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Alt 2.1

St. Johns Bayou Cost Estimate - Authorized Project
Item Description Amount
01 LANDS AND DAMAGES
Item 1 $0
Item 3, St. Johns Abyou (0.0 - 3.0) $931,000
Item 4, St. Johns Bayou and Setback Levee Ditch $989,000
Item 5, St. Johns Bayou Pumping Sation $728,000
Item 6, St. James Ditch $1,310,000
waterfowl $2,835,000
TOTAL 01 Lands and Damages $6,793,000

02 RELOCATIONS
Item 4 St. Johns Bayou $928,000
Item 4, Setback Levee Ditch $74,000
Item 5, St. Johns Pumping Station $186,000
Item 6, St. James Ditch $2,009,000
TOTAL 02 Relocations $3,197,000

02 CHANNELS AND CANALS
Item 1 $0
Iitem 3, St. Johns Bayou $1,945,000
Item 4, St. Johns and Setback Levee $2,118,000
Item 5, St. Johns Bayou Pumping Station $1,356,000
Item 6, St. James Ditch $947,000
TOTAL 09 Channels and Canals $6,366,000

13 Pumping Plants
Item 5, St. Johns Bayou Pumping Station $17,861,000
Seismic $1,786,100
TOTAL 13 Pumping Stations $19,647,100

30 PLANNING, ENGINEERING, and DESIGN
Phase 1 PED $980,000
VE Study (Items 3, 4, and 6) $150,000
VE Study (Items 2 and 5 $100,000
TOTAL PED $1,230,000

31 CONSTRUCTION MANAGEMENT
Phase 1, Supervison and Adminstration $2,259,000
TOTAL S+A $2,259,000

TOTAL PHASE 1 ST. JOHNS BAYOU $39,492,100

Mitigation & Monitoring
Shorebirds $1,587,677.50
Borrow Pits $72,562.50
Buffer $1,218,421.88
Reforestation $14,393,266.25
Total Mitigation $17,271,928.13

Adaptive Management and Monitoring $1,178,000

TOTAL ALTERNATIVE 2.1 $57,942,028.13



Alt. 2.2

Item Description
SJNM Feature MRL Feature

01 Lands and Damages
Levee Closure $48,000
Setback Levee Grade Raise $630,000
Acqusition $210,000
waterfowl $2,628,000
TOTAL 01 Lands and Damages $3,516,000

11 Levees and Floodwalls
Item 2, Gravity Outlet and portion of Closure $12,093,000
Item 2 New Madrid Floodway Closure $2,592,000
Setback Levee Raise $8,121,720
TOTAL Levees and Floodwalls $22,806,720

13 Pumping Plants
Item 2, NMF Pumping Station $19,647,100
Seismic $1,964,710
TOTAL 13 Pumping Stations $21,611,810

30 PLANNING, ENGINEERING, and DESIGN
NMF Pumping Staion PED $756,413.35
Item 2 PED $513,975.00
Setback Levee Raise PED $284,260.20
VE Study $50,000 $50,000
TOTAL PED $806,413.35 $848,235.20

31 CONSTRUCTION MANAGEMENT
NMF Pumping Station $1,188,650
Item 2 $807,675
Setback Levee Grade Raise $446,695
TOTAL S+A $1,188,650 $1,254,370

TOTAL PHASE 1 $23,606,873 $28,425,325

Mitigation & Monitoring
Shorebirds $10,370,126
Borrow Pits $11,250
Buffer $0
Reforestation $40,773,979
Batture Land Reforestation $28,131,760
Big Oak Tree State Park Resoration $4,605,743
Floodplain Lake $2,087,225
subtotal $0 $85,980,084
SJNM Adjustment (9%) $7,738,207.57 $78,241,876.50
Mitigation & Monitoring Total $7,738,207.57 $78,241,876.50

Adaptive Management and Monitoring $1,178,000 $4,712,000

TOTAL ALTERNATIVE 2.2 $32,523,080.47 $111,379,201



Alt 2.3

Item Description SJNM Feature
01 LANDS AND DAMAGES MRL Feature
Item 1 $0 01 Lands and Damages
Item 3, St. Johns Abyou (0.0 - 3.0) $931,000 Levee Closure $48,000
Item 4, St. Johns Bayou and Setback Levee Ditch $989,000 Setback Levee Grade Raise $630,000
Item 5, St. Johns Bayou Pumping Sation $728,000 Acqusition $210,000
Item 6, St. James Ditch $1,310,000 waterfowl $2,628,000
waterfowl $2,835,000 TOTAL 01 Lands and Damages $3,516,000
TOTAL 01 Lands and Damages $6,793,000

11 Levees and Floodwalls
02 RELOCATIONS Item 2, Gravity Outlet and portion of Closure $12,093,000
Item 4 St. Johns Bayou $928,000 Item 2 New Madrid Floodway Closure $2,592,000
Item 4, Setback Levee Ditch $74,000 Setback Levee Raise $8,121,720
Item 5, St. Johns Pumping Station $186,000 TOTAL Levees and Floodwalls $22,806,720
Item 6, St. James Ditch $2,009,000
TOTAL 02 Relocations $3,197,000

02 CHANNELS AND CANALS
Item 1 $0
Iitem 3, St. Johns Bayou $1,945,000
Item 4, St. Johns and Setback Levee $2,118,000 30 PLANNING, ENGINEERING, and DESIGN
Item 5, St. Johns Bayou Pumping Station $1,356,000 NMF Pumping Staion PED
Item 6, St. James Ditch $947,000 Item 2 PED $513,975.00
TOTAL 09 Channels and Canals $6,366,000 Setback Levee Raise PED $284,260.20

VE Study $50,000
13 Pumping Plants TOTAL PED $848,235
NMF Pumping Station $19,647,100
NMF Seismic $1,964,710 31 CONSTRUCTION MANAGEMENT
Item 5, St. Johns Bayou Pumping Station $17,861,000 NMF Pumping Station
Seismic $1,786,100 Item 2 $807,675
TOTAL 13 Pumping Stations $41,258,910 Setback Levee Grade Raise $446,695

TOTAL S+A $1,254,370
30 PLANNING, ENGINEERING, and DESIGN
NMF PED $756,413
Phase 1 PED $980,000
VE Study (Items 3, 4, and 6) $150,000
VE Study (Items 2 and 5 $100,000
TOTAL PED $1,986,413

31 CONSTRUCTION MANAGEMENT
NMF S+A $1,188,650
Phase 1, Supervison and Adminstration $2,259,000
TOTAL S+A $3,447,650

TOTAL PHASE 1 ST. JOHNS BAYOU $63,048,973 TOTAL NMF Closure $28,425,324.80

Mitigation & Monitoring Mitigation & Monitoring
Shorebirds $1,587,677.50 Shorebirds $10,370,126
Borrow Pits $72,562.50 Borrow Pits $11,250
Buffer $1,218,421.88 Buffer $0
Reforestation $14,393,266.25 Reforestation $40,773,979
Batture Land Reforestation $0.00 Batture Land Reforestation $28,131,760
Big Oak Tree State Park Resoration $0.00 Big Oak Tree State Park Resoration $4,605,743
Floodplain Lake $0 Floodplain Lake $2,087,225
subtotal 17,271,928 subtotal 85,980,084
SJNM Adjustment (9%) 7,738,208 SJNM Adjustment (9%) 78,241,876
Mitigation & Monitoring Total 25,010,136 Mitigation & Monitoring Total 78,241,876

Adaptive Management and Monitoring $1,178,000 Adaptive Management and Monitoring $4,712,000

TOTAL ALTERNATIVE 2.3 $89,237,108.59 TOTAL ALTERNATIVE 2.3 $111,379,201.30



Alt 3.1

Item Description SJNM Feature
01 LANDS AND DAMAGES MRL Feature
Item 1 $0 01 Lands and Damages
Item 3, St. Johns Abyou (0.0 - 3.0) $931,000 Levee Closure $48,000
Item 4, St. Johns Bayou and Setback Levee Ditch $989,000 Setback Levee Grade Raise $630,000
Item 5, St. Johns Bayou Pumping Sation $728,000 Acqusition $210,000
Item 6, St. James Ditch $1,310,000 waterfowl $2,628,000
waterfowl $2,835,000 TOTAL 01 Lands and Damages $3,516,000
TOTAL 01 Lands and Damages $6,793,000

11 Levees and Floodwalls
02 RELOCATIONS Item 2, Gravity Outlet and portion of Closure $12,093,000
Item 4 St. Johns Bayou $928,000 Item 2 New Madrid Floodway Closure $2,592,000
Item 4, Setback Levee Ditch $74,000 Setback Levee Raise $8,121,720
Item 5, St. Johns Pumping Station $186,000 TOTAL Levees and Floodwalls $22,806,720
Item 6, St. James Ditch $2,009,000
TOTAL 02 Relocations $3,197,000

02 CHANNELS AND CANALS
Item 1 $0
Iitem 3, St. Johns Bayou $1,945,000
Item 4, St. Johns and Setback Levee $2,118,000 30 PLANNING, ENGINEERING, and DESIGN
Item 5, St. Johns Bayou Pumping Station $1,356,000 NMF Pumping Staion PED
Item 6, St. James Ditch $947,000 Item 2 PED $513,975.00
TOTAL 09 Channels and Canals $6,366,000 Setback Levee Raise PED $284,260.20

VE Study $50,000
13 Pumping Plants TOTAL PED $848,235
NMF Pumping Station $19,647,100
NMF Seismic $1,964,710 31 CONSTRUCTION MANAGEMENT
Item 5, St. Johns Bayou Pumping Station $17,861,000 NMF Pumping Station
Seismic $1,786,100 Item 2 $807,675
TOTAL 13 Pumping Stations $41,258,910 Setback Levee Grade Raise $446,695

TOTAL S+A $1,254,370
30 PLANNING, ENGINEERING, and DESIGN
NMF PED $756,413
Phase 1 PED $980,000
VE Study (Items 3, 4, and 6) $150,000
VE Study (Items 2 and 5 $100,000
TOTAL PED $1,986,413

31 CONSTRUCTION MANAGEMENT
NMF S+A $1,188,650
Phase 1, Supervison and Adminstration $2,259,000
TOTAL S+A $3,447,650

TOTAL PHASE 1 ST. JOHNS BAYOU $63,048,973 TOTAL NMF Closure $28,425,324.80

Mitigation & Monitoring Mitigation & Monitoring
Shorebirds $1,587,678 Shorebirds $7,483,716
Borrow Pits $72,563 Borrow Pits $11,250
Buffer $1,218,422 Buffer $0
Reforestation $14,393,266 Reforestation $24,798,454
Batture Land Reforestation $0 Batture Land Reforestation $11,156,438
Big Oak Tree State Park Resoration $0 Big Oak Tree State Park Resoration $4,605,743
Floodplain Lake $0 Floodplain Lake $2,087,225
subtotal $17,271,928 subtotal $50,142,826
SJNM Adjustment (9%) $4,512,854 SJNM Adjustment (9%) $45,629,972
Mitigation & Monitoring Total $21,784,782 Mitigation & Monitoring Total $45,629,972

Adaptive Management and Monitoring $1,178,000 Adaptive Management and Monitoring $4,712,000

TOTAL ALTERNATIVE 3.1 $86,011,755.39 TOTAL ALTERNATIVE 3.1 $78,767,296.69



Alt 3.2

Item Description SJNM Feature
01 LANDS AND DAMAGES MRL Feature
Item 1 $0 01 Lands and Damages
Item 3, St. Johns Abyou (0.0 - 3.0) $931,000 Levee Closure $48,000
Item 4, St. Johns Bayou and Setback Levee Ditch $989,000 Setback Levee Grade Raise $630,000
Item 5, St. Johns Bayou Pumping Sation $728,000 Acqusition $210,000
Item 6, St. James Ditch $1,310,000 waterfowl $2,628,000
waterfowl $2,835,000 TOTAL 01 Lands and Damages $3,516,000
TOTAL 01 L d d D $6 793 000TOTAL 01 Lands and Damages $6,793,000

11 Levees and Floodwalls
02 RELOCATIONS Item 2, Gravity Outlet and portion of Closure $12,093,000
Item 4 St. Johns Bayou $928,000 Item 2 New Madrid Floodway Closure $2,592,000
Item 4, Setback Levee Ditch $74,000 Setback Levee Raise $8,121,720
Item 5, St. Johns Pumping Station $186,000 TOTAL Levees and Floodwalls $22,806,720
Item 6, St. James Ditch $2,009,000
TOTAL 02 Relocations $3,197,000

02 CHANNELS AND CANALS
Item 1 $0
Iitem 3 St Johns Bayou $1 945 000Iitem 3, St. Johns Bayou $1,945,000
Item 4, St. Johns and Setback Levee $2,118,000 30 PLANNING, ENGINEERING, and DESIGN
Item 5, St. Johns Bayou Pumping Station $1,356,000 NMF Pumping Staion PED
Item 6, St. James Ditch $947,000 Item 2 PED $513,975.00
TOTAL 09 Channels and Canals $6,366,000 Setback Levee Raise PED $284,260.20

VE Study $50,000
13 Pumping Plants TOTAL PED $848,235
NMF Pumping Station $19,647,100
NMF Seismic $1,964,710 31 CONSTRUCTION MANAGEMENT
Item 5, St. Johns Bayou Pumping Station $17,861,000 NMF Pumping Station
Seismic $1,786,100 Item 2 $807,675
TOTAL 13 Pumping Stations $41 258 910 Setback Levee Grade Raise $446 695TOTAL 13 Pumping Stations $41,258,910 Setback Levee Grade Raise $446,695

TOTAL S+A $1,254,370
30 PLANNING, ENGINEERING, and DESIGN
NMF PED $756,413
Phase 1 PED $980,000
VE Study (Items 3, 4, and 6) $150,000
VE Study (Items 2 and 5 $100,000
TOTAL PED $1,986,413

31 CONSTRUCTION MANAGEMENT
NMF S+A $1,188,650
Phase 1, Supervison and Adminstration $2,259,000Phase 1, Supervison and Adminstration $2,259,000
TOTAL S+A $3,447,650

TOTAL PHASE 1 ST. JOHNS BAYOU $63,048,973 TOTAL NMF Closure $28,425,324.80

Mitigation & Monitoring Mitigation & Monitoring
Shorebirds $1,587,678 Shorebirds $9,031,670
Borrow Pits $72,563 Borrow Pits $11,250
Buffer $1,218,422 Buffer $0
Reforestation $14,393,266 Reforestation $27,184,641
Batture Land Reforestation $0 Batture Land Reforestation $20,871,759
Big Oak Tree State Park Resoration $0 Big Oak Tree State Park Resoration $4,605,743Big Oak Tree State Park Resoration $0 Big Oak Tree State Park Resoration $4,605,743
Floodplain Lake $0 Floodplain Lake $2,087,225
subtotal $17,271,928 subtotal $63,792,289
SJNM Adjustment (9%) $5,741,306 SJNM Adjustment (9%) $58,050,983
Mitigation & Monitoring Total $23,013,234 Mitigation & Monitoring Total $58,050,983

Adaptive Management and Monitoring $1,178,000 Adaptive Management and Monitoring $4,712,000

TOTAL ALTERNATIVE 3.2 $87,240,207.01 TOTAL ALTERNATIVE 3.2 $91,188,307.56



Alt 4.1

Item Description SJNM Feature
01 LANDS AND DAMAGES MRL Feature
Item 1 $0 01 Lands and Damages
Item 3, St. Johns Abyou (0.0 - 3.0) $931,000 Levee Closure $48,000
Item 4, St. Johns Bayou and Setback Levee Ditch $989,000 Setback Levee Grade Raise $630,000
Item 5, St. Johns Bayou Pumping Sation $728,000 Acqusition $210,000
Item 6, St. James Ditch $1,310,000 waterfowl $2,628,000
waterfowl $2,835,000 TOTAL 01 Lands and Damages $3,516,000
TOTAL 01 Lands and Damages $6,793,000

11 Levees and Floodwalls
02 RELOCATIONS Item 2, Gravity Outlet and portion of Closure $12,093,000
Item 4 St. Johns Bayou $928,000 Item 2 New Madrid Floodway Closure $2,592,000
Item 4, Setback Levee Ditch $74,000 Setback Levee Raise $8,121,720
Item 5, St. Johns Pumping Station $186,000 TOTAL Levees and Floodwalls $22,806,720
Item 6, St. James Ditch $2,009,000
TOTAL 02 Relocations $3,197,000

02 CHANNELS AND CANALS
Item 1 $0
Iitem 3, St. Johns Bayou $1,945,000
Item 4, St. Johns and Setback Levee $2,118,000 30 PLANNING, ENGINEERING, and DESIGN
Item 5, St. Johns Bayou Pumping Station $1,356,000 NMF Pumping Staion PED
Item 6, St. James Ditch $947,000 Item 2 PED $513,975.00
TOTAL 09 Channels and Canals $6,366,000 Setback Levee Raise PED $284,260.20

VE Study $50,000
13 Pumping Plants TOTAL PED $848,235
NMF Pumping Station $19,647,100
NMF Seismic $1,964,710 31 CONSTRUCTION MANAGEMENT
Item 5, St. Johns Bayou Pumping Station $17,861,000 NMF Pumping Station
Seismic $1,786,100 Item 2 $807,675
TOTAL 13 Pumping Stations $41,258,910 Setback Levee Grade Raise $446,695

TOTAL S+A $1,254,370
30 PLANNING, ENGINEERING, and DESIGN
NMF PED $756,413
Phase 1 PED $980,000
VE Study (Items 3, 4, and 6) $150,000
VE Study (Items 2 and 5 $100,000
TOTAL PED $1,986,413

31 CONSTRUCTION MANAGEMENT
NMF S+A $1,188,650
Phase 1, Supervison and Adminstration $2,259,000
TOTAL S+A $3,447,650

TOTAL PHASE 1 ST. JOHNS BAYOU $63,048,973 TOTAL NMF Closure $28,425,324.80

Mitigation & Monitoring Mitigation & Monitoring
Shorebirds $1,587,678 Shorebirds $3,933,898
Borrow Pits $72,563 Borrow Pits $11,250
Buffer $1,218,422 Buffer $0
Reforestation $14,393,266 Reforestation $24,798,454
Batture Land Reforestation $0 Batture Land Reforestation $1,284,005
Big Oak Tree State Park Resoration $0 Big Oak Tree State Park Resoration $4,605,743
Floodplain Lake $0 Floodplain Lake $2,087,225
subtotal $17,271,928 subtotal $36,720,575
SJNM Adjustment (9%) $3,304,852 SJNM Adjustment (9%) $33,415,723
Mitigation & Monitoring Total $20,576,780 Mitigation & Monitoring Total $33,415,723

Adaptive Management and Monitoring $1,178,000 Adaptive Management and Monitoring $4,712,000

TOTAL ALTERNATIVE 4.1 $84,803,752.78 TOTAL ALTERNATIVE 4.1 $66,553,048.05



Alt 4.2

Item Description SJNM Feature
01 LANDS AND DAMAGES MRL Feature
Item 1 $0 01 Lands and Damages
Item 3, St. Johns Abyou (0.0 - 3.0) $931,000 Levee Closure $48,000
Item 4, St. Johns Bayou and Setback Levee Ditch $989,000 Setback Levee Grade Raise $630,000
Item 5, St. Johns Bayou Pumping Sation $728,000 Acqusition $1,343,900
Item 6, St. James Ditch $1,310,000 ag land below 289.5 $62,531,250
waterfowl $2,835,000 TOTAL 01 Lands and Damages $64,553,150
TOTAL 01 Lands and Damages $6,793,000

11 Levees and Floodwalls
02 RELOCATIONS Item 2, Gravity Outlet and portion of Closure $12,093,000
Item 4 St. Johns Bayou $928,000 Item 2 New Madrid Floodway Closure $2,592,000
Item 4, Setback Levee Ditch $74,000 Setback Levee Raise $8,121,720
Item 5, St. Johns Pumping Station $186,000 TOTAL Levees and Floodwalls $22,806,720
Item 6, St. James Ditch $2,009,000
TOTAL 02 Relocations $3,197,000

02 CHANNELS AND CANALS
Item 1 $0
Iitem 3, St. Johns Bayou $1,945,000
Item 4, St. Johns and Setback Levee $2,118,000 30 PLANNING, ENGINEERING, and DESIGN
Item 5, St. Johns Bayou Pumping Station $1,356,000 NMF Pumping Staion PED
Item 6, St. James Ditch $947,000 Item 2 PED $513,975.00
TOTAL 09 Channels and Canals $6,366,000 Setback Levee Raise PED $284,260.20

VE Study $50,000
13 Pumping Plants TOTAL PED $848,235
NMF Pumping Station $19,647,100
NMF Seismic $1,964,710 31 CONSTRUCTION MANAGEMENT
Item 5, St. Johns Bayou Pumping Station $17,861,000 NMF Pumping Station
Seismic $1,786,100 Item 2 $807,675
TOTAL 13 Pumping Stations $41,258,910 Setback Levee Grade Raise $446,695

TOTAL S+A $1,254,370
30 PLANNING, ENGINEERING, and DESIGN
NMF PED $756,413
Phase 1 PED $980,000
VE Study (Items 3, 4, and 6) $150,000
VE Study (Items 2 and 5 $100,000
TOTAL PED $1,986,413

31 CONSTRUCTION MANAGEMENT
NMF S+A $1,188,650
Phase 1, Supervison and Adminstration $2,259,000
TOTAL S+A $3,447,650

TOTAL PHASE 1 ST. JOHNS BAYOU $63,048,973 TOTAL NMF Closure $89,462,474.80

Mitigation & Monitoring Mitigation & Monitoring
Shorebirds $1,587,678 Shorebirds $3,933,898
Borrow Pits $72,563 Borrow Pits $11,250
Buffer $1,218,422 Buffer $0
Reforestation $14,393,266 Reforestation
Batture Land Reforestation $0 Batture Land Reforestation
Big Oak Tree State Park Resoration $0 Big Oak Tree State Park Resoration
Floodplain Lake $0 Floodplain Lake
subtotal $17,271,928 subtotal $3,945,148
SJNM Adjustment (9%) $355,063 SJNM Adjustment (9%) $3,590,084
Mitigation & Monitoring Total $17,626,991 Mitigation & Monitoring Total $3,590,084

Adaptive Management and Monitoring $1,178,000 Adaptive Management and Monitoring $4,712,000

TOTAL ALTERNATIVE 4.2 $81,853,964.30 TOTAL ALTERNATIVE 4.2 $97,764,559.03


