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1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES

SOLICITATION, OFFER,

D AVIARD DACW66- 00- B- 0012 SeALED 81D (F8) 3/ 22/ 00
(Construction, Alteration, or Repair) [J neomaTED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
WB8XGR- 0047- 6163 DACW66- 00- B- 0012
7.ISSUED BY CODE \/\BSXG:{ 8. ADDRESS OFFER TO
U S ARMY ENG NEER DI STRI CT, MEMPHI S ADDRESS SAME AS BLOCK 7.
CONTRACTI NG DI VI SI ON ( CEMVM CT) HAND DELI VERED BI DS RECEI VED | N ROOM
167 NORTH MAI N STRET B202 681, CLI FFORD DAVI S FEDERAL BUI LDI NG
MEMPHI' S, TN 38103-1894 167 NORTH MAI N STREET, MEMPH' S, TN
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: >
SEE BI DDI NG SCHEDULE
SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

The work required is for Turkey Roost Scour Repair, Cross County, Arkansas, St. Francis Basin
Project - Mintenance.
Description of Wrk

The work consists of furnishing all plant, |abor, equipnent, and perforning al
operations necessary for the nobilization and denobilization; clearing and grubbing, disposa
of material therefrom excavation and the disposal of material therefrom placenent of riprap
and filter material; installation of twin 84" CMP, 36" CMP, and drop culvert structures,
turfing; and environmental protection

The estimated val ue of the proposed work is between $250, 000. 00 and $500, 000. 00.
General Decision No. AR990044 is |ocated behind Section 00010.

This solicitation is a total small business set-aside.

11. The Contractor shall begin performance within 10 calendar days and complete it within 120 calendar days after receiving
[ award, X notice to proceed. This performance periodis X mandatory, [ negotiable. (See Sec. 00800, Para. 1.1 )
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)
5 YES 0 No 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in ltem 8 by 1430 (hour)
local time 04/ 25/ 2000 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror’'s name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee [y is, [0 s notrequired.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and
will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
00010-1 FAR (48 CFR) 53.236-1(e)



14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different than Item 14)

17. The offeror agrees to perform the work required at the prices specified

below in strict accordance with the terms of this solicitation, if this offer is accepted
by the Government in writing within _ calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement

stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTSP»

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

>

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

[ 10us.c.23040) () O susc.2530) ()

26. ADMINISTERED BY CODE|

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL

COMPLETE ITEM 28 OR 29 AS APPLICABLE

[] 28. NEGOTIATED AGREEMENT  (contractor is required to sign this
document and return copies to issuing office.) Contractor agrees

to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

contract. The rights and obligations of the parties to this contract shall be

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by reference

in or attached to this contract.

[ 29. AWARD (Contractor is not required to sign this document.) Your offer
on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31C. AWARD

31B. UNITED STATES OF AMERICA
DATE

BY

STANDARD FORM 1442 BACK (REV. 4-85)

00010-2



SECTION 00010
SUPPLIES OR SERVICES AND PRICES/COSTS

ESTIMATED

ITEM DESCRIPTION QUANTITY U/M u/P AMOUNT
0001  Mobilization and

Demobilization 1 LS XXX XX -
0002  Clearing 1 LS XXX XX L
0003  Excavation 24,000 CcY
0004  Filter Material 1,700 TN
0005 Riprap “R 90" 2,500 TN
0006 Riprap “R 1500” 9,700 TN
0007  Corrugated Metal Pipe, 84-

inch 2 LF
0008 Drop Culverts 1 & 3 1 LS XXX XX
0009 Drop Culverts 2 & 4 1 LS XXX XX
0010  Dressing, Fertilizing, and

Seeding 1 LS XXX XX
0011 Environmental Protection 1 LS XXX XX

Total Items 0001 thru 0011 $

TECHNICAL POC: JERRY WELCH 901-544-3632

Jerry.R.Welch@mvmO1l.usace.army.mil

ADMINISTRATIVE POC: WENDELL NORMAN 901-544-0775

Wendell.N.Norman@mvm02.usace.army.mil

NOTE: Bidders shall furnish unit prices for
all items listed on the schedule of bid items,
which require unit prices. If the bidder fails
to insert a unit price in the appropriate blank
for required items, but does furnish an
extended total or an estimated amount for
such items, the Government will deem his

DACW66-00-B-0012 00010-3



unit price to be the quotient obtained by
dividing the extended estimated amount for
that line item by the quantity. IF THE
BIDDER OMITS BOTH THE UNIT PRICE
AND THE EXTENDED ESTIMATED
AMOUNT FOR ANY ITEM, HIS BID
WILL BE DECLARED NONRESPONSIVE.

Award will be made as a whole to one bidder.

All quantities are estimated except where unit
is given as “LS” .

If a bid or modification to a bid based on unit
Prices is submitted and provides for a lump
sum adjustment to the total estimated cost,
the application of the lump sum adjustment to
each unit price, including lump sum units, in
bid schedule must be started, or, if it is not
stated, the bidder agrees that the lump sum
adjustment shall be applied on a pro rata basis
to every unit price in the bid schedule.

Bidders are cautioned to read Contract Clause
Entitted “Required Central Contractor
Registration” (252.204-7004) located in
Section 00700.

DACW66-00-B-0012 00010-4



INVITATION: DACW66-00-B-0012

PLANT AND EQUIPMENT SCHEDULE

[TOBEATTACHED TO BID FORM]

*

AVAILABLE PLANT TO BE USED

No.

TYPE

CAPACITY

MANUFACTURER

AGE & CONDTION

LOCATION

*PROVIDE SEPARATE TABLE FOR EACH TYPE OF EQUIPMENT SUCH AS CONCRETE PLANT, MATERIAL
HANDLING, HAULING, ETC. USE ADDITIONAL PAGE IF NECESSARY.

ENG FORM 1619-R

00010-5



DACWG66-00-B-0012
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION. (FEB 1999)

a The offeror's attention is caled to the Equa Opportunity Clause and the Affirmative Action
Compliance Requirements for Congruction clause of this solicitation.

b. The godsfor minority and female participation, expressed in percentage terms for the Contractor’s
aggregate workforce in each trade on dl congtruction work in the covered area, are as follows:

Godsfor minority participation : Godsfor femde participation
for each trade X for each trade
SMSA Counties 32.3 :
Non-SMSA Counties ~ 26.5 : 6.9

These gods are gpplicable to dl the Contractor’ s congtruction work performed in the covered area. If
the Contractor performs construction work in a geographica arealocated outside of the covered area, the
Contractor shdl apply the god's etablished for the geographica area where the work is actudly performed.

Gods are published periodicdly in the Federa Regidter in notice form, and these notices may be obtained
from any Office of Federal Contract Compliance Programs office.

c. The Contractor’s compliance with Executive Order 11246, as amended, and the regulationsin 41
CFR 60-4 shdl be based on (1) itsimplementation of the Equa Opportunity dause, (2) specific affirmative
action obligations required by the dlause entitled “Affirmative Action Compliance Requirements for
Congruction,” and (3) its efforts to meet the gods. The hours of minority and femae employment and
traning must be subgtantialy uniform throughout the length of the contract, and in each trade. The
Contractor shal make a good faith effort to employ minorities and women evenly on each of its projects.
The trandfer of minority or femae employees or trainees from Contractor to Contractor, or from project
to project, for the sole purpose of meeting the Contractor’s goas shdl be a violation of the contract,
Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with the godswill
be measured againgt the total work hours performed.

d. The Contractor shdl provide written notification to the Deputy Assstant Secretary for Federd
Contract Compliance, U.S. Department of Labor, within 10 working days following award of any
congtruction subcontract in excess of $10,000 at any tier for construction work under the contract resulting
from this solicitation. The natification shdl lit the -

(1) Name, address and tel ephone number of the subcontractor;
(i) Employer identification number of the subcontractor:

(2) Edtimated dollar amount of the subcontract;
00010-6



DACW66-00-B-0012
(3) Estimated starting and completion dates of the subcontract; and
(4) Geographica areain which the subcontract is to be performed.

e. Asusad in this Notice, and in the contract resulting from this Solicitation, the “covered ared’ is
Economic Area 055, Memphis, TN, asfollows:

SMSA Counties;

4920 Memphis, TN-AR-M S-----mmm oo 32.3
AR Crittenden; MS DeSoto, TN Shelby, TN Tipton

NON-SIVISA COUNIES. ....eeeeeeeeeeeeeeeeaeeeeeeeennenenennnsnnnnnnnennns 26.5

AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Leg,
AR Missssppi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis,
MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carrall;

MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; M S Itawamba;
MS Lafayette; MS Lee; MS Leflore; MS Marshdl; MS Monroe;

MS Montgomery; MS Panola; MS Pontotoc; M S Prentiss, MS Quitman;
MS Sunflower; MS Tdlahatchie;, MS Tate; M S Tippah; M S Tishomingo;
MS Union; MS Washington; MS Webster; MS Y dobusha; MO Dunklin;
MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester;
TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman
TN Hardin; TN Haywood; TN Henderson; TN Henry; TN Lake;

TN Lauderdale; TN McNairy; TN Madison; TN Obion;

TN Weskley.

(FAR 52.222-23)

00010 -7



DACWG66-00-B-0012

General Deci sion Nunmber AR990044

General Deci sion Number AR990044 Super seded General Decision No.
AR980044
State: Arkansas
Construction Type:

HEAVY

SEWER AND WATER LI NE

County(ies):

ARKANSAS GARLAND QUACHI TA
ASHLEY GRANT PERRY
BAXTER GREENE PHI LLI PS
BENTON HEMPSTEAD Pl KE
BOONE HOT SPRI NG PO NSETT
BRADLEY HOWARD POLK
CALHOUN | NDEPENDENCE POPE
CARROLL | ZARD PRAI Rl E
CHI coT JACKSON RANDOLPH
CLARK JOHNSON SCOTT
CLAY LAFAYETTE SEARCY
CLEBURNE LAWRENCE SEBASTI AN
CLEVELAND LEE SEVI ER
COLUMBI A LI NCOLN SHARP
CONVWAY LI TTLE RI VER ST FRANCI S
CRAI GHEAD LOGAN STONE
CRAWFORD MADI SON UNI ON

CRI TTENDEN MARI ON VAN BUREN
CROSS M LLER WASHI NGTON
DALLAS M SSI SSI PPI WHI TE
DESHA MONRCE WWOODRUFF
DREW MONT GOVERY YELL
FRANKLI N NEVADA

FULTON NEWTON

HEAVY CONSTRUCTI ON PRQJIECTS (| ncl udes Sewer and Water Line
Construction Projects)

Modi fi cati on Number Publ i cati on Date
0 03/ 12/ 1999

COUNTY(i es):
ARKANSAS GARLAND OUACHI TA
ASHLEY GRANT PERRY
BAXTER GREENE PHI LLI PS
BENTON HEMPSTEAD Pl KE
BOONE HOT SPRI NG PO NSETT
BRADLEY HOWARD POLK
CALHOUN | NDEPENDENCE POPE
CARROLL | ZARD PRAI Rl E
CHI cor JACKSON RANDOLPH
CLARK JOHNSON SCOTT
CLAY LAFAYETTE SEARCY
CLEBURNE LAVRENCE SEBASTI AN
CLEVELAND LEE SEVI ER
COLUMBI A LI NCOLN SHARP
CONVAY LI TTLE RI VER ST FRANCI S
CRAI GHEAD LOGAN STONE

AR990044 - 1



CRAWFORD MADI SON
CRI TTENDEN MARI ON
CRGSS M LLER
DALLAS M SSI SSI PP
DESHA MONROE
DREW MONT GOVERY
FRANKLI N NEVADA
FULTON NEWTON
SUAR2001B 01/19/1990

BRI CKLAYERS

CARPENTERS

CONCRETE FI NI SHERS
ELECTRI Cl ANS
| RONVORKERS
Structura
Rei nf or ci ng
LABORERS
Air tool operators
Asphalt heater operators
Asphal t rakers
Chai n saw oeprators
Checker graders
Concrete joint sealers
Concrete saw operators
Formsetters
Laborers
Pi pel ayers
Powder men
Vi br at or men
PAI NTERS
Pl LE DRI VER LEADVMEN
POAER EQUI PMENT OPERATORS
Aggr egat e Spreader operators
Asphalt plant firenen
Asphalt plantdriver operators
Bat ch pl ant operators
Bul | dozer Operators:
Fi ni sh
Rough
Bull| Fl oat operators
Concrete curing nmachi ne operators
Concrete m xer operators:
Less than 5 sacks
5 sacks and over
Backhoe Operator - Rubber tired
(1 yard or Iless)
Cherry picker operators
Concrete paver operators
Concrete sperader operators
Crane, Derrick, Dragline,
Shovel, Backhoe, Operators
1-1/2 yards or |ess
over 1-1/2 yards
Crusher operators
Di stributor operators
Drill operators (Wagon or

UNI ON

VAN BUREN
WASHI NGTON
VWH TE
WOODRUFF

YELL

Rat es

0~~~

oo

al

(620

[e20&)]

SRR N R R R R R RN

(SN e

OO

.20
.20
.20
.75

30
.45

.15
15
85
15
45
15
15
45
15
45
40
15
20
20

. 80
5.15
.15
. 80

.90
65
. 65
. 65

.15
. 20

.10
.10
.70
70

70
20
. 65
. 65

AR990044 - 2
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truck)
El evati ng Grader operators
Euclid or |ike equipnent
operator (Bottom or end
dunp)
Fi ni shi ng Machi ne Operators
Fl aggers
Forkliff operators
Form grader operators
Front end | oader operators
Fi ni sh
Rough
Hdro Seeder operators
Mechani cs
Mot or Patrol Operators:
Fi ni sh
Rough
Mul chi ng machi ne operators
O lers and Greasers
Pil edriver operators
Power broom operators
Pug m Il operators
Rol l er Operators (self
propel | ed)
Scraper Operators:
Fi ni sh
Rough
Sod slicing machi ne operators
Stabilizer m xing machi ne
operators 5.
Tractor operators (craw er
type) 5.
Tractor operators (farm and

cooon oo

oo

cuonnuo

al

(620 o]

sheel ) 5.

Tractor operators-wheel type
(with attach.-1 yd. or under)
Trenchi ng Machi ne operators
STONEMASONS
TRUCK DRI VERS:
Di stributor truck drivers
Semi -trailer
Lowboy drivers
Transit mx truck drivers
Truck Drivers (heavy-
maxi mum pay | oad in
excess of 3,000 |bs.) 5.
Truck Drivers (light-
maxi mum pay | oad 3,000 Ibs.) 5.
VWELL DRI LLERS 6.

~N oo

oo oo

. 65
.70

25
10
15
15
15

70
65
15
90

90
65
15
45
20
15

.15
. 25
.90

. 65
.15

65

15

. 55
. 55

20

45

.45
. 65

45

15

15

WELDERS - Receive rate prescribed for craft

to which welding is incidental

15

DACWG66-00-B-0012

perform ng operation

Unlisted classifications needed for work not
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract clauses

(29 CFR 5.5(a)(1)(V)).

AR990044 - 3
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DACWG66-00-B-0012

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively
bar gai ned wage and fringe benefit rates. O her designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.
WAGE DETERM NATI ON APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
an existing published wage determ nation
a survey underlying a wage deternination
* a Wage and Hour Division letter setting forth a
position on a wage deternination matter
* a conformance (additional classification and rate)
ruling
On survey related matters, initial contact, including requests
for summari es of surveys, should be with the Wage and Hour
Regi onal O fice for the area in which the survey was conduct ed
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
Wth regard to any other matter not yet ripe for the forma
process described here, initial contact should be with the Branch
of Construction Wage Determ nations. Wite to:
Branch of Construction Wage Deterninations
Wage and Hour Division
U S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:
Wage and Hour Admi ni strator
U.S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.
3.) If the decision of the Admi nistrator is not favorable, an
interested party nay appeal directly to the Adninistrative Revi ew
Board (formerly the Wage Appeals Board). Wite to:
Admi ni strative Revi ew Board
U S. Departnent of Labor
200 Constitution Avenue, N. W
Washi ngton, D. C. 20210
4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON

AR990044 - 4
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DACWG66-00-B-0012

SECTION 00100
INSTRUCTIONSTO BIDDERS

CLAUSES INCORPORATED BY FULL TEXT:

52.204-6  DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER

(JUN 99)

(a) Contractor identification is essentia for complying with statutory contract reporting
requirements. Therefore, the offeror is requested to enter, in the block with its name and
address on the Standard Form 33 or similar document, the annotation "DUNS' followed
by the DUNS number which identifies the offeror's name and address exactly as stated in
the offer.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no
charge to the offeror. For information on obtaining a DUNS number, the offeror, if
located within the United States, should call Dun and Bradstreet at 1-800-333-0505. The
offeror should be prepared to provide the following information:

(1) Company name.

(2) Company address.

(3) Company telephone number.

(4) Line of business.

(5) Chief executive officer/key manager.

(6) Date the company was started.

(7) Number of people employed by the company.

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number
of the local Dun and Bradstreet Information Services office from the Internet Home Page
at http://www.customerservice@dnb.com/. If an offeror is unable to locate alocal service

center, it may send an e-mail to Dun and Bradstreet at globalinfo@dnb.com.

(End of provision)

00100-1
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52.211-2 AVAILABILITY OF SPECIFICATIONSLISTED IN THE DOD
INDEX OF SPECIFICATIONS AND STANDARDS (DODISS) AND
DESCRIPTIONSLISTED IN THE ACQUISITION MANAGEMENT SYSTEMS
AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 1999)

Copies of specifications, standards, and data item descriptions cited in this solicitation
may be obtained--

(a) From the ASSIST database viathe Internet at http://assist.daps.mil; or
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP),
Building 4, Section D, 700 Robbins Avenue, Philadel phia, PA 19111-5094, Telephone
(215) 697-2667/2179, Facsimile (215) 697-1462.

(End of provision)
52.214-1 SOLICITATION DEFINITIONS--SEALED BIDDING (JUL 1987)
"Government" means United States Government.
"Offer" means "bid" in sealed bidding.
"Solicitation” means an invitation for bids in sealed bidding.

(End of provision)
52.214-3 AMENDMENTSTO INVITATIONSFOR BIDS (DEC 1989)

(a) If this solicitation is amended, then all terms and conditions which are not modified
remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by
signing and returning the amendment, (2) by identifying the amendment number and date
in the space provided for this purpose on the form for submitting a bid, (3) by letter or
telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation. The
Government must receive the acknowledgment by the time and at the place specified for
receipt of bids.

(End of provision)
52.214-4 FALSE STATEMENTSIN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this
solicitation and its attachments. The penalty for making false statementsin bidsis
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prescribed in 18 U.S.C. 1001.
(End of provision)
52.214-5 SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless
submitted by electronic means) (1) addressed to the office specified in the solicitation,
and (2) showing the time and date specified for receipt, the solicitation number, and the
name and address of the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and
(2) of this provision when delivered to the office specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation;
however, bids may be modified or withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless
authorized by the solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic
commerce method was specifically stipulated or permitted by the solicitation.

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation,
drawings, specifications, etc., must request it in writing soon enough to allow areply to
reach all prospective bidders before the submission of their bids. Oral explanations or
instructions given before the award of a contract will not be binding. Any information
given a prospective bidder concerning a solicitation will be furnished promptly to all
other prospective bidders as an amendment to the solicitation, if that information is
necessary in submitting bids or if the lack of it would be prejudicial to other prospective
bidders.

(End of provision)

52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS
OF BIDS (NOV 1999)

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so
asto reach the Government office designated in the invitation for bids (IFB) by thetime
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specified in the IFB. If no timeis specified in the IFB, the time for receipt is 4:30 p.m.,
local time, for the designated Government office on the date that bids are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated
in the IFB after the exact time specified for receipt of bidsis‘*‘late” and will not be
considered unlessit is received before award is made, the Contracting Officer determines
that accepting the late bid would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized by the IFB, it
was received at theinitial point of entry to the Government infrastructure not later than
5:00 p.m. one working day prior to the date specified for receipt of bids; or

(i) There is acceptable evidence to establish that it was received at the Government
installation designated for receipt of bids and was under the Government’s control prior to
the time set for receipt of bids.

(2) However, alate modification of an otherwise successful bid that makes its terms more
favorable to the Government, will be considered at any timeit is received and may be
accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation
includes the time/date stamp of that installation on the bid wrapper, other documentary
evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so
that bids cannot be received at the Government office designated for receipt of bids by
the exact time specified in the IFB and urgent Government requirements preclude
amendment of the IFB, the time specified for receipt of bids will be deemed to be
extended to the same time of day specified in the solicitation on the first work day on
which normal Government processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via
facsimile received at any time before the exact time set for receipt of bids, subject to the
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be
withdrawn in person by abidder or its authorized representative if, before the exact time
set for receipt of bids, the identity of the person requesting withdrawal is established and
the person signs areceipt for the bid.

(End of provision)
52.214-18 PREPARATION OF BIDS-CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of
those forms, and (2) manually signed. The person signing a bid must initial each erasure
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or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on
various bases, including--

(1) Lump sum bidding;

(2) Alternate prices;

(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid.
If bidding on all itemsis not required, bidders should insert the words "no bid" in the
space provided for any item on which no price is submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their
submission.

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION
(AUG 1996)

(a) The Government will evaluate bids in response to this solicitation without discussions
and will award a contract to the responsible bidder whose bid, conforming to the
solicitation, will be most advantageous to the Government, considering only price and the
price-related factors specified elsewhere in the solicitation.

(b) The Government may reject any or al bids, and waive informalities or minor
irregularitiesin bids received.

(c) The Government may accept any item or combination of items, unlessdoing so is
precluded by arestrictive limitation in the solicitation or the bid.

(d) The Government may reject a bid as nonresponsive if the prices bid are materially
unbalanced between line items or subline items. A bid is materially unbalanced when it is
based on prices significantly less than cost for some work and prices which are
significantly overstated in relation to cost for other work, and if there is areasonable
doubt that the bid will result in the lowest overall cost to the Government even though it
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an
advance payment.
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52.214-34 SUBMISSION OF OFFERSIN THE ENGLISH LANGUAGE
(APR 1991)

Offers submitted in response to this solicitation shall bein the English language. Offers
received in other than English shall be rejected.

(End of provision)
52.214-35 SUBMISSION OF OFFERSIN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S. dollars. Offers
received in other than U.S. dollars shall be rejected.

(End of provision)
52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of afirm, fixed-price, construction contract
resulting from this solicitation.

(End of clause)

52.225-12 NOTICE OF BUY AMERICAN ACT REQUIREMENT --
CONSTRUCTION MATERIALS (MAY 1997)

(a) Offerors are required to comply with the requirements of Federal Acquisition
Regulation (FAR) clause 52.225-5, Buy American Act--Construction Materials, of this
solicitation. The terms "construction material” and "domestic construction material," as
used in this provision, have the meanings set forth in FAR clause 52.225-5.

(b) Offerors should request a determination regarding the inapplicability of the Buy
American Act in time to allow determination before submission of offers. For evaluation
of arequest for a determination regarding the inapplicability of the requirements of the
Buy American Act prior to the time set for receipt of offers, the information and
applicable supporting data required by paragraphs (c) and (d) of FAR clause 52.225-5
shall be included in the request. If an offeror has not requested a detemination regarding
the inapplicability of the Buy American Act prior to submission of its offer, or has not
received aresponse to a request made prior to submission of its offer, the information and
supporting data shall be included in the offer.

(c) Evaluation of offers. (1) For evaluation of offers, (unless agency regulations specify a
higher percentage) the Government will add to the offered price 6 percent of the cost of
any foreign construction material proposed for exception from the requirements of the
Buy American Act based on claimed unreasonable cost of domestic construction
materials in accordance with paragraph (b)(3)(i) of FAR clause 52.225-5.
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(2) If the evaluation of offersresultsin atie between an offer including such foreign
construction material excepted on the basis of unreasonable cost, as evaluated, and an
offer including solely domestic construction material or other foreign construction
material listed in the solicitation at paragraph (b)(2) of FAR clause 52.225-5, or
subsequently excepted in accordance with paragraphs (b)(3)(ii) or (iii) of FAR clause
52.225-5, award shall be made to the offeror that submitted the latter offer.

(d) Alternate offers. (1) When an offer includes foreign construction material not listed
by the Government in the solicitation at paragraph (b)(2) of FAR clause 52.225-5,
offerors also may submit alternate offers based on use of equivalent domestic
construction material.

(2) If dternate offers are submitted, a separate Standard Form 1442 shall be submitted for
each alternate offer, and a separate price comparison table, prepared in accordance with
paragraphs (c) and (d) of FAR clause 52.225-5, shall be submitted for each offer that is
based on the use of any foreign construction material for which the Government has not
yet determined an exception to apply.

(3) If the Government determines that a particular exception requested under paragraph
(c) of FAR clause 52.225-5 does not apply, the Government will evaluate only those
offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material.

(i) In sedled bid procurements, any offer based on use of that particular foreign
construction material shall be rejected as nonresponsive.

(i) In negotiated procurements, any offer based on use of that particular foreign
construction material may not be accepted unless revised during negotiations.

52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are
filed directly with an agency, and copies of any protests that are filed with the
Genera Accounting Office (GAO), shall be served on the Contracting Officer
(addressed as follows) by obtaining written and dated acknowledgment of receipt
from
CHIEF, CONTRACTING DIVISION
ATTN: CEMVM-CT — Room681
U.S. ARMY, ENGINEER DISTRICT, MEMPHIS
167 NORTH MAIN STREET B202
MEMPHIS, TN 38103-1894

(b) The copy of any protest shall be received in the office designated above within one
day of filing a protest with the GAO.
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(End of provision)

52.252-1 SOLICITATION PROVISIONSINCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the
same force and effect as if they were given in full text. Upon request, the Contracting
Officer will make their full text available. The offeror is cautioned that the listed
provisions may include blocks that must be completed by the offeror and submitted with
its quotation or offer. In lieu of submitting the full text of those provisions, the offeror
may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may
be accessed electronically at this/these address(es):

http://www.arnet.gov/far

http://farsite.hill.af .mil
http://www.dtic.mil/dfars

252.204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE
REPORTING (AUG 1999)

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name
and address. The CAGE code entered must be for that name and address. Enter ** CAGE”
before the number.

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to
reguest one from the Defense Logistics Information Service (DLIS). The Contracting
Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for
Assignment of a Commercial and Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLIS; and

(3) Notify the Contractor of its assigned CAGE code.

(c) Do not delay submission of the offer pending receipt of a CAGE code.
(End of provision)

252.236-7008 CONTRACT PRICES- BIDDING SCHEDULES. (DEC 1991)
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(a) The Government’s payment for the items listed in the Bidding Schedule shall
constitute full compensation to the Contractor for --

(1) Furnishing al plant, labor, equipment, appliances, and materials, and

(2) Performing all operations required to complete the work in conformity with the
drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule
all costs for work in the specifications, whether or not specifically listed in the Bidding
Schedule.

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS

() For the purpose of initial evaluations of bids, the following will be utilized in the
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by
the bidder:

(1) Obviously misplaced decimal pointswill be corrected;

(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption
that the bidder intends his bid to be evaluated on basis of the unit prices, the totals arrived
at by resolution of arithmetic discrepancies as provided above and the bid will be so
reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid islow.

(End of statement)

52.228-1 BID GUARANTEE (SEP 1996)

() Failure to furnish a bid guarantee in the proper form and amount, by the time set for
opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of afirm commitment, e.g., bid
bond supported by good and sufficient surety or sureties acceptable to the Government,
postal money order, certified check, cashier’s check, irrevocable letter of credit, or, under
Treasury Department regulations, certain bonds or notes of the United States. The
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful
bidders as soon as practicabl e after the opening of bids, and (2) to the successful bidder
upon execution of contractual documents and bonds (including any necessary
coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be twenty (20) percent of the bid price or
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$3,000,000.00, whichever isless.-

(d) If the successful bidder, upon acceptance of its bid by the Government within the
period specified for acceptance, fails to execute all contractual documents or furnish
executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting
Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder isliable for any cost of
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available
to offset the difference.

52.0-4019 PREAWARD INFORMATION

Each bidder shall, upon request of the Contracting Officer, furnish

a statement of whether he is now or ever has been engaged in any
work similar to that covered by the specifications herein, the dollar
value thereof, the year in which such work was performed, and the
manner of its execution and giving such other information as will tend
to show the bidder’s ability to prosecute the required work. The "such
other information” referred to above shall include but is not limited

to the following:

(& The name and address of the office or firm under which such
similar work was performed.

(b) A list of key personnel available for the instant project
and their qualifications.

(c) A copy of bidder's latest financial statement, including
the names of banks or other financial institutions with which the
bidder conducts business. If the financial statement is more than
60 days old, a certificate should be attached stating that
financial condition is substantially the same, or if not the same,
the changes that have taken place. Such statement will be treated
as confidential.

(d) A list of present commitments, including the dollar value
thereof, and name of office under which work is being performed.

52.0-4047 SITE OF THE WORK

Bidders are advised that for the purpose of applicability of the
Davis-Bacon Act and other contract labor standards provisions,
"the site of the work™ under the contract to be awarded pursuant
to the solicitation may not be limited to the physical place(s)
where the construction called for in the contract will remain when
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work on it has been completed. The "site of the work" may include
other adjacent or nearby property used by the contractor or subcon-
tractors during such construction. For example, fabrication plants,
mobile factories, batch plants, borrow pits, job headquarters, tool
yards, etc., will be considered part of the site of the work, provided
they are dedicated exclusively or nearly so to performance on the
contract and are located in proximity to the actual construction
location that it would be reasonabl e to include them.

52.0-4048 QUANTITY ESTIMATES

Estimates of quantitiesinvolved in certain items of work for which
bids are being solicited on alump sum or job basis have been made for
the use of the Government. Copies of these quantity estimates may be
obtained from the U S Army Engineer District Memphis, 167 North Main
Street, Room 762, Memphis, Tennessee 38103-1894, telephone
901/544-3236. It isto be expressly understood that the accuracy of
these estimates isin no way warranted and that the furnishing of this
information to a bidder will not relieve him of his responsibility to
estimate the quantities involved. It isfurther to be expressly
understood that in no case will such estimate be used as a basis of
claim against the Government.

52.0-4049 CONDITIONSAFFECTING THE WORK

Bidders should visit the site and take such other steps as may be
reasonably necessary to ascertain the nature and location of the work,
and the general and local conditions which can affect the work or the
cost thereof. Failure to do so will not relieve bidders from responsi-
bility for estimating properly the difficulty or cost of successfully
performing the work. The Government will assume no responsibility for
any understanding or representations concerning conditions made by any
of its officers or agents prior to the execution of the contract,
unless included in the Solicitation, the specifications, or related
documents.

52.0-4055 NEGOTIATIONSAFTER SEALED BIDDING

(8 Thisclause appliesif after bid opening the Contracting
Officer determinesthat all otherwise acceptable bids received are
at unreasonable prices, or only one bid is received and the
Contracting Officer cannot determine the reasonableness of the
bid price, or no responsive bid has been received from a
responsible bidder; or the bids were not independently arrived
at in open competition, were collusive, or were submitted in bad
faith.
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(b) The Government has the option to reject all bids received
in response to the sealed bid advertisement and initiate
negotiation. Negotiations will include soliciting offers from
each responsible bidder that submits abid in response to the
solicitation.

(c) If after bid opening the Contracting Officer determines
under (a) above that negotiations are in the best interest of the
Government, the following steps will be followed:

(1) An amendment to the sealed bid advertisement will be
issued to each responsible bidder changing the solicitation number
to arequest for proposal number. The amendment will also make
any necessary changes to the scope of work.

(2) A cover letter signed by the negotiator will accompany
the amendment explaining the procedures to be followed during
negotiations.

(3) Inthe event thereisonly one responsible bidder under
theinitial sealed bid solicitation, cost or pricing data require-
ments set forth in FAR 15.804 will apply aswill clause FAR
52.215-2, "Audit and Records - Negotiation”.

PROGRAM DATA

AUTHORITY: Thework provided for herein is authorized by the Flood
Control Act approved 15 JUN 1936, as amended.

REVISION AND AMENDMENT TO SOLICITATION FOR BIDS

Theright is reserved, asthe interest of the Government may
require, to revise or amend the specifications or drawings or both
prior to the date set for opening bids. Such revisions and
amendments, if any, will be announced by an amendment or amendments
to this Solicitation for Bids. If revisions and amendments are of
anature which requires material changes in quantities or prices bid
or both, the date set for opening bids may be postponed by such number
of days asin the opinion of the issuing officer will enable bidders to
revise their bids. In such cases, the amendment will include an
announcement of new date for opening bids.
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52.0-4074 CERTIFICATE OF COMPETENCY (APR 1993)

(8) Inthe event of adetermination of nonresponsibility on a small
business offeror, the Contracting Officer will -

(1) Notify the Offeror, in writing, of the determination and of
the Offeror’s right, under Section 8(b)(7) of the Small
Business Act, to request that the Small Business Administra-
tion (SBA) make a determination of the Offeror’s responsibil-
ity under the Certificate of Competency Program.

(2) Withhold award until the Offeror’s response is received or
14 calendar days from receipt of the notice by the Offeror.

(3) Upontimely receipt of an affirmative response from the
Offeror, refer the matter to the SBA.

(4) Upon receipt of a negative response from the Offeror, or if
atimely response is not received, award to another offeror.

(b) The Offeror shall notify the Contracting Officer, in writing,
within 14 days of receipt of a notification of a nonresponsibil-
ity determination, asto whether or not it desires arequest for

an SBA determination of responsibility.

(DFARS 252.219-7009)

DACWG66-00-B-0012

52.0-4080 (FAR 52.236-27) SITEVISIT (CONSTRUCTION) (ALTERNATE)

(FEB 1995)
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3,

Site Investigations and Conditions Affecting the Work, will be included

in any contract awarded as aresult of this solicitation. Accordingly,

bidders are urged and expected to inspect the site where the work will

be performed.

(b) Two organized site visits have been scheduled for April 11, 2000 and

April 18, 2000.
(c) Bidders desiring a site visit shall contact the Area Engineer at

least one day prior to the scheduled site visit.
NAME: Donald R. Tutor

Area Engineer
ADDRESS: Wynne Area Office

Bennie House Center

Highway 1 North

P. O. Box 729

Wynne, Arkansas 72396-0729
TELEPHONE: 901/544-3851 or 870/238-7983
COLLECT TELEPHONE CALLSWILL NOT BE ACCEPTED.

(End of Provision)
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END OF SECTION 00100
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SECTION 00600
REPRESENTATIONSAND CERTIFICATIONS

CLAUSES INCORPORATED BY FULL TEXT:

522032 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION
(APR 1985)

(a) The offeror certifies that --

(1) The pricesin this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other
offeror or competitor relating to (i) those prices, (ii) the intention to submit an offer, or
(ii1) the methods of factors used to cal culate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in
the case of asealed bid solicitation) or contract award (in the case of a negotiated
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern
to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory --

() Isthe person in the offeror’s organization responsible for determining the prices
offered in thisbid or proposal, and that the signatory has not participated and will not
participate in any action contradictory to subparagraphs (a)(1) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as an agent for the following principalsin
certifying that those principals have not participated, and will not participate in any action
contrary to subparagraphs (a)(1) through (a)(3) above

(insert full name of
person(s) in the offeror’s organization responsible for determining the prices offered in
this bid or proposal, and thetitle of hisor her position in the offeror’s organization);

(if) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i)
above have not participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) above; and
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(iii) As an agent, has not personally participated, and will not participate, in any action
contrary to subparagraphs (a)(1) through (a)(3) above.

(c) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish
with its offer asigned statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS
TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12,
Limitation on Payments to Influence Certain Federal Transactions, included in this
solicitation, are hereby incorporated by reference in paragraph (b) of this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of hisor her knowledge
and belief that on or after December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress, or an employee of a member of
Congress on hisor her behalf in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal |oan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment or
modification of any Federal contract, grant, loan, or cooperative agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received
under a covered Federal transaction) have been paid, or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member
of Congress, an officer or employee of Congress or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall
complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying
Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in al subcontract awards at
any tier and require that all recipients of subcontract awardsin excess of $100,000 shall
certify and disclose accordingly.

() Submission of this certification and disclosure is a prerequisite for making or entering
into this contract imposed by section 1352, title 31, United States Code. Any person who
makes an expenditure prohibited under this provision, shall be subject to a civil penalty
of not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)
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52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions,

Common parent, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror isa member.

Taxpayer Identification Number (TIN), as used in this provision, means the number
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting
income tax and other returns. The TIN may be either a Social Security Number or an
Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting contract is subject to the payment reporting
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or
refusal by the offeror to furnish the information may result in a 31 percent reduction of
payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 U.S.C.
7701(c)(3)). If the resulting contract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

____ TIN has been applied for.

____ TINisnot required because:

____ Offeror isanonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of atrade or businessin the
United States and does not have an office or place of business or afiscal paying agent in
the United States;

____ Offeror isan agency or instrumentality of aforeign government;

____ Offeror isan agency or instrumentality of the Federal Government.

(e) Type of organization.
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___ Sole proprietorship;

____ Partnership;

____ Corporate entity (not tax-exempt);

_ Corporate entity (tax-exempt);

__ Government entity (Federal, State, or local);
__ Foreign government;

____International organization per 26 CFR 1.6049-4;

(f) Common parent.

____ Offeror isnot owned or controlled by a common parent as defined in paragraph (a)
of this provision.

____Nameand TIN of common parent:

(End of provision)

52.204-5 \WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)
(MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a
concern that is at least 51 percent owned by one or more women; or in the case of any
publicly owned business, at least 51 percent of its stock is owned by one or more women,
and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern
and has not represented itself as a small business concern in paragraph (b)(1) of FAR
52.219-1, Small Business Program Representations, of this solicitation.] The offeror
representsthat it ( ) is, ( ) isnot awomen-owned business concern.

(End of provision)

00600 - 4



DACWG66-00-B-0012

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (MAR
1996)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--
(i) The Offeror and/or any of its Principal s--

(A) Are[ ] arenot [ ] presently debarred, suspended, proposed for debarment, or
declared ineligible for the award of contracts by any Federal agency;

(B) Have[ ] havenot [ ], within athree-year period preceding this offer, been convicted
of or had acivil judgment rendered against them for: commission of fraud or acriminal
offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, tax
evasion, or receiving stolen property; and

(C) Are[ ] arenot [ ] presently indicted for, or otherwise criminally or civilly charged
by a governmental entity with, commission of any of the offenses enumerated in
subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has[ ] hasnot [ ], within athree-year period preceding this offer, had
one or more contracts terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners;
partners, and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or
business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF
AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE,
FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER
SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at
any time prior to contract award, the Offeror learns that its certification was erroneous
when submitted or has become erroneous by reason of changed circumstances.

(c) A certification that any of the itemsin paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror’s
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror
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nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a
system of recordsin order to render, in good faith, the certification required by paragraph
(a) of this provision. The knowledge and information of an Offeror is not required to
exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is amaterial representation of fact
upon which reliance was placed when making award. If it islater determined that the
Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Contracting Officer may terminate the contract resulting
from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 1999)
ALTERNATE | (OCT 1998) & ALTERNATE Il (NOV 1999)

(a)(1) The standard industrial classification (SIC) code for this acquisition is 1629.
(2) The small business size standard is $17,000,000.00.

(3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to furnish a
product which it did not itself manufacture, is 500 employees.

(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot a
small business concern.

(2) (Complete only if the offeror represented itself asasmall business concernin
paragraph (b)(1) of this provision.) The offeror represents, for general statistical
purposes, that it ( ) is, ( ) isnot asmall disadvantaged business concern as defined in 13
CFR 124-1002.

(3) (Complete only if the offeror represented itself asa small business concernin
paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it ( ) is,
() isnot awomen-owned small business concern.

(4) (Complete only if offeror represented itself as a small business concern in paragraph
(b)(2) of this provision.) The offeror represents, as part of its offer, that--

@1t IS, Isnot aHUBZone small business concern listed, on the date of this

representation, on the List of Qualified HUBZone Small Business Concerns maintained
by the Small Business Administration, and no material change in ownership and control,
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principal office, or HUBZone employee percentage has occurred since it was certified by
the Small Business Administration in accordance with 13 CFR Part 126; and

(i) 1t ___is, ____isnotajoint venture that complies with the requirements of 13 CFR
Part 126, and the representation in paragraph (b)(4)(i) of this provision is accurate for the
HUBZone small business concern or concerns that are participating in the joint
venture.([ The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each
HUBZone small business concern participating in the joint venture shall submit a
separate signed copy of the HUBZone representation.

(5) (Complete only if offeror represented itself asa small business concern in paragraph
(b)(2) of this provision.) The offeror represents, as part of its offer, that--

@) 1t()is ()isnotaHUBZone small business concern listed, on the date of this
representation, on the List of Qualified HUBZone Small Business Concerns maintained
by the Small Business Administration, and no material change in ownership and control,
principal place of ownership, or HUBZone employee percentage has occurred since it
was certified by the Small Business Administration in accordance with 13 CFR part 126;
and

@i) 1t ( )is, ( ) isnot ajoint venture that complies with the requirements of 13 CFR part
126, and the representation in paragraph (b)(5)(i) of this provision is accurate for the
HUBZone small business concern or concerns that are participating in the joint venture.
[The offeror shall enter the name or names of the HUBZone small business concern or
concerns that are participating in the joint venture: .] Each HUBZone
small business concern participating in the joint venture shall submit a separate signed
copy of the HUBZone representation.

(c) Definitions. "Joint venture,” for purposes of a small disadvantaged business (SDB)
set-aside or price evaluation preference (as prescribed at 13 CFR 124.321), isa concern
that is owned and controlled by one or more socially and economically disadvantaged
individuals entering into ajoint venture agreement with one or more business concerns
and is considered to be affiliated for size purposes with such other concern(s). The
combined annual receipts or employees of the concerns entering into the joint venture
must meet the applicable size standard corresponding to the SIC code designated for the
contract. The magjority of the venture’s earnings must accrue directly to the socially and
economically disadvantaged individuals in the SDB concern(s) in the joint venture. The
percentage of the ownership involvement in ajoint venture by disadvantaged individuals
must be at least 51 percent.

"Small business concern,” as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small
business under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of
this provision.

00600 - 7



DACWG66-00-B-0012

"Small disadvantaged business concern,” as used in this provision, means a small
business concern that (1) is at least 51 percent unconditionally owned by one or more
individuals who are both socially and economically disadvantaged, or a publicly owned
business having at least 51 percent of its stock unconditionally owned by one or more
socially and economically disadvantaged individuals, and (2) has its management and
daily business controlled by one or more such individuals. This term also means a small
business concern that is at least 51 percent unconditionally owned by an economically
disadvantaged Indian tribe or Native Hawaiian Organization, or a publicly owned
business having at least 51 percent of its stock unconditionally owned by one or more of
these entities, which has its management and daily business controlled by members of an
economically disadvantaged Indian tribe or Native Hawaiian Organization, and which
meets the requirements of 13 CFR Part 124.

"Women-owned small business concern," as used in this provision, means a small
business concern--

(1) Which is at least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and

(2) Whose management and daily business operations are controlled by one or more
women.

(d) Notice. (1) If thissolicitation is for supplies and has been set aside, in whole or in

part, for small business concerns, then the clause in this solicitation providing notice of

the set-aside contains restrictions on the source of the end items to be furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm’s status as a small,

small disadvantaged, or women-owned small business concern in order to obtain a

contract to be awarded under the preference programs established pursuant to section

8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that

specifically references section 8(d) for adefinition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(i) Be subject to administrative remedies, including suspension and debarment; and

(iif) Beineligible for participation in programs conducted under the authority of the Act.
(End of provision)

52.219-2 EQUAL LOW BIDS. (OCT 1995)

(a) This provision applies to small business concerns only.
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(b) The bidder’s status as a labor surplus area (LSA) concern may affect entitlement to
award in case of tie bids. If the bidder wishesto be considered for this priority, the
bidder must identify, in the following space, the LSA in which the costs to be incurred on
account of manufacturing or production (by the bidder or the first-tier subcontractors)
amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision
will preclude the bidder from receiving priority consideration. If the bidder isawarded a

contract as aresult of receiving priority consideration under this provision and would not

have otherwise received award, the bidder shall perform the contract or cause the contract
to be performed in accordance with the obligations of an LSA concern.

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE
SMALL BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (JAN
1997)

(a) Definition.

"Emerging small business" as used in this solicitation, means a small business concern
whose size is no greater than 50 percent of the numerical size standard applicable to the
standard industrial classification code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as
asmall business concern under the size standards of this solicitation.] The Offeror [ ]
is,[ ] isnot an emerging small business.

(c) (Complete only if the Offeror isasmall business or an emerging small business,
indicating its size range.)

Offeror’s number of employees for the past 12 months (check this column if size standard
stated in solicitation is expressed in terms of number of employees) or Offeror’s average
annual gross revenue for the last 3 fiscal years (check this column if size standard stated
in solicitation is expressed in terms of annual receipts). (Check one of the following.)

No. of Employees Avg. Annual Gross Revenues

50 or fewer $1 million or less
51-100 $1,000,001 - $2 million
101 - 250 $2,000,001 - $3.5 million
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_ 251-500 ___ $3,500,001 - $5 million
_ 501-750 ___ $5,000,001 - $10 million
_751-1,000 ___ $10,000,001 - $17 million
~_Over1,000  Over $17 million

(End of provision)
52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest
rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and
other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees, that
are segregated by explicit directive or arein fact segregated on the basis of race, color,
religion, sex, or national origin because of written or oral policies or employee custom.
The term does not include separate or single-user rest rooms or necessary dressing or
sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agreesthat it does not and will not maintain or provide for its
employees any segregated facilities at any of its establishments, and that it does not and
will not permit its employees to perform their services at any location under its control
where segregated facilities are maintained. The Contractor agrees that a breach of this
clauseisaviolation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that
is subject to the Equal Opportunity clause of this contract.

(End of clause)

52.222-22 PREVIOUS CONTRACTSAND COMPLIANCE REPORTS (FEB
1999)

The offeror represents that --

(@[ ]Ithas, [ ] hasnot participated in aprevious contract or subcontract subject to the
Equal Opportunity clause of this solicitation;

(b)[ ] Ithas, [ ] hasnat, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by
proposed subcontractors, will be obtained before subcontract awards.
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(End of provision)

52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE
REPORTING (OCT 1996)

(a) Submission of this certification is a prerequisite for making or entering into this
contract imposed by Executive Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilities that will be used in the performance of this
contract that are subject to the filing and reporting requirements described in section 313
of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42
U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of
the contract the Toxic Chemica Release Inventory Form (Form R) as described in
sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract
is subject to the Form R filing and reporting requirements because each such facility is
exempt for at least one of the following reasons: (Check each block that is applicable.)

[ ] (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals
listed under section 313(c) of EPCRA, 42 U.S.C. 11023(c);

[] (i) Thefacility does not have 10 or more full-time employees as specified in section
313.(b)(1)(A) of EPCRA 42 U.S.C. 11023(b)(1)(A);

[ ] (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established
under section 313(f) of EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at
40 CFR 372.27, provided an appropriate certification form has been filed with EPA);

[] (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC)
designations 20 through 39 as set forth in FAR section 19.102 of the Federal Acquisition
Regulation; or

[ ] (v) Thefacility is not located within any State of the United States, the District of
Columbia, the Commonwealth of Puerto Rico, Guam, American Samoa, the United
States Virgin Islands, the Northern Mariana Islands, or any other territory or possession
over which the United States has jurisdiction.

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

(a) "Definitions."
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Asused in this provision --

(1) "Government of aterrorist country" includes the state and the government of a
terrorist country, as well as any political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under
section 6(j)(1)(A) of the Export Administration Act of 1979 (50 U.S.C. App.
2405(j)(i)(A)), to be a country the government of which has repeatedly provided support
for such acts of international terrorism. As of the date of this provision, terrorist
countriesinclude: Cuba, Iran, Irag, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(i) Ownership of or beneficia interest in 5 percent or more of the firm’s or subsidiary’s
securities. Beneficial interest includes holding 5 percent or more of any class of the
firm’s securities in "nominee shares," "street names,” or some other method of holding
securities that does not disclose the beneficial owner;

(if) Holding a management position in the firm, such as a director or officer;

(i) Ability to control or influence the el ection, appointment, or tenure of directors or
officersin the firm;

(iv) Ownership of 10 percent or more of the assets of afirm such as equipment, buildings,
real estate, or other tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtedness of afirm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary
of afirmif the government of aterrorist country has a significant interest in the firm or
subsidiary or, in the case of a subsidiary, the firm that owns the subsidiary, unless a
waiver is granted by the Secretary of Defense.

(c) "Disclosure.”

If the government of aterrorist country has a significant interest in the Offeror or a
subsidiary of the Offeror, the Offeror shall disclosure such interest in an attachment to its
offer. If the Offeror isasubsidiary, it shall also disclose any significant interest the
government of aterrorist country hasin any firm that owns or controls the subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.
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(End of provision)

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY
SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this
provision whether transportation of supplies by seais anticipated under the resultant
contract. The term supplies is defined in the Transportation of Supplies by Sea clause of
this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of any
contract or subcontract resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any
contract or subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of
Supplies by Sea clause. If the Offeror represents that it will not use ocean transportation,
the resulting contract will also include the Defense FAR Supplement clause at 252.247-
7024, Notification of Transportation of Supplies by Sea.
(End of provision)

52.0-4031 CORPORATE CERTIFICATION

IF A BIDDER ISA CORPORATION OR IF CORPORATION IS
PARTICIPATING IN A JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING
CERTIFICATION:

I, , certify that | am secretary of

the corporation named as Contractor herein; that

who signed this contract on behalf of the

Contractor; was then of said

corporation; that said contract was duly signed for and on behalf of
said corporation by authority of its governing body and is within the

scope of its corporate powers.
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(CORPORATE SEAL)

(Secretary)

IF A CORPORATION ISPARTICIPATING ASA JOINT VENTURE, ITS
SECRETARY MUST SUBMIT A CERTIFICATE STATING THE CORPORATION IS
AUTHORIZED TO PARTICIPATE.

END OF SECTION 00600
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SECTION 00700
CONTRACT CLAUSES

CLAUSES INCORPORATED BY FULL TEXT:

52.202-1 DEFINITIONS (OCT 1995) --ALTERNATE | (APR 1984)

(a) "Head of the agency” (also called "agency head") or "Secretary" means the Secretary (or
Attorney General, Administrator, Governor, Chairperson, or other chief official, as appropriate)
of the agency, including any deputy or assistant chief officia of the agency; and the term
"authorized representative”" means any person, persons, or board (other than the Contracting
Officer) authorized to act for the head of the agency or Secretary.

(b) "Commercial component” means any component that is a commercial item.

(c) "Component” means any item supplied to the Federal Government as part of an end item or
of another component.

(d) "Nondevelopmental item" means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a
Federal agency, a State or local government, or aforeign government with which the United
States has a mutual defense cooperation agreement;

(2) Any item described in paragraph (€)(1) of this definition that requires only minor
modification or modifications of atype customarily available in the commercial marketplace in
order to meet the requirements of the procuring department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (e)(1)
or (e)(2) solely because theitem is not yet in use.

(e) "Contracting Officer" means a person with the authority to enter into, administer, and/or
terminate contracts and make related determinations and findings. The term includes certain
authorized representatives of the Contracting Officer acting within the limits of their authority as
delegated by the Contracting Officer.

(f) Except as otherwise provided in this contract, the term "subcontracts' includes, but is not
limited to, purchase orders and changes and modifications to purchase orders under this contract.
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52.203-3 GRATUITIES (APR 1984)

(a) Theright of the Contractor to proceed may be terminated by written notice if, after notice and
hearing, the agency head or a designee determines that the Contractor, its agent, or another
representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee
of the Government; and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful
jurisdiction.

(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--
(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3
nor more than 10 times the cost incurred by the Contractor in giving gratuities to the person
concerned, as determined by the agency head or adesignee. (This subparagraph (c)(2) is
applicable only if this contract uses money appropriated to the Department of Defense.)

(d) Therights and remedies of the Government provided in this clause shall not be exclusive and
arein addition to any other rights and remedies provided by law or under this contract.

(End of clause)
52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or
obtain this contract upon an agreement or understanding for a contingent fee, except a bona fide
employee or agency. For breach or violation of this warranty, the Government shall have the
right to annul this contract without liability or, in its discretion, to deduct from the contract price
or consideration, or otherwise recover, the full amount of the contingent fee.

(b) "Bonafide agency," as used in this clause, means an established commercial or selling
agency, maintained by a contractor for the purpose of securing business, that neither exerts nor
proposes to exert improper influence to solicit or obtain Government contracts nor holds itself
out as being able to obtain any Government contract or contracts through improper influence.

"Bona fide employee," as used in this clause, means a person, employed by a contractor and

subject to the contractor’s supervision and control asto time, place, and manner of performance,
who neither exerts nor proposes to exert improper influence to solicit or obtain Government
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contracts nor holds out as being able to obtain any Government contract or contracts through
improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other
fee that is contingent upon the success that a person or concern has in securing a Government
contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce
a Government employee or officer to give consideration or to act regarding a Government
contract on any basis other than the merits of the matter.

(End of clause)
52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity,
thing of value, or compensation of any kind which is provided, directly or indirectly, to any
prime Contractor, prime Contractor employee, subcontractor, or subcontractor employee for the
purpose of improperly obtaining or rewarding favorable treatment in connection with a prime
contract or in connection with a subcontract relating to a prime contract.

"Person,” as used in this clause, means a corporation, partnership, business association of any
kind, trust, joint-stock company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the
United States for the purpose of obtaining supplies, materials, equipment, or services of any
kind.

"Prime Contractor,” as used in this clause, means a person who has entered into a prime contract
with the United States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or
agent of a prime Contractor.

"Subcontract,” as used in this clause, means a contract or contractual action entered into by a
prime Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or
services of any kind under a prime contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor,
who offersto furnish or furnishes any supplies, materials, equipment, or services of any kind
under a prime contract or a subcontract entered into in connection with such prime contract, and
(2) includes any person who offers to furnish or furnishes general suppliesto the prime
Contractor or a higher tier subcontractor.
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" Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent
of a subcontractor.

(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -
(1) Providing or attempting to provide or offering to provide any kickback;
(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by
a prime Contractor to the United States or in the contract price charged by a subcontractor to a
prime Contractor or higher tier subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent
and detect possible violations described in paragraph (b) of this clause in its own operations and
direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in
paragraph (b) of this clause may have occurred, the Contractor shall promptly report in writing
the possible violation. Such reports shall be made to the inspector general of the contracting
agency, the head of the contracting agency if the agency does not have an inspector general, or
the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible
violation described in paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed
by the United States under the prime contract and/or (ii) direct that the Prime Contractor
withhold, from sums owed a subcontractor under the prime contract, the amount of any
kickback. The Contracting Officer may order the monies withheld under subdivision (c)(4)(ii) of
this clause be paid over to the Government unless the Government has already offset those
monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall
notify the Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph

(c)(5) but excepting subparagraph (c)(1), in al subcontracts under this contract which exceed
$100,000.

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDSFOR
ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal
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Procurement Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996
National Defense Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government

may--
(2) Cancel the solicitation, if the contract has not yet been awarded or issued; or
(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where
the conduct constitutes a violation of subsection 27 (@) or (b) of the Act for the purpose of either-

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency
procurement contract; or

(ii) The head of the contracting activity has determined, based upon a preponderance of the
evidence, that the Contractor or someone acting for the Contractor has engaged in conduct
constituting an offense punishable under subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is
entitled to recover, in addition to any penalty prescribed by law, the amount expended under the
contract.

(c) Therights and remedies of the Government specified herein are not exclusive, and arein
addition to any other rights and remedies provided by law, regulation, or under this contract.

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of afixed-price type contract and the
total cost and fee under a cost-type contract by the amount of profit or fee determined as set forth
in paragraph (b) of this clause if the head of the contracting activity or designee determines that
there was aviolation of subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy
Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the Federal Acquisition
Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of
award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of
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award, notwithstanding any minimum fee or "fee floor" specified in the contract;
(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award;

(i1) If no base fee is specified in the contract, 30 percent of the amount of each award fee
otherwise payable to the Contractor for each award fee evaluation period or at each award fee
determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the
initial target profit specified in the contract at the time of contract award; or

(i) If an immediate adjustment to the contract target price and contract target profit would have a
significant adverse impact on the incentive price revision relationship under the contract, or
adversely affect the contract financing provisions, the Contracting Officer may defer such
adjustment until establishment of the total final price of the contract. The tota final price
established in accordance with the incentive price revision provisions of the contract shall be
reduced by an amount equal to theinitial target profit specified in the contract at the time of
contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of theinitial contract price or a profit amount
determined by the Contracting Officer from records or documents in existence prior to the date
of the contract award.

(c) The Government may, at its election, reduce a prime contractor’s price or fee in accordance
with the procedures of paragraph (b) of this clause for violations of the Act by its subcontractors
by an amount not to exceed the amount of profit or fee reflected in the subcontract at the time the
subcontract was first definitively priced.
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may
terminate this contract for default. The rights and remedies of the Government specified herein
are not exclusive, and are in addition to any other rights and remedies provided by law or under
this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTSTO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (JUN 1997)

(a) Definitions,

"Agency," asused in this clause, means executive agency as defined in 2.101.
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"Covered Federal action," as used in this clause, means any of the following Federa actions:
(1) The awarding of any Federal contract.

(2) The making of any Federa grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract,
grant, loan, or cooperative agreement.

"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in
section 4 of the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and
include Alaskan Natives.

"Influencing or attempting to influence,” as used in this clause, means making, with the intent to
influence, any communication to or appearance before an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if
chartered, established, or otherwise recognized by a State for the performance of a governmental
duty, including alocal public authority, a special district, an intrastate district, a council of
governments, a Sponsor group representative organization, and any other instrumentality of a
local government.

"Officer or employee of an agency,” as used in this clause, includes the following individuals
who are employed by an agency:

(1) Anindividual who is appointed to a position in the Government under title 5, United States
Code, including a position under atemporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3), title 37, United States
Code.

(3) A specia Government employee, as defined in section 202, title 18, United States Code.

(4) Anindividual who isamember of a Federal advisory committee, as defined by the Federal
Advisory Committee Act, title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association,

authority, firm, partnership, society, State, and local government, regardless of whether such
entity is operated for profit, or not for profit. Thisterm excludes an Indian tribe, tribal
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organization, or any other Indian organization with respect to expenditures specifically permitted
by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to aregularly employed
officer or employee of any person, compensation that is consistent with the normal compensation
for such officer or employee for work that is not furnished to, not funded by, or not furnished in
cooperation with the Federal Government.

"Reasonable payment,” as used in this clause, means, with respect to professional and other
technical services, a payment in an amount that is consistent with the amount normally paid for
such services in the private sector.

"Recipient,” as used in this clause, includes the Contractor and all subcontractors. This term
excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Regularly employed,” as used in this clause, means, with respect to an officer or employee of a
person requesting or receiving a Federal contract, an officer or employee who is employed by
such person for at least 130 working days within 1 year immediately preceding the date of the
submission that initiates agency consideration of such person for receipt of such contract. An
officer or employee who is employed by such person for less than 130 working days within 1
year immediately preceding the date of the submission that initiates agency consideration of such
person shall be considered to be regularly employed as soon as he or she is employed by such
person for 130 working days.

"State," asused in this clause, means a State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, aterritory or possession of the United States, an agency or
instrumentality of a State, and multi-State, regional, or interstate entity having governmental
duties and powers.

(b) Prohibitions.

(1) Section 1352 of title 31, United States Code, among other things, prohibits arecipient of a
Federal contract, grant, loan, or cooperative agreement from using appropriated funds to pay any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with any of the following covered Federal actions. the awarding of any
Federal contract; the making of any Federal grant; the making of any Federal loan; the entering
into of any cooperative agreement; or the modification of any Federal contract, grant, loan, or
cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federa
appropriated funds (including profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting to influence an officer or
employee of any agency, aMember of Congress, an officer or employee of Congress, or an
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employee of aMember of Congress in connection with a Federal contract, grant, loan, or
cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legidative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of a payment of reasonable compensation made to an officer or employee of
a person requesting or receiving a covered Federal action if the payment is for agency and

legislative liaison activities not directly related to a covered Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information
specifically requested by an agency or Congress is permitted at any time.

(C) Thefollowing agency and legidlative liaison activities are permitted at any time where they
are not related to a specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual
demonstrations) of the person’s products or services, conditions or terms of sale, and service
capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the
person’s products or services for an agency’s use.

(D) Thefollowing agency and legidlative liaison activities are permitted where they are prior to
formal solicitation of any covered Federal action--

(2) Providing any information not specifically requested but necessary for an agency to make an
informed decision about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official
submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the
provisions of the Small Business Act, as amended by Pub. L. 95-507, and subsequent
amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are
permitted under this clause.

(i) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does
not apply in the case of --
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(1) A payment of reasonable compensation made to an officer or employee of a person
reguesting or receiving a covered Federal action or an extension, continuation, renewal,
amendment, or modification of a covered Federal action, if payment isfor professional or
technical services rendered directly in the preparation, submission, or negotiation of any bid,
proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting
or receiving a covered Federa action or an extension, continuation, renewal, amendment, or
modification of a covered Federal action if the payment isfor professional or technical services
rendered directly in the preparation, submission, or negotiation of any bid, proposal, or
application for that Federal action or for meeting requirements imposed by or pursuant to law as
acondition for receiving that Federal action. Persons other than officers or employees of a
person requesting or receiving a covered Federal action include consultants and trade
associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services"
shall be limited to advice and analysis directly applying any professional or technical discipline.
For example, drafting of alegal document accompanying abid or proposal by alawyer is
allowable. Similarly, technical advice provided by an engineer on the performance or operational
capability of apiece of equipment rendered directly in the negotiation of a contract is alowable.
However, communications with the intent to influence made by a professional (such asa
licensed lawyer) or atechnical person (such as alicensed accountant) are not allowable under
this section unless they provide advice and analysis directly applying their professional or
technical expertise and unless the advice or analysisis rendered directly and solely in the
preparation, submission or negotiation of a covered Federal action. Thus, for example,
communications with the intent to influence made by alawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of his or her client’s proposal, but
generally advocate one proposal over another are not allowable under this section because the
lawyer is not providing professional legal services. Similarly, communications with the intent to
influence made by an engineer providing an engineering analysis prior to the preparation or
submission of abid or proposal are not allowable under this section since the engineer is
providing technical services but not directly in the preparation, submission or negotiation of a
covered Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal
award include those required by law or regulation and any other requirements in the actual award
documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this
clause are permitted under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of
reasonabl e compensation made to regularly employed officers or employees of a person.

(c) Disclosure.
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(1) The Contractor who requests or receives from an agency a Federal contract shall file with that
agency adisclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such
person has made or has agreed to make any payment using nonappropriated funds (to include
profits from any covered Federal action), which would be prohibited under subparagraph (b)(1)
of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there
occurs any event that materially affects the accuracy of the information contained in any
disclosure form previously filed by such person under subparagraph (c)(1) of this clause. An
event that materially affects the accuracy of the information reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for
influencing or attempting to influence a covered Federa action; or

(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered
Federal action; or

(iii) A changein the officer(s), employee(s), or Member(s) contacted to influence or attempt to
influence a covered Federa action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form
by any person who requests or receives any subcontract exceeding $100,000 under the Federal
contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier
until received by the prime Contractor. The prime Contractor shall submit all disclosures to the
Contracting Officer at the end of the calendar quarter in which the disclosure form is submitted
by the subcontractor. Each subcontractor certification shall be retained in the subcontract file of
the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who
failsto file or amend the disclosure form to be filed or amended by paragraph (b) of this clause
shall be subject to civil penalties as provided for by 31 U.S.C. 1352. An imposition of acivil
penalty does not prevent the Government from seeking any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractorsin
the certification and disclosure form.

(f) Cost alowability. Nothing in this clause makes allowable or reasonable any costs which
would otherwise be unallowable or unreasonable. Conversely, costs made specifically
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unallowable by the requirements in this clause will not be made allowable under any other
provision.

(End of clause)

52.204-4  PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (JUN
1996)

(a) In accordance with Executive Order 12873, dated October 20, 1993, as amended by
Executive Order 12995, dated March 25, 1996, the Offeror/Contractor is encouraged to submit
paper documents, such as offers, letters, or reports, that are printed/copied double-sided on
recycled paper that has at least 20 percent postconsumer material.

(b) The 20 percent standard applies to high-speed copier paper, offset paper, forms bond,
computer printout paper, carbonless paper, file folders, white woven envelopes, and other
uncoated printed and writing paper, such as writing and office paper, book paper, cotton fiber
paper, and cover stock. An alternative to meeting the 20 percent postconsumer material standard
is 50 percent recovered material content of certain industrial by-products.

52.209-6  Protecting the Government’s I nterest When Subcontracting With Contractors
Debarred, Suspended, or Proposed for Debar ment. (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government’s interests. The
Contractor shall not enter into any subcontract in excess of the $25,000 with a Contractor that is
debarred, suspended, or proposed for debarment unless thereisa compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will
exceed $25,000, to disclose to the Contractor, in writing, whether as of the time of award of the
subcontract, the subcontractor, or its principles, isor is not debarred, suspended, or proposed for
debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that is debarred, suspended, or proposed
for debarment (see FAR 9.404 for information on the List of Parties Excluded from Federal
Procurement and Nonprocurement Programs). The notice must include the following:

(1) The name of the subcontractor.

(2) The Contractor’s knowledge of the reasons for the subcontractor being on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its

inclusion on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs.
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(4) The systems and procedures the Contractor has established to ensure that it is fully protecting
the Government’s interests when dealing with such subcontractor in view of the specific basis for
the party’s debarment, suspension, or proposed debarment.

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of aunit-priced item in this contract is an estimated quantity and the actual
guantity of the unit-priced item varies more than 15 percent above or below the estimated
guantity, an equitable adjustment in the contract price shall be made upon demand of either
party. The equitable adjustment shall be based upon any increase or decrease in costs due solely
to the variation above 115 percent or below 85 percent of the estimated quantity. If the quantity
variation is such as to cause an increase in the time necessary for completion, the Contractor may
reguest, in writing, an extension of time, to be received by the Contracting Officer within 10
days from the beginning of the delay, or within such further period as may be granted by the
Contracting Officer before the date of final settlement of the contract. Upon the receipt of a
written request for an extension, the Contracting Officer shall ascertain the facts and make an
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-26  Audit and Records--Sealed Bidding. (OCT 1997)

(a) Asused in this clause, records includes books, documents, accounting procedures and
practices, and other data, regardless of type and regardless of whether such items are in written
form, in the form of computer data, or in any other form.

(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing datain
connection with the pricing of any modification to this contract, the Contracting Officer, or an
authorized representative of the Contracting Officer, in order to evaluate the accuracy,
completeness, and currency of the cost or pricing data, shall have the right to examine and audit
al of the Contractor’s records, including computations and projections, related to--

(1) The proposal for the modification;

(2) The discussions conducted on the proposal (s), including those related to negotiating;

(3) Pricing of the modification; or

(4) Performance of the modification.

(c) Comptroller General. In the case of pricing any modification, the Comptroller Genera of the

United States, or an authorized representative, shall have the same rights as specified in
paragraph (b) of this clause.
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(d) Availahility. The Contractor shall make available at its office at all reasonable times the
materials described in reproduction, until 3 years after final payment under this contract, or for
any other period specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR
Subpart 4.7, Contractor Records Retention, in effect on the data of this contract, is incorporated
by reference in its entirety and made a part of this contract.

(1) If this contract is completely or partialy terminated, the records relating to the work
terminated shall be made available for 3 years after any resulting final termination settlement.

(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of
claims arising under or relating to the performance of this contract shall be made available until
disposition of such appeals, litigation, or claims.

(e) The Contractor shall insert a clause containing al the provisions of this clause, including this
paragraph (e), in al subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1) for
submission of cost or pricing data.

52.214-27 Price Reduction for Defective Cost or Pricing Data - M odifications - Sealed
Bidding. (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving
aggregate increases and/or decreases in costs, plus applicable profits, expected to exceed the
threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), except that this clause
does not apply to amodification if an exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
guantities to the general public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this
clause, was increased by any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not compl ete,
accurate, and current as certified inits Certificate of Current Cost or Pricing Data;

(2) asubcontractor or prospective subcontractor furnished the Contractor cost or pricing data that

were not complete, accurate, and current as certified in the Contractor’s Certificate of Current
Cost or Pricing Data; or
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(3) any of these parties furnished data of any description that were not accurate, the price shall be
reduced accordingly and the contract shall be modified to reflect the reduction. Thisright to a
price reduction is limited to that resulting from defects in data relating to modifications for which
this clause becomes operative under paragraph (a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective datafrom a
prospective subcontractor that was not subsequently awarded the subcontract shall be limited to
the amount, plus applicable overhead and profit markup, by which:

(1) the actual subcontract; or

(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective
subcontract cost estimate submitted by the Contractor; provided, that the actual subcontract price
was not itself affected by defective cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost
reduction should be made:

(2) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior
bargaining position and thus the price of the contract would not have been modified even if
accurate, complete, and current cost or pricing data had been submitted,;

(it) The Contracting Officer should have known that the cost or pricing datain issue were
defective even though the Contractor or subcontractor took no affirmative action to bring the
character of the data to the attention of the Contracting Officer;

(i) The contract was based on an agreement about the total cost of the contract and there was no
agreement about the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the
facts shall be allowed against the amount of a contract price reduction if:

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor’s
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of
agreement on the price of the contract (or price of the modification) and that the data were not
submitted before such date.

(it) An offset shall not be allowed if:
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(A) The understated data was known by the Contractor to be understated when the Certificate of
Current Cost or Pricing Data was signed; or (B) The Government proves that the facts
demonstrate that the contract price would not have increased in the amount to be offset even if
the available data had been submitted before the date of agreement on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which
payment was made prior to the date of the modification reflecting the price reduction, the
Contractor shall beliable to and shall pay the United States at the time such overpayment is
repaid:

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of
overpayment to the Contractor to the date the Government is repaid by the Contractor at the
applicable underpayment rate effective for each quarter prescribed by the Secretary of the
Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor
knowingly submitted cost or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28  Subcontractor Cost or Pricing Data - Modifications - Sealed Bidding. (OCT
1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:

(1) become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing data at (FAR) 48 CFR 15.403-4(a)(1); and

(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or
pricing data at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award,
whichever islater; or before pricing any subcontract modifications involving aggregate increases
and/or decreasesin costs, plus applicable profits, expected to exceed the threshold for
submission of cost or pricing dataat FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing),
unless an exception under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial
guantities to the general public; or

(3) Set by law or regulation.
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(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed
in subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge
and belief, the data submitted under paragraph (b) above were accurate, complete, and current as
of the date of agreement on the negotiated price of the subcontract or subcontract modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each
subcontract that, when entered into, exceeds the threshold for submission of cost or pricing data
at FAR 15.403-4(a)(1).

52.214-29 ORDER OF PRECEDENCE--SEALED BIDDING (JAN 1986)

Any inconsistency in this solicitation or contract shall be resolved by giving precedencein the
following order: (@) the Schedule (excluding the specifications); (b) representations and other
instructions; (c) contract clauses; (d) other documents, exhibits, and attachments; and (e) the
specifications.

(End of clause)
52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE (JUL 1996)
(a) Definition.

"Small business concern,” as used in this clause, means a concern, including its affiliates, that is
independently owned and operated, not dominant in the field of operation in which it is bidding
on Government contracts, and qualified as a small business under the size standards in this
solicitation.

(b) General. (1) Offers are solicited only from small business concerns. Offers received from
concerns that are not small business concerns shall be considered nonresponsive and will be
rejected.

(2) Any award resulting from this solicitation will be made to a small business concern.

(c) Agreement. A small business concern submitting an offer in its own name agrees to furnish,
in performing the contract, only end items manufactured or produced by small business concerns
in the United States. The term *‘ United States” includes its territories and possessions, the
Commonwealth of Puerto Rico, the Trust Territory of the Pacific Islands, and the District of
Columbia. If this procurement is processed under ssmplified acquisition procedures and the total
amount of this contract does not exceed $25,000, a small business concern may furnish the
product of any domestic firm. This paragraph does not apply in connection with construction or
service contracts.

(End of clause)
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52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 1999)

(a) It isthe policy of the United States that small business concerns, HUBZone small business
concerns, small business concerns owned and controlled by socially and economically
disadvantaged individuals, and small business concerns owned and controlled by women shall
have the maximum practicable opportunity to participate in performing contracts let by any
Federal agency, including contracts and subcontracts for subsystems, assemblies, components,
and related services for mgjor systems. It is further the policy of the United States that its prime
contractors establish procedures to ensure the timely payment of amounts due pursuant to the
terms of their subcontracts with small business concerns, HUBZone small business concerns,
small business concerns owned and controlled by socially and economically disadvantaged
individuals, and small business concerns owned and controlled by women.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the
fullest extent consistent with efficient contract performance. The Contractor further agreesto
cooperate in any studies or surveys as may be conducted by the United States Small Business
Administration or the awarding agency of the United States as may be necessary to determine the
extent of the Contractor’s compliance with this clause.

(c) Definitions. Asused in this contract (1) Small business concern means a small business as
defined pursuant to section 3 of the Small Business Act and rel evant regulations promul gated
pursuant thereto.

(2) HUBZone small business concern means a small business concern that appears on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(3) Small business concern owned and controlled by socially and economically disadvantaged
individuals and small disadvantaged business concern mean a small business concern that
represents, as part of its offer that--

(i) It has received certification as a small disadvantaged business concern consistent with 13 CFR
124, Subpart B;

(if) No material change in disadvantaged ownership and control has occurred sinceits
certification;

(iii) Where the concern is owned by one or more individuals, the net worth of each individual
upon whom the certification is based does not exceed $750,000 after taking into account the
applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(iv) It isidentified, on the date of its representation, as a certified small disadvantaged business
in the database maintained by the Small Business Administration (PRO-Net).

(4) Small business concern owned and controlled by women means a small business concern--
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(i) Whichis at least 51 percent owned by one or more women, or, in the case of any publicly
owned business, at least 51 percent of the stock of which is owned by one or more women; and

(it) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors
regarding their status as a small business concern, aHUBZone small business concern, a small
business concern owned and controlled by socially and economically disadvantaged individuals,
or asmall business concern owned and controlled by women.

(End of clause)

52.219-9 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL
BUSINESS SUBCONTRACTING PLAN (OCT 1999)--ALTERNATE | (JAN 1999).

(a) This clause does not apply to small business concerns.

(b) "Commercial product,” as used in this clause, means a product in regular production that is
sold in substantial quantities to the genera public and/or industry at established catalog or
market prices. It also means a product which, in the opinion of the Contracting Officer, differs
only insignificantly from the Contractor’s commercial product.

"Subcontract,” as used in this clause, means any agreement (other than one involving an
employer-employee relationship) entered into by a Federal Government prime Contractor or
subcontractor calling for supplies or services required for performance of the contract or
subcontract.

() The apparent low bidder, upon request by the Contracting Officer, shall submit a
subcontracting plan, where applicable, that separatel y addresses subcontracting with small
business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns. If the bidder is submitting an individual contract plan, the plan must
separately address subcontracting with small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns, with a separate part for the
basic contract and separate parts for each option (if any). The plan shall be included in and made
apart of the resultant contract. The subcontracting plan shall be submitted within the time
specified by the Contracting Officer. Failure to submit the subcontracting plan shall make the
bidder ineligible for the award of a contract.

(d) The offeror’s subcontracting plan shall include the following:

(1) Goadls, expressed in terms of percentages of total planned subcontracting dollars, for the use
of small business, HUBZone small business, small disadvantaged business, and women-owned
small business concerns as subcontractors. The offeror shall include all subcontracts that
contribute to contract performance, and may include a proportionate share of products and
servicesthat are normally allocated as indirect costs.
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(2) A statement of --

() Total dollars planned to be subcontracted;

(i) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to HUBZone small business concerns;

(iv) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(v) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an
identification of the types planned for subcontracting to--

(i) Small business concerns;

(i) HUBZone small business concerns,

(iii) Small disadvantaged business concerns; and
(iv) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of
this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g.,
existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of
the Small Business Administration (SBA), the National Minority Purchasing Council Vendor
Information Service, the Research and Information Division of the Minority Business
Development Agency in the Department of Commerce, or small, HUBZone, small
disadvantaged, and women-owned small business trade associations). A firm may rely on the
information contained in PRO-Net as an accurate representation of a concern’s size and
ownership characteristics for the purposes of maintaining a small, HUBZone, small
disadvantaged and women-owned small business source list. Use of PRO-Net asits source list
does not relieve afirm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing
subcontracting opportunities) in this clause.

(6) A statement as to whether or not the offeror in included indirect costs in establishing
subcontracting goals, and a description of the method used to determine the proportionate share
of indirect costs to be incurred with—

(i) Small business concerns;

(i) HUBZone small business concerns;
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(ii1) Small disadvantaged business concerns; and
(iv) Women-owned small business concerns.

(7) The name of theindividual employed by the offeror who will administer the offeror’'s
subcontracting program, and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, HUBZone
small business, small disadvantaged and women-owned small business concerns have an
equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled " Utilization of
Business Concerns' in al subcontracts that offer further subcontracting opportunities, and that
the offeror will require al subcontractors (except small business concerns) who receive
subcontracts in excess of $500,000 ($1,000,000 for construction of any public facility) to adopt a
plan similar to the plan agreed to by the offeror.

(10) Assurances that the offeror will (i) cooperate in any studies or surveys as may be required,
(i) submit periodic reportsin order to alow the Government to determine the extent of
compliance by the offeror with the subcontracting plan, (iii) submit Standard Form (SF) 294,
Subcontracting Report for Individual Contracts, and/or SF 295, Summary Subcontract Report, in
accordance with the instructions on the forms or as provided in agency regulations and in
paragraph (j) of this clause; and (iv) ensure that its subcontractors agree to submit Standard
Forms 294 and 295.

(11) A description of the types of records that will be maintained concerning procedures that
have been adopted to comply with the requirements and goals in the plan, including establishing
source lists; and a description of the offeror’s efforts to locate small business, HUBZone small
business, small disadvantaged business, and women-owned small business concerns and award
subcontracts to them. The records shall include at |east the following (on a plant-wide or
company-wide basis, unless otherwise indicated)

(i) Sourcelists (e.g., PRO-Net), guides, and other data that identify small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns.

(i) Organizations contacted in an attempt to locate sources that are small business, HUBZone
small business, small disadvantaged business, or women-owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000,
indicating--

(A) Whether small business concerns were solicited and, if not, why not;
(B) Whether HUBZone small business concerns were solicited and, if not, why not;

(C) Whether small disadvantaged business concerns were solicited and, if not, why not;
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(D) Whether women-owned small business concerns were solicited and, if not, why not; and
(E) If applicable, the reason award was not made to a small business concern.

(iv) Records of any outreach efforts to contact--

(A) Trade associations;

(B) Business devel opment organizations; and

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and
women-owned small business sources.

(v) Records of internal guidance and encouragement provided to buyers through--
(A) Workshops, seminars, training, etc.; and
(B) Monitoring performance to eval uate compliance with the program’s requirements.

(vi) On acontract-by-contract basis, records to support award data submitted by the offeror to the
Government, including the name, address, and business size of each subcontractor. Contractors
having commercial plans need not comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract
performance, the Contractor shall perform the following functions:

(1) Assist small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns by arranging solicitations, time for the preparation of bids,
quantities, specifications, and delivery schedules so asto facilitate the participation by such
concerns. Where the Contractor’s lists of potential small business, HUBZone small business,
small disadvantaged business, and women-owned small business subcontractors are excessively
long, reasonable effort shall be made to give all such small business concerns an opportunity to
compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, HUBZone
small business, small disadvantaged business, and women-owned small business concernsin all
“*make-or-buy” decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business,
HUBZone small business, small disadvantaged business, and women-owned small business
firms,

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of
business status as small, HUBZone small, small disadvantaged, or women-owned small business
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for the purpose of obtaining a subcontract that is to be included as part or al of agoal contained
in the Contractor’s subcontracting plan.

(f) A master subcontracting plan on a plant or division-wide basis which contains all the
elements required by paragraph (d) of this clause, except goals, may be incorporated by reference
as apart of the subcontracting plan required of the offeror by this clause; provided, (1) the master
plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and
provides copies of the approved master plan, including evidence of its approval, to the
Contracting Officer, and (3) goals and any deviations from the master plan deemed necessary by
the Contracting Officer to satisfy the requirements of this contract are set forth in the individual
subcontracting plan.

(9)(1) If acommercial product is offered, the subcontracting plan required by this clause may
relate to the offeror’s production generally, for both commercial and noncommercial products,
rather than solely to the Government contract. In these cases, the offeror shall, with the
concurrence of the Contracting Officer, submit one company-wide or division-wide annual plan.

(2) The annual plan shall be reviewed for approval by the agency awarding the offeror itsfirst
prime contract requiring a subcontracting plan during the fiscal year, or by an agency satisfactory
to the Contracting Officer.

(3) The approved plan shall remain in effect during the offeror’s fiscal year for al of the offeror’s
commercia products.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts
will be con-sidered by the Contracting Officer in determining the responsibility of the offeror for
award of the contract.

(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of
this contract entitled "Utilization Of Business Concerns,” or (2) an approved plan required by
this clause, shall be a material breach of the contract.

(1) The Contractor shall submit the following reports:

(2) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be
submitted to the Contracting Officer semiannually and at contract completion. The report covers
subcontract award data related to this contract. This report is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all the contracts
with the awarding agency. It must be submitted semi-annually for contracts with the Department
of Defense and annually for contracts with civilian agencies. If the reporting activity is covered
by a commercia plan, the reporting activity must report annually all subcontract awards under
that plan. All reports submitted at the close of each fiscal year (both individual and commercial
plans) shall include a breakout, in the Contractor’s format, of subcontract awards, in whole
dollars, to small disadvantaged business concerns by Standard Industrial Classification (SIC)
Major Group. For acommercial plan, the Contractor may obtain from each of its subcontractors
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apredominant SIC Major Group and report all awards to that subcontractor under its
predominant SIC Major Group.

(End of clause)
52.219-14 LIMITATIONS ON SUBCONTRACTING (DEC 1996)
(a) This clause does not apply to the unrestricted portion of apartial set-aside.

(b) By submission of an offer and execution of a contract, the Offeror/Contractor agreesthat in
performance of the contract in the case of a contract for--

(1) Services (except construction). At least 50 percent of the cost of contract performance
incurred for personnel shall be expended for empl oyees of the concern.

(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern
shall perform work for at least 50 percent of the cost of manufacturing the supplies, not including
the cost of materials.

(3) General construction. The concern will perform at least 15 percent of the cost of the contract,
not including the cost of materials, with its own employees.

(4) Construction by special trade contractors. The concern will perform at least 25 percent of the
cost of the contract, not including the cost of materials, with its own employees.

52.222-3 Convict Labor (Aug 1996)

The Contractor agrees not to employ in the performance of this contract any person undergoing a
sentence of imprisonment which has been imposed by any court of a State, the District of
Columbia, the Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the
Commonwealth of the Northern Mariana Islands, or the Trust Territory of the Pacific Islands.
This limitation, however, shall not prohibit the employment by the Contractor in the performance
of this contract of persons on parole or probation to work at paid employment during the term of
their sentence or persons who have been pardoned or who have served their terms. Nor shall it
prohibit the employment by the Contractor in the performance of this contract of persons
confined for violation of the laws of any of the States, the District of Columbia, the
Commonwealth of Puerto Rico, the Virgin Islands, Guam, American Samoa, the Commonwealth
of the Northern Marianalslands, or the Trust Territory of the Pacific Islands who are authorized
to work at paid employment in the community under the laws of such jurisdiction, if--

(a)(1) The worker ispaid or isin an approved work training program on avoluntary basis;

(2) Representatives of local union central bodies or similar labor union organizations have been
consulted;
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(3) Such paid employment will not result in the displacement of employed workers, or be applied
in skills, crafts, or trades in which thereis a surplus of available gainful labor in the locality, or
impair existing contracts for services; and

(4) Therates of pay and other conditions of employment will not be less than those paid or
provided for work of asimilar nature in the locality in which the work is being performed; and

(b) The Attorney General of the United States has certified that the work-release laws or
regulations of the jurisdiction involved are in conformity with the requirements of Executive
Order 11755, as amended by Executive Orders 12608 and 12943.

(End of clause)

52.222-4  Contract Work Hours and Safety Standards Act - Overtime Compensation.
(JUL 1995)

(a) Overtime requirements. No Contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics (see
Federal Acquisition Regulation (FAR) 22.300) shall require or permit any such laborers or
mechanics in any workweek in which the individual is employed on such work to work in excess
of 40 hours in such workweek unless such laborer or mechanic receives compensation at arate
not lessthan 1 1/2 times the basic rate of pay for al hours worked in excess of 40 hours in such
workweek.

(b) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the
provisions set forth in paragraph (a) of this clause, the Contractor and any subcontractor

responsible therefor shall be liable for the unpaid wages. In addition, such Contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for the
District of Columbia or aterritory, to such District or to such territory), for liquidated damages.
Such liquidated damages shall be computed with respect to each individual laborer or mechanics
employed in violation of the provisions set forth in paragraph (a) of this clause in the sum of $10
for each calendar day on which such individual was required or permitted to work in excess of
the standard workweek of 40 hours without payment of the overtime wages required by
provisions set forth in paragraph (a) of this clause.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer shall upon
his or her own action or upon written request of an authorized representative of the Department
of Labor withhold or cause to be withheld, from any moneys payable on account of work
performed by the Contractor or subcontractor under any such contract or any other Federal
contract with the same Prime Contractor, or any other Federally-assisted contract subject to the
Contract Work Hours and Safety Standards Act which is held by the same Prime Contractor,
such sums as may be determined to be necessary to satisfy any liabilities of such Contractor or
subcontractor for unpaid wages and liquidated damages as provided in the provisions set forth in
paragraph (b) of this clause.
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(d) Payrolls and basic records. (1) The Contractor or subcontractor shall maintain payrolls and
basic payroll records during the course of contract work and shall preserve them for a period of 3
years from the completion of the contract for all laborers and mechanics working on the contract.
Such records shall contain the name and address of each such employee, social security number,
correct classifications, hourly rates of wages paid, daily and weekly number of hours worked,
deductions made, and actual wages paid. Nothing in this paragraph shall require the duplication
of records required to be maintained for construction work by Department of Labor regulations
at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The recordsto be maintained under paragraph (d)(1) of this clause shall be made available by
the Contractor or subcontractor for inspection, copying, or transcription by authorized
representatives of the Contracting Officer or the Department of Labor. The Contractor or
subcontractor shall permit such representatives to interview employees during working hours on
the job.

(e) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts exceeding
$100,000 the provisions set forth in paragraphs (a) through (e) of this clause and also a clause
requiring the subcontractors to include these provisions in any lower tier subcontracts. The
Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with the provisions set forth in paragraphs (&) through (€) of this clause.

52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid
unconditionally and not |ess often than once aweek, and without subsequent deduction or rebate
on any account (except such payroll deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not
less than those contained in the wage determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardiess of any contractual relationship which may be alleged to
exist between the Contractor and such laborers and mechanics. Contributions made or costs
reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act
on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of paragraph (d) of this clause; also, regular contributions made or costs
incurred for more than aweekly period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are deemed to be constructively made or
incurred during such period. Such laborers and mechanics shall be paid not |ess than the
appropriate wage rate and fringe benefits in the wage determination for the classification of work
actually performed, without regard to skill, except as provided in the clause entitled Apprentices
and Trainees. Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein;
provided, That the employer’s payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination (including any additional
classifications and wage rates conformed under paragraph (b) of this clause) and the Davis-
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Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the
workers.

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not
listed in the wage determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The Contracting Officer shall approve
an additional classification and wage rate and fringe benefits therefor only when all the following
criteria have been met:

(i) Thework to be performed by the classification requested is not performed by a classification
in the wage determination.

(ii) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if
known), or their representatives, and the Contracting Officer agree on the classification and wage
rate (including the amount designated for fringe benefits, where appropriate), areport of the
action taken shall be sent by the Contracting Officer to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC
20210. The Administrator or an authorized representative will approve, modify, or disapprove
every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional timeis
necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or
their representatives, and the Contracting Officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where appropriate), the
Contracting Officer shall refer the questions, including the views of all interested parties and the
recommendation of the Contracting Officer, to the Administrator of the Wage and Hour Division
for determination. The Administrator, or an authorized representative, will issue a determination
within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting
Officer within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to
subparagraphs (b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall
either pay the benefit as stated in the wage determination or shall pay another bonafide fringe
benefit or an hourly cash equivalent thereof.
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(d) If the Contractor does not make payments to a trustee or other third person, the Contractor
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably
anticipated in providing bona fide fringe benefits under a plan or program; provided, That the
Secretary of Labor has found, upon the written request of the Contractor, that the applicable
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
Contractor to set aside in a separate account assets for the meeting of obligations under the plan
or program.

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an
authorized representative of the Department of Labor, withhold or cause to be withheld from the
Contractor under this contract or any other Federal contract with the same Prime Contractor, or
any other Federally assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same Prime Contractor, so much of the accrued payments or advances as
may be considered necessary to pay |aborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice,
trainee, or helper, employed or working on the site of the work, all or part of the wages required
by the contract, the Contracting Officer may, after written notice to the Contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

52.222-8 PAYROLLSAND BASIC RECORDS (FEB 1988)

() Payrollsand basic records relating thereto shall be maintained by the Contractor during the
course of the work and preserved for a period of 3 years thereafter for all laborers and mechanics
working at the site of the work. Such records shall contain the name, address, and social security
number of each such worker, hisor her correct classification, hourly rates of wages paid
(including rates of contributions or costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily
and weekly number of hours worked, deductions made, and actual wages paid. Whenever the
Secretary of Labor has found, under paragraph (d) of the clause entitled Davis-Bacon Act, that
the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in
providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon
Act, the Contractor shall maintain records which show that the commitment to provide such
benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records
which show the costs anticipated or the actual cost incurred in providing such benefits.
Contractors employing apprentices or trainees under approved programs shall maintain written
evidence of the registration of apprenticeship programs and certification of trainee programs, the
registration of the apprentices and trainees, and the ratios and wage rates prescribed in the
applicable programs.
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(b)(1) The Contractor shall submit weekly for each week in which any contract work is
performed a copy of al payrollsto the Contracting Officer. The payrolls submitted shall set out
accurately and completely all of the information required to be maintained under paragraph (a) of
thisclause. Thisinformation may be submitted in any form desired. Optional Form WH-347
(Federal Stock Number 029-005-00014-1) is available for this purpose and may be purchased
from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all
subcontractors.

(2) Each payroll submitted shall be accompanied by a " Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained
under paragraph (a) of this clause and that such information is correct and compl ete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in the
Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in the
applicable wage determination incorporated into the contract.

(3) Theweekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the requirement for submission of the " Statement of
Compliance" required by subparagraph (b)(2) of this clause.

(4) Thefasification of any of the certificationsin this clause may subject the Contractor or
subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of
Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this
clause available for inspection, copying, or transcription by the Contracting Officer or authorized
representatives of the Contracting Officer or the Department of Labor. The Contractor or
subcontractor shall permit the Contracting Officer or representatives of the Contracting Officer
or the Department of Labor to interview employees during working hours on the job. If the
Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be
necessary to cause the suspension of any further payment. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.
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52.222-9 APPRENTICESAND TRAINEES (FEB 1988)

() Apprentices. Apprentices will be permitted to work at less than the predetermined rate for
the work they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the U.S. Department of Labor, Employment
and Training Administration, Bureau of Apprenticeship and Training, or with a State
Apprenticeship Agency recognized by the Bureau, or if aperson isemployed in hisor her first
90 days of probationary employment as an apprentice in such an apprenticeship program, who is
not individually registered in the program, but who has been certified by the Bureau of
Apprenticeship and Training or a State Apprenticeship Agency (where appropriate) to be eligible
for probationary employment as an apprentice. The allowable ratio of apprenticesto journeymen
on the job site in any craft classification shall not be greater than the ratio permitted to the
Contractor asto the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or otherwise employed as stated in this
paragraph, shall be paid not |ess than the applicable wage determination for the classification of
work actually performed. In addition, any apprentice performing work on the job site in excess
of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. Where a contractor is
performing construction on a project in alocality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate)
specified in the Contractor’s or subcontractor’s registered program shall be observed. Every
apprentice must be paid at not less than the rate specified in the registered program for the
apprentice’s level of progress, expressed as a percentage of the journeyman hourly rate specified
in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance
with the provisions of the apprenticeship program. If the apprenticeship program does not
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator determines that a
different practice prevails for the applicable apprentice classification, fringes shall be paidin
accordance with that determination. In the event the Bureau of Apprenticeship and Training, or
a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less
than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less
than the predetermined rate for the work performed unless they are employed pursuant to and
individually registered in a program which has received prior approval, evidenced by formal
certification by the U.S. Department of Labor, Employment and Training Administration. The
ratio of traineesto journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Every trainee must be paid at not
less than the rate specified in the approved program for the trainee’s level of progress, expressed
as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program.
If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding
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journeyman wage rate in the wage determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at atrainee rate who is not registered and
participating in atraining plan approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate in the wage determination for the classification of
work actually performed. In addition, any trainee performing work on the job site in excess of
the ratio permitted under the registered program shall be paid not less than the applicable wage
rate in the wage determination for the work actually performed. In the event the Employment
and Training Administration withdraws approval of atraining program, the Contractor will no
longer be permitted to utilize trainees at 1ess than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen
under this clause shall be in conformity with the equal employment opportunity requirements of
Executive Order 11246, as amended, and 29 CFR Part 30.

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby
incorporated by reference in this contract.

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(d) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-
Bacon Act, Contract Work Hours and Safety Standards A ct-Overtime Compensation,
Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Withholding of Funds, Subcontracts (Labor Standards), Contract Termination-
Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and Related
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting
Officer may, by appropriate instructions, require, and also a clause requiring subcontractors to
include these clauses in any lower tier subcontracts. The Prime Contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with all the contract clauses
cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting
Officer a completed Statement and Acknowledgment Form (SF 1413) for each subcontract,
including the subcontractor’s signed and dated acknowledgment that the clauses set forth in
paragraph (a) of this clause have been included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall
deliver to the Contracting Officer an updated completed SF 1413 for such additional subcontract.
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52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)

A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety
Standards Act--Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records,
Compliance with Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with
Davis-Bacon and Related Act Regulations, or Certification of Eligibility may be grounds for
termination of the contract, and for debarment as a Contractor and subcontractor as provided in
29 CFR 5.12.

52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT
REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1,
3, and 5 are hereby incorporated by reference in this contract.

52.222-14 DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for
resolving disputes concerning labor standards requirements. Such disputes shall be resolved in
accordance with those procedures and not the Disputes clause of this contract. Disputes within
the meaning of this clause include disputes between the Contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their
representatives.

52.222-15 CERTIFICATION OF ELIGIBILITY (FEB 1988)

() By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any
person or firm who has an interest in the Contractor’s firm is a person or firm ineligible to be
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR
5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statementsis prescribed in the U.S. Criminal Code, 18 U.S.C.
1001.

52.222-26 EQUAL OPPORTUNITY (FEB 1999)

(a) If, during any 12-month period (including the 12 months preceding the award of this

contract), the Contractor has been or is awarded nonexempt Federal contracts and/or
subcontracts that have an aggregate value in excess of $10,000, the Contractor shall comply with
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subparagraphs (b)(1) through (11) of this clause. Upon request, the Contractor shall provide
information necessary to determine the applicability of this clause.

(b) During performing this contract, the Contractor agrees as follows:

(1) The Contractor shall not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. However, it shall not be aviolation of this
clause for the Contractor to extend a publicly announced preference in employment to Indians
living on or near an Indian reservation, in connection with employment opportunities on or near
an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that
employees are treated during employment, without regard to their race, color, religion, sex, or
national origin. This shall include, but not be limited to, (i) employment, (ii) upgrading, (iii)
demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi) layoff or termination, (vii)
rates of pay or other forms of compensation, and (viii) selection for training, including
apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for
employment the notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in al solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has
a collective bargaining agreement or other contract or understanding, the notice to be provided
by the Contracting Officer advising the labor union or workers' representative of the Contractor’s
commitments under this clause, and post copies of the notice in conspicuous places available to
employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules,
regulations, and orders of the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive
Order 11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor.
The Contractor shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed
in 41 CFR part 60-1. Unless the Contractor has filed within the 12 months preceding the date of
contract award, the Contractor shall, within 30 days after contract award, apply to either the
regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the
Equal Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the
contracting agency or the OFCCP for the purpose of conducting on-site compliance evaluations
and complaint investigations. The Contractor shall permit the Government to inspect and copy
any books, accounts, records (including computerized records), and other material that may be
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relevant to the matter under investigation and pertinent to compliance with Executive Order
11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule,
regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or
suspended in whole or in part and the Contractor may be declared ineligible for further
Government contracts, under the procedures authorized in Executive Order 11246, as amended.
In addition, sanctions may be imposed and remedies invoked against the Contractor as provided
in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of
Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11)
of this clause in every subcontract or purchase order that is not exempted by the rules,
regulations, or orders of the Secretary of Labor issued under Executive Order 11246, as
amended, so that these terms and conditions will be binding upon each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as
the contracting officer may direct as a means of enforcing these terms and conditions, including
sanctions for noncompliance; provided, that if the Contractor becomesinvolvedin, or is
threatened with, litigation with a subcontractor or vendor as aresult of any direction, the
Contractor may request the United States to enter into the litigation to protect the interests of the
United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be
governed by the proceduresin 41 CFR 60-1.1.

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTSFOR
CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area,” as used in this clause, means the geographical area described in
the solicitation for this contract.

"Deputy Assistant Secretary,” as used in this clause, means Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, or a designee.

"Employer’s identification number,” as used in this clause, means the Federal Social Security
number used on the employer’s quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," asused in this clause, means--
(1) American Indian or Alaskan Native (all persons having originsin any of the original peoples
of North America and maintaining identifiable tribal affiliations through membership and

participation or community identification).

(2) Asian and Pacific Islander (all persons having originsin any of the original peoples of the Far
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East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having originsin any of the black African racia groups not of Hispanic
origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other
Spanish culture or origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, each such subcontract in excess of $10,000 shall include this clause and
the Notice containing the goals for minority and female participation stated in the solicitation for
this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S.
Department of Labor in acovered area, either individually or through an association, its
affirmative action obligations on all work in the plan area (including goals) shall comply with the
plan for those trades that have unions participating in the plan. Contractors must be able to
demonstrate participation in, and compliance with, the provisions of the plan. Each Contractor or
subcontractor participating in an approved plan is also required to comply with its obligations
under the Equal Opportunity clause, and to make a good faith effort to achieve each goal under
the plan in each trade in which it has employees. The overall good-faith performance by other
Contractors or subcontractors toward a goal in an approved plan does not excuse any
Contractor’s or subcontractor’s failure to make good-faith efforts to achieve the plan’s goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1)
through (16) of this clause. The goals stated in the solicitation for this contract are expressed as
percentages of the total hours of employment and training of minority and female utilization that
the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. If the Contractor performs construction work in a geographical
arealocated outside of the covered area, it shall apply the goals established for the geographical
areawhere that work is actually performed. The Contractor is expected to make substantially
uniform progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a
union with which the Contractor has a collective bargaining agreement, to refer minorities or
women shall excuse the Contractor’s obligations under this clause, Executive Order 11246, as
amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in
meeting the goals, apprentices and trainees must be employed by the Contractor during the
training period, and the Contractor must have made a commitment to employ the apprentices and
trainees at the completion of their training, subject to the availability of employment
opportunities. Trainees must be trained pursuant to training programs approved by the U.S.
Department of Labor.

(g9) The Contractor shall take affirmative action to ensure equal employment opportunity. The
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evaluation of the Contractor’s compliance with this clause shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully and
implement affirmative action steps at |east as extensive as the following:

(1) Ensure aworking environment free of harassment, intimidation, and coercion at all sites and
in all facilities where the Contractor’s employees are assigned to work. The Contractor, if
possible, will assign two or more women to each construction project. The Contractor shall
ensure that foremen, superintendents, and other onsite supervisory personnel are aware of and
carry out the Contractor’s obligation to maintain such aworking environment, with specific
attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide
written notification to minority and female recruitment sources and community organizations
when the Contractor or its unions have employment opportunities available, and maintain a
record of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and tel ephone numbers of each
minority and female off-the-street applicant, referrals of minorities or females from unions,
recruitment sources, or community organizations, and the action taken with respect to each
individual. If an individual was sent to the union hiring hall for referral and not referred back to
the Contractor by the union or, if referred back, not employed by the

Contractor, this shall be documented in the file, along with whatever additional actions the
Contractor may have taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the
Contractor has a collective bargaining agreement has not referred back to the Contractor a
minority or woman sent by the Contractor, or when the Contractor has other information that the
union referral process has impeded the Contractor’s efforts to meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area
that expressly include minorities and women, including upgrading programs and apprenticeship
and trainee programs relevant to the Contractor’s employment needs, especially those programs
funded or approved by the Department of Labor. The Contractor shall provide notice of these
programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor’s equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs,
and reguesting their cooperation in assisting the Contractor in meeting its contract obligations;

(i) Including the policy in any policy manual and in collective bargaining agreements,
(iii) Publicizing the policy in the company newspaper, annua report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female
employees at least once a year; and
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(v) Posting the policy on bulletin boards accessible to employees at each location where
construction work is performed.

(7) Review, at least annually, the Contractor’s equal employment policy and affirmative action
obligations with all employees having responsibility for hiring, assignment, layoff, termination,
or other employment decisions. Conduct review of this policy with all on-site supervisory
personnel before initiating construction work at ajob site. A written record shall be made and
maintained identifying the time and place of these meetings, persons attending, subject matter
discussed, and disposition of the subject matter.

(8) Disseminate the Contractor’s equal employment policy externally by including it in any
advertising in the news media, specifically including minority and female news media. Provide
written notification to, and discuss this policy with, other Contractors and subcontractors with
which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community
organizations, to schools with minority and female students, and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and employment
needs. Not later than 1 month before the date for acceptance of applications for apprenticeship or
training by any recruitment source, send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women.
Where reasonable, provide after-school, summer, and vacation employment to minority and
femal e youth both on the site and in other areas of the Contractor’s workforce.

(11) Vadidate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities. Encourage these employees to seek or to prepare for,
through appropriate training, etc., opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel
practices do not have adiscriminatory effect by continually monitoring all personnel and
employment-related activities to ensure that the Contractor’s obligations under this contract are
being carried out.

(14) Ensurethat all facilities and company activities are nonsegregated except that separate or
single-user rest rooms and necessary dressing or sleeping areas shall be provided to assure
privacy between the sexes.

(15) Maintain arecord of solicitations for subcontracts for minority and female construction

contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.
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(16) Conduct areview, at least annually, of all supervisors adherence to and performance under
the Contractor’s equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in
fulfilling one or more of the affirmative action obligations contained in subparagraphs (g)(1)
through (16) of this clause. The efforts of a contractor association, joint contractor-union,
contractor-community, or similar group of which the contractor is a member and participant may
be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) through (16) of
this clause, provided the Contractor--

(1) Actively participatesin the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of
minorities and women in the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor’s minority and
female workforce participation;

(4) Makes a good-faith effort to meet itsindividual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on
behalf of the Contractor. The obligation to comply is the Contractor’s, and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor’'s noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The
Contractor is required to provide equal employment opportunity and to take affirmative action
for al minority groups, both male and female, and all women, both minority and nonminority.
Consequently, the Contractor may be in violation of Executive Order 11246, as amended, if a
particular group is employed in a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

(K) The Contractor shall not enter into any subcontract with any person or firm debarred from
Government contracts under Executive Order 11246, as amended.

() The Contractor shall carry out such sanctions and penalties for violation of this clause and of
the Equal Opportunity clause, including suspension, termination, and cancellation of existing
subcontracts, as may be imposed or ordered under Executive Order 11246, as amended, and its
implementing regulations, by the OFCCP. Any failure to carry out these sanctions and penalties
as ordered shall be aviolation of this clause and Executive Order 11246, as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative
action procedures at |east as extensive as those prescribed in paragraph (g) of this clause, so asto
achieve maximum results from its efforts to ensure equal employment opportunity. If the
Contractor fails to comply with the requirements of Executive Order 11246, as amended, the

00700 - 38



DACWG66-00-B-0012

implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as
prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible officia to--

(1) Monitor all employment-related activity to ensure that the Contractor’s equal employment
policy is being carried out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone
number, construction trade, union affiliation (if any), employee identification number, socia
security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of
changesin status, hours worked per week in the indicated trade, rate of pay, and locations at
which the work was performed. Records shall be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws
that establish different standards of compliance or upon the requirements for the hiring of local
or other arearesidents (e.g., those under the Public Works Employment Act of 1977 and the
Community Development Block Grant Program).

52.222-35 AFFIRMATIVE ACTION FOR DISABLED VETERANSAND VETERANS
OF THE VIETNAM ERA (APR 1998)

(a) ) Definitions. Asused in this clause--

All employment openings includes all positions except executive and top management, those
positions that will be filled from within the contractor’s organization, and positions lasting 3 days
or less. Thisterm includes full-time employment, temporary employment of more than 3 days’
duration, and part-time employment.

Appropriate office of the State employment service system means the local office of the Federal-
State national system of public employment offices with assigned responsibility to serve the area
where the employment opening isto be filled, including the District of Columbia, Guam, the
Commonwealth of Puerto Rico, and the Virgin Islands.

Positions that will be filled from within the Contractor’s organization means employment
openings for which no consideration will be given to persons outside the Contractor’s
organization (including any affiliates, subsidiaries, and parent companies) and includes any
openings that the Contractor proposes to fill from regularly established ‘‘recall” lists. The
exception does not apply to a particular opening once an employer decides to consider applicants
outside of its organization.

Veteran of the Vietnam era means a person who--
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(1) Served on active duty for a period of more than 180 days, any part of which occurred
between August 5, 1964, and May 7, 1975, and was discharged or released therefrom with other
than a dishonorable discharge; or

(2) Was discharged or released from active duty for a service-connected disability if any part of
such active duty was performed between August 5, 1964, and May 7, 1975.

(b) General. (1) Regarding any position for which the employee or applicant for employment is
qualified, the Contractor shall not discriminate against the individual because the individual isa
disabled veteran or aveteran of the Vietnam era. The Contractor agrees to take affirmative action
to employ, advance in employment, and otherwise treat qualified disabled veterans and veterans
of the Vietnam era without discrimination based upon their disability or veterans’ statusin all
employment practices such as--

(i) Employment;

(it) Upgrading;

(iii) Demotion or transfer;

(iv) Recruitment;

(v) Advertising;

(vi) Layoff or termination;

(vii) Rates of pay or other forms of compensation; and

(viii) Selection for training, including apprenticeship.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the
Secretary of Labor (Secretary) issued under the Vietnam Era Veterans’ Readjustment Assistance
Act of 1972 (the Act), as amended.

(c) Listing openings. (1) The Contractor agreesto list all employment openings existing at
contract award or occurring during contract performance, at an appropriate office of the State
employment service system in the locality where the opening occurs. These openings include
those occurring at any Contractor facility, including one not connected with performing this

contract. An independent corporate affiliate is exempt from this requirement.

(2) State and local government agencies holding Federal contracts of $10,000 or more shall also
list al their employment openings with the appropriate office of the State employment service.

(3) Thelisting of employment openings with the State employment service system is required at
least concurrently with using any other recruitment source or effort and involves the obligations

00700 - 40



DACWG66-00-B-0012

of placing a bonafide job order, including accepting referrals of veterans and nonveterans. This
listing does not require hiring any particular job applicant or hiring from any particular group of
job applicants and is not intended to relieve the Contractor from any requirements of Executive
orders or regulations concerning nondiscrimination in employment.

(4) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it
shall advise the State employment service system, in each State where it has establishments, of
the name and location of each hiring location in the State. Aslong as the Contractor is
contractually bound to these terms and has so advised the State system, it need not advise the
State system of subsequent contracts. The Contractor may advise the State system when it isno
longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur
and are filled outside the 50 States, the District of Columbia, the Commonwealth of Puerto Rico,
Guam, and the Virgin Islands.

(e) Postings. (1) The Contractor agrees to post employment notices stating (i) the Contractor’s
obligation under the law to take affirmative action to employ and advance in employment
qualified disabled veterans and veterans of the Vietnam era, and (ii) the rights of applicants and
employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment. They shall be in aform prescribed by the Deputy Assistant Secretary
for Federa Contract Compliance Programs, Department of Labor (Deputy Assistant Secretary),
and provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it hasa
collective bargaining agreement or other contract understanding, that the Contractor is bound by
the terms of the Act, and is committed to take affirmative action to employ, and advance in
employment, qualified disabled veterans and veterans of the Vietham Era.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause,
appropriate actions may be taken under the rules, regulations, and relevant orders of the
Secretary issued pursuant to the Act.

(g) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the
terms, including action for noncompliance.

(End of clause)

52.222-36  AFFIRMATIVE ACTION FOR WORKERSW!ITH DISABILITIES (JUN
1998)
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(a) General. (1) Regarding any position for which the employee or applicant for employment is
qualified, the Contractor shall not discriminate against any employee or applicant because of
physical or mental disability. The Contractor agrees to take affirmative action to employ,
advance in employment, and otherwise treat qualified individuals with disabilities without
discrimination based upon their physical or mental disability in al employment practices such
as._

(i) Recruitment, advertising, and job application procedures,

(i) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right
of return from layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of
progression, and seniority lists;

(v) Leaves of absence, sick leave, or any other leave;

(vi) Fringe benefits available by virtue of employment, whether or not administered by the
Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional
meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and

(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agreesto comply with the rules, regulations, and relevant orders of the
Secretary of Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the
Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor’s obligation under the law to take affirmative action to employ and advance in
employment qualified individuals with disabilities; and

(ii) Therights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and
applicants for employment. The Contractor shall ensure that applicants and employees with
disabilities are informed of the contents of the notice (e.g., the Contractor may have the notice
read to avisually disabled individual, or may lower the posted notice so that it might be read by a
person in awheelchair). The notices shall bein aform prescribed by the Deputy Assistant
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Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it hasa
collective bargaining agreement or other contract understanding, that the Contractor is bound by
the terms of Section 503 of the Act and is committed to take affirmative action to employ, and
advance in employment, qualified individuals with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause,
appropriate actions may be taken under the rules, regulations, and relevant orders of the
Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order in excess of $10,000 unless exempted by rules, regulations, or orders of the
Secretary. The Contractor shall act as specified by the Deputy Assistant Secretary to enforce the
terms, including action for noncompliance.

(End of clause)

52.222-37 EMPLOYMENT REPORTSON DISABLED VETERANSAND VETERANS
OF THE VIETNAM ERA (JAN 1999)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at
least annually, as required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam erain the
workforce of the contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of that
total, the number of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by compl eting the form entitled " Federal Contractor
Veterans' Employment Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30,
1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total
hires during the most recent 12-month period as of the ending date selected for the employment
profile report required by paragraph (a)(1) of this clause. Contractors may select an ending date:
(1) Asof the end of any pay period during the period January through March 1st of the year the
report is due, or (2) as of December 31, if the contractor has previous written approval from the
Equal Employment Opportunity Commission to do so for purposes of submitting the Employer
Information Report EEO-1 (Standard Form 100).

00700 - 43



DACWG66-00-B-0012

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on
voluntary disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212
shall invite all disabled veterans and veterans of the Vietnam erawho wish to benefit under the
affirmative action program at 38 U.S.C. 4212 to identify themselves to the Contractor. The
invitation shall state that the information is voluntarily provided; that the information will be
kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employee to any adverse treatment; and that the information will be used only in
accordance with the regulations promulgated under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or
purchase order of $10,000 or more unless exempted by rules, regulations, or orders of the
Secretary.

(End of clause)

52.223-3 HAZARDOUSMATERIAL IDENTIFICATION AND MATERIAL SAFETY
DATA (JAN 1997)

(a) "Hazardous material”, as used in this clause, includes any material defined as hazardous
under the latest version of Federal Standard No. 313 (including revisions adopted during the term
of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be
delivered under this contract. The hazardous material shall be properly identified and include any
applicable identification number, such as National Stock Number or Special Item Number. This
information shall also beincluded on the Material Safety Data Sheet submitted under this
contract.

Materia Identification No.
(If none,
insert "None")

(c) Thislist must be updated during performance of the contract whenever the Contractor
determines that any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a
Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the | atest
version of Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this
clause. Data shall be submitted in accordance with Federa Standard No. 313, whether or not the
apparently successful offeror isthe actual manufacturer of these items. Failure to submit the
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Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.
(e) If, after award, there is a change in the composition of the item(s) or arevision to Federal
Standard No. 313, which renders incomplete or inaccurate the data submitted under paragraph
(d) of this clause, the Contractor shall promptly notify the Contracting Officer and resubmit the
data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall
relieve the Contractor of any responsibility or liability for the safety of Government, Contractor,
or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable
Federal, State, and local laws, codes, ordinances, and regulations (including the obtaining of
licenses and permits) in connection with hazardous material.

(h) The Government’s rights in data furnished under this contract with respect to hazardous
material are asfollows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of
thisright are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling,
packaging, transporting, or disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with
subparagraph (h)(1) of this clause, in precedence over any other clause of this contract providing

for rightsin data.

(3) The Government is not precluded from using similar or identical data acquired from other
SOurces.

(End of clause)
52.223-6 DRUG-FREE WORKPLACE (JAN 1997)
(a) Definitions. As used in this clause --
"Controlled substance”" means a controlled substance in schedules | through V of section 202 of

the Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR
1308.11 - 1308.15.
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"Conviction" means afinding of guilt (including a plea of nolo contendere) or imposition of
sentence, or both, by any judicial body charged with the responsibility to deter- mine violations
of the Federal or State criminal drug statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the
manufacture, distribution, dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in
connection with a specific contract at which employees of the Contractor are prohibited from
engaging in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled
substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work
under a Government contract. "Directly engaged"” is defined to include al direct cost employees
and any other Contractor employee who has other than a minimal impact or involvement in
contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the
offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless alonger
period is agreed to in writing for contracts of 30 days or more performance duration), or as soon
as possible for contracts of less than 30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in the Contractor’s
workplace and specifying the actions that will be taken against employees for violations of such
prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(ii) The Contractor’s policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in
the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement
required by subparagraph (b)(1) of this clause;

(4) Notify such employeesin writing in the statement required by subparagraph (b)(1) of this
clause that, as a condition of continued employment on this contract, the employee will--
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(i) Abide by the terms of the statement; and

(i) Notify the employer in writing of the employee’s conviction under a criminal drug statute for
aviolation occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under
subdivision (b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of
such conviction. The notice shall include the position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a
conviction, take one of the following actions with respect to any employee who is convicted of a
drug abuse violation occurring in the workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination;
or

(i1) Require such employee to satisfactorily participate in adrug abuse assistance or
rehabilitation program approved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs (b)(1) though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase
order, not to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a
controlled substance while performing this contract.

(d) In addition to other remedies avail able to the Government, the Contractor’s failure to comply

with the requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render

the Contractor subject to suspension of contract payments, termination of the contract for default,
and suspension or debarment.

(End of clause)
52.223-14 TOXIC CHEMICAL RELEASE REPORTING (OCT 1996)

(a) Unless otherwise exempt, the Contractor, as owner or operator of afacility used in the
performance of this contract, shall file by July 1 for the prior calendar year an annual Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of the
Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a)
and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The
Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor owned or operated facility used in the performance of this contract is exempt
from the requirement to file an annual Form R if--
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(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed under
section 313(c) of EPCRA, 42 U.S.C. 11023(c);

(2) Thefacility does not have 10 or more full-time employees as specified in section
313(b)(1)(A) of EPCRA, 42 U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an
appropriate certification form has been filed with EPA);

(4) The facility does not fall within Standard Industrial Classification Code (SIC) designations
20 through 39 as set forth in section 19.102 of the Federal Acquisition Regulation (FAR); or

(5) Thefacility is not located within any State of the United States, the District of Columbia, the
Commonwealth of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the
Northern Mariana Islands, or any other territory or possession over which the United States has
jurisdiction.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria
in paragraph (b) of this clause, and after award of the contract circumstances change so that any
of itsowned or operated facilities used in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of afacility used in the performance of this contract that
Isno longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or
before July 1 for the prior calendar year during which the facility becomes eligible; and (ii)
continue to file the annual Form R for the life of the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the
Contractor failsto comply accurately and fully with the EPCRA and PPA toxic chemical release
filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a
solicitation provision substantially the same as the provision at FAR 52.223-13, Certification of
Toxic Chemical Release Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance
of this clause, except this paragraph (e).

52.225-5 BUY AMERICAN ACT--CONSTRUCTION MATERIALS (JUNE 1997)
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(a) Definitions. As used in this clause--

"Components,” means those articles, materials, and supplies incorporated directly into
construction materials.

"Construction material,” means an article, material, or supply brought to the construction site for
incorporation into the building or work. Construction material also includes an item brought to
the site pre-assembled from articles, materials, and supplies. However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, which are
discrete systems incorporated into a public building or work and which are produced as a
complete system, shall be evaluated as a single and distinct construction material regardless of
when or how the individual parts or components of such systems are delivered to the
construction site.

"Domestic construction material” means (1) an unmanufactured construction material mined or
produced in the United States, or (2) a construction material manufactured in the United States, if
the cost of its components mined, produced, or manufactured in the United States exceeds 50
percent of the cost of al its components. Components of foreign origin of the same class or kind
as the construction materials determined to be unavail able pursuant to subparagraph 25.202(a)(2)
of the Federal Acquisition Regulation (FAR) shall be treated as domestic.

(b) (1) The Buy American Act (41 U.S.C. 10a-10d) requires that only domestic construction
material be used in performing this contract, except as provided in paragraphs (b)(2) and (b)(3)
of this clause.

(2) Thisrequirement does not apply to the excepted construction material or components listed
by the Government as follows:

None

(3) Other foreign construction material may be added to the list in paragraph (b)(2) of this clause
if the Government determines that--

(i) The cost would be unreasonable (the cost of a particular domestic construction material shall
be determined to be unreasonable when the cost of such material exceeds the cost of foreign
material by more than 6 percent, unless the agency head determines a higher percentage to be

appropriate);

(it) The application of the restriction of the Buy American Act to aparticular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United Statesin
sufficient and reasonably available commercial quantities or a satisfactory quality.

(4) The Contractor agrees that only domestic construction materia will be used by the
Contractor, subcontractors, material men, and suppliersin the performance of this contract,
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except for foreign construction materials, if any, listed in paragraph (b)(2) of this clause.

(c) Request for determination. (1) Contractors requesting to use foreign construction material
under paragraph (b)(3) of this clause shall provide adequate information for Government
evaluation of the request for a determination regarding the inapplicability of the Buy American
Act. Each submission shall include a description of the foreign and domestic construction
materials, including unit of measure, quantity, price, time of delivery or availability, location of
the construction project, name and address of the proposed contractor, and a detailed justification
of the reason for use of foreign materials cited in accordance with paragraph (b)(3) of this clause.
A submission based on unreasonabl e cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause. The price of
construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued.)

(2) If the Government determines after contract award that an exception to the Buy American
Act applies, the contract shall be modified to allow use of the foreign construction material, and
adequate consideration shall be negotiated. However, when the basis for the exception isthe
unreasonabl e price of adomestic construction material, adequate consideration shall not be less
than the differential established in paragraph (b)(3)(i) of this clause.

(3) If the Government does not determine that an exception to the Buy American Act applies, the
use of that particular foreign construction material will be afailure to comply with the Act.

(d) For evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
following information and any applicable supporting data based on the survey of suppliers shall
be included in the request:

Foreign and Domestic Construction Materials Price Comparison

Unit of Price

Construction material description measure Quantity (dollars)\1\

[tem 1:

Foreign construction material . ............

Domestic construction material .. .........

Item 2;

Foreign construction material . ...........

Domestic construction material . ..........

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
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responsg; if oral, attach summary.
Include other applicable supporting information.

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free entry certificate is issued).

52.225-11 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (AUG 1998)

(a) Unless advance written approval of the Contracting Officer is obtained, the Contractor shall
not acquire, for use in the performance of this contract, any supplies or services originating from
sources within, or that were located in or transported from or through, countries whose products
are banned from importation into the United States by Executive order or regulations of the
Office of Foreign Assets Control, Department of the Treasury. Those countries include Cuba,
Iran, Irag, Libya, North Korea, and Sudan.

(b) The Contractor shall not acquire for use in the performance of this contract any supplies or
services from entities controlled by the Government of Irag.

(c) The Contractor agrees to insert the provisions of this clause, including this paragraph (c), in
all subcontracts hereunder.

(End of clause)

52.225-15 BUY AMERICAN ACT--CONSTRUCTION MATERIALSUNDER TRADE
AGREEMENTSACT AND NORTH AMERICAN FREE TRADE AGREEMENT (MAY
1997)

(a) Definitions. As used in this clause--

"Components’ means those articles, materials, and suppliesincorporated directly into
construction materials.

"Construction material" means an article, material, or supply brought to the construction site for
incorporation into the building or work. Construction material also includes an item brought to
the site pre-assembled from articles, materias, or supplies. However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, which are
discrete systems incorporated into a public building or work and which are produced as a
complete system, shall be evaluated as a single and distinct construction material regardless of
when or how the individual parts or components of such systems are delivered to the
construction site.

"Designated country construction material” means a construction material that (1) iswholly the
growth, product, or manufacture of a designated country (as defined at FAR 25.401), or (2) in the
case of a construction material which consistsin whole or in part of materials from another
country or instrumentality, has been substantially transformed in a designated country into a new
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and different construction material distinct from the materials from which it was transformed.

"Domestic construction material” means (1) an unmanufactured construction material mined or
produced in the United States, or (2) a construction material manufactured in the United States, if
the cost of its components mined, produced, or manufactured in the United States exceeds 50
percent of the cost of al its components. Components of foreign origin of the same class or kind
as the construction materials determined to be unavail able pursuant to subparagraph 25.202(a)(2)
of the Federal Acquisition Regulation (FAR) shall be treated as domestic.

"North American Free Trade Agreement (NAFTA) country” means Canada or Mexico.

"NAFTA country construction material” means a construction materia that (1) iswholly the
growth, product, or manufacture of aNAFTA country, or (2) in the case of a construction
material which consistsin whole or in part of materials from another country or instrumentality,
has been substantially transformed in a NAFTA country into a new and different construction
material distinct from the materials from which it was transformed.

(b)(1) The Buy American Act (41 U.S.C. 10a - 10d) requires that only domestic construction
material be used in performing this contract, except as provided in paragraphs (b)(2), (b)(3), and
(b)(4) of this clause.

(2) The Trade Agreements Act and the North American Free Trade Agreement (NAFTA)
provide that designated country and NAFTA country construction materials are exempted from
application of the Buy American Act.

(3) The requirement in paragraph (b)(1) of this clause does not apply to the excepted
construction material or components listed by the Government as follows:
None

(4) Other foreign construction material may be added to the list in paragraph (b)(3) of this clause
If the Government determines that--

(i) The cost would be unreasonable (the cost of a particular domestic construction material shall
be determined to be unreasonable when the cost of such material exceeds the cost of foreign
material by more than 6 percent, unless the agency head determines a higher percentage to be

appropriate);

(it) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United Statesin
sufficient and reasonably available commercial quantities of a satisfactory quality.

(5) The Contractor agrees that only domestic construction materials, NAFTA country

construction materials, or designated country construction materials will be used by the
Contractor, subcontractors, material men, and suppliersin the performance of this contract,
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except for foreign construction materials, if any, listed in paragraph (b)(3) of this clause.

(c) Request for determination. (1) Contractors requesting to use foreign construction material
under paragraph (b)(4) of this clause shall provide adequate information for Government
evaluation of the request for a determination regarding the inapplicability of the Buy American
Act. Each submission shall include a description of the foreign and domestic construction
materials, including unit of measure, quantity, price, time of delivery or availability, location of
the construction project, name and address of the proposed contractor, and a detailed justification
of the reason for use of foreign materials cited in accordance with paragraph (b)(4) of this clause.
A submission based on unreasonabl e cost shall include a reasonable survey of the market and a
completed price comparison table in the format in paragraph (d) of this clause. The price of
construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(2) If the Government determines after contract award that an exception to the Buy American
Act applies, the contract shall be modified to allow use of the foreign construction material, and
adequate consideration shall be negotiated. However, when the basis for the exception isthe
unreasonabl e price of adomestic construction material, adequate consideration shall not be less
than the differential established in paragraph (b)(4)(i) of this clause.

(3) If the Government does not determine that an exception to the Buy American Act applies, the
use of that particular foreign construction material will be afailure to comply with the Act.

(d) For evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
following information and any applicable supporting data based on the survey of suppliers shall
be included in the request:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON
Construction Unit Of Quantity Price

Material Measure (Dollars)*

Description

Item 1:

Foreign construction material

Domestic construction material

Item 2:

Foreign construction material

Domestic construction material
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List name, address, telephone number, and contact for suppliers surveyed. Attach copy of
responsg; if oral, attach summary.

Include other applicable supporting information.

* Include all delivery costs to the construction site and any applicable duty (whether or not a
duty-free entry certificate is issued).

(End of clause)

52.226-1 UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED
ECONOMIC ENTERPRISES (SEP 1996)

(a) For Department of Defense contracts, this clause applies only if the contract includes a
subcontracting plan incorporated under the terms of the clause at 52.219-9, Small Business
Subcontracting Plan. 1t does not apply to contracts awarded based on a subcontracting plan
submitted and approved under paragraph (g) of the clause at 52.219-9.

(b) Definitions. As used in this clause:

"Indian" means any person who isamember of any Indian tribe, band, group, pueblo or
community which is recognized by the Federal Government as eligible for services from the
Bureau of Indian Affairs (BIA) in accordance with 25 U.S.C. 1452(c) and any ‘‘Native” as
defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601).

"Indian organization" means the governing body of any Indian tribe or entity established or
recognized by the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.

"Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of
the Interior) commercial, industrial, or business activity established or organized for the purpose
of profit, provided that Indian ownership shall constitute not less than 51 percent of the
enterprise.

"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native
villages and native groups (including corporations organized by Kenai, Juneau, Sitka, and
Kodiak) as defined in the Alaska Native Claims Settlement Act, which is recognized by the
Federal Government as éligible for services from BIA in accordance with 25 U.S.C. 1542(c).

"Interested party” means a prime contractor or an actual or prospective offeror whose direct
economic interest would be affected by the award of a subcontract or by the failure to award a
subcontract.

(c)The Contractor agrees to use its best efforts to give Indian organizations and Indian-owned

economic enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the
subcontracts it awards to the fullest extent consistent with efficient performance of its contract.
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(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the
representation of an Indian organization or Indian-owned economic enterprise asto its éigibility,
unless an interested party challenges its status or the Contracting Officer has independent reason
to question that status. In the event of a challenge to the representation of a subcontractor, the
Contracting Officer shall refer the matter to the U.S. Department of the Interior, Bureau of Indian
Affairs (BIA), Attn: Chief, Division of Contracting and Grants Administration, 1849 C Strest,
NW, MS-334A-SIB, Washington, DC 20245. The BIA will determine the éigibility and notify
the Contracting Officer. The 5 percent incentive payment will not be made within 50 working
days of subcontract award or while achallenge is pending. If a subcontractor is determined to be
an ineligible participant, no incentive payment will be made under the Indian Incentive Program.

(2) The Contractor may request an adjustment under the Indian Incentive Program to the
following:

(i) The estimated cost of a cost-type contract.

(ii) The target cost of a cost-plus-incentive-fee prime contract.

(iii) Thetarget cost and ceiling price of afixed-price incentive prime contract.
(iv) The price of afirm-fixed-price prime contract.

(3) The amount of the equitable adjustment to the prime contract shall be 5 percent of the
estimated cost, target cost or firm-fixed-price included in the subcontract initially awarded to the
Indian organization or Indian-owned economic enterprise.

(4) The Contractor has the burden of proving the amount claimed and must assert its request for
an adjustment prior to completion of contract performance.

(d) The Contracting Officer, subject to the terms and conditions of the contract and the
availability of funds, shall authorize an incentive payment of 5 percent of the amount paid to the
subcontractor. Contracting Officers shall seek funding in accordance with agency procedures.
The Contracting Officer's decision is final and not subject to the Disputes clause of this contract.

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this
contract or any subcontract at any tier, of any invention described in and covered by a United
States patent (1) embodied in the structure or composition of any article the delivery of whichis
accepted by the Government under this contract or (2) used in machinery, tools, or methods
whose use necessarily results from compliance by the Contractor or a subcontractor with (i)
specifications or written provisions forming a part of this contract or (ii) specific written
Instructions given by the Contracting Officer directing the manner of performance. The entire
liability to the Government for infringement of a patent of the United States shall be determined
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solely by the provisions of the indemnity clause, if any, included in this contract or any
subcontract hereunder (including any lower-tier subcontract), and the Government assumes
liability for al other infringement to the extent of the authorization and consent hereinabove
granted.

(b) The Contractor agreesto include, and require inclusion of, this clause, suitably modified to
identify the parties, in all subcontracts at any tier for supplies or services (including construction,
architect-engineer services, and materias, supplies, models, samples, and design or testing
services expected to exceed the simplified acquisition threshold (however, omission of this
clause from any subcontract, including those at or below the simplified acquisition threshold,
does not affect this authorization and consent.)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (AUG 1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written
detail, each notice or claim of patent or copyright infringement based on the performance of this
contract of which the Contractor has knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or
copyright infringement arising out of the performance of this contract or out of the use of any
supplies furnished or work or services performed under this contract, the Contractor shall furnish
to the Government, when requested by the Contracting Officer, al evidence and information in
possession of the Contractor pertaining to such suit or claim. Such evidence and information
shall be furnished at the expense of the Government except where the Contractor has agreed to
indemnify the Government.

() The Contractor agreesto include, and require inclusion of, this clause in all subcontracts at
any tier for supplies or services (including construction and architect-engineer subcontracts and
those for material, supplies, models, samples, or design or testing services) expected to exceed
the simplified acquisition threshold at (FAR) 2.101.to exceed the dollar amount set forth in
13.000 of the Federal Acquisition Regulation (FAR).

(End of clause)
52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its
officers, agents, and employees against liability, including costs and expenses, for infringement
upon any United States patent (except a patent issued upon an application that is now or may
hereafter be withheld from issue pursuant to a Secrecy Order under 35 U.S.C. 181) arising out of
performing this contract or out of the use or disposal by or for the account of the Government of
supplies furnished or work performed under this contract.
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52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and
persons supplying labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with
this contract becomes unacceptabl e to the Government.

(b) Any surety failsto furnish reports on its financial condition as required by the Government;

(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the
opinion of the Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period
of required security. If the Contractor does not furnish an acceptable extension or replacement
ILC, or other acceptable substitute, at least 30 days before an ILC’s scheduled expiration, the
Contracting officer has the right to immediately draw on the ILC.

52.228-11 PLEDGESOF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a
performance bond, or a payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of --
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or
Government securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2)
with respect to Government securities held in book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of titlein the form of a certificate of title prepared by atitle insurance company
approved by the United States Department of Justice. This title evidence must show fee ssimple
title vested in the surety along with any concurrent owners; whether any real estate taxes are due
and payable; and any recorded encumbrances against the property, including the lien filed in
favor of the Government as required by FAR 28.203-3(d);

(i) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated
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no earlier than 6 months prior to the date of the bond, prepared by a professional appraiser who
certifies that the appraisal has been conducted in accordance with the generally accepted
appraisal standards as reflected in the Uniform Standards of Professional Appraisal Practice, as
promulgated by the Appraisal Foundation.

(End of clause)
52.228-12  Prospective Subcontractor Requestsfor Bonds. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105
of Pub. L. 103-355, upon the request of a prospective subcontractor or supplier offering to
furnish labor or material for the performance of this contract for which a payment bond has been
furnished to the Government pursuant to the Miller Act, the Contractor shall promptly provide a
copy of such payment bond to the requester.

52.228-14 |IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(@) ‘*lrrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a
federally insured financial institution to pay all or part of a stated amount of money, until the
expiration date of the letter, upon presentation by the Government (the beneficiary) of awritten
demand therefor. Neither the financial institution nor the offeror/Contractor can revoke or
condition the letter of credit.

(b) If the offeror intendsto use an ILC in lieu of abid bond, or to secure other types of bonds
such as performance and payment bonds, the letter of credit and letter of confirmation formatsin
paragraphs (e) and (f) of this clause shall be used.

(c) Theletter of credit shall be irrevocable, shall require presentation of no document other than
awritten demand and the ILC (including confirming letter, if any), shall be issued/confirmed by
an acceptable federally insured financial institution as provided in paragraph (d) of this clause,
and--

(2) If used as abid guarantee, the ILC shall expire no earlier than 60 days after the close of the
bid acceptance period,;

(2) If used as an alternative to corporate or individual sureties as security for a performance or
payment bond, the offeror/Contractor may submit an ILC with an initial expiration date
estimated to cover the entire period for which financial security isrequired or may submit an ILC
with aninitial expiration date that is aminimum period of one year from the date of issuance.
The ILC shall provide that, unless the issuer provides the beneficiary written notice of non-
renewal at least 60 days in advance of the current expiration date, the ILC is automatically
extended without amendment for one year from the expiration date, or any future expiration date,
until the period of required coverage is completed and the Contracting Officer provides the
financia institution with awritten statement waiving the right to payment. The period of
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required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--

(A) One year following the expected date of final payment;

(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during
the one-year period following final payment.

(i) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or
confirm the ILC. The offeror/Contractor shall provide the Contracting Officer a credit rating that
indicates the financial institution has the required rating(s) as of the date of issuance of the ILC.
Unless the financial institution issuing the ILC had letter of credit business of less than $25
million in the past year, ILCs over $5 million must be confirmed by another acceptable financial
institution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution’s Letterhead or Name and Address]

Issue Date

IRREVOCABLE LETTER OF CREDIT NO.

Account party’s name

Account party’s address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency’s address|

1. We hereby establish thisirrevocable and transferable Letter of Credit in your favor for one or
more drawings up to United States $ . This Letter of Credit is payable at [issuing
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financia institution’s and, if any, confirming financial institution's] office at [issuing financia
ingtitution’s address and, if any, confirming financial institution’s address] and expires with our
close of business on , Or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee’s sight draft(s) drawn on the issuing or, if
any, the confirming financial institution, for al or any part of this credit if presented with this
Letter of Credit and confirmation, if any, at the office specified in paragraph 1 of this Letter of
Credit on or before the expiration date or any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are
renumbered.] It isacondition of this Letter of Credit that it is deemed to be automatically
extended without amendment for one year from the expiration date hereof, or any future
expiration date, unless at least 60 days prior to any expiration date, we notify you or the
transferee by registered mail, or other receipted means of delivery, that we elect not to consider
this Letter of Credit renewed for any such additional period. At the time we notify you, we also
agree to notify the account party (and confirming financial institution, if any) by the same means
of delivery.

4. This Letter of Credit istransferable. Transfers and assignments of proceeds are to be effected
without charge to either the beneficiary or the transferee/assignee of proceeds. Such transfer or
assignment shall be only at the written direction of the Government (the beneficiary) in aform
satisfactory to the issuing financia ingtitution and the confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the
extent not inconsistent therewith, to the laws of [state of confirming
financial institution, if any, otherwise state of issuing financial institution].

6. If this credit expires during an interruption of business of this financial institution as described
in Article 17 of the UCP, the financial institution specifically agrees to effect payment if this
credit is drawn against within 30 days after the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financia Institution’s L etterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number
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Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution’s LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached,
issued by [name of issuing financia institution] for drawings of up to United States
dollars /U.S. $ and expiring with our close of business on
[the expiration date], or any automatically extended expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office
located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of
Credit and this Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are
renumbered.] It isacondition of this confirmation that it be deemed automatically extended
without amendment for one year from the expiration date hereof, or any automatically extended
expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or

the transferee and the issuing financial institution, by registered mail or other receipted means of
delivery, that we elect not to consider this confirmation extended for any such additional period,;
or

(b) Theissuing financial institution shall have exercised its right to notify you or the transferee,
the account party, and ourselves, of its election not to extend the expiration date of the Letter of
Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary
Credits, 1993 Revision, International Chamber of Commerce Publication No. 500, and to the
extent not inconsistent therewith, to the laws of [state of confirming financial
ingtitution].

6. If this confirmation expires during an interruption of business of thisfinancial institution as
described in Article 17 of the UCP, we specifically agree to effect payment if this credit is drawn
against within 30 days after the resumption of our business.

Sincerely,
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[Confirming financial institution]

(g9) The following format shall be used by the Contracting Officer for asight draft to draw on the
Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United
States $ . Thisdraft isdrawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:

(End of clause)
52.228-15 Performance and Payment Bonds--Construction (SEP 1996)-
(a) Definitions. As used in this clause--
Contract price means the award price of the contract or, for requirements contracts, the price
payable for the estimated quantity; or for indefinite-delivery type contracts, the price payable for

the specified minimum quantity.

(b) Unless the resulting contract price is $100,000 or less, the successful offeror shall be required
to furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance Bonds (Standard Form 25): (i) The penal amount of performance bonds shall be
100 percent of the original contract price.

(if) The Government may require additional performance bond protection when the contract

priceisincreased. Theincrease in protection shall generally equal 100 percent of the increase in
contract price.
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(iif) The Government may secure additional protection by directing the Contractor to increase the
penal amount of the existing bond or to obtain an additional bond.

(2) Payment Bonds (Standard Form 25-A):
(i) The penal amount of payment bonds shall equal--
(A) 50 percent of the contract priceif the contract price is not more than $1 million;

(B) 40 percent of the contract priceif the contract price is more than $1 million but not more
than $5 million; or

(C) $2.5 million if the contract price is more than $5 million.

(i) If the original contract priceis $5 million or less, the Government may require additional
protection if the contract price isincreased. The penal amount of the total protection shall meet
the requirement of subparagraph (b)(2)(i) of this clause.

(iif) The Government may secure additional protection by directing the Contractor to increase the
penal sum of the existing bond or to obtain an additional bond.

(c) The Contractor shall furnish al executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee
provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event,
before starting work.

(d) The bonds shall be in the form of firm commitment, supported by corporate sureties whose
names appear on the list contained in Treasury Department Circular 570, individual sureties, or
by other acceptable security such as postal money order, certified check, cashier’s check,
irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain
bonds or notes of the United States. Treasury Circular 570 is published in the Federal Register,
or may be obtained from the U.S. Department of Treasury, Financial Management Service,
Surety Bond Branch, 401 14th Street, NW., 2nd Floor, West Wing, Washington, DC 20227.

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (JAN 1991)

(a) "Contract date," as used in this clause, means the date set for bid opening or, if thisisa
negotiated contract or a modification, the effective date of this contract or modification.

"All applicable Federal, State, and local taxes and duties," as used in this clause, means all taxes
and duties, in effect on the contract date, that the taxing authority isimposing and collecting on
the transactions or property covered by this contract.

"After-imposed Federal tax," as used in this clause, means any new or increased Federal excise
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tax or duty, or tax that was exempted or excluded on the contract date but whose exemption was
later revoked or reduced during the contract period, on the transactions or property covered by
this contract that the Contractor is required to pay or bear as the result of legislative, judicial, or
administrative action taking effect after the contract date. It does not include social security tax
or other employment taxes.

"After-relieved Federa tax," as used in this clause, means any amount of Federal excise tax or
duty, except socia security or other employment taxes, that would otherwise have been payable
on the transactions or property covered by this contract, but which the Contractor is not required
to pay or bear, or for which the Contractor obtains arefund or drawback, as the result of
legislative, judicial, or administrative action taking effect after the contract date.

(b) The contract price includes al applicable Federa, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federa tax,
provided the Contractor warrants in writing that no amount for such newly imposed Federal
excise tax or duty or rate increase was included in the contract price, as a contingency reserve or
otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except
socia security or other employment taxes, that the Contractor is required to pay or bear, or does
not obtain arefund of, through the Contractor’s fault, negligence, or failure to follow instructions
of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the
adjustment exceeds $250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any
Federal excise tax or duty that reasonably may be expected to result in either an increase or
decrease in the contract price and shall take appropriate action as the Contracting Officer directs.
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption
from any Federal, State, or local tax when the Contractor requests such evidence and a
reasonabl e basis exists to sustain the exemption.

(End of clause)

52.229-5 TAXES-CONTRACTSPERFORMED IN U.S. POSSESSIONS OR PUERTO
RICO (APR 1984)

Theterm "local taxes," as used in the Federal, State, and local taxes clause of this contract,
includes taxes imposed by a possession of the United States or by Puerto Rico.

(End of clause)
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52.232-5 PAYMENTSUNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY
1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in
this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work
proceeds, or at more frequent intervals as determined by the Contracting Officer, on estimates of
work accomplished which meets the standards of quality established under the contract, as
approved by the Contracting Officer.

(1) The Contractor’s request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by
the contract covered by the payment requested.

(i) A listing of the amount included for work performed by each subcontractor under the
contract.

(ii1) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on
the site and preparatory work done to be taken into consideration. Materia delivered to the
Contractor at locations other than the site al'so may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(it) The Contractor furnishes satisfactory evidence that it has acquired title to such material and
that the material will be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall
furnish the following certification, or payment shall not be made: (However, if the Contractor
elects to delete paragraph (c)(4) from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms,
and conditions of the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received
under the contract, and timely payments will be made from the proceeds of the payment covered
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by this certification, in accordance with subcontract agreements and the requirements of chapter
39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and
conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor’s performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress
payments, discovers that a portion or all of such request constitutes a payment for performance
by the Contractor that fails to conform to the specifications, terms, and conditions of this contract
(hereinafter referred to as the "unearned amount™), the Contractor shall--

(2) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from
the 8th day after the date of receipt of the unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has
been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress
payments by an amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any
period for which a progress payment is to be made, the Contracting Officer shall authorize
payment to be made in full. However, if satisfactory progress has not been made, the Contracting
Officer may retain a maximum of 10 percent of the amount of the payment until satisfactory
progress is achieved. When the work is substantially complete, the Contracting Officer may
retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor
al the remaining withheld funds. Also, on completion and acceptance of each separate building,
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public work, or other division of the contract, for which the price is stated separately in the
contract, payment shall be made for the completed work without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments
made shall, at the time of payment, become the sole property of the Government, but this shall
not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of al of the terms of the
contract.

(9) Reimbursement for bond premiums. In making these progress payments, the Government
shall, upon request, reimburse the Contractor for the amount of premiums paid for performance
and payment bonds (including coinsurance and reinsurance agreements, when applicable) after
the Contractor has furnished evidence of full payment to the surety. The retainage provisionsin
paragraph (e) of this clause shall not apply to that portion of progress payments attributable to
bond premiums.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract
after--

(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of al claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the
Contractor has specifically excepted from the operation of the release. A release may also be
required of the assignee if the Contractor’s claim to amounts payable under this contract has been
assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract,
progress payments shall not exceed 80 percent on work accomplished on undefinitized contract
actions. A "contract action" is any action resulting in a contract, as defined in FAR Subpart 2.1,
including contract modifications for additional supplies or services, but not including contract
modifications that are within the scope and under the terms of the contract, such as contract
modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

() Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the
amount payable under subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at
the most recent auction of such bills prior to the date the Contractor receives the unearned
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amount; and

(2) Deducted from the next avail able payment to the Contractor.

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or
Pricing Data clause or a Cost Accounting Standards clause, all amounts that become payable by
the Contractor to the Government under this contract (net of any applicable tax credit under the
Internal Revenue Code (26 U.S.C. 1481)) shall bear simple interest from the date due until paid
unless paid within 30 days of becoming due. The interest rate shall be the interest rate
established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes
Act of 1978 (Public Law 95-563), which is applicable to the period in which the amount
becomes due, as provided in paragraph (b) of this clause, and then at the rate applicable for each
six-month period as fixed by the Secretary until the amount is paid. reproduce, prepare derivative
works, distribute copies to the public, and (b) Amounts shall be due at the earliest of the
following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any
demand resulting from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to
confirm completed negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor
stating the amount of refund payable in connection with a pricing proposal or a negotiated
pricing agreement not confirmed by contract modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed
in 32.614-2 of the Federal Acquisition Regulation in effect on the date of this contract.

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C.
15 (hereafter referred to as "the Act"), may assign its rights to be paid amounts due or to become
due as aresult of the performance of this contract to a bank, trust company, or other financing
institution, including any Federal lending agency. The assignee under such an assignment may
thereafter further assign or reassign its right under the original assignment to any type of
financing institution described in the preceding sentence.
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(b) Any assignment or reassignment authorized under the Act and this clause shall cover all
unpaid amounts payable under this contract, and shall not be made to more than one party,
except that an assignment or reassignment may be made to one party as agent or trustee for two
or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified
document (including this contract) or information related to work under this contract until the
Contracting Officer authorizes such action in writing.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (JUN 1997)

Notwithstanding any other payment terms in this contract, the Government will make invoice
payments and contract financing payments under the terms and conditions specified in this
clause. Payment shall be considered as being made on the day a check is dated or the date of an
electronic funds transfer. Definitions of pertinent terms are set forth in section 32.902 of the
Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless
otherwise specified. (However, see subparagraph (a)(3) concerning payments due on Saturdays,
Sundays, and legal holidays.)

() Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are
several types of invoice payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer
approval of the estimated amount and value of work or services performed, including payments
for reaching milestonesin any project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request
by the designated billing office. If the designated billing office fails to annotate the payment
request with the actual date of receipt at the time of receipt, the payment due date shall be the
14th day after the date of the Contractor’s payment request, provided a proper payment request is
received and there is no disagreement over quantity, quality, or Contractor compliance with
contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance
with the clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as
specified in the contract or, if not specified, 30 days after approval for release to the Contractor
by the Contracting Officer.

(i) Final payments based on completion and acceptance of all work and presentation of release
of all claims against the Government arising by virtue of the contract, and payments for partial
deliveries that have been accepted by the Government (e.g., each separate building, public work,
or other division of the contract for which the price is stated separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the
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designated hilling office of a proper invoice from the Contractor, or the 30th day after
Government acceptance of the work or services completed by the Contractor, whichever is later.
If the designated billing office fails to annotate the invoice with the date of actual receipt at the
time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor’s invoice, provided a proper invoice is received and there is no disagreement over
quantity, quality, or Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g.,
release of claims), acceptance shall be deemed to have occurred on the effective date of the
contract settlement.

(2) Contractor’s invoice. The Contractor shall prepare and submit invoices to the designated
billing office specified in the contract. A proper invoice must include theitems|listed in
subdivisions (a)(2)(i) through (a)(2)(ix) of this clause. If the invoice does not comply with these
requirements, it shall be returned within 7 days after the date the designated billing office
received the invoice, with a statement of the reasons why it is not a proper invoice. Untimely
notification will be taken into account in computing any interest penalty owed the Contractor in
the manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(i) Invoice date. (The Contractor is encouraged to date invoices as close as possible to the date
of mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order
number and contract line item number).

(iv) Description of work or services performed.
(v) Délivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment isto be sent (must be the same as
that in the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to be notified
in the event of a defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts
requested and certification in accordance with the requirements of the clause at 52.232-5,
Payments Under Fixed-Price Construction Contracts.

(ix) Any other information or documentation required by the contract.

(x) While not required, the Contractor is strongly encouraged to assign an identification number
to each invoice.
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(3) Interest penalty. An interest penalty shall be paid automatically by the designated payment
office, without request from the Contractor, if payment is not made by the due date and the
conditions listed in subdivisions (a)(3)(i) through (&)(3)(iii) of this clause are met, if applicable.
However, when the due date falls on a Saturday, Sunday, or legal holiday when Federal
Government offices are closed and Government businessis not expected to be conducted,
payment may be made on the following business day without incurring a late payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(i) A receiving report or other Government documentation authorizing payment was processed
and there was no disagreement over quantity, quality, Contractor compliance with any contract
term or condition, or requested progress payment amount.

(ii1) In the case of afinal invoice for any balance of funds due the Contractor for work or
services performed, the amount was not subject to further contract settlement actions between the
Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the
Secretary of the Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611)
that isin effect on the day after the due date, except where the interest penalty is prescribed by
other governmental authority (e.g., tariffs). Thisrate isreferred to as the "Renegotiation Board
Interest Rate," and it is published in the Federal Register semiannually on or about January 1 and
July 1. The interest penalty shall accrue daily on the invoice principal payment amount approved
by the Government until the payment date of such approved principal amount; and will be
compounded in 30-day increments inclusive from the first day after the due date through the
payment date. That is, interest accrued at the end of any 30-day period will be added to the
approved invoice principal payment amount and will be subject to interest penaltiesif not paidin
the succeeding 30-day period. If the designated billing office failed to notify the Contractor of a
defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date
on the corrected invoice will be adjusted by subtracting from such date the number of days taken
beyond the prescribed notification of defects period. Any interest penalty owed the Contractor
will be based on this adjusted due date. Adjustments will be made by the designated payment
office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for
payments described in subdivision (a)(1)(ii) of this clause, Government acceptance or approval
shall be deemed to have occurred constructively on the 7th day after the Contractor has
completed the work or services in accordance with the terms and conditions of the contract. In
the event that actual acceptance or approval occurs within the constructive acceptance or
approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not
apply if there is a disagreement over quantity, quality, or Contractor compliance with a contract
provision. These requirements also do not compel Government officials to accept work or
services, approve Contractor estimates, perform contract administration functions, or make
payment prior to fulfilling their responsibilities.
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(ii) The following periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defects in invoices submitted to the
Government, but this may not exceed 7 days.

(B) The period between the defects notice and resubmission of the corrected invoice by the
Contractor.

(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause
of this contract.

(ii1) Interest penalties will not continue to accrue after the filing of a claim for such penalties
under the clause at 52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1
need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the
Government and the Contractor over the payment amount or other issues involving contract
compliance, or on amounts temporarily withheld or retained in accordance with the terms of the
contract. Claims involving disputes, and any interest that may be payable, will be resolved in
accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the
designated payment office, without request from the Contractor, if a discount for prompt
payment is taken improperly. The interest penalty will be calculated on the amount of discount
taken for the period beginning with the first day after the end of the discount period through the
date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a
penalty amount, calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid
in addition to the interest penalty amount if the Contractor--

(A) Isowed an interest penalty of $1 or more;

(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and
(C) Makes awritten demand to the designated payment office for additional penalty payment, in
accordance with subdivision (a)(6)(ii) of this clause, postmarked not |ater than 40 days after the

date the invoice amount is paid.

(i1)(A) Contractors shall support written demands for additional penalty payments with the
following data. No additional data shall be required. Contractors shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request

payment of all overdue late payment interest penalty and such additional penalty as may be
required,

00700 - 72



DACWG66-00-B-0012

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.

(B) Demands must be postmarked on or before the 40th day after payment was made, except
that--

(2) If the postmark isillegible or nonexistent, the demand must have been received and annotated
with the date of receipt by the designated payment office on or before the 40th day after payment
was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the
required annotation, the demand’s validity will be determined by the date the Contractor has
placed on the demand; provided such date is no later than the 40th day after payment was made.

(ii1)(A) The additional penalty shall be equal to 100 percent of any original late payment interest
penalty, except--

(1) The additional penalty shall not exceed $5,000;
(2) The additional penalty shall never be less than $25; and
(3) No additional penalty is owed if the amount of the underlying interest penalty is less than $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision

(@) (4)(iii) of this clause, the amount of the additional penalty shall be calculated on the amount of
interest penalty that would have accrued in the absence of these limits, subject to the overall
limits on the additional penalty specified in subdivision (a)(6)(iii)(A) of this clause.

(C) For determining the maximum and minimum additional penalties, the test shall be the
interest penalty due on each separate payment made for each separate contract. The maximum
and minimum additional penalty shall not be based upon individual invoices unless the invoices
are paid separately. Where payments are consolidated for disbursing purposes, the maximum and
minimum additiona penalty determination shall be made separately for each contract therein.

(D) The additional penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract
provides for contract financing, requests for payment shall be submitted to the designated billing
office as specified in this contract or as directed by the Contracting Officer. Contract financing
payments shall be made on the 30th day after receipt of a proper contract financing request by
the designated billing office. In the event that an audit or other review of a specific financing
request is required to ensure compliance with the terms and conditions of the contract, the
designated payment office is not compelled to make payment by the due date specified.
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(2) Due dates for other contract financing. For advance payments, loans, or other arrangements
that do not involve recurring submissions of contract financing requests, payment shall be made
in accordance with the corresponding contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest
penalty for payment delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for
property or services (including a material supplier) for the purpose of performing this contract
the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay
the subcontractor for satisfactory performance under its subcontract not later than 7 days from
receipt of payment out of such amounts as are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to
the subcontractor an interest penalty for each payment not made in accordance with the payment
clause--

(i) For the period beginning on the day after the required payment date and ending on the date on
which payment of the amount due is made; and

(if) Computed at the rate of interest established by the Secretary of the Treasury, and published
in the Federal Register, for interest payments under section 12 of the Contract Disputes Act of
1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment
clause and an interest penalty clause conforming to the standards set forth in subparagraphs
(©)(2) and (c)(2) of this clausein each of its subcontracts, and to require each of its
subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor or
supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall
not be construed to impair the right of the Contractor or a subcontractor at any tier to negotiate,
and to include in their subcontract, provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a
specified percentage of each progress payment otherwise due to a subcontractor for satisfactory
performance under the subcontract without incurring any obligation to pay alate payment
interest penalty, in accordance with terms and conditions agreed to by the parties to the
subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond,;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that
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part or all of the subcontractor’s request for payment may be withheld in accordance with the
subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a
late payment penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been
furnished to the subcontractor; and

(ii) A copy of any notice issued by a Contractor pursuant to subdivision (d)(3)(i) of this clause
has been furnished to the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to
the Government but before making a payment to a subcontractor for the subcontractor’s
performance covered by the payment request, discoversthat all or a portion of the payment
otherwise due such subcontractor is subject to withholding from the subcontractor in accordance
with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of
paragraph (g) of this clause as soon as practicable upon ascertaining the cause giving riseto a
withholding, but prior to the due date for subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy
of the notice furnished to the subcontractor pursuant to subparagraph (€)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor’s progress payment by
an amount not to exceed the amount specified in the notice of withholding furnished under
subparagraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the
correction of the identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the
funds therefor must be recovered from the Government because of a reduction under subdivision
(e)(5)(1)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(i) Incur an obligation to pay alate payment interest penalty computed at the rate of interest
established by the Secretary of the Treasury, and published in the Federal Register, for interest
payments under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--
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(i) Reduction of the amount of any subsequent certified application for payment; or

(it) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under subparagraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest
on the withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the
8th day after receipt of the withheld amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after
making payment to afirst-tier subcontractor, receives from a supplier or subcontractor of the
first-tier subcontractor (hereafter referred to as a "second-tier subcontractor”) a written noticein
accordance with section 2 of the Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting
adeficiency in such first-tier subcontractor’s performance under the contract for which the
Contractor may be ultimately liable, and the Contractor determines that all or a portion of future
payments otherwise due such first-tier subcontractor is subject to withholding in accordance with
the subcontract agreement, the Contractor may, without incurring an obligation to pay an interest
penalty under subparagraph (€)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of
this clause as soon as practicable upon making such determination; and

(it) Withhold from the first-tier subcontractor’s next available progress payment or payments an
amount not to exceed the amount specified in the notice of withholding furnished under
subdivision (f)(2)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after
receipt of satisfactory written notification that the identified subcontract performance deficiency
has been corrected, the Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clause to such first-tier
subcontractor; or

(i) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor
computed at the rate of interest established by the Secretary of the Treasury, and published in the
Federal Register, for interest payments under section 12 of the Contracts Disputes Act of 1978
(41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest
penalty.
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(g) Written notice of subcontractor withholding. A written notice of any withholding shall be
issued to a subcontractor (with a copy to the Contracting Officer of any such notice issued by the
Contractor), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and

(3) Theremedia actions to be taken by the subcontractor in order to receive payment of the
amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the
Government of any amount withheld or retained in accordance with paragraph (d) of this clause
until such time as the Contractor has determined and certified to the Contracting Officer that the
subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to
the amount or entitlement of a subcontractor to a payment or alate payment interest penalty
under a clause included in the subcontract pursuant to paragraph (c) of this clause does not
constitute a dispute to which the United Statesis a party. The United States may not be
interpleaded in any judicia or administrative proceeding involving such a dispute.

() Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause,
this clause shall not limit or impair any contractual, administrative, or judicial remedies
otherwise available to the Contractor or a subcontractor in the event of a dispute involving late
payment or nonpayment by the Contractor or deficient subcontract performance or
nonperformance by a subcontractor.

(K) Non-recourse for prime contractor interest penalty. The Contractor’s obligation to pay an
interest penalty to a subcontractor pursuant to the clauses included in a subcontract under
paragraph (c) of this clause shall not be construed to be an obligation of the United States for
such interest penalty. A cost-reimbursement claim may not include any amount for
reimbursement of such interest penalty.

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL
CONTRACTOR REGISTRATION (MAY 1999)

(a) Method of payment. (1) All payments by the Government under this contract shall be made
by electronic funds transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used
inthis clause, the term **EFT” refers to the funds transfer and may also include the payment
information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the
Contractor agreesto either--
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(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government
can make payment by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using
the EFT information contained in the Central Contractor Registration (CCR) database. In the
event that the EFT information changes, the Contractor shall be responsible for providing the
updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either
the Automated Clearing House (ACH) network, subject to the rules of the National Automated
Clearing House Association, or the Fedwire Transfer System. The rules governing Federal
payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor’'s EFT information in the CCR database is incorrect,
then the Government need not make payment to the Contractor under this contract until correct
EFT information is entered into the CCR database; and any invoice or contract financing request
shall be deemed not to be a proper invoice for the purpose of prompt payment under this
contract. The prompt payment terms of the contract regarding notice of an improper invoice and
delaysin accrual of interest penalties apply.

(e) Contractor EFT arrangements. If the Contractor has identified multiple payment receiving
points (i.e., more than one remittance address and/or EFT information set) in the CCR database,
and the Contractor has not notified the Government of the payment receiving point applicable to
this contract, the Government shall make payment to the first payment receiving point (EFT
information set or remittance address as applicable) listed in the CCR database.

(f) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer
occurs because the Government used the Contractor’s EFT information incorrectly, the
Government remains responsible for--

(i) Making a correct payment;

(i) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor’s EFT information was
incorrect, or was revised within 30 days of Government release of the EFT payment transaction
instruction to the Federal Reserve System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed

to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or
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(ii) If the funds remain under the control of the payment office, the Government shall not make
payment, and the provisions of paragraph (d) of this clause shall apply.

(g) EFT and prompt payment. A payment shall be deemed to have been made in atimely manner
in accordance with the prompt payment terms of this contract if, in the EFT payment transaction
instruction released to the Federal Reserve System, the date specified for settlement of the
payment is on or before the prompt payment due date, provided the specified payment date isa
valid date under the rules of the Federal Reserve System.

(h) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as
provided for in the assignment of claims terms of this contract, the Contractor shall require asa
condition of any such assignment, that the assignee shall register in the CCR database and shall
be paid by EFT in accordance with the terms of this clause. In all respects, the requirements of
this clause shall apply to the assignee asiif it were the Contractor. EFT information that shows
the ultimate recipient of the transfer to be other than the Contractor, in the absence of a proper
assignment of claims acceptable to the Government, isincorrect EFT information within the
meaning of paragraph (d) of this clause.

(i) Liability for change of EFT information by financial agent. The Government is not liable for
errors resulting from changes to EFT information made by the Contractor’s financia agent.

() Payment information. The payment or disbursing office shall forward to the Contractor
available payment information that is suitable for transmission as of the date of release of the
EFT instruction to the Federal Reserve System. The Government may request the Contractor to
designate a desired format and method(s) for delivery of payment information from alist of
formats and methods the payment office is capable of executing. However, the Government does
not guarantee that any particular format or method of delivery isavailable at any particular
payment office and retains the | atitude to use the format and delivery method most convenient to
the Government. If the Government makes payment by check in accordance with paragraph (a)
of this clause, the Government shall mail the payment information to the remittance address
contained in the CCR database.

(End of Clause)
52.233-1 Disputes. (DEC 1998)

(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-
613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be
resolved under this clause.

(c) "Claim," as used in this clause, means a written demand or written assertion by one of the

contracting parties seeking, as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of contract terms, or other relief arising under or relating to this
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contract. A claim arising under a contract, unlike a claim relating to that contract, isa claim that
can be resolved under a contract clause that provides for the relief sought by the claimant.
However, awritten demand or written assertion by the Contractor seeking the payment of

money exceeding $100,000 is not a claim under the Act until certified as required by
subparagraph (d)(2) of thisclause. A voucher, invoice, or other routine request for payment that
is not in dispute when submitted is not a claim under the Act. The submission may be converted
to aclaim under the Act, by complying with the submission and certification requirements of this
clause, if it isdisputed either asto liability or amount or is not acted upon in a reasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this
contract, submitted within 6 years after accrua of the claim to the Contracting Officer for a
written decision. A claim by the Government against the Contractor shall be subject to awritten
decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this
clause when submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technigue that the agency electsto
handle in accordance with the Administrative Dispute Resolution Act (ADRA).

(i) The certification requirement does not apply to issues in controversy that have not been
submitted as all or part of aclaim.

(iii) The certification shall state asfollows. "I certify that the claim is made in good faith; that
the supporting data are accurate and complete to the best of my knowledge and belief; that the
amount requested accurately reflects the contract adjustment for which the Contractor believes
the Government is liable; and that | am duly authorized to certify the claim on behalf of the
Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with
respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in
writing by the Contractor, render a decision within 60 days of the request. For Contractor-
certified claims over $100,000, the Contracting Officer must, within 60 days, decide the claim or
notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit
as provided in the Act.
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(9) If the claim by the Contractor is submitted to the Contracting Officer or aclaim by the
Government is presented to the Contractor, the parties, by mutual consent, may agree to use
aternative disput resolution (ADR). If the Contractor refuses an offer for ADR, the Contractor
shall inform the Contracting Officer, in writing, of the Contractor’s specific reasons for rejecting
the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the
Contracting Officer receivesthe claim (certified, if required); or (2) the date that payment
otherwise would be due, if that date is later, until the date of payment. With regard to clams
having defective certifications, as defined in (FAR) 48 CFR 33.201, interest shall be paid from
the date that the Contracting Officer initialy receives the claim. Simple interest on claims shall
be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, whichis
applicable to the period during which the Contracting Officer receives the claim and then at the
rate applicable for each 6-month period as fixed by the Treasury Secretary during the pendency
of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final
resolution of any request for relief, claim, appeal, or action arising under the contract, and
comply with any decision of the Contracting Officer.

(End of clause)
52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of anotice of protest (as defined in FAR 33.101) or a determination that a
protest islikely (see FAR 33.102(d)), the Contracting Officer may, by written order to the
Contractor, direct the Contractor to stop performance of the work called for by this contract. The
order shall be specifically identified as a stop-work order issued under this clause. Upon receipt
of the order, the Contractor shall immediately comply with its terms and take al reasonable steps
to minimize the incurrence of costs alocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall
either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for
Convenience of the Government, clause of this contract.

(b) If astop-work order issued under this clause is canceled either before or after afinal decision
in the protest, the Contractor shall resume work. The Contracting Officer shall make an equitable
adjustment in the delivery schedule or contract price, or both, and the contract shall be modified,

in writing, accordingly, if--

(1) The stop-work order resultsin an increase in the time required for, or in the Contractor’s cost
properly allocable to, the performance of any part of this contract; and
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(2) The Contractor assertsits right to an adjustment within 30 days after the end of the period of
work stoppage; provided, that if the Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon a proposal at any time before final payment under
this contract.

(c) If astop-work order is not canceled and the work covered by the order is terminated for the
convenience of the Government, the Contracting Officer shall alow reasonable costs resulting
from the stop-work order in arriving at the termination settlement.

(d) If astop-work order is not canceled and the work covered by the order is terminated for
default, the Contracting Officer shall alow, by equitable adjustment or otherwise, reasonable
costs resulting from the stop-work order.

(e) The Government’s rights to terminate this contract at any time are not affected by action taken
under this clause.

() If, asthe result of the Contractor’s intentional or negligent misstatement, misrepresentation, or
miscertification, a protest related to this contract is sustained, and the Government pays costs, as
provided in FAR 33.102(b)(2) or 33.104(h)(1), the Government may require the Contractor to
reimburse the Government the amount of such costs. In addition to any other remedy available,
and pursuant to the requirements of Subpart 32.6, the Government may collect this debt by
offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-
price construction contract or afixed-price dismantling, demolition, or removal of improvements
contract is contemplated and the contract amount is expected to exceed the small purchase
limitation. The Contracting Officer may insert the clause in solicitations and contracts when a
fixed-price construction or afixed-price contract for dismantling, demolition, or removal of
improvements is contemplated and the contract amount is expected to be within the small
purchase limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice
to the Contracting Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those
indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from

those ordinarily encountered and generally recognized as inhering in work of the character
provided for in the contract.
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(b) The Contracting Officer shall investigate the site conditions promptly after receiving the
notice. If the conditions do materially so differ and cause an increase or decrease in the
Contractor’s cost of, or the time required for, performing any part of the work under this contract,
whether or not changed as a result of the conditions, an equitable adjustment shall be made under
this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause
shall be allowed, unless the Contractor has given the written notice required; provided, that the
time prescribed in (a) above for giving written notice may be extended by the Contracting
Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site
conditions shall be allowed if made after final payment under this contract.

52.236-3 SITE INVESTIGATION AND CONDITIONSAFFECTING THE WORK
(APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the
nature and location of the work, and that it has investigated and satisfied itself as to the general
and local conditions which can affect the work or its cost, including but not limited to

(2) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, e ectric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and
facilities needed preliminary to and during work performance. The Contractor also
acknowledges that it has satisfied itself asto the character, quality, and quantity of surface and
subsurface materials or obstacles to be encountered insofar as thisinformation is reasonably
ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any
failure of the Contractor to take the actions described and acknowledged in this paragraph will
not relieve the Contractor from responsibility for estimating properly the difficulty and cost of
successfully performing the work, or for proceeding to successfully perform the work without
additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by
the Contractor based on the information made available by the Government. Nor does the
Government assume responsibility for any understanding reached or representation made
concerning conditions which can affect the work by any of its officers or agents before the
execution of this contract, unless that understanding or representation is expressly stated in this
contract.
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52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall
be new and of the most suitable grade for the purpose intended, unless otherwise specifically
provided in this contract. References in the specifications to equipment, material, articles, or
patented processes by trade name, make, or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting competition. The Contractor may, at its
option, use any equipment, material, article, or process that, in the judgment of the Contracting
Officer, isequal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer’s approval of the machinery and
mechanical and other equipment to be incorporated into the work. When requesting approval, the
Contractor shall furnish to the Contracting Officer the name of the manufacturer, the model
number, and other information concerning the performance, capacity, nature, and rating of the
machinery and mechanical and other equipment. When required by this contract or by the
Contracting Officer, the Contractor shall also obtain the Contracting Officer’s approval of the
material or articles which the Contractor contemplates incorporating into the work. When
requesting approval, the Contractor shall provide full information concerning the material or
articles. When directed to do so, the Contractor shall submit samples for approval at the
Contractor’s expense, with all shipping charges prepaid. M achinery, equipment, material, and
articles that do not have the required approval shall be installed or used at the risk of subsequent
rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The
Contracting Officer may require, in writing, that the Contractor remove from the work any
employee the Contracting Officer deems incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At al times during performance of this contract and until the work is completed and accepted,
the Contractor shall directly superintend the work or assign and have on the worksite a
competent superintendent who is satisfactory to the Contracting Officer and has authority to act
for the Contractor.

52.236-7 PERMITSAND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining
any necessary licenses and permits, and for complying with any Federal, State, and municipal
laws, codes, and regulations applicable to the performance of the work. The Contractor shall
also be responsible for all damages to persons or property that occur as aresult of the
Contractor’'s fault or negligence. The Contractor shall aso be responsible for all materials
delivered and work performed until completion and acceptance of the entire work, except for any
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completed unit of work which may have been accepted under the contract.

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site
of the work under this contract. The Contractor shall fully cooperate with the other contractors
and with Government employees and shall carefully adapt scheduling and performing the work
under this contract to accommodate the additional work, heeding any direction that may be
provided by the Contracting Officer. The Contractor shall not commit or permit any act that will
interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
trees, shrubs, and grass) on or adjacent to the work site, which are not to be removed and which
do not unreasonably interfere with the work required under this contract. The Contractor shall
only remove trees when specifically authorized to do so, and shall avoid damaging vegetation
that will remain in place. If any limbs or branches of trees are broken during contract
performance, or by the careless operation of equipment, or by workmen, the Contractor shall
trim those limbs or branches with a clean cut and paint the cut with a tree-pruning compound as
directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be
known by the Contractor. The Contractor shall repair any damage to those facilities, including
those that are the property of athird party, resulting from failure to comply with the requirements
of this contract or failure to exercise reasonable care in performing the work. If the Contractor
fails or refuses to repair the damage promptly, the Contracting Officer may have the necessary
work performed and charge the cost to the Contractor.

52.236-10 OPERATIONSAND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government
premises to areas authorized or approved by the Contracting Officer. The Contractor shall hold
and save the Government, its officers and agents, free and harmless from liability of any nature

occasioned by the Contractor’s performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the
Contractor only with the approval of the Contracting Officer and shall be built with labor and
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materials furnished by the Contractor without expense to the Government. The temporary
buildings and utilities shall remain the property of the Contractor and shall be removed by the
Contractor at its expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only
established roadways, or use temporary roadways constructed by the Contractor when and as
authorized by the Contracting Officer. When materials are transported in prosecuting the work,
vehicles shall not be loaded beyond the loading capacity recommended by the manufacturer of
the vehicle or prescribed by any Federal, State, or local law or regulation. When it is necessary
to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor shall
repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially
completed part of the work. Before taking possession of or using any work, the Contracting
Officer shall furnish the Contractor alist of items of work remaining to be performed or
corrected on those portions of the work that the Government intends to take possession of or use.
However, failure of the Contracting Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of the contract. The Government’s
possession or use shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the
responsibility for the loss of or damage to the work resulting from the Government’s possession
or use, notwithstanding the terms of the clause in this contract entitled "Permits and
Responsibilities.” If prior possession or use by the Government delays the progress of the work
or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing
accordingly.

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from

accumul ations of waste materials. Before completing the work, the Contractor shall remove
from the work and premises any rubbish, tools, scaffolding, equipment, and materials that are not
the property of the Government. Upon completing the work, the Contractor shall leave the work
areain aclean, neat, and orderly condition satisfactory to the Contracting Officer.

52.236-13 ACCIDENT PREVENTION (NOV 1991) — ALTERNATE | (NOV 1991)

(&) The Contractor shall provide and maintain work environments and procedures which will
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(1) safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities,

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of
Improvements, the Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;

(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29
CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determines to be reasonably
necessary for the purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements
with any Department of Defense agency or component, the Contractor shall comply with all
pertinent provisions of the latest version of U.S. Army Corps of Engineers Safety and Health
Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these
reguirements or any condition which poses a serious or imminent danger to the health or safety
of the public or Government personnel, the Contracting Officer shall notify the Contractor orally,
with written confirmation, and request immediate initiation of corrective action. This notice,
when delivered to the Contractor or the Contractor’s representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. |If the Contractor
fails or refuses to promptly take corrective action, the Contracting Officer may issue an order
stopping al or part of the work until satisfactory corrective action has been taken. The
Contractor shall not be entitled to any equitable adjustment of the contract price or extension of
the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (€), with appropriate changes
in the designation of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-
(1) Submit awritten proposed plan for implementing this clause. The plan shall include an
analysis of the significant hazards to life, limb, and property inherent in contract work

performance and a plan for controlling these hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual
understanding relative to administration of the overall safety program.
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52.236-15 SCHEDULESFOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another
period of time determined by the Contracting Officer, prepare and submit to the Contracting
Officer for approval three copies of a practicable schedule showing the order in which the
Contractor proposes to perform the work, and the dates on which the Contractor contemplates
starting and completing the several salient features of the work (including acquiring materials,
plant, and equipment). The schedule shall be in the form of a progress chart of suitable scaleto
indicate appropriatel y the percentage of work scheduled for completion by any given date during
the period. If the Contractor fails to submit a schedule within the time prescribed, the
Contracting Officer may withhold approval of progress payments until the Contractor submits
the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting
Officer, and upon doing so shall immediately deliver three copies of the annotated schedule to
the Contracting Officer. If, in the opinion of the Contracting Officer, the Contractor falls behind
the approved schedule, the Contractor shall take steps necessary to improve its progress,
including those that may be required by the Contracting Officer, without additional cost to the
Government. In this circumstance, the Contracting Officer may require the Contractor to increase
the number of shifts, overtime operations, days of work, and/or the amount of construction plant,
and to submit for approval any supplementary schedule or schedulesin chart form as the
Contracting Officer deems necessary to demonstrate how the approved rate of progress will be
regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under
this clause shall be grounds for a determination by the Contracting Officer that the Contractor is
not prosecuting the work with sufficient diligence to ensure completion within the time specified
in the contract. Upon making this determination, the Contracting Officer may terminate the
Contractor’s right to proceed with the work, or any separable part of it, in accordance with the
default terms of this contract.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and

shall at all times give the Contracting Officer access thereto. Anything mentioned in the
specifications and not shown on the drawings, or shown on the drawings and not mentioned in
the specifications, shall be of like effect as if shown or mentioned in both. In case of difference
between drawings and specifications, the specifications shall govern. In case of discrepancy in
the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the
Contractor without such a determination shall be at its own risk and expense. The Contracting
Officer shall furnish from time to time such detailed drawings and other information as
considered necessary, unless otherwise provided.
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(b) Wherever in the specifications or upon the drawings the words "directed”, "required”,
"ordered", "designated", "prescribed", or words of like import are used, it shall be understood
that the "direction”, "requirement”, "order", "designation”, or "prescription”, of the Contracting
Officer isintended and similarly the words "approved", "acceptable”, "satisfactory”, or words of
like import shall mean "approved by," or "acceptable to”, or "satisfactory to" the Contracting

Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated", "as detailed", or words of similar import are used, it shall
be understood that the reference is made to the drawings accompanying this contract unless
stated otherwise. The word "provided" as used herein shall be understood to mean "provide
completein place," that is"furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor,
subcontractor, or any lower tier subcontractor pursuant to a construction contract, showing in
detail (1) the proposed fabrication and assembly of structural elements, and (2) the installation
(i.e, fit, and attachment details) of materials or equipment. It includes drawings, diagrams,
layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and
similar materials furnished by the contractor to explain in detail specific portions of the work
required by the contract. The Government may duplicate, use, and disclose in any manner and
for any purpose shop drawings delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and
review them for accuracy, completeness, and compliance with contract requirements and shall
indicate its approval thereon as evidence of such coordination and review. Shop drawings
submitted to the Contracting Officer without evidence of the Contractor’s approval may be
returned for resubmission. The Contracting Officer will indicate an approval or disapproval of
the shop drawings and if not approved as submitted shall indicate the Government’s reasons
therefor. Any work done before such approval shall be at the Contractor’'s risk. Approval by the
Contracting Officer shall not relieve the Contractor from responsibility for any errors or
omissionsin such drawings, nor from responsibility for complying with the requirements of this
contract, except with respect to variations described and approved in accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall
describe such variations in writing, separate from the drawings, at the time of submission. If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an
appropriate contract modification, except that, if the variation is minor or does not involve a
changein price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless
otherwise indicated) of all shop drawings as called for under the various headings of these
specifications. Three sets (unless otherwise indicated) of all shop drawings, will be retained by
the Contracting Officer and one set will be returned to the Contractor.
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52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror
will be notified and will be required to attend. The Contracting Officer’s notification will include
specific details regarding the date, time, and location of the conference, any need for attendance
by subcontractors, and information regarding the items to be discussed.

52.242-13 BANKRUPTCY. (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method
authorized by the contract, written notification of the bankruptcy to the Contracting Officer
responsible for administering the contract. This notification shall be furnished within five days
of theinitiation of the proceedings relating to bankruptcy filing. This notification shall include
the date on which the bankruptcy petition was filed, the identity of the court in which the
bankruptcy petition was filed, and alisting of Government contract numbers and contracting
offices for all Government contracts against which final payment has not been made. This
obligation remains in effect until final payment under this contract.

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt
al or any part of the work of this contract for the period of time that the Contracting Officer
determines appropriate for the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed, or interrupted (1) by an act of the Contracting Officer in the administration
of this contract, or (2) by the Contracting Officer’s failure to act within the time specified in this
contract (or within areasonable time if not specified), an adjustment shall be made for any
increase in the cost of performance of this contract (excluding profit) necessarily caused by the
unreasonabl e suspension, delay, or interruption, and the contract modified in writing
accordingly. However, no adjustment shall be made under this clause for any suspension, delay,
or interruption to the extent that performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or negligence of the Contractor, or for which
an equitable adjustment is provided for or excluded under any other term or condition of this
contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or
failure to act involved (but this requirement shall not apply as to a claim resulting from a
suspension order), and (2) unless the claim, in an amount stated, is asserted in writing as soon as
practicable after the termination of the suspension, delay, or interruption, but not later than the
date of final payment under the contract.
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52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written
order designated or indicated to be a change order, make changes in the work within the general
scope of the contract, including changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or
(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction,
instruction, interpretation, or determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided, that the Contractor givesthe
Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and
(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer
shall be treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor’s cost of, or
the time required for, the performance of any part of the work under this contract, whether or not
changed by any such order, the Contracting Officer shall make an equitable adjustment and
modify the contract in writing. However, except for an adjustment based on defective
specifications, no adjustment for any change under paragraph (b) of this clause shall be made for
any costs incurred more than 20 days before the Contractor gives written notice as required. In
the case of defective specifications for which the Government is responsible, the equitable
adjustment shall include any increased cost reasonably incurred by the Contractor in attempting
to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(2) receipt of awritten change order under paragraph (@) of this clause or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting to the Contracting Officer a
written statement describing the general nature and amount of the proposal, unlessthis period is
extended by the Government. The statement of proposal for adjustment may be included in the
notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after
final payment under this contract.

00700 - 91



DACWG66-00-B-0012

52.244-6  SUBCONTRACTSFOR COMMERCIAL ITEMSAND COMMERCIAL
COMPONENTS (OCT 1998)

(a) Definitions.

"Commercia item", as used in this clause, has the meaning contained in the clause at 52.202-1,
Definitions.

"Subcontract”, as used in this clause, includes atransfer of commercial items between divisions,
subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its
subcontractors at al tiers to incorporate, commercial items or nondevelopmental items as
components of itemsto be supplied under this contract.

(c) Notwithstanding any other clause of this contract, the Contractor is not required to include
any FAR provision or clause, other than those listed below to the extent they are applicable and
as may be required to establish the reasonabl eness of prices under Part 15, in a subcontract at any
tier for commercial items or commercial components:

(2) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and V eterans of the Vietnam Era (38
U.S.C. 4212(a));

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793); and

(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercia Vessels (46 U.S.C.
1241)(flow down not required for subcontracts awarded beginning May 1, 1996).

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in
subcontracts awarded under this contract.

52.245-2 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTYS) (DEC 1989)

(a) Government-furnished property. (1) The Government shall deliver to the Contractor, for use
in connection with and under the terms of this contract, the Government-furnished property
described in the Schedule or specifications together with any related data and information that
the Contractor may request and is reasonably required for the intended use of the property
(hereinafter referred to as " Government-furnished property").

(2) The delivery or performance dates for this contract are based upon the expectation that
Government-furnished property suitable for use (except for property furnished "asis") will be

00700 - 92



DACWG66-00-B-0012

delivered to the Contractor at the times stated in the Schedule or, if not so stated, in sufficient
time to enable the Contractor to meet the contract’s delivery or performance dates.

(3) If Government-furnished property is received by the Contractor in a condition not suitable for
the intended use, the Contractor shall, upon receipt of it, notify the Contracting Officer, detailing
the facts, and, as directed by the Contracting Officer and at Government expense, either repair,
modify, return, or otherwise dispose of the property. After completing the directed action and
upon written request of the Contractor, the Contracting Officer shall make an equitable
adjustment as provided in paragraph (h) of this clause.

(4) If Government-furnished property is not delivered to the Contractor by the required time, the
Contracting Officer shall, upon the Contractor’s timely written request, make a determination of
the delay, if any, caused the Contractor and shall make an equitable adjustment in accordance
with paragraph (h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer may, by written
notice, (i) decrease the Government-furnished property provided or to be provided under this
contract, or (ii) substitute other Government-furnished property for the property to be provided
by the Government, or to be acquired by the Contractor for the Government, under this contract.
The Contractor shall promptly take such action as the Contracting Officer may direct regarding
the removal, shipment, or disposal of the property covered by such notice.

(2) Upon the Contractor’s written regquest, the Contracting Officer shall make an equitable
adjustment to the contract in accordance with paragraph (h) of this clause, if the Government has
agreed in the Schedule to make the property available for performing this contract and thereis
any--

(i) Decrease or substitution in this property pursuant to subparagraph (b)(1) of this clause; or
(it) Withdrawal of authority to use this property, if provided under any other contract or lease.

(c) Titlein Government property. (1) The Government shall retain title to all Government-
furnished property.

(2) All Government-furnished property and all property acquired by the Contractor, title to which
vests in the Government under this paragraph (collectively referred to as " Government
property"), are subject to the provisions of this clause. However, special tooling accountable to
this contract is subject to the provisions of the Special Tooling clause and is not subject to the
provisions of this clause. Title to Government property shall not be affected by its incorporation
into or attachment to any property not owned by the Government, nor shall Government property
become a fixture or lose its identity as personal property by being attached to any real property.

(3) Titleto each item of facilities and special test equipment acquired by the Contractor for the
Government under this contract shall passto and vest in the Government when itsuse in
performing this contract commences or when the Government has paid for it, whichever is
earlier, whether or not title previously vested in the Government.
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(4) If this contract contains a provision directing the Contractor to purchase material for which
the Government will reimburse the Contractor as adirect item of cost under this contract--

(i) Titleto material purchased from avendor shall pass to and vest in the Government upon the
vendor’s delivery of such material; and

(i) Title to all other material shall passto and vest in the Government upon--

(A) Issuance of the material for use in contract performance;

(B) Commencement of processing of the material or its use in contract performance; or
(C) Reimbursement of the cost of the material by the Government, whichever occursfirst.

(d) Use of Government property. The Government property shall be used only for performing
this contract, unless otherwise provided in this contract or approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and accountable for all
Government property provided under this contract and shall comply with Federal Acquisition
Regulation (FAR) Subpart 45.5, asin effect on the date of this contract.

(2) The Contractor shall establish and maintain a program for the use, maintenance, repair,
protection, and preservation of Government property in accordance with sound industrial
practice and the applicable provisions of Subpart 45.5 of the FAR.

(3) If damage occurs to Government property, the risk of which has been assumed by the
Government under this contract, the Government shall replace the items or the Contractor shall
make such repairs as the Government directs. However, if the Contractor cannot effect such
repairs within the time required, the Contractor shall dispose of the property as directed by the
Contracting Officer. When any property for which the Government is responsible is replaced or
repaired, the Contracting Officer shall make an equitable adjustment in accordance with
paragraph (h) of this clause.

(4) The Contractor represents that the contract price does not include any amount for repairs or
replacement for which the Government is responsible. Repair or replacement of property for
which the Contractor is responsible shall be accomplished by the Contractor at its own expense.

(f) Access. The Government and all its designees shall have access at all reasonable times to the
premises in which any Government property islocated for the purpose of inspecting the
Government property.

(9) Risk of loss. Unless otherwise provided in this contract, the Contractor assumes the risk of,
and shall be responsible for, any loss or destruction of, or damage to, Government property upon
its delivery to the Contractor or upon passage of title to the Government under paragraph (c) of
this clause. However, the Contractor is not responsible for reasonable wear and tear to
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Government property or for Government property properly consumed in performing this
contract.

(h) Equitable adjustment. When this clause specifies an equitable adjustment, it shall be made to
any affected contract provision in accordance with the procedures of the Changes clause. When
appropriate, the Contracting Officer may initiate an equitable adjustment in favor of the
Government. The right to an equitable adjustment shall be the Contractor’s exclusive remedy.
The Government shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Délivery of Government-furnished property in a condition not suitable for its intended use;
(3) A decrease in or substitution of Government-furnished property; or

(4) Failureto repair or replace Government property for which the Government is responsible.

(i) Final accounting and disposition of Government property. Upon completing this contract, or
at such earlier dates as may be fixed by the Contracting Officer, the Contractor shall submit, in a
form acceptabl e to the Contracting Officer, inventory schedules covering all items of
Government property (including any resulting scrap) not consumed in performing this contract or
delivered to the Government. The Contractor shall prepare for shipment, deliver f.o.b. origin, or
dispose of the Government property as may be directed or authorized by the Contracting Officer.
The net proceeds of any such disposal shall be credited to the contract price or shall be paid to
the Government as the Contracting Officer directs.

(1) Abandonment and restoration of Contractor’s premises. Unless otherwise provided herein, the
Government--

(1) May abandon any Government property in place, at which time all obligations of the
Government regarding such abandoned property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor’s premises under any circumstances
(e.g., abandonment, disposition upon completion of need, or upon contract completion).
However, if the Government-furnished property (listed in the Schedule or specifications) is
withdrawn or is unsuitable for the intended use, or if other Government property is substituted,
then the equitable adjustment under paragraph (h) of this clause may properly include restoration
or rehabilitation costs.

(K) Communications. All communications under this clause shall be in writing.
() Overseas contracts. If this contract isto be performed outside of the United States of America,
Its territories, or possessions, the words "Government™ and "Government-furnished" (wherever

they appear in this clause) shall be construed as "United States Government™ and "United States
Government-furnished,” respectively.
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(End of clause)

52.245-4 GOVERNMENT-FURNISHED PROPERTY (SHORT FORM) (APR 1984)

(a) The Government shall deliver to the Contractor, at the time and locations stated in this
contract, the Government-furnished property described in the Schedule or specifications. If that
property, suitable for itsintended use, is not delivered to the Contractor, the Contracting Officer
shall equitably adjust affected provisions of this contract in accordance with the Changes clause
when--

(1) The Contractor submits atimely written request for an equitable adjustment; and
(2) The facts warrant an equitable adjustment.

(b) Title to Government-furnished property shall remain in the Government. The Contractor shall
use the Government-furnished property only in connection with this contract. The Contractor
shall maintain adequate property control records in accordance with sound industrial practice and
will make such records available for Government inspection at all reasonable times, unless the
clause at Federal Acquisition Regulation 52.245-1, Property Records, isincluded in this contract.

(c) Upon delivery of Government-furnished property to the Contractor, the Contractor assumes
the risk and responsibility for itsloss or damage, except--

(1) For reasonable wear and tear;

(2) To the extent property is consumed in performing this contract; or

(3) Asotherwise provided for by the provisions of this contract.

(d) Upon completing this contract, the Contractor shall follow the instructions of the Contracting
Officer regarding the disposition of all Government-furnished property not consumed in
performing this contract or previously delivered to the Government. The Contractor shall prepare
for shipment, deliver f.o0.b. origin, or dispose of the Government property, as may be directed or
authorized by the Contracting Officer. The net proceeds of any such disposal shall be credited to
the contract price or shall be paid to the Government as directed by the Contracting Officer.

(e) If this contract isto be performed outside the United States of America, its territories, or
possessions, the words "Government” and "Government-furnished” (wherever they appear in this
clause) shall be construed as "United States Government™ and "United States Government-
furnished,” respectively.

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture
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and fabrication of components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as
will ensure that the work performed under the contract conforms to contract requirements. The
Contractor shall maintain complete inspection records and make them available to the
Government. All work shall be conducted under the general direction of the Contracting Officer
and is subject to Government inspection and test at all places and at all reasonabl e times before
acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--
(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before
acceptance;

(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under
paragraph (i) of this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any
contract requirement, nor is the inspector authorized to change any term or condition of the
specification without the Contracting Officer’s written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, al facilities, labor,
and material reasonably needed for performing such safe and convenient inspections and tests as
may be required by the Contracting Officer. The Government may charge to the Contractor any
additional cost of inspection or test when work is not ready at the time specified by the
Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary.
The Government shall perform all inspections and tests in a manner that will not unnecessarily
delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to
conform to contract requirements, unless in the public interest the Government consents to
accept the work with an appropriate adjustment in contract price. The Contractor shall promptly
segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1)
by contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2)
terminate for default the Contractor’s right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already

completed work by removing it or tearing it out, the Contractor, on request, shall promptly
furnish all necessary facilities, labor, and material. If the work isfound to be defective or
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nonconforming in any material respect due to the fault of the Contractor or its subcontractors, the
Contractor shall defray the expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet contract requirements, the Contracting Officer shall make
an equitable adjustment for the additional servicesinvolved in the examination and
reconstruction, including, if completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as
practicable after completion and inspection, all work required by the contract or that portion of
the work the Contracting Officer determines can be accepted separately. Acceptance shall be
final and conclusive except for latent defects, fraud, gross mistakes amounting to fraud, or the
Government’s rights under any warranty or guarantee.

52.248-3 VALUE ENGINEERING--CONSTRUCTION (MAR 1989) - ALTERNATE |
(APR 1984)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering
change proposals (VECP's) voluntarily. The Contractor shall share in any instant contract
savings realized from accepted VECP's, in accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation,
maintenance, logistic support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from
aVECP in the agency’s overall projected collateral costs, exclusive of acquisition savings,
whether or not the acquisition cost changes.

"Contractor’s devel opment and implementation costs,” as used in this clause, means those costs
the Contractor incurs on aVECP specifically in developing, testing, preparing, and submitting
the VECP, as well as those costs the Contractor incurs to make the contractual changes required
by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from
developing and implementing the VECP, such as any net increases in the cost of testing,
operations, maintenance, and logistic support. The term does not include the normal
administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor
cost of performance resulting from acceptance of the VECP, minus allowable Contractor’s
development and implementation costs, including subcontractors’ development and
implementation costs (see paragraph (h) below).

"V a ue engineering change proposa (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and
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(2) Results in reducing the contract price or estimated cost without impairing essential functions
or characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(i) To the contract type only.

(c) VECP preparation. As aminimum, the Contractor shall include in each VECP the
information described in subparagraphs (1) through (7) below. If the proposed change is affected
by contractually required configuration management or similar procedures, the instructionsin
those procedures relating to format, identification, and priority assignment shall govern VECP
preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed,
the comparative advantages and disadvantages of each, ajustification when an item’s function or
characteristics are being altered, and the effect of the change on the end item’s performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is
accepted, including any suggested specification revisions.

(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract
requirement and (ii) the VECP. The cost reduction associated with the VECP shall take into
account the Contractor’s allowabl e development and implementation costs, including any amount
attributable to subcontracts under paragraph (h) below.

(4) A description and estimate of costs the Government may incur in implementing the VECP,
such as test and evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral coststo the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued
in order to achieve the maximum cost reduction, noting any effect on the contract completion
time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the
agencies and contract numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite,
with a copy to the Contracting Officer.

(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of
the VECP within 45 calendar days after the contracting office receivesit. If additional timeis
required, the Contracting Officer shall notify the Contractor within the 45-day period and
provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a
VECP.
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(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing,
explaining the reasons for rejection. The Contractor may withdraw any VECP, in wholeor in
part, at any time before it is accepted by the Government. The Contracting Officer may require
that the Contractor provide written notification before undertaking significant expenditures for
VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a
modification to this contract citing this clause. The Contracting Officer may accept the VECP,
even though an agreement on price reduction has not been reached, by issuing the Contractor a
notice to proceed with the change. Until a notice to proceed isissued or a contract modification
applies aVECP to this contract, the Contractor shall perform in accordance with the existing
contract. The Contracting Officer’s decision to accept or reject al or part of any VECP shall be
final and not subject to the Disputes clause or otherwise subject to litigation under the Contract
Disputes Act of 1978 (41 U.S.C. 601-613).

(f) Sharing.

(1) Rates. The Government’s share of savingsis determined by subtracting Government costs
from instant contract savings and multiplying the result by (i) 45 percent for fixed-price contracts
or (ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall
be authorized by a modification to this contract to--

(i) Accept the VECP,
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and

(iii) Provide the Contractor’s share of savings by adding the amount cal culated to the contract
price or fee.

(g) Subcontracts. The Contractor shall include an appropriate value engineering clause in any
subcontract of $50,000 or more and may include one in subcontracts of lesser value. In
computing any adjustment in this contract’s price under paragraph (f) above, the Contractor’s
allowable development and implementation costs shall include any subcontractor’s allowable
development and implementation costs clearly resulting from a VVECP accepted by the
Government under this contract, but shall exclude any value engineering incentive paymentsto a
subcontractor. The Contractor may choose any arrangement for subcontractor value engineering
incentive payments; provided, that these payments shall not reduce the Government’s share of
the savings resulting from the VECP.

(h) Data. The Contractor may restrict the Government’s right to use any part of a VECP or the
supporting data by marking the following legend on the affected parts:
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"These data, furnished under the VValue Engineering--Construction clause of contract . . ........
, shall not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in
part, for any purpose other than to evaluate a value engineering change proposa submitted under
the clause. This restriction does not limit the Government’s right to use information contained in
these data if it has been obtained or is otherwise available from the Contractor or from another
source without limitations.”

If aVECP is accepted, the Contractor hereby grants the Government unlimited rightsin the
VECP and supporting data, except that, with respect to data qualifying and submitted as limited
rights technical data, the Government shall have the rights specified in the contract modification
implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

52.249-1 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (SHORT FORM) (APR 1984)

The Contracting Officer, by written notice, may terminate this contract, in whole or in part, when
itisin the Government’s interest. If this contract is terminated, the rights, duties, and obligations
of the parties, including compensation to the Contractor, shall be in accordance with Part 49 of
the Federal Acquisition Regulation in effect on the date of this contract.

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-
PRICE) (SEP 1996) - ALTERNATE | (SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from
timeto time, in part if the Contracting Officer determines that atermination isin the
Government’s interest. The Contracting Officer shall terminate by delivering to the Contractor a
Notice of Termination specifying the extent of termination and the effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer,
the Contractor shall immediately proceed with the following obligations, regardless of any delay
in determining or adjusting any amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for
materials, services, or facilities, except as necessary to complete the continued portion of the
contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest

of the Contractor under the subcontracts terminated, in which case the Government shall have
the right to settle or to pay any termination settlement proposal arising out of those terminations.
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(5) With approval or ratification to the extent required by the Contracting Officer, settle all
outstanding liabilities and termination settlement proposals arising from the termination of
subcontracts; the approval or ratification will be final for purposes of this clause.

(6) Asdirected by the Contracting Officer, transfer title and deliver to the Government (i) the
fabricated or unfabricated parts, work in process, completed work, supplies, and other material
produced or acquired for the work terminated, and (ii) the completed or partially completed
plans, drawings, information, and other property that, if the contract had been completed, would
be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the
protection and preservation of the property related to this contract that isin the possession of the
Contractor and in which the Government has or may acquire an interest.

(9) Useits best efforts to sell, as directed or authorized by the Contracting Officer, any property
of the typesreferred to in subparagraph (b)(6) of this clause; provided, however, that the
Contractor (i) is not required to extend credit to any purchaser and (ii) may acquire the property
under the conditions prescribed by, and at prices approved by, the Contracting Officer. The
proceeds of any transfer or disposition will be applied to reduce any payments to be made by the
Government under this contract, credited to the price or cost of the work, or paid in any other
manner directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days
from the effective date of termination, unless extended in writing by the Contracting Officer
upon written request of the Contractor within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal
Acquisition Regulation, the Contractor may submit to the Contracting Officer alist, certified as
to quantity and quality, of termination inventory not previously disposed of, excluding items
authorized for disposition by the Contracting Officer. The Contractor may request the
Government to remove those items or enter into an agreement for their storage. Within 15 days,
the Government will accept title to those items and remove them or enter into a storage
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored,
within 45 days from submission of thelist, and shall correct the list, as necessary, before final
settlement.

(e) After termination, the Contractor shall submit afinal termination settlement proposal to the
Contracting Officer in the form and with the certification prescribed by the Contracting Officer.
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request
of the Contractor within this 1-year period. However, if the Contracting Officer determines that
the factsjustify it, atermination settlement proposal may be received and acted on after 1 year or
any extension. If the Contractor failsto submit the proposal within the time alowed, the
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Contracting Officer may determine, on the basis of information available, the amount, if any, due
the Contractor because of the termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree
upon the whole or any part of the amount to be paid or remaining to be paid because of the
termination. The amount may include a reasonable allowance for profit on work done. However,
the agreed amount, whether under this paragraph (g) or paragraph (g) of this clause, exclusive of
costs shown in subparagraph (g)(3) of this clause, may not exceed the total contract price as
reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount.
Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be agreed upon
to be paid under this paragraph.

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the
Contractor because of the termination of work, the Contracting Officer shall pay the Contractor
the amounts determined as follows, but without duplication of any amounts agreed upon under
paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without
duplication of any items) of--

(i) The cost of thiswork;

(i) The cost of settling and paying termination settlement proposals under terminated
subcontracts that are properly chargeable to the terminated portion of the contract if not included
in subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting
Officer under 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract,
to be fair and reasonable; however, if it appears that the Contractor would have sustained aloss
on the entire contract had it been completed, the Contracting Officer shall allow no profit under
this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of
termination settlement proposals and supporting data;

(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements);
and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation,
protection, or disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed
the risk of loss, the Contracting Officer shall exclude from the amounts payabl e to the Contractor
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under paragraph (g) of this clause, the fair value, as determined by the Contracting Officer, of
property that is destroyed, lost, stolen, or damaged so as to become undeliverable to the
Government or to a buyer.

() The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect
on the date of this contract, shall govern all costs claimed, agreed to, or determined under this
clause.

(1) The Contractor shall have the right of appeal, under the Disputes clause, from any
determination made by the Contracting Officer under paragraph (e), (g), or (1) of this clause,
except that if the Contractor failed to submit the termination settlement proposal or request for
equitable adjustment within the time provided in paragraph (e) or (I), respectively, and failed to
request atime extension, there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--

(2) All unliquidated advance or other payments to the Contractor under the terminated portion of
this contract;

(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired
by the Contractor or sold under the provisions of this clause and not recovered by or credited to
the Government.

(D) If the termination is partial, the Contractor may file a proposal with the Contracting Officer
for an equitable adjustment of the price(s) of the continued portion of the contract. The
Contracting Officer shall make any equitable adjustment agreed upon. Any proposal by the
Contractor for an equitable adjustment under this clause shall be requested within 90 days from
the effective date of termination unless extended in writing by the Contracting Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial
payments and payments against costs incurred by the Contractor for the terminated portion of the
contract, if the Contracting Officer believes the total of these payments will not exceed the
amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall
repay the excess to the Government upon demand, together with interest computed at the rate
established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be
computed for the period from the date the excess payment is received by the Contractor to the
date the excess is repaid. Interest shall not be charged on any excess payment due to areduction
in the Contractor’s termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or alater date
determined by the Contracting Officer because of the circumstances.
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(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all
records and documents relating to the terminated portion of this contract for 3 years after final
settlement. Thisincludes al books and other evidence bearing on the Contractor’s costs and
expenses under this contract. The Contractor shall make these records and documents available
to the Government, at the Contractor’s office, at all reasonable times, without any direct charge.
If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the
diligence that will insure its completion within the time specified in this contract including any
extension, or failsto complete the work within this time, the Government may, by written notice
to the Contractor, terminate the right to proceed with the work (or the separable part of the work)
that has been delayed. In this event, the Government may take over the work and complete it by
contract or otherwise, and may take possession of and use any materials, appliances, and plant on
the work site necessary for completing the work. The Contractor and its sureties shall beliable
for any damage to the Government resulting from the Contractor’s refusal or failure to complete
the work within the specified time, whether or not the Contractor’s right to proceed with the work
isterminated. Thisliability includes any increased costs incurred by the Government in
completing the work.

(b) The Contractor’s right to proceed shall not be terminated nor the Contractor charged with
damages under this clause, if--

(2) The delay in completing the work arises from unforeseeable causes beyond the control and
without the fault or negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,
(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,
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(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from
unforeseeabl e causes beyond the control and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the
Contracting Officer), notifies the Contracting Officer in writing of the causes of delay. The
Contracting Officer shall ascertain the facts and the extent of delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such action, the time for completing the work
shall be extended. The findings of the Contracting Officer shall be final and conclusive on the
parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor’s right to proceed, it is determined that the Contractor

was not in default, or that the delay was excusable, the rights and obligations of the parties will

be the same as if the termination had been issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and

remedies provided by law or under this contract.

52.252-2 CLAUSESINCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if

they were given in full text. Upon request, the Contracting Officer will make their full text

available. Also, the full text of a clause may be accessed electronically at this/these address(es):
http://www.arnet.gov/far

http://farsite.hill.af .mil
http://www.dtic.mil/dfars

52.252-4 ALTERATIONSIN CONTRACT (APR 1984)
Portions of this contract are altered as follows:

N/A

52.252-6 AUTHORIZED DEVIATIONSIN CLAUSES (APR 1984)
(a) Theusein this solicitation or contract of any Federal Acquisition Regulation (48 CFR

Chapter 1) clause with an authorized deviation isindicated by the addition of "(DEVIATION)"
after the date of the clause.
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(b) Theusein thissolicitation or contract of any DoD FAR Supplement (48 CFR Chapter 2)
clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the
name of the regulation.

52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(&) Any datarequired to be submitted on a Standard or Optional Form prescribed by the Federal
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form,
provided there is no change to the name, content, or sequence of the data elements on the form,
and provided the form carries the Standard or Optional Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency
unique form prescribed by an agency supplement to the FAR may be submitted on a computer
generated version of the form provided there is no change to the name, content, or sequence of
the data elements on the form and provided the form carries the agency form number and edition
date.

(o) If the Contractor submits a computer generated version of aform that is different than the
required form, then the rights and obligations of the parties will be determined based on the
content of the required form.

252.201-7000 CONTRACTING OFFICER’'SREPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer’s representative" means an individual designated in
accordance with subsection 201.602-2 of the Defense Federal Acquisition Regulation
Supplement and authorized in writing by the contracting officer to perform specific technical or
administrative functions.

(b) If the Contracting Officer designates a contracting officer’s representative (COR), the
Contractor will receive a copy of the written designation. It will specify the extent of the COR’s
authority to act on behalf of the contracting officer. The COR is not authorized to make any
commitments or changes that will affect price, quality, quantity, delivery, or any other term or
condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER
DEFENSE-CONTRACT-RELATED FELONIES (MAR 1999)

(a) Definitions. As used in this clause—
(1) “Arising out of a contract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(i) Obtaining, or
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(iii) Performing a contract or first-tier subcontract of any agency, department, or component of
the Department of Defense (DaoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or a felony in
violation of state or Federal criminal statutes, whether entered on a verdict or plea, including a
plea ofnolo contendere, for which sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony
arising out of a contract with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any
DoD contractor or subcontractor with regard to any DoD contract or first-tier subcontract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years
from the date of conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject
to a criminal penalty of not more than $500,000 if convicted of knowingly—

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or

(2) Allowing such a person to serve on the board of directors of the contractor or first-tier
subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may
consider other available remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

() The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of
this clause to the Contracting Officer. Requests shall clearly identify—

(1) The person involved;
(2) The nature of the conviction and resultant sentence or punishment imposed,;

(3) The reasons for the requested waiver; and

00700 - 108



DACWG66-00-B-0012

(4) An explanation of why awaiver isin the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to
reflect the identity and relationship of the parties, in all first-tier subcontracts exceeding the
simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation, except those for
commercia items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain
information as to whether a particular person has been convicted of fraud or any other felony
arising out of a contract with the DoD by contacting The Office of Justice Programs, The Denid
of Federal Benefits Office, U.S. Department of Justice, telephone (202) 616-3507.

(End of clause)
252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION.(MAR 1998)
(a) Definitions.
Asused in this clause--

(1) Central Contractor Registration (CCR database means the primary DoD repository for
contractor information required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by
Dun and Bradstreet Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number
assigned by Dun and Bradstreet plus a4-digit suffix that may be assigned by a parent
(controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent
business concern for such purposes as identifying subunits or affiliates of the parent business
concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS
number or the DUNS+4 number, if applicable, and the corresponding Commercia and
Government Entity (CAGE) code, isin the CCR database; the DUNS number and the CAGE
code have been validated; and all edits have been successfully completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective
awardee must be registered in the CCR database prior to award, during performance, and through
final payment of any contract resulting from this solicitation, except for awardsto foreign
vendors for work to be performed outside the United States.

(2) The offeror shall provideits DUNS or, if applicable, its DUNS+4 number with its offer,
which will be used by the Contracting Officer to verify that the offeror isregistered in the CCR
database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.
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(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours
after receipt of a complete and accurate application viathe Internet. However, registration of an
applicant submitting an application through a method other than the Internet may take up to 30
days. Therefore, offerors that are not registered should consider applying for registration
immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR,
and for any liability resulting from the Government’s reliance on inaccurate or incompl ete data.

To remain registered in the CCR database after theinitial registration, the Contractor is required
to confirm on an annual basis that itsinformation in the CCR database is accurate and compl ete.

(d) Offerors and contractors may obtain information on registration and annual confirmation
requirements by calling 1-888-227-2423, or viathe Internet at http://ccr.edi.disa.mil.

252.209-7004 SUBCONTRACTING WITH FIRMSTHAT ARE OWNED OR
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998)

() Unlessthe Government determines that there is a compelling reason to do so, the Contractor
shall not enter into any subcontract in excess of $25,000 with afirm, or subsidiary of afirm, that
isidentified, on the List of Parties Excluded from Federal Procurement and Nonprocurement
Programs, as being ineligible for the award of Defense contracts or subcontracts because it is
owned or controlled by the government of aterrorist country.

(b) A corporate officer or adesignee of the Contractor shall notify the Contracting Officer, in
writing, before entering into a subcontract with a party that isidentified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the
award of Defense contracts or subcontracts because it is owned or controlled by the government
of aterrorist country. The notice must include the name of the proposed subcontractor
notwithstanding itsinclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

252.223-7001 HAZARD WARNING LABELS (DEC 1991)

(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material
Identification and Material Safety Data clause of this contract.

(b) The Contractor shall label the item package (unit container) of any hazardous material to be
delivered under this contract in accordance with the Hazard Communication Standard (29 CFR
1910.1200 et seq). The Standard requires that the hazard warning label conform to the
requirements of the standard unless the material is otherwise subject to the labeling requirements
of one of the following statutes:

(1) Federal Insecticide, Fungicide and Rodenticide Act;
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(2) Federal Food, Drug and Cosmetics Act;

(3) Consumer Product Safety Act;

(4) Federal Hazardous Substances Act; or

(5) Federa Alcohol Administration Act.

(c) The Offeror shall list which hazardous material listed in the Hazardous Material
Identification and Material Safety Data clause of this contract will be labeled in accordance with
one of the Actsin paragraphs (b)(1) through

(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not
listed will be interpreted to mean that alabel is required in accordance with the Hazard
Communication Standard.

MATERIAL (If None, Insert "None.") ACT

(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard
warning label for all hazardous materials not listed in paragraph (c) of this clause. The Offeror
shall submit the label with the Material Safety Data Sheet being furnished under the Hazardous
Materia Identification and Material Safety Data clause of this contract.

(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage
(including revisions adopted during the term of this contract).

(End of clause)
252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)
(a) Definitions.
(1) "Employeein a sensitive position," as used in this clause, means an employee who has been
granted access to classified information; or employees in other positions that the Contractor
determinesinvolve national security; health or safety, or functions other than the foregoing
requiring a high degree of trust and confidence.
(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules |
and I1, as defined by section 802(6) of title 21 of the United States Code, the possession of which
is unlawful under chapter 13 of that Title. Theterm "illegal drugs' does not mean the use of a

controlled substance pursuant to avalid prescription or other uses authorized by law.

(b) The Contractor agreesto institute and maintain a program for achieving the objective of a
drug-free work force. While this clause defines criteriafor such a program, contractors are
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encouraged to implement alternative approaches comparabl e to the criteriain paragraph (c) that
are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling,
rehabilitation, and coordination with available community resources,

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor
employess,

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum
respect for individual confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully
monitored basis. Employee drug testing programs shall be established taking account of the
following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs
by employeesin sensitive positions. The extent of and criteriafor such testing shall be
determined by the Contractor based on considerations that include the nature of the work being
performed under the contract, the employee’s duties, and efficient use of Contractor resources,
and the risks to health, safety, or national security that could result from the failure of an
employee adequately to discharge his or her position.

(i) In addition, the Contractor may establish a program for employee drug testing--
(A) When there is a reasonabl e suspicion that an employee uses illega drugs; or
(B) When an employees has been involved in an accident or unsafe practice;

(C) Aspart of or as afollow-up to counseling or rehabilitation for illegal drug use;
(D) As part of avoluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug
use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory
Guidelines for Federal Workplace Drug Testing Programs” (53 FR 11980 (April 11, 1988),
issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are

found to be using drugsillegally. Contractors shall not allow any employee to remain on duty or
perform in a sensitive position who is found to useillegal drugs until such times as the
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Contractor, in accordance with procedures established by the Contractor, determines that the
employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent
that are inconsistent with state or local law, or with an existing collective bargaining agreement;
provided that with respect to the latter, the Contractor agrees those issues that are in conflict will
be a subject of negotiation at the next collective bargaining session.

(End of clause)
252.227-7033 RIGHTSIN SHOP DRAWINGS (APR 1966)
(a) Shop drawings for construction means drawings, submitted to the Government by the
Construction Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction
contract, showing in detail (i) the proposed fabrication and assembly of structural elements and
(i) the installation (i.e., form, fit, and attachment details) of materials or equipment. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at
any tier.
252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)
When the allowability of costs under this contract is determined in accordance with part 31 of the
Federal Acquisition Regulation (FAR), allowability shall also be determined in accordance with
part 231 of the Defense FAR Supplement, in effect on the date of this contract.
252.236-7000 MODIFICATION PROPOSALS- PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time
specified by the Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of al costsfor --
(i) Materidl;

(ii) Labor;

(iii) EQuipment;

(iv) Subcontracts; and
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(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was del eted, added, or
changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for
subcontracts.

(d) The Contractor’s proposal shall include ajustification for any time extension proposed.

252.236-7008 CONTRACT PRICES- BIDDING SCHEDULES. (DEC 1991)

(a) The Government’s payment for the items listed in the Bidding Schedule shall constitute full
compensation to the Contractor for --

(1) Furnishing al plant, labor, equipment, appliances, and materials, and

(2) Performing all operations required to complete the work in conformity with the drawings and
specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all
costs for work in the specifications, whether or not specifically listed in the Bidding Schedule.
252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are afactor in any price adjustment under this contract, the contract cost principles
and proceduresin FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.
252.247-7023  Transportation of Supplies by Sea (NOV 1995)

(a) Definitions. Asused in thisclause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products
at any level of manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense” (DoD) means the Army, Navy, Air Force, Marine Corps, and
defense agencies.

(3) "Foreign flag vessel" means any vessel that isnot aU.S.-flag vessel.

(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry
through international waters.
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(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the
prime contractor whose contractual obligation to perform results from, or is conditioned upon,
award of the prime contract and who is performing any part of the work or other requirement of
the prime contract. However, effective May 1, 1996, the term does not include a supplier,
materialman, distributor, or vendor of commercial items or commercial components.

(6) "Supplies’ means all property, except land and interests in land, that is clearly identifiable for
eventual use by or owned by the DoD at the time of transportation by sea.

(i) Anitemisclearly identifiable for eventual use by the DoD if, for example, the contract
documentation contains areference to aDoD contract number or a military destination.

(i) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships;
floating equipment and vessels of every character, type, and description, with parts,
subassemblies, accessories, and equipment; machine tools;, material; equipment; stores of all
kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means avessel of the United States or belonging to the United States,
including any vessel registered or having national status under the laws of the United States.

(b) The Contractor shall employ U.S.-flag vesselsin the transportation by sea of any suppliesto
be furnished in the performance of this contract. The Contractor and its subcontractors may
request that the Contracting Officer authorize shipment in foreign-flag vessels, or designate
available U.S.-flag vessels, if the Contractor or a subcontractor believesthat --

(1) U.S.-flag vessals are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.
(c) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to
the Contracting Officer at least 45 days prior to the sailing date necessary to meet its delivery
schedules. The Contracting Officer will process requests submitted after such date(s) as
expeditiously as possible, but the Contracting Officer’s failure to grant approvals to meet the
shipper’s sailing date will not of itself constitute a compensable delay under this or any other
clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Specia handling and discharge requirements,

(4) Loading and discharge points,
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(5) Name of shipper and consignee,

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of
contact (with names and telephone numbers) with at least two U.S.-flag carriers contacted.
Copies of telephone notes, telegraphic and facsimile message or letters will be sufficient for this
purpose.

(d) The Contractor shall, within 30 days after each shipment covered by this clause, provide the
Contracting Officer and the Division of National Cargo, Office of Market Development,
Maritime Administration, U.S. Department of Transportation, Washington, DC 20590, one copy
of the rated on board vessel operating carrier’s ocean bill of lading, which shall contain the
following information --

(2) Prime contract number;

(2) Name of vessdl;

(3) Vessd flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;

(9) Tota ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(e) The Contractor agrees to provide with its final invoice under this contract a representation
that to the best of its knowledge and belief --

(1) No ocean transportation was used in the performance of this contract;

(2) Ocean transportation was used and only U.S.-flag vessels were used for al ocean shipments
under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting
Officer for al non-U.S.-flag ocean transportation; or
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(4) Ocean transportation was used and some or al of the shipments were made on non-U.S.-flag
vessels without the written consent of the Contracting Officer. The Contractor shall describe
these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINEITEMS
TOTAL

(f) If the final invoice does not include the required representation, the Government will reject
and return it to the Contractor as an improper invoice for the purposes of the Prompt Payment
clause of this contract. In the event there has been unauthorized use of non-U.S.-flag vesselsin
the performance of this contract, the Contracting Officer is entitled to equitably adjust the
contract, based on the unauthorized use.

(g9) The Contractor shall include this clause, including this paragraph (g) in all subcontracts under
this contract, which exceed the small purchase limitation of section 13.000 of the Federal
Acquisition Regulation.

252.247-7024 Notification of Transportation of Supplies by Sea (NOV 1995)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of
Extent of Transportation by Sea, that it did not anticipate transporting by sea any supplies. If,
however, after the award of this contract, the Contractor |earns that supplies, as defined in the
Transportation of Supplies by Sea clause of this contract, will be transported by sea, the
Contractor --

(2) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies
by Sea clause of this contract.

(b) The Contractor shall include this clause, including this paragraph (b), revised as necessary to
reflect the relationship of the contracting parties, in al subcontracts hereunder, except (effective
May 1, 1996) subcontracts for the acquisition of commercial items or components.

END OF SECTION 00700
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Invitation No. DACWG66-00-B-0012

TURKEY ROOST
SCOUR REPAIR
CROSS COUNTY, ARKANSAS
ST. FRANCISBASIN PROJECT - MAINTENANCE

SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS

1.1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR
1984). The Contractor shall berequired to (8) commence work under this contract within 10 calendar
days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently,
and (c) complete the entire work ready for use not later than 120 calendar days after the date of
receipt by him of notice to proceed. The time stated for completion shall include fina cleanup of
the premises. (FAR 52.211-10)

1.2. NOT USED.

1.3. LIQUIDATED DAMAGES-CONSTRUCTION (APR 1984).

a. If the Contractor fails to complete the work within the time specified in the
contract, or any extension, the Contractor shall pay to the Government as liquidated damages, the
sum of $465.00 for each day of delay.

b. If the Government terminates the Contractor’s right to proceed, the resulting
damage will consist of liquidated damages until such reasonable time as may be required for final
completion of the work together with any increased costs occasioned the Government in completing
the work.

c. If the Government does not terminate the Contractor’s right to proceed, the
resulting damage will consist of liquidated damages until the work is completed or accepted. (FAR
52.211-12)

14. NOT USED.

1.5. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (DEC 1991).

a. The Government will provide the Contractor, without charge, a compact disk (CD)
containing contract drawings and specifications (except publications incorporated into the technical
provisions by reference) and any amendments that were issued.

b. The Contractor shall--

(1) Check al drawings furnished immediately;

(2) Compare all drawings and verify the figures before laying out the work;
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(3) Promptly notify the Contracting Officer of any discrepancies; and

(4) Be responsible for any errors which might have been avoided by
complying with this paragraph b.

c. Figures marked on drawings shall, in general, be followed in preference to scale
measurements.

d. Omissions from the drawings or specifications or the misdescription of details of
work which are manifestly necessary to carry out the intent of the drawings and specifications, or
which are customarily performed, shall not relieve the Contractor from performing such omitted or
misdescribed details of the work, but shall be performed as if fully and correctly set forth and
described in the drawings and specifications.

e. Thework shall conform to the specifications and the contract drawings identified
on the following index of drawings:

TURKEY ROOST
SCOUR REPAIR
CROSS COUNTY, ARKANSAS
ST. FRANCIS BASIN PROJECT - MAINTENANCE
FILE NO. 001A0648 thru 003A0648

INDEX TO DRAWINGS

TITLE DRAWING NUMBER

MAPS AND INDEX 1
PLAN SHEET 2
CROSS-SECTIONS 3

(DFARS 252.236 — 7001)
1.6. PHYSICAL DATA (APR 1984). Data and information furnished or referred to below

are for the Contractor's information. The Government shall not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.

a. The indications of physical conditions on the drawings and in the specifications are
the result of site investigations by aerial photographs and topographic surveys.

b. Weather Conditions. Information with respect to temperatures and precipitation
may be obtained from the National Weather Service. Also see 1.28, "Time Extensions for Unusually
Severe Weather".
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c. Additional Data. Additional data consisting of cross sections, river stage records,
records of borings, and boring samples may be available for inspection at the U.S. Army Engineer
District, Memphis, Tennessee. (FAR 52.236-4)

1.7. RIGHTS-OF-WAY.

a. The rights-of-way for the work to be constructed under this contract within the
limitsindicated on the drawingswill be provided by the Government without cost to the Contractor.
However, the Contractor shall make his own arrangements with the appropriate owners or
organizations for transporting his equipment across, over or under railroad tracks, highways, bridges,
private property, and utility lines and shall provide at his own expense any additional right-of-way
or easements required to effect such crossings, including insurance requirements of owners. Limits
of right-of-way which will be provided by the Government are as indicated on the drawings.

b. The Contractor shal, upon reasonable notice, without expense to the Government
and at any time during the progress of the work when not being actively used for contract operations,
promptly vacate and clean up any part of the Government grounds that have been allotted to or have
been in use by him when directed to do so by the Contracting Officer.

c. The Contractor shall not obstruct any existing roads on the lands controlled by the
United States except with the permission of the Contracting Officer, and shall maintain such roads
in as good condition as exists at the time of commencement of the work.

d. Any additional right-of-way required for access or for the Contractor's method of
operation must be obtained by and at the expense of the Contractor. The Contractor shall submit
written evidence to the Contracting Officer that he has obtained the rights-of-way from the property
owners. The written evidence shall consist of an authenticated copy of the conveyance under which
the Contractor acquired the rights-of-way, prepared and executed in accordance with the laws of the
State of Arkansas. If temporary rights are obtained by the Contractor, the period of time shall
coincide with Clause 1.1, "Commencement, Prosecution, and Completion of Work", of the
SPECIAL CONTRACT REQUIRMENTS CLAUSES, plus a reasonable time for any extension
granted for completion of the work. The Contractor shall be solely responsible for any and all
damages, clamsfor damages, and liability of any nature whatsoever arising from or growing out of
the use of rights-of-way other than those rights-of-way furnished by the Government.

e. The Contractor shall repair, at his own expense, any and al damage to the existing
roads when such damage is aresult of his operations on this contract. The Contractor shall also
replace, at his own expense, any and all surfacing displaced or damaged by his operations on this
contract. The repairs and/or replacement shall be done to the satisfaction of the Contracting Officer.

00800-3



1.8. LAYOUT OF WORK.

a. The Contractor will establish the following baselines and bench
marks at the site of the work:

(1) Baselines as shown on the drawings.
(2) Bench marks as shown on the drawings.

b. The Contractor shall complete the layout of the work and shall be responsible for
all measurements that may be required for the execution of the work to the location and limit marks
prescribed in the specifications or on the contract drawings, subject to such modifications as the
Contracting Officer may require to meet changed conditions or as aresult of necessary modifications
to the contract work.

c. The Contractor shall furnish, at his own expense, such stakes, templates, platforms,
equipment, tools and materias, and all labor as may be required in laying out any part of the work.
It shall be the responsibility of the Contractor to maintain and preserve all stakes and marks
established by the Contracting Officer until authorized to remove them, and if such marks are
destroyed, by the Contractor or through his negligence, prior to their authorized removal, they may
be replaced by the Contracting Officer, at his discretion, and the expense of replacement will be
deducted from any amounts due or to become due the Contractor. The Contracting Officer may
require that work be suspended at any time when location and limit marks established by the
Contractor are not reasonably adequate to permit checking of the work.

1.9. NOT USED.

1.10. QUANTITY SURVEYSALTERNATE | (APR 1984).

a. Quantity surveys shall be conducted, and the data derived from these surveys shall
be used in computing the quantities of work performed and the actual construction completed and
in place.

b. The Contractor shall conduct the original and final surveys for any periods for
which progress payments are requested. All these surveys shall be conducted under the direction of
arepresentative of the Contracting Officer, unless the Contracting Officer waives this requirement
in aspecific instance. The Government shall make such computations as are necessary to determine
the quantities of work performed or finally in place. The Contractor shall make the computations
based on the surveys for any periods for which progress payments are requested.

c. Promptly upon completing a survey, the Contractor shall furnish the originals of
al field notes and al other records relating to the survey or to the layout of the work to the
Contracting Officer, who shall use them as necessary to determine the amount of progress payments.
The Contractor shall retain copies of all such material furnished to the Contracting Officer. (FAR
52.236-16)

00800-4



d. Quantity surveys as used in this clause means atopographica survey accomplished
by ground methods requiring the use of atotal station instrument with the display output recorded
and stored in an electronic field book for further calculations in a computer. The Contractor shall
furnish the electronic datain an Intergraph or PacSoft format to the Contracting Officer.

e. Quantity Survey Method. The cross-section method shall be used to obtain
topography. Cross-section spacing will depend upon the terrain but shall not exceed 100 feet. All
breaksin slope shall be recorded along the cross-section with a maximum distance 25 feet between
observations.

f. Quantity Survey Limits. After clearing of vegetation and trees, the topographic
survey shall extend to 50 feet beyond the limits of work or to the Right-of-Way limits as shown on
the drawings.

1.11. PROGRESS CHART. The progress chart required by provisions of paragraph (a) of
the CONTRACT CLAUSE entitled "Schedules for Construction Contracts' shall be prepared on
ENG Form 2454, copies of which will be furnished to the Contractor by the Government. THREE
COPIES OF THE SCHEDULE WILL BE REQUIRED.

1.12. SAFETY-RELATED SPECIAL REQUIREMENTS. ALL WORK UNDER THIS
CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S. ARMY CORPS OF
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, AND
OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS IN EFFECT ON THE
DATE OF THE SOLICITATION. NO SEPARATE PAYMENT WILL BE MADE FOR
COMPLIANCE WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER
SAFETY-RELATED SPECIAL REQUIREMENTS.

a. Accident Investigations and Reporting. Refer to EM 385-1-1, Section 1.
Accidents shall be investigated and reports completed by the immediate supervisor of the
employee(s) involved and reported to the Contracting Officer or his representative within one
working day after the accident occurs.

b. Accident Prevention Program. Refer to the CONTRACT CLAUSE entitled,
"Accident Prevention (AlternateI)". Within 21 days after receipt of Notice of Award of the contract,
four copies of the Accident Prevention Program shall be submitted to the Contracting Officer for
review and approval. The program shall be prepared in the following format:

(1) An executed LMV Form 358R, Administrative Plan (available upon
request).

(2) Anexecuted LMV Form 359R, Activity Hazard Analysis (available upon
request).

(3) A copy of company policy statement regarding accident prevention.

(49) When marine plant and equipment are in use under a contract, the
method of fuel oil transfer shall be submitted on LMV Form 414R, Fuel Oil Transfer, (available
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upon request). (Refer to 33 CFR 156.)

The Contractor shall not commence physical work at the site until the program has been
approved by the Contracting Officer, or his authorized representative. At the Contracting Officer's
discretion, the Contractor may submit his Activity Hazard Analysis for only the first phase of
construction provided that it is accompanied by an outline of the remaining phases of construction.
All remaining phases shall be submitted and accepted prior to the beginning of work in each phase.
Also refer to Section 1 of EM 385-1-1.

c. Daily Inspections. The Contractor shal perform daily safety inspections and record
them on the forms approved by the Contracting Officer. Reports of daily inspections shall be
maintained at the jobsite. The reports shall be records of the daily inspections and resulting actions.

Each report will include, as a minimum, the following:

(1) Phase(s) of construction underway during the inspection.
(2) Locations or areas inspections were made.

(3) Results of inspection, including nature of deficiencies observed and
corrective actions taken, or to be taken, date, and signature of the person responsible for its contents.

d. Machinery and Mechanized Equipment. Machinery and mechanized equipment
used under this contract shall comply with the following:

(2) When mechanized equipment is operated on floating plant, the Contractor
shall provide positive and acceptable means of preventing this equipment from moving or falling
into the water. The type of equipment addressed by this clause includes front-end loaders,
bulldozers, trucks (both on- and off-road), backhoes, track hoes, and similar equipment. If the
Contractor plans to use such equipment on floating plant, an activity hazard analysis must be
developed for this feature of work. The plan must include a detailed explanation of the type or types
of physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and
prevent the equipment from entering the water. Nonstructural warning devices may be considered
for situations where the use of structural barriers is determined to be impracticable. The activity
hazard analysis must thoroughly address the procedure and be submitted to the Corps for review and
acceptance prior to start of this feature of work.

(2) The stability of crawler, truck, and wheelmounted cranes shall be
assured.

(8 The manufacturer’s load-rating chart may be used to determine
the maximum allowable working load for each particular crane’s boom angle provided atest load,
with aboom angle of 20 degrees, confirms the manufacturer’s |oad-rating table.

(b) Stability tests are required if:

(i) Thereisno manufacturer’s|oad-rating chart securely fixed
to the operator’s cab;
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(if) There has been a change in the boom or other structural
members; or

(iif) There has been a change in the counterweight.

The test shall consist of lifting aload with the boom in the least stable undercarriage position
and at an angle of 20 degrees above the horizontal. The test shall be conducted under close supervi-
sion on afirm, level surface. Theload that tilts the machine shall be identified asthe test load. The
test load moment (in ft-Ibs) shall then be calculated by multiplying the horizontal distance (in ft)
from the center of rotation of the machine to the test load, timesthe test load (in Ibs). Three-fourths
of thistest load moment shall then be used to compute the maximum allowable operating loads for
the boom at 20, 40, 60, and 80 degrees above horizontal. From these maximum allowable operating
loads, a curve shall be plotted and posted in the cab of the machine in sight of the operator. These
values shall not be exceeded except in the performance test described below. The test load shall
never exceed 110 percent of the manufacturer’s maximum rated capacity.

(c) Inlieu of the test and computations above, the crane may be load
tested for stability at each of the four boom positions listed above.

(3) Performance tests shall be performed in accordance with Section 16 of
EM 385-1-1. Performance tests shall be conducted after each stability test, when the craneis placed
in service on aproject, and at least every 12 months.

(4) Inspections shall be made which will ensure a safe and economical
operation of both cranes and draglines. Specific inspections and their frequencies are listed on the
appropriate check lists noted below. Results of ingpections and tests for cranes shall be recorded on
the Safety Inspection Checklist, LMV Form 326R (available upon request), and inspection results
for draglines shall be recorded on LMV Form 373R (available upon request). Copies of the
Inspections and tests shall be available at the jobsite for review. All stability and performance tests
on cranes and al complete dragline inspections shall be witnessed by the Contracting Officer or his
authorized representative.

(5) A complete dragline inspection shall be made:
(a) Atleast annually;
(b) Prior to the dragline being placed in operation; and

(c) After the dragline has been out of service for more than six
months.

e. Safety Sign. The Contractor shall furnish, erect, and maintain a safety sign at the
site, as located by the Contracting Officer. The sign shall conform to the requirements of this
paragraph and the drawing entitled "Safety Sign”, included at the end of these Specia Contract
Requirements. The lettering shall be black and the background white. When placed on afloating
plant, the sign may be half size. Upon request, the Government will furnish adecal of the Engineer
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Castle. The sign shall be erected as soon as practicable, but not later than 15 calendar days after the
date established for commencement of work. The data required shall be current.

1.13. BASISFOR SETTLEMENT OF PROPOSALS (JAN 1997). Actud costswill be used
to determine equipment costs for a settlement proposal submitted on the total cost basis under FAR
49.206-2(b). In evaluating a terminations settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:

(1) Actud costsfor each piece of equipment, or groups of similar serial or series equipment,
need not be available in the Contractor’s accounting records to determine total actual equipment
costs.

(2) If equipment costs have been allocated to a contract using predetermined rates, those
charges will be adjusted to actual costs.

(3 Recorded job costs adjusted for unalowable expenses will be used to determine
equipment operating expenses.

(4)  Ownership costs (depreciation) will be determined using the Contractor’s depreciation
schedule (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an indirect
expense and unless the Contractor charges these costs directly to contracts, they will be recovered
through the indirect expenserate. (EFARS 52.249-5000)

1.14. CERTIFICATES OF COMPLIANCE. Any certificates required for demonstrating
proof of compliance of material with specification requirements shall be executed in four (4) copies.
Each certificate shall be signed by an official authorized to certify on behalf of the manufacturing
company and shall contain the name and address of the Contractor, the project name and location,
and the quantity and date or dates of shipment or delivery to which the certificates apply. Copies of
laboratory test reports submitted with certificates shall contain the name and address of the testing
laboratory and the date or dates of the test to which the report applies. Certification shall not be
construed as relieving the Contractor from furnishing satisfactory material, if, after tests are
performed on selected samples, the material is found not to meet the specific requirements.

1.15. CONTRACTOR'S CERTIFICATE. Each submittal of shop drawings and materials
data shall be accompanied by a certificate, signed by the head of the Quality Control Organization
of the prime Contractor, that the prime Contractor has reviewed in detail al shop drawings and
materials contained in the submittal and that they are correct and in strict conformance with the
contract drawings and specifications except as may be otherwise explicitly stated. The Government
will first check for the Contractor’s certificate and then review and render approva action or indicate
disapproval in those cases where contract requirements are not fulfilled.
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1.16. SHOP DRAWINGS. The Contractor shall submit to the Contracting Officer for
approval 6 copies of al shop drawings as called for under the various headings of these
specifications. These drawings shall be complete and detailed. If approved by the Contracting
Officer, each copy of the drawings will be identified as having received such approval by being so
stamped and dated. The Contractor shall make any correction required by the Contracting Officer.

If the Contractor considers any correction indicated on the drawings to constitute a change to the
contract drawings or specifications, notice as required under the CONTRACT CLAUSE entitled
"Changes’, will be given to the Contracting Officer. Five sets of all shop drawings will be retained
by the Contracting Officer and one set will be returned to the Contractor. The approval of the
drawings by the Contracting Officer shall not be construed as a complete check, but will indicate
only that the general method of construction and detailing is satisfactory. Approval of such drawings
will not relieve the Contractor of the responsibility for any errors which may exist as the Contractor
shall be responsible for the dimensions and design of adequate connections, details, and satisfactory
construction of al work.

1.17. ASBUILT DRAWINGS. The Contractor shall maintain two (2) full-size sets of the
Contract drawings depicting a current record of the work as actually constructed. One set isfor the
Contractor’s use and one for the Government’s use. These working as-built drawing red-line mark-
ups may be manually or electronically generated using the construction plans. These working as-
built drawings shall be reviewed at least monthly with the Contracting Officer, prior to the
Contractor submitting a request for progress payment. Both shall certify that the as-built drawings
are accurate and up-to-date before progress payment is made. Upon completion of the work and not
later than 60 days from acceptance, the Contractor shall deliver a complete final set of the as-built
red-line marked-up plans depicting the construction as actually accomplished. The final as-built
drawings shall be identified as such by marking or stamping them with the words “AS-BUILT
DRAWINGS” in letters at least 3/16” high. Those drawings where no change is involved shall be
marked or stamped “AS-BUILT, NO CHANGE”. Compliance and delivery of the final as-built
drawings will be enforced through the approval of final payment. Also, the quality of the final as-
built drawings will be reflected in the Contract’s performance evaluation.

1.18. DAMAGE TO WORK. The responsibility for damage to any part of the permanent
work shall be as set forth in the CONTRACT CLAUSE entitled "Permits and Responsibilities".
However, if, in the judgement of the Contracting Officer, any part of the permanent work performed
by the Contractor is damaged by flood, tornado, or earthquake, which damage is not due to the
failure of the Contractor to take reasonable precautions or to exercise sound engineering and
construction practices in the conduct of the work, the Contractor will make the repairs as ordered by
the Contracting Officer and full compensation for such repairs will be made at the applicable
contract unit or lump sum prices as fixed and established in the contract. If, in the opinion of the
Contracting Officer, there are no contract unit or lump sum prices applicable to any part of such
work, an equitable adjustment pursuant to the CONTRACT CLAUSE entitled "Changes" will be
made as full compensation for the repairs of that part of the permanent work for which there are no
applicable contract unit or lump sum prices. Except as herein provided, damage to all work
(including temporary construction), utilities, materials, equipment and plant shall be repaired to the
satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of such
damage.

1.19. NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK. At least
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7 days before beginning work, the Contractor shall notify Mr. Donald R. Tutor, Area Engineer,
Wynne Area Office, Bennie House Center, Highway 1 North, P.O. Box 729, Wynne, Arkansas
72396-0729, Telephone No. 901-544-3851 or 870-238-7983. COLLECT CALLSWILL NOT BE
ACCEPTED.

1.20. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR
1995).

a. This clause does not apply to terminations. See SPECIAL CONTRACT
REQUIREMENT entitled, “Basis for Settlement of Proposals” and FAR Part 49.

b. Allowable cost for construction and marine plant and equipment in sound workable
condition owned or controlled and furnished by a Contractor or subcontractor at any tier shall be
based on actual cost data for each piece of equipment or groups of similar serial and series for which
the Government can determine both ownership and operating costs from the Contractor's accounting
records. When both ownership and operating costs cannot be determined for any piece of equipment
or groups of similar serial or series equipment from the Contractor's accounting records, costs for
that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction
Equipment Ownership and Operating Expense Schedule, Region Ill. Wookidgians shall be
considered to be average for determining equipment rates using the schedule unless specified
otherwise by the Contracting Officer. For equipment not included in the schedule, rates for
comparable pieces of equipment may be used or a rate may be developed using the formula provided
in the schedule. For forward pricing, the schedule in effect at the time of negotiations shall apply.

For retroactive pricing, the schedule in effect at the time the work was performed shall apply.

c. Equipment rental costs are allowable, subject to the provisions of FAR
31.105(d)(2)(ii)) and FAR 31.205-36. Rates for equipment rented from an organization under
common control, lease-purchase arrangements, and sale-leaseback arrangements, will be
determined using the schedule, except that actual rates will be used for equipment leased from an
organization under common control that has an established practice of leasing the same or similar
equipment to unaffiliated lessees.

d. When actual equipment costs are proposed and the total amount of the pricing
action exceeds the small purchase threshold, the Contracting Officer shall request the Contractor to
submit either certified cost or pricing data, or partial/limited data, as appropriate. The data shall be
submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet. (EFARS 52.231-5000)

NOTE: THE CONTRACTOR MAY PURCHASE THE EQUIPMENT MANUAL FROM THE
GOVERNMENT PRINTING OFFICE. THE GOVERNMENT PRINTING OFFICE TELEPHONE
NO. IS 202-512-1800.

1.21. RETESTING OF CONSTRUCTION MATERIALS. Unless otherwise specified,
where the Technical Specifications state that tests will be performed at the expense of the
Government, the cost of only the initial test will be borne by the Government. Any retesting due to
failure of the materials to meet the requirements in the initial test or any retesting requested by the
Contractor shall be performed at the Contractor's expense. The retests shall be at laboratories
approved by the Contracting Officer. The costs of retests made at Government laboratories will be
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deducted from the total amount due the Contractor.

1.22. VEHICLE WEIGHT LIMITATIONS. Vehicle weight limitations for operation on
roads, streets, and bridges may affect the prosecution of work under this contract. The Contractor
will be responsible for obtaining all necessary licenses and permits in accordance with the
CONTRACT CLAUSE entitled "Permits and Responsibilities’.

1.23. NOT USED.

1.24. NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES). In
compliance with the General Permit of the NPDES, the Contracting Officer will file a Notice of
Intent (NOI) with the State of Arkansas. In addition, the Stormwater Pollution Prevention Plan
(SWPPP) required by the General Permit has been prepared and is included at the end of these
Specia Contract Requirements. The Contractor shall adhere strictly to the erosion control provisions
of SWPPP and Section 01130 - ENVIRONMENTAL PROTECTION to minimize sediment
discharge into nearby water courses to the maximum extent practicable. Furthermore, the Contractor
and all subcontractors shall sign the certification contained in the SWPPP. The Contractor shall
maintain the SWPPP on the construction site at all times. The SWPPP shall take precedence over
the technical specifications.

1.25. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984). The Contractor
shall perform on the site, and with its own organization, work equivalent to at least fifteen (15)
percent of the total amount of work to be performed under the contract. This percentage may be
reduced by a supplemental agreement to this contract if, during performing the work, the Contractor
requests a reduction and the Contracting Officer determines that the reduction would be to the
advantage of the Government. (FAR 52.236-1)

1.26. CONTINUING CONTRACTS (MAR 1995).

a. Thisisacontinuing contract, as authorized by Section 10 of the River and Harbor
Act of September 22, 1922 (33 U.S. Code 621). The payment of some portion of the contract price
Is dependent upon reservations of funds from future appropriations, and from future contribution to
the project having one or more non-federal project sponsors. The responsibilities of the Government
are limited by this clause notwithstanding any contrary provision of the "Payments Under Fixed-
Price Construction Contracts' clause or any other clause of this contract.

b. The sum of $50,000.00 has been reserved for this contract and is available for
payments to the Contractor during the current fiscal year. It is expected that Congress will make
appropriations for future fiscal years from which additional funds together with funds provided by
one or more non-federal project sponsors will be reserved for this contract.

c. Failure to make payments in excess of the amount currently reserved, or that may
be reserved from time to time, shall not entitle the Contractor to a price adjustment under the terms
of this contract except as specificaly provided in paragraphs "f" and "i" below. No such failure shall
congtitute a breach of this contract, except that this provision shall not bar a breach-of-contract action
if an amount finally determined to be due as a termination allowance remains unpaid for one year
due solely to afailure to reserve sufficient additional funds therefor.
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d. The Government may at any time reserve additional funds for payments under the
contract if there are funds available for such purpose. The Contracting Officer will promptly notify
the Contractor of any additional funds reserved for the contract by issuing an administrative
modification to the contract.

e. If earnings will be such that funds reserved for the contract will be exhausted
before the end of any fiscal year, the Contractor shall give written notice to the Contracting Officer
of the estimated date of exhaustion and the amount of additional funds which will be needed to meet
payments due or to become due under the contract during that fiscal year. This notice shall be given
not less than 45 nor more than 60 days prior to the estimated date of exhaustion.

f. No payments will be made after exhaustion of funds except to the extent that
additional funds are reserved for the contract. The Contractor shall be entitled to smple interest on
any payment that the Contracting Officer determines was actually earned under the terms of the
contract and would have been made except for exhaustion of funds. Interest shall be computed from
the time such payment would otherwise have been made until actually or constructively made, and
shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41, 85
STAT 97, asin effect on the first day of the delay in such payment.

g. Any suspension, delay, or interruption of work arising from exhaustion or
anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the
Contractor to any price adjustment under the "Suspension of Work™ clause or in any other manner
under this contract.

h. An equitable adjustment in performance time shall be made for any increasein the
time required for performance of any part of the work arising from exhaustion of funds or the
reasonabl e anticipation of exhaustion of funds.

i. If, upon the expiration of sixty (60) days after the beginning of the fiscal year
following an exhaustion of funds, the Government has failed to reserve sufficient additional funds
to cover payments otherwise due, the Contractor, by written notice delivered to the Contracting
Officer at any time before such additiona funds are reserved, may elect to treat hisright to proceed
with the work as having been terminated. Such atermination shall be considered a termination for
the convenience of the Government.

j. If a any timeit becomes apparent that the funds reserved for any fiscal year arein
excess of the funds required to meet all payments due or to become due the Contractor because of
work performed and to be performed under the contract during the fiscal year, the Government
reserves the right, after notice to the Contractor, to reduce said reservation by the amount of such
excess. (EFARS 52.232-5001)

1.27. NOT USED.
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1.28. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989).

a. This provision specifies the procedure for determination of time extensions for
unusually severe weather in accordance with the CONTRACT CLAUSE entitled "Default (Fixed-
Price Construction)". In order for the Contracting Officer to award a time extension under this
clause, the following conditions must be satisfied:

(1) The weather experienced at the project site during the contract period
must be found to be unusually severe, that is, more severe than the adverse weather anticipated for
the project location during any given month.

(2) The unusualy severe weather must actually cause a delay to the
completion of the project. The delay must be beyond the control and without the fault or negligence
of the Contractor.

b. The following schedule of monthly anticipated adverse weather delaysis based on
National Oceanic and Atmospheric Administration (NOAA) or similar data for the project location
and will constitute the base line for monthly westher time evaluations. The Contractor’s progress
schedule must reflect these anticipated adverse weather delaysin all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAY SBASED ON (6) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
@ O & & 6 6 &6 0O & 6 @G 6

c¢. Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout
the contract, the Contractor will record on the daily CQC report, the occurrence of adverse weather
and resultant impact to normally scheduled work. Actual adverse weather delay days must prevent
work on critical activities for 50 percent or more of the Contractor’s scheduled work day. The
number of actual adverse weather delay days shall include days impacted by actual adverse weather
(even if adverse weather occurred in previous month), be calculated chronologically from the first
to the last day of each month, and be recorded as full days. If the number of actual adverse weather
delay days exceeds the number of days anticipated in paragraph b, above, the Contracting Officer
will convert any qualifying delays to calendar days, giving full consideration for equivalent fair
weather work days, and issue a modification in accordance with the CONTRACT CLAUSE entitled
"Default (Fixed-Price Construction)”. (ER 415-1-15, Appendix A)

1.29. PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991).

a The Government will pay al costs for the mobilization and demobilization of all
of the Contractor’s plant and equipment at the contract lump sum price for thisitem.

(1) Sixty (60) percent of the lump sum price upon completion of the
Contractor’s mobilization at the work site.

(2) Theremaining forty (40) percent upon completion of demobilization.
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b. The Contracting Officer may require the Contractor to furnish cost data to justify
this portion of the bid if the Contracting Officer believes that the percentages in paragraphs a(1) and
(2) of this clause do not bear a reasonable relation to the cost of the work in this contract.

(1) Fallureto judtify such priceto the satisfaction of the Contracting Officer will
result in payment, as determined by the Contracting Officer, of--

(i) Actual mobilization costs at completion of mobilization;
(if) Actual demobilization costs at completion of demobilization; and
(ilf) Theremainder of thisitem in the final payment under this contract.

(2) The Contracting Officer's determination of the actua costsin paragraph b(1)
of this clause is not subject to appeal. (DFARS 252.236-7004)

1.30. STONE SOURCES.

a. Stone meeting the requirements of these specifications has been produced from
the sources listed below:

Certification
Name of Firm Name of Quarry Location Date
Brickeys Stone, LLC Old Menefee Bloomsdale, MO 1997
Martin Marietta Aggregates Three Rivers Smithland, KY 1996
Meridian Aggregate Co. Valley Stone Black Rock, AR 1995
Pine Bluff Sand and Gravel Co. River Mountain Delaware, AR 1996
Seminole Stone Seminole Dexter, MO 1996
Tower Rock Stone Co. Bussen Ste. Genevieve, MO 1995
Tower Rock Stone Co. Gray's Point Scott City, MO 1995
Vulcan Materials Co. Gilbertsville Lake City, KY 1996
Vulcan Materials Co. Parsons Parsons, TN 1996
Vulcan Materials Co. Verkler Black Rock, AR 1996

b. Stone may be furnished either from any of the listed sources or from any other
sources designated by the Contractor and accepted by the Contracting Officer, subject to the

conditions hereinafter stated.

c. After the award of the contract, the Contractor shall designate in writing only one
source or one combination of sources from which he proposes to furnish stone. If the Contractor
proposes to furnish stone from a source or sources not listed above, he may designate only a single
source for stone. Samples for acceptance testing shall be provided as required in the Technical
Specifications. If a source for stone so designated by the Contractor is not accepted by the
Contracting Officer for use, the Contractor may not propose other sources but shall furnish the stone

from a listed source at no additional cost to the Government.
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d. Acceptance of asource of stone shall not be construed as acceptance of all materia
from that source. Theright isreserved to regject materials from certain localized areas, zones, strata,
or channels, when such materials are unsuitable for stone as determined by the Contracting Officer.
Materials produced from a listed source shall meet all the requirements of the Technical
Specifications.

1.31. FIELD OFFICE BUILDING.

a. The Contractor shall furnish and maintain atemporary building for the exclusive
use of the Government inspectors during the life of the contract. The building shall conform to the
following requirements:

Floor Space Not less than 150 sg. ft.
Height of Ceiling Not less than 7 feet
Windows Not less than 4

Doors Atleast 1

Type of Floor Wood or Concrete

The building shall be of light but weatherproof construction. Windows shall be arranged to
open and to be fastened from the inside. All door and window openings shall be provided with
suitable screens. The door shall be equipped with adurable hasp and padlock. Interior surfaces of
exterior walls and ceilings shall be covered with insulating board and an inside storage room of
adequate size shall be provided. The Contractor shall furnish an adequate supply of approved
drinking water, sufficient electrical outlets for office calculators and equipment, adequate toilet
facilities, al dectricity required and sufficient fixtures for adequate lighting, and during cold westher
shall furnish adequate heat. The field office, its location and al facilities shall be subject to the
approval of the Contracting Officer. The building shall also be equipped with air conditioning
during hot weather. The office shall be equipped with at least 2 chairs and one desk.

b. No separate payment will be made for furnishing and maintaining the field office.
Such building will remain the property of the Contractor and shall be removed upon completion of
the work as provided in the CONTRACT CLAUSE entitled "Operations and Storage Areas’.

1.32. SUBMITTALS. Within 15 calendar days after receipt of notice to proceed, the
Contractor shal complete and submit to the Contracting Officer, in duplicate, submittal register ENG
Form 4288-R listing all submittals and dates. In addition to those items listed on ENG Form 4288-R,
the Contractor shall furnish submittals for any deviation from the plans or specifications. The
scheduled need dates must be recorded on the document for each item for control purposes. In
preparing the document, adequate time (minimum of 30 days) will be allowed for review and
approva and possible resubmittal. Scheduling shall be coordinated with the approved progress
schedule. The Contractor’s Quality Control representative shall review thelisting at least every 30
days and take appropriate action to maintain an effective system. Two (2) copies of updated or
corrected listing shall be submitted to the Contracting Officer at least every 60 days. Payment will
not be made for any material or equipment which does not comply with contract requirements. An
original and four (4) copies of all submittals shall be furnished the Contracting Officer. A completed
submittal form, ENG Form 4025-R, shall accompany all submittals. Copies of ENG Form 4025-R
and ENG Form 4288-R will be furnished the Contractor upon request. (ER 415-1-10, Appendices
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A and B)

1.33. HAUL ROADS. Whenever practical, one-way haul roads shall be used on this contract.
Haul roads built and maintained for thiswork shall comply with the following:

a. One-way haul roads for off-the-road equipment; e.g., belly dumps, scrapers, and
off-the-road trucks shall have a minimum usable width of 25 feet. One-way haul roads for over--
the-road haulage equipment only (e.g., dump trucks, etc.) may be reduced to a usable width of 15
feet. When the Contracting Officer determinesthat it isimpractical to obtain the required width for
one-way haul roads (e.g., aroad on top of alevee), a usable width of not less than 10 feet may be
approved by the Contracting Officer, provided a positive means of traffic control is implemented.

Such positive means shall be signs, signals, and/or signalman, and an effective means of speed
control.

b. Two-way haul roads for off-the-road haulage equipment shall have a usable width
of 60 feet. Two-way haul roads for over-the-road haulage equipment only may be reduced to ausable
width of 30 feet.

¢. Haul roads shall be graded and otherwise maintained to keep the surface free from
potholes, ruts, and similar conditions that could result in unsafe operation.

d. Grades and curves shall alow aminimum sight distance of 200 feet for one-way
roads and 300 feet for two-way roads. Sight distance is defined as the centerline distance an
equipment operator (4.5 feet above the road surface) can see an object 4.5 feet above the road
surface. When conditions make it impractical to obtain the required sight distance (e.g., ramps over
levees), a positive means of traffic control shall be implemented.

e. Dust abatement shall permit observation of objects on the roadway at a minimum
distance of 300 feet.

f. Haul roads shall have the edges of the usable portion marked with posts at intervals
of 50 feet on curves and 200 feet maximum elsewhere. Such markers shall extend 6 feet above the
road surface and for nighttime haulage be provided with reflectors in both directions.

1.34. TEMPORARY PROJECT FENCING. Temporary project fencing as required by
Paragraph 04.A.04 of EM 385-1-1 is not required on this project.

1.35. THRU 1.37. NOT USED.

1.38. SUNDAY, HOLIDAY AND NIGHT WORK. Sunday and Holiday work will be at
the option of the Contractor, but night work will not be permitted unless otherwise authorized by the
Contracting Officer.

1.39. THRU 1.40. NOT USED.

1.41. STORAGE OF EQUIPMENT AND MATERIALS. Storage of the Contractor’s
equipment and materials shall be at those areas within the rights-of-way designated by the
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Contracting Officer.

1.42. WARRANTY OF CONSTRUCTION (APR 1984).

a Inaddition to any other warrantiesin this contract, the Contractor warrants, except
as provided in paragraph i. of this clause, that work performed under this contract conformsto the
contract requirements and is free of any defect in equipment, material, or design furnished, or
workmanship performed by the Contractor or any subcontractor or supplier at any tier.

b. This warranty shall continue for a period of 1 year from the date of final
acceptance of the work. If the Government takes possession of any part of the work before final
acceptance, this warranty shall continue for a period of 1 year from the date the Government takes
pOssession.

c. The Contractor shall remedy at the Contractor’s expense any failure to conform,
or any defect. In addition, the Contractor shall remedy at the Contractor’s expense any damage to
Government-owned or controlled real or personal property, when that damage is the result of--

(1) The Contractor’s failure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.

d. The Contractor shall restore any work damaged in fulfilling the terms and

conditions of thisclause. The Contractor’s warranty with respect to work repaired or replaced will

run for 1 year from the date of repair or replacement.

e. The Contracting Officer shal notify the Contractor, in writing, within areasonable
time after the discovery of any failure, defect, or damage.

f. If the Contractor failsto remedy any failure, defect, or damage within areasonable
time after receipt of notice, the Government shall have the right to replace, repair, or other-wise
remedy the failure, defect, or damage at the Contractor’s expense.

0. With respect to all warranties, express or implied, from subcontractors,
manufacturers, or suppliers for work performed and materials furnished under this contract, the
Contractor shall--

(1) Obtain al warranties that would be given in normal commercia practice;

(2) Requireal warranties to be executed, in writing, for the benefit of the
Government, if directed by the Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by
the Contracting Officer.

h. In the event the Contractor’s warranty under paragraph (b) of this clause has
expired, the Government may bring suit at its expense to enforce a subcontractor’s, manufacturer’s,
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or supplier's warranty.

I. Unless adefect is caused by the negligence of the Contractor or subcontractor or
supplier at any tier, the Contractor shall not be liable for the repair of any defects of material or
design furnished by the Government nor for the repair of any damage that results from any defect
in Government-furnished material or design.

J. Thiswarranty shall not limit the Government’s rights under the Inspection and
Acceptance clause of this contract with respect to latent defects, gross mistakes, or fraud. (FAR
52.246-21)

1.43. UTILITY SERVICES. The Contractor shall provide at the site for all work under this
contract, the necessary utility services needed for completion of work under this contract.

1.44. THRU 1.58. NOT USED.

1.59. DESIGNATED BILLING OFFICE. The designated billing office for this contract
shall be Wynne Area Office, Bennie House Center, Highway 1 North, P.O. Box 729, Wynne,
Arkansas 72396-0729.

1.60 YEAR 2000 COMPLIANCE. In accordance with FAR 39.106, the Contractor shall
ensure that with respect to any design, construction, goods, or services under this contract as well
as any subsequent task/delivery orders issued under this contract (if applicable), all information
technology contained therein shall be year 2000 compliant. Specifically the Contractor shall:

a. Perform, maintain, and provide an inventory of all mgor components to include
structures, equipment, items, parts, and furnishings under this contract and each task/delivery order
which may be affected by the Y 2K compliance requirement.

b. Indicate whether each component is currently Y ear 2000 compliant or requires an upgrade
for compliance prior to Government acceptance.

-- End of Section --
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Invitation No. DACW66-00-B-0012

SECTION 01025
MEASUREMENT AND PAYMENT
PART 1 GENERAL
1.1 LUMPSUM PAYMENT ITEMS
111 Gened
Payment items for the work of this contract for which contract lump sum payments will be made are listed
inthe BIDDING SCHEDULE and described below. All cogts for items of work, which are not specificdly
mentioned to be included in a particular lump sum or unit price payment item, shal be included in the listed
lump sum item mogt dosdly associated with the work involved. The lump sum price and payment made for
eech item listed shdl condtitute full compensation for furnishing al plant, labor, materids, and equipmernt,
and parforming any associated Contractor Qudity Control, meeting safety requirements, tests and reports,
and for performing al work required for which separate payment is not otherwise provided.
(1) “Mohilizetion and Demobilization”

a Payment will be made for costs associated with operations necessary for
mobilization and demobilization as specified in SECTION 00800 paragraph 1.29.

b. Unit of measure, lump sum: LS.
(2) "Clearing"

a Payment for clearing will be made a the contract lump sum price for "Clearing”, which
price and payment shdl condtitute full compensation for dearing, disposal of deared materids induding and
performing al operationsincidenta thereto; dl as specified in SECTION 02115.

b. Unit of measure, lump sum: LS,

(3) "Dressing, Fertilizing, Seeding, Mulching, and Tree Planting”
a Payment for dressing, fertilizing, seeding, mulching, and tree planting will be made a the

contract lump sum price for "Dressing, Fertilizing, Seeding, Mulching, and Tree Planting”, which price and
payment shdl condtitute full compensation for dressing, fertilizing, seeding, and mulching al as specified in
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Section 02935.
b. Unit of measure, lump sum: LS,
(4) “Drop Culverts’
a Payment

Payment for drop culverts will be made at the contract lump sum price for “Drop Culverts 1 & 3’ and
“Drop Culverts 2 & 4", which price and payment shdl conditute full compensation for furnishing dl plant,
labor, materids, and equipment and performing al work in connection with the congtruction of the drop
culvert structures; dl as specified in SECTION 02710.

b. Unit of measure; lump sum: LS.

(5) “Environmenta Protection”

a  Payment will be made for costs associated with operations necessary for
“Environmenta Protection” as specified in Section 01130.

b.  Unit of measure, lump sum: LS.
1.2 UNIT PRICE PAYMENT ITEMS
121 Gened

Payment items for the work under this contract for which the contract progress payments will be based are
lisged in the BIDDING SCHEDULE and described below.  The unit price and payment made for each item
liged shdl conditute full compensation for furnishing dl plant, |abor, materids, and equipment, and
performing any associated Contractor quality control, meeting safety requirements, tests and reports, and
for performing dl work required for each of the unit price items.

(1) “Excavdion’
a  Measurement
A survey of the gte for excavation of the channe will be made in accordance with the SPECIAL
CONTRACT REQUIREMENTS entitled “Quantity Surveys-Alternate 1,” and al measurement of
excavation will be based on this survey; materid excavated from laterd ditches and inlet ditches as ecified

above will be measured for payment. The quantity of channel excavation to be paid for will be computed
between the ground surface, as determined by the above noted surveys, and the theoreticad dope linesand
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grade lines for such excavation as indicated on the drawings and/or soecified herein. No dlowance will be
made for over-depth excavation, for the remova of any materid outside the required side dope lines, not
for additional surveysfor the remova of shoaling as specified in SECTION 02225 paragraph 3.4.

b. Payment
Payment for excavation, measured as prescribed hereinabove, will be made a the applicable contract unit
price per cubic yard for “Excavation”, which price and payment shal condtitute full compensation for
furnishing dl materid and equipment and performing dl labor for excavation for channe and riprap
placement, inlet ditches and drains, and laterd ditches; disposd of excavaied materid and waste water; and
al other operationsincidenta thereto as specified in SECTION 02225.

C.  Unit of messure, cubic yard: CY.

(2 "Flter Materid”

a Payment for filter materid will be made at the contract unit price per ton for “Filter
Materid”, which price and payment shdl conditute full compensation for furnishing al materias and
equipment and performing dl |abor for ingdling filter materid; and dl operationsincidentd; thereto, dl as
gpecified in SECTION 02542 STONE PROTECTION.

b. Thefilter materid will be measured for payment by the ton.

c. Unit of Measure, tort TN.

(3) "Riprgp“R 90"

a Payment for riprap will be made at the Contract unit price per ton for "Riprap “R 90",
which price and payment shdl condtitute full compensation for furnishing dl materids and equipment and
performing al labor for ingaling riprap and embedment of riprap; and al operationsincidentd; thereto, all
as specified in SECTION 02542 STONE PROTECTION.

b. Riprap will be measured for payment by the ton.

c. Unit of Measure, ton: TN.

(4) "Riprgp“R 1500""
a Payment for riprap will be made at the Contract unit price per ton for 'Riprap “R

1500, which price and payment shdl condtitute full compensation for furnishing dl materias and equipment
and performing dl labor for ingaling riprap and embedment of riprap; and dl operationsincidentd;; thereto,
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all as specified in SECTION 02542 STONE PROTECTION.
b. Riprap will be measured for payment by the ton.
c. Unit of Measure, tort TN.
(5) “Corrugated Metd Pipe, 84-inch”
a Messurement

The culverts will be measured for payment by the linear foot. Such measurement will be made in the fidd
and will be based on the length ingtaled as determined and approved by the Contracting Officer.

b. Payment
Payment for the culvertswill be made at the contract unit price per linear foot for “ Corrugate Metd Pipe,
84-inch”, which price and payment shal condtitute full compensation for furnishing and ingdling the culverts,
incidental excavation required for the ingalation of the new culverts, backfilling around and over the
culverts, digpostion of the exigting culverts; and dl other operations incidentd thereto; dl as specified in
SECTION 02710 and as gpplicable to each individual culvert.

C. Unit of messurement, linear foot: LF.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section --
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Invitation No. DACW66-00-B-0012

SECTION 01130

ENVIRONMENTAL PROTECTION

PART 1 GENERAL
1.1 DEFNITIONS

For the purpose of this specification, environmental pollution and damage is defined as the presence of
chemicd, physicd, or biologicd dements or agents which adversdy affect human hedth or wedfare
unfavorably dter ecologica baances of importance to human life; affect other species of importance to man;
or degrade the utility of the environment for aesthetic, cultural and/or historical purposes. The control of
environmenta pollution and damage requires congderation of ar, water, and land, and indudes manegement
of visud aesthetics, noise, solid waste, radiant energy and radioactive materids, aswell as other pollutants.

1.2 ENVIRONMENTAL PROTECTION REQUIREMENTS

Provide and maintain, during the life of the contract, environmertal protection. Plan for and provide
environmenta protective measures to control pollution that develops during norma construction practice.

Pan for and provide environmenta protective measures required to correct conditions that develop during
the congtruction of permanent or temporary environmental features associated with the project. Comply
with Federd, State, and loca regulations pertaining to the environment, including but not limited to water,
ar, and noise pollution.

1.2.1 Environmenta Protection Plan

Within 21 days after receipt of Notice of Award of the contract, the Contractor shal submit in writing an
Environmenta Protection Plan and, prior to starting work, meet with representatives of the Contracting
Officer to develop mutud undergtanding rdaive to compliance with this provison and adminidration of the
environmental protection program. Approva of the Contractor's plan will not relieve the Contractor of his
respongbility for adeguate and continuing control of pollutants and other environmenta protection measures
The Government reserves the right to make changesin his environmenta protection plan and operations
as necessy to maintain satisfactory environmentd protection performance. The Environmenta Protection
Pan shdl indude but not be limited to the following:
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1.2.1.1 Protection of Features

The Contractor shdl determine methods for the protection of features to be preserved within authorized
work areas. The Contractor shal prepare alisting of methods to protect resources needing protection, i.e,
trees, shrubs, vines, grasses and ground cover, landscape features, air and water qudity, fish and wildlife,
soil, historicdl, archaeological and cultura resources.

1.2.1.2 Procedures

The Contractor shdl implement procedures to provide the required environmenta protection and to comply
with the gpplicable laws and regulations. The Contractor shall set out the procedures to be followed to
correct pollution of the environment due to accident, natura causes or failure to follow the procedures set
out in accordance with the Environmental Protection Plan.

1.2.1.3 Permit or License

The Contractor shdl obtain al needed permits or licenses.

1.2.1.4 Drawings

The Contractor shdl include drawings showing locations of any proposed temporary excavations or
embankments for haul roads, stream crossings, materia storage aress, structures, sanitary facilities,
gockpiles of earth materids, and digoosd areas for excess earth materid and unsatisfactory earth materids.
1.2.1.5 Environmenta Monitoring Plans

The Contractor shdl incdude environmental monitoring plans for the job Site which incorporate land, water,
ar and noise monitoring.

1.2.1.6 Traffic Control Plan

The Contractor shdl include atraffic control plan for the job ste.

1.2.1.7 Surface and Ground Water

The Contractor shal establish methods of protecting surface and ground water during congtruction activities.
1.2.1.8 Work Area Plan

The Contractor shal include awork area plan showing the proposed activity in each portion of the areaand
identifying the areas of limited use or nonuse. The plan shdl indlude measures for marking the limits of use
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aress.
1.3 SUBCONTRACTORS

Assurance of compliance with this section by subcontractors will be the responsibility of the Contractor.
14 PERMITS OBTAINED BY CORPS OF ENGINEERS

The Corps of Engineers will not obtain any permits for this project. See Contract Clause entitled
"PERMITS AND RESPONSIBILITIES'.

1.5 REGULATORY REQUIREMENTS

The Contractor shal comply with al state regulatory and statutory requirements.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 PROTECTION OF ENVIRONMENTAL RESOURCES

The environmental resources within the project boundaries and those affected outside the limits of
permanent work under this contract shall be protected during the entire period of this contract. The
Contractor shal confine his activities to areas defined by the contract drawings or specifications.
Environmentd protection shdl be as stated in the following subparagraphs.

3.1.1 Protection of Land Resources

Prior to the beginning of any congruction, the Contracting Officer will identify &l land resources to be
preserved within the Contractor's work area. The Contractor shall not remove, cut, deface, injure, or
destroy land resources including trees, shrubs, vines, grasses, top soil, and land forms without specid
permission from the Contracting Officer. No ropes, cables, or guys shdl be fastened to or attached to any
trees for anchorage unless specificaly authorized. Where such specid emergency use is permitted, the
Contractor shdl provide effective protection for land and vegetation resources a al times as defined in the
following subparagraphs.
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3.1.1.1 Work Area Limits

Prior to any congtruction, the Contractor shal mark the areas where no work isto be performed under this
contract. |solated areas within the general work area which are to be saved and protected shall also be
marked or fenced. Monuments and markers shdl be protected before construction operations commence
and during al congruction operations. Where congruction operations are to be conducted during
darkness, the markers shall be visble during darkness. The Contractor shal convey to his personned the
purpose of marking and/or protection of al necessary objects.

3.1.1.2 Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features to be preserved, indicated and
defined on the drawings submitted by the Contractor as a part of the Environmental Protection Plan, shall
be clearly identified by marking, fencing, or wrapping with boards, or any other approved techniques.

3.1.1.3 Reduction of Exposure of Unprotected Erodible Soils

Earthwork brought to find grade shdl be finished as indicated and specified. Side dopes and back dopes
shdl be protected as soon as practicable upon completion of rough grading. All earthwork shdl be planned
and conducted to minimize the duration of exposure of unprotected soils. Except in instances where the
congtructed festure obscures borrow aress, quarries and waste materia aress, these areas shdl not initidly
be cleared intotal. Clearing of such areas shdl progress in reasonably sized increments as needed to use
the areas as approved by the Contracting Officer.

3.1.1.4 Temporary Protection of Disturbed Areas

Such methods as necessary shdl be utilized to effectively prevent eroson and control sedimentation,
induding but not limited to the following:

a Retardation and Control of Runoff
Runoff from the congtruction site shall be controlled by congtruction of diverson ditches, benches, and
berms to retard and divert runoff to protected drainage courses, and the Contractor shall also utilize any
measures required by area-wide plans approved under Paragraph 208 of the Clean Water Act.
3.1.1.5 Erosion and Sedimentation Control Devices
The Contractor shdl congruct or ingal al temporary and permanent erosion sedimentation control fegtures.
Temporary eroson and sediment control measures such as berms, dikes, drains, sedimentation basin,

grassng and mulching shal be mantained until permanent drainage and eroson control facilities are
completed and operable.

01130-4



3.1.1.6 Location of Contractor Fecilities

The Contractor's field offices, saging areas, stockpiles, storage, and temporary buildings shal be placed
in areas approved by the Contracting Officer. Temporary movement or relocation of Contractor facilities
shdl be made only on gpprova by the Contracting Officer.

3.1.1.7 Disposd Areas on Government Property

Disposd areas on Government property shal be managed and controlled to limit materia to areas
designated on the contract drawings and prevent erosion of soil or sediment from entering nearby water
courses or lakes. Disposd areas shal be developed in accordance with the grading plan indicated on the
contract drawings.

3.1.1.8 Temporary Excavation and Embankments

Temporary excavation and embankments shdl be controlled to protect adjacent areas from contamingtion.
3.1.1.9 Digposdl of Solid Wastes

Solid wastes (excluding clearing debris) shdl be placed in containers which are emptied on a regular
schedule. All handling and disposd shal be conducted to prevent contamination. The Contractor shall
transport al solid waste off Government property and dispose of it in compliance with Federd, State, and
local requirements for solid waste disposdl.

3.1.1.10 Disposd of Chemica Wastes

Chemica wastes shdl be stored in corrosion resisant containers, removed from the work area and
disposed of in accordance with Federad, State, and local regulations.

3.1.1.11 Disposd of Discarded Materids

Discarded materids other than those which can be included in the solid waste category shdl be handled as
directed by the Contracting Officer.

3.2 HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES
Exiging higtoricd, archaeologica and culturd resources within the Contractor's work area will be so
designated by the Contracting Officer and precautions shdl be taken by the Contractor to preserve dl such

resources as they existed at the time they were pointed out to the Contractor. The Contractor shdl ingtall
al protection for these resources 0 designated on the contract drawings and shal be responsible for their
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preservation during this contract. If during construction items of gpparent archaeologica or historica
interest are discovered, they shal be left undisturbed and the Contractor shall report the find immediately
to the Contracting Officer.

3.3 PROTECTION OF WATER RESOURCES

The Contractor shall keep condruction activities under surveillance, management and control to avoid
pollution of surface and ground waters. Specid management techniques as set out below shdl be
implemented to control water pollution by the listed congtruction activities which are induded in this
contract.

3.3.1 Cofferdam and Diverson Operations

The Contractor shdl plan his operations and perform al work necessary to minimize adverse impact or
violation of the water quality stlandard. Construction operations for dewatering, remova of cofferdams,
tallrace excavation, and tunnd closure shal be controlled at dl times to limit impact of water turbidity on
the habitat for wildlife and impacts on water qudity for downstream use.

3.3.2 Srream Crossings

Stream crossings shdl be controlled during congtruction. Crossings shdl not violate water pollution control
standards of the Federa, State or local government.

3.3.3 Monitoring of Water Areas Affected by Condruction Activities

Monitoring of water areas affected by congtruction activities shdl be the responsbility of the Contractor.
All water aress affected by construction activities shal be monitored by the Contractor.

34  PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shal keegp construction activities under survelllance, management and control to minimize
interference with, disturbance to and damage of fish and wildlife. Speciesthat require soecific atention shal
be listed by the Contractor prior to beginning of construction operations.

3.5 PROTECTION OF AIR RESOURCES

The Contractor shal keegp construction activities under survelllance, management and control to minimize
pollution of air resources. All activities, equipment, processes, and work operated or performed by the
Contractor in accomplishing the specified congtruction shal be in grict accordance with the laws of the
State or Statesin which thework is being performed and al Federa emission and performance laws and
dandards. Specid management techniques as set out below shdl be implemented to control air pollution
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by the congtruction activities which are included in the contract.
351 Paticulates

Dust particles, aerosols, gaseous by-products from all construction activities, processng and preparation
of materids, such as from asphdtic batch plants, shal be controlled at al times, including weekends,
holidays and hours when work isnot in progress. The Contractor shdl maintain dl excavations, sockpiles,
haul roads, permanent and temporary access roads, plant sites, spoil areas, borrow areas, and all other
work areas within or outsde the project boundaries free from particulates which would cause the ar
pollution sandards mentioned in the paragraph "PROTECTION OF AIR RESOURCES' to be exceeded
or which would cause a hazard or a nuisance. Sprinkling, chemica trestment of an gpproved type, light
bituminous treetment, baghouse, scrubbers, eectrogtatic precipitators or other methods will be permitted
to control particulatesin the work area. Sprinkling, to be efficient, must be repested a such intervals as
to keep the disturbed area damp at dl times. The Contractor must have sufficient competent equipment
avallable to accomplish this task. Particulate control shall be performed as the work proceeds and
whenever a particulate nuisance or hazard occurs.

3.5.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissons from equipment shal be controlled to Federa and State
dlowablelimitsat dl times

3.5.3 Odors
Odors shdl be controlled at dl times for al congruction activities, processing and preparation of materids.
3.54 Monitoring Air Qudity

Monitoring of ar qudity shdl be the responsbility of the Contractor. All ar aress affected by the
congtruction activities shal be monitored by the Contractor.

3.6 INSPECTION

The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the
Contractor's environmenta protection plan. The Contractor shdl, after receipt of such notice, inform the
Contracting Officer of proposed corrective action and take such action as may be approved. If the
Contractor failsto comply promptly, the Contracting Officer may issue an order stopping dl or part of the
work until satisfactory corrective action has been taken. No time extensions will be granted or costs or
damages dlowed to the Contractor for any such suspension.
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3.7 POST CONSTRUCTION CLEANUP

The Contractor shal clean up dl area(s) used for congtruction.

3.8 RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore al landscape features damaged or destroyed during construction operations
outside the limits of the approved work areas. Such restoration shal be in accordance with the plans
submitted for gpprova by the Contracting Officer.

3.9 MAINTENANCE OF POLLUTION FACILITIES

The Contractor shal maintain dl constructed facilities and temporary pollution control devices for the
duration of the contract or for that length of time congtruction activities creete the particular pollutant.

3.10 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL
The Contractor shdl train his personnd in dl phases of environmentd protection. The training shal include
methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory and

contractud, and inddlation and care of facilities (vegetative covers and insgruments required for monitoring
purposes) to insure adequate and continuous environmentd pollution control.

-- End of Section --
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Invitation No. DACW66-00-B-0012

SECTION 01300

SUBMITTAL PROCEDURES

PART 1 GENERAL

1.1 SUBMITTAL CLASSIFICATION

Submittals are classfied as follows:

1.1.1 Government Approved

Governmenta approvd isrequired for extensons of desgn, critical materids, deviations, equipment whose
compatibility with the entire systlem must be checked, and other items as designated by the Contracting

Officer. Within the terms of the Contract Clause "SPECIFICATIONS AND DRAWINGS FOR
CONSTRUCTION," they are considered to be "shop drawings.”

1.1.2 Information Only

All submittals not requiring Government gpprova will be for information only. They are not consdered to
be "shop drawings' within the terms of the Contract Clause referred to above.

1.2 APPROVED SUBMITTALS

The approvad of submittals by the Contracting Officer shal not be construed as a complete check, but will
indicate only that the generd method of condruction, materials, detailing and other information are
satisfactory. Approva will not rieve the Contractor of the responghility for any error which may exig, as
the Contractor under the CQC requirements of this contract, is respongible for the dimensions and design
of adequate connections, details and satisfactory congtruction of al work. After submittals have been
gpproved by the Contracting Officer, no resubmitta for the purpose of subgtituting materids or equipment
will be given congderation unless accompanied by an explanation as to why a subgtitution is necessary.

1.3 DISAPPROVED SUBMITTALS

The Contractor shall make al corrections required by the Contracting Officer and promptly furnish a
corrected submitta in the form and number of copies as specified for theinitid submittd. I the Contractor
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congders any correction indicated on the submittas to congtitute a change to the contract, notice as
required under the Contract Clause "CHANGES' shal be given prompitly to the Contracting Officer.

1.4 WITHHOLDING OF PAYMENT

Payment for materias incorporated in the work will not be made if required approvas have not been
obtained.

PART2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 GENERAL

The Contractor shal submit dl items listed on the Submittal Register (ENG Form 4288-R) or specified in
the other sections of these specifications. The Contracting Officer may request submittals in addition to
those listed when deemed necessary to adequately describe the work covered in the respective sections.
Units of weights and measures used on al submittals shal be the same used in the contract drawings.
Submittals shdl be made in the respective number of copies and to the repective addresses set forth below.
Each submitta shal be complete and in sufficient detall to dlow ready determination of compliance with
contract requirements. Prior to submittal, al items shal be checked and approved by the Contractor's
Quality Control (CQC) representative and each item shall be stamped, signed, and dated by the CQC
representative indicating action taken. Proposed deviations from the contract requirements shdl be clearly
identified. Submittals shdl indludeitemssuch as Contractor's, manufacturer's, or fabricator's drawings,
descriptive literature including (but not limited to) catdog cuts, diagrams, operating charts or curves, test
reports; test cylinders, samples; O& M manuas including parts list; certifications, warranties or other such
required submittals. Submittals requiring Government gpprova shdl be scheduled and made prior to the
acquisition of the materia or equipment covered thereby. A copy of ENG Form 4288-R isadso included
at the end of this section.

3.2 SUBMITTAL REGISTER (ENG Form 4288-R)

At the end of this section is one set of ENG Forms 4288-R ligting each item of equipment and materid for
which submittals are required by the specifications. Columns™d’ thru "d" have been completed by the
Government. The Contractor shal complete columns™f* and"h" thru "m" and return 2 completed copies
to the Contracting Officer for gpprova within 15 cdendar days after Notice to Proceed. Columns"'n" and
"0" arefor Government action. The approved submitta register will become the scheduling document and
will be used to control submittals throughout the life of the contract. This register and the progress
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schedules shall be coordinated. This submittal register isaguide only. A copy of ENG Form 4288-R is
included at the end of this section. All submittals are the responsibility of the Contractor.

3.3 SCHEDULING

Submittal's covering component items forming a system or items thet are interrelated shal be scheduled to
be coordinated and submitted concurrently. Certifications to be submitted with the pertinent drawings shdl
be so scheduled. Adequate time (aminimum of 15 caendar days exdusive of mailing time) shdl be dlowed
and shown on the regigter for review and gpprova. No delay damages or time extensons will be dlowed
for timelogt in late submittals. Government gpprova times should be 30 days for correct submittals or 60
daysfor deviaing submittas.

34 TRANSMITTAL FORM (ENG Form 4025-R)

A copy of the transmittal form (ENG Form 4025-R) attached to this section shdl be used for submitting
both Government-gpproved and information-only submittals in accordance with the indructions on the
reverse dde of the form. These forms will be furnished to the Contractor. This form shdl be properly
completed by filling out dl the heading blank spaces and identifying each item submitted. Specid care will
be exercised to ensure proper listing of the specification paragraph and/or sheet number of the contract
drawings pertinent to the data submitted for each item.

35  SUBMITTAL PROCEDURE
Submittals shal be made as follows:
3.5.1 Procedures
Submittals shal be prepared as specified, with the required number of copies and delivered to:
U.S. Army Corps of Engineers
Wynne Area Office
Bennie House Center
Highway 1 North P.O. Box 729
Wynne, Arkansas 72396-0729
3.5.2 Devidions
For submittals which include proposed deviations requested by the Contractor, the column "variaion” of
ENGAA Form 4025-R shall be checked. The Contractor shal set forth in writing the reason for any

deviaions and annotate such deviations on the submittal. The Government reserves the right to rescind
inadvertent gpprova of submittals containing unnoted deviations.
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36 CONTROL OF SUBMITTALS

The Contractor shdl carefully control his procurement operations to ensure that each individua submittal
ismade on or before the Contractor scheduled submittal date shown on the approved " Submittal Regigter.”

3.7 GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government gpproval, the submittals will be identified
as having received approva by being so ssamped and dated. Four copies of the submitta will be retained
by the Contracting Officer and 2 copies of the submittal will be returned to the Contractor.

3.8 INFORMATION ONLY SUBMITTALS

Normdly submittas for information only will not be returned. Approva of the Contracting Officer is not
required on information only submittals. These submittals will be used for information purposes. The
Government reserves the right to require the Contractor to resubmit any item found not to comply with the
contract. Thisdoes not rdieve the Contractor from the obligation to furnish materiad conforming to the plans
and specifications and will not prevent the Contracting Officer from requiring removal and replacement if
nonconforming materid isincorporated in thework. This does not relieve the Contractor of the requirement
to furnish samples for testing by the Government laboratory or check testing by the Government in those
instances where the technica specifications so prescribe.

-- End of Section --
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR DATE TRANSMITTAL NO.
MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)
SECTION I - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (This section will be initiated by the contractor)
TO: FROM: CONTRACT NO. CHECK ONE:
THIS IS ANEW TRANSMITTAL
THIS IS A RESUBMITTAL OF
TRANSMITTAL
SPECIFICATION SEC. NO. (Cover only one section with PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS
each transmittal) For [Jrio [JGov'T. APPROVAL
ITEM DESCRIPTION OF ITEM SUBMITTED MFG OR CONTR. NO. CONTRACT REFERENCE FOR VARIATION FOR
NO. (Type size, model number/etc.) CAT., CURVE OF DOCUMENT CONTRACTOR (See CE
DRAWING OR COPIES USE CODE instruction USE
BROCHURE NO. SPEC. DRAWING No. 6) CODE
(See instruction no. 8) PARA. NO. SHEET NO.
a. b. c. d. e. f. g. h. i
REMARKS | certify that the above submitted items have been reviewed
in detail and are correctand in strict conformance with the
contract drawings and specifications except as other wise
stated.
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INSTRUCTIONS

Section | will be initiated by the Contractor in the required number of copies.

Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.". This number, in addition to the contract number, will form a serial
number for identifying each submittal. For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

The "ltem No." will be the same "ltem No." as indicated on ENG FORM 4288-R for each entry on this form.

Submittals requiring expeditious handling will be submitted on a separate form.

Separate transmittal form will be used for submittals under separate sections of the specifications.

A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for "Remarks".

Form is self-transmittal, letter of transmittal is not required.
When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate” in column c, Section |.
U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted. In

addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below
in Section |, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted. E -- Disapproved (See attached).

B -- Approved, except as noted on drawings. F -- Receipt acknowledged.

C -- Approved, except as noted on drawings. FX - Receipt acknowledged, does not comply
Refer to attached sheet resubmission required. as noted with contract requirements.

D -- Will be returned by separate correspondence. G -- Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contact plans and specifications.
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Invitation No. DACW66-00-B-0012

SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1 GENERAL
11 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740(1994a) Minimum Requirements for Agencies Engaged in the Testing
and/or Ingpection of Soil and Rock as Used in Engineering Design
and Condruction

ASTM E 329 (1993b) Agencies Engaged in the Testing and/or Inspection of
Materials Used in Congtruction

1.2 PAYMENT
Separate payment will not be made for providing and maintaining an effective Quaity Control program, and

al cogts associated therewith shal be included in the gpplicable unit prices or lump-sum prices contained
in the Bidding Schedule.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION
3.1 GENERAL
The Contractor is respongble for qudity control and shdl establish and maintain an effective qudity control

system in compliance with the Contract Clause entitled "Inspection of Condruction.” The qudity control
system shdl consst of plans, procedures, and organization necessary to produce an end product which
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complies with the contract requirements. The system shdl cover dl construction operations, both ontsite
and off-gite, and shall be keyed to the proposed construction sequence.

3.2 QUALITY CONTROL PLAN
321 Generd

The Contractor shdl furnish for review by the Government, not later than 21 cendar days after receipt of
Notice of Award of the contract, the Contractor Qudity Control (CQC) Plan proposed to implement the
requirements of the Contract Clause entitled "Ingpection of Condruction.” The plan shdl identify personnd,
procedures, control, instructions, test, records, and forms to be used. The Government will consider an
interim plan for the firgt 15 days of operation. Congtruction will be permitted to begin only after acceptance
of the CQC Fan or acceptance of an interim plan goplicable to the particular feature of work to be Sarted.
Work outside of the features of work included in an accepted interim plan will not be permitted to begin
until acceptance of a CQC Plan or another interim plan containing the additiond features of work to be
started.

3.2.2 Content of the CQC Plan

The CQC plan shdl indude, as aminimum, the following to cover dl congtruction operations, both on-site
and off-gte, including work by subcontractors, fabricators, suppliers, and purchasing agents.

a A decription of the qudity control organization, including a chart showing lines of authority and
acknowledgment that the CQC staff shdl implement the three phase control system for al aspects of the
work specified. The gaff shdl include a CQC system manager who shdl report to the project manager or
someone higher in the Contractor's organization. Project manager in this context shal mean the individua
with respongibility for the overall management of the project including quality and production.

b. The name, qudifications (in resume format), duties, responghilities, and authorities of each
person assigned a CQC function.

c. A copy of the letter to the CQC System Manager signed by an authorized officid of the firm
which describes the respongibilities and del egates sufficient authorities to adequately perform the functions
of the CQC System Manager, incdluding authority to stop work which is not in compliance with the contract.

The CQC Sysem Manager shdl issue letters of direction to dl other various qudity control representatives
outlining duties, authorities, and responghbilities. Copies of these letters will dso be furnished to the
Government.

d. Procedures for scheduling, reviewing, certifying, and managing submittas, including those of

subcontractors, off-site fabricators, suppliers, and purchasing agents. These procedures shdl be in
accordance with SPECIAL CONTRACT REQUIREMENT entitled " Submittals’.
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e. Control, verification, and acceptance testing procedures for each specific test to include the test
name, specification paragraph requiring test, feasture of work to be tested, test frequency, and person
responsible for each test. (Laboratory facilitieswill be gpproved by the Contracting Officer.)

f. Procedures for tracking preparatory, initia, and follow~up control phases and control,
verification, and acceptance tests including documentation.

0. Procedures for tracking congtruction deficiencies from identification through acceptable
corrective action. These procedures will establish verification that identified deficiencies have been
corrected.

h. Reporting procedures, including proposed reporting formats.

i. A lig of the definable features of work. A definable feature of work isatask which is separate
and digtinct from other tasks and has separate control requirements. It could be identified by different
trades or disciplines, or it could be work by the same trade in a different environment. Although each
section of the pecifications may generdly be considered as a definable feature of work, thereare frequently
more than one definable feature under a particular section.  This list will be agreed upon during the
coordination meeting.

3.2.3 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of construction. Acceptance is conditiona
and will be predicated on satisfactory performance during the congtruction. The Government reserves the
right to require the Contractor to make changes in his CQC plan and operations including remova of
personnel, as necessary, to obtain the quaity specified.

3.24 Notification of Changes

After acceptance of the QC plan, the Contractor shdl notify the Contracting Officer in writing a minimum
of seven caendar days prior to any proposed change. Proposed changes are subject to acceptance by the
Contracting Officer.

3.3 COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and prior to acceptance by the
Government of the Qudity Control Plan, the Contractor shal meet with the Contracting Officer or
Authorized Representative and discuss the Contractor's qudity control syssem. During the meeting, a
mutua understanding of the system details shal be developed, including the forms for recording the CQC
operdaions, control activities, testing, adminigration of the system for both on-gite and off-site work, and
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the interrelationship of Contractor's Management and control with the Government's Quaity Assurance.
Minutes of the meeting shdl be prepared by the Government and signed by both the Contractor and the
Contracting Officer. The minutes shall become a part of the contract file. There may be occasions when
subsequent conferences will be called by either party to reconfirm mutua understandings and/or address
deficiencies in the CQC system or procedures which may require corrective action by the Contractor.

34 QUALITY CONTROL ORGANIZATION
3.4.1 CQC System Manager

The Contractor shdl identify an individua within his organization a the worksite who shall be responsible
for overal management of CQC and have the authority to act in dl CQC matters for the Contractor. This
CQC System Manager shdl be subject to acceptance by the Contracting Officer. The CQC System
Manager shdl be assgned as System Manager but may have other duties in addition to qudity control.

3.4.2 CQC Staff

A gaff shdl be maintained under the direction of the CQC System Manager to perform al CQC activities.

An dternate will be identified to serve in the absence of the CQC System Manager. The staff must be of
sufficient Sze to ensure adequate CQC coverage of al work phases, work shifts, and work crewsinvolved
in the condruction. These personnel may perform other duties, but must be fully qudified by experience
and technicd training to perform their assgned CQC respongihilities and must be dlowed sufficient time to
carry out these responghilities. The CQC plan will dearly Sate the duties and responghilities of each daff
member. All CQC Staff members or replacements shdl be subject to acceptance by the Contracting
Officer.

3.4.3 Additiond Requirement

In addition to the above requirements, the CQC System Manager and his dternate, and adso includes
individuals appointed as dternates, shal have completed the course entitled "Condruction Qudlity
Management for Contractors'. Thiscourseis periodicaly offered by the Memphis Didrict aswell as other
Corps Didtricts.

35 SUBMITTALS

Submittals shal be in accordance with SPECIAL CONTRACT REQUIREMENT entitled " Submittals'.
The CQC organization shdl be responsble for certifying that al submittas are in compliance with the

contract requirements.

3.6 CONTROL
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The controls shdl include at least three phases of contral to be conducted by the CQC System Manager
for dl definable features of work, asfollows:

3.6.1 Preparatory Phase

This phase shdl be performed prior to beginning work on each definable feature of work and shal include:
a. A review of each paragraph of applicable specifications.
b. A review of the contract drawings.

c. A check to assure that al materids and/or equipment have been tested, submitted, and
approved.

d. A check to assure that provisons have been made to provide required control inspection and
tedting.

e. Examination of the work areato assure that dl required preliminary work has been completed
and isin compliance with the contract.

f. A physca examination of required materias, equipment, and sample work to assure that they
are on hand, conform to approved shop drawings or submitted data, and are properly stored.

0. A review of the appropriate activity hazard andysis to assure safety requirements are met.

h. Discusson of proceduresfor condructing the work including repetitive deficiencies. Document
congtruction tolerances and workmanship standards for that phase of work.

I. A check to ensure that the portion of the plan for the work to be performed has been accepted
by the Contracting Officer.

j. The Government shdl be notified at least 24 hours in advance of beginning any of the required
action of the preparatory phase. This phase shdl include a meeting conducted by the CQC System
Manager and attended by the superintendent, other CQC personne (as applicable), and the foreman
respongble for the definable feature. The results of the preparatory phase actions shal be documented by
separate minutes prepared by the CQC System Manager and attached to the daily CQC report. The
Contractor shdl instruct applicable workers as to the acceptable level of workmanship required in order
to meet contract specifications.
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3.6.2 Initid Phase

This phase shdl be accomplished at the beginning of a definable feature of work. The following shdl be
accomplished:

a A check of prdiminary work to ensure thet it is in compliance with contract requirements.
Review minutes of the preparatory meeting.

b. Veificaion of full contract compliance. Verify required control ingpection and testing.

c. Egablish levd of workmanship and verify that it meets minimum acceptable workmanship
standards. Compare with sample panels as appropriate.

d. Resolve dl differences.

e. Check safety to include compliance with and upgrading of the safety plan and activity hazard
andyss. Review the activity andyss with each worker.

f. The Government shal be notified a least 24 hours in advance of beginning the initid phase.
Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the daily
CQC report. Exact location of initid phase shal be indicated for future reference and comparison with
followup phases.

g. Theinitid phase should be repesated for each new crew to work on-gite, or any time acceptable
specified qudity sandards are not being met.

3.6.3 Follow-up Phase

Daily checks shdl be performed to assure continuing compliance with contract requirements, including
control testing, until completion of the particular feature of work. The checks shall be made a matter of
record in the CQC documentation. Fina follow-up checks shall be conducted and al deficiencies
corrected prior to the start of additiond features of work which may be affected by the deficient work. The
Contractor shall not build upon or concedl non-conforming work.

3.6.4 Additiona Preparatory and Initid Phases
As determined by the Government, additiond preparatory and initid phases may be conducted on the same
definable features of work if the qudity of onrgoing work is unacceptable, if there are changes in the

applicable CQC staff, on-gte production supervison or work crew, if work on a definable festure is
resumed after a substantia period of inactivity, or if other problems develop.
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3.7 TESTS
3.7.1 Testing Procedure

The Contractor shall perform specified or required tests to verify that control measures are adequate to
provide a product which conforms to contract requirements. Testing includes operation and/or acceptance
tests when specified. The Contractor shal procure the services of a Corps of Engineers gpproved testing
laboratory or establish an approved testing laboratory at the project Ste. The Contractor shdl perform the
faollowing activities and record and provide the following data:

a.  Vaify that testing procedures comply with contract requirements.
b. Veify that facilities and testing equipment are available and comply with testing standards.
c. Check test ingrument calibration data againgt certified standards.

d. Verify that recording forms and test identification control number system, induding al of the test
documentation requirements, have been prepared.

e. Reaultsof dl tests taken, both passing and failing tests, will be recorded on the CQC report for
the date taken. Specification paragraph reference, location where tests were taken, and the sequentia
control number identifying the test will be given. If approved by the Contracting Officer, actud test reports
may be submitted later with a reference to the test number and date teken. An information copy of tests
performed by an off-site or commercia test facility will be provided directly to the Contracting Officer.
Failure to submit timely test reports as stated may result in nonpayment for related work performed and
disapprova of the test facility for this contract.

3.7.2 Tedting Laboratories

3.7.21 Capabhility Check

The Contracting Officer reserves the right to check |aboratory equipment in the proposed |aboratory for
compliance with the standards set forth in the contract specifications and to check the laboratory
technician's testing procedures and techniques. Laboratories utilized for testing soils, concrete, asphdt, and
gted shal meet criteriadetailed in ASTM D 3740 and ASTM E 329.

3.7.2.2 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a charge to reimburse

the Government for each succeeding recheck of the laboratory or the checking of a subsequently selected
laboratory. Such costs will be deducted from the contract amount due the Contractor. There will be no
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extenson of time alowed due to necessity to perform capability rechecks.
3.7.3 On-Site Laboratory

The Contracting Officer reserves the right to utilize the Contractor's control testing laboratory and
equipment to make assurance tests and to check the Contractor's testing procedures, techniques, and test
results a no additiond cost to the Government.

3.7.4 Furnishing or Trangportation of Samplesfor Testing

Cogtsincidenta to the transportation of samples or materidswill be borne by the Contractor. Samples of
materids for test verification and acceptance testing by the Government shall be delivered by the Contractor
to alocation specified by the Contracting Officer.

3.8 COMPLETION INSPECTION

At the completion of al work or any increment thereof established by a completion time gtated in the
Specid Contract Requirements entitled " Commencement, Prasecution, and Completion of Work," or Sated
elsawhere in the specifications, the CQC System Manager shdl conduct an ingpection of the work and
develop a"punch lig" of itemswhich do not conform to the approved drawings and specifications. Such
a lig of deficiencies shdl be included in the CQC documentation, as required by paragraph
DOCUMENTATION beow, and shdl include the estimated date by which the deficiencies will be
corrected. The CQC System Manager or daff shdl make a second ingpection to ascertain thet dl deficien-
cies have been corrected and so notify the Government. These ingpections and any deficiency corrections
required by this paragraph will be accomplished within the time stated for completion of the entire work or
any particular increment thereof if the project is divided into increments by separate completion dates.

3.9 DOCUMENTATION
The Contractor shal maintain current records providing factud evidence that required qudity control
activities and/or tests have been performed. These records shdl include the work of subcontractors and
suppliers and shal be on an acoeptable form that includes, as a minimum, the following information:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for repair.

c. Work performed each day, giving location, description, and by whom. When Network Andyss
(NAY) is used, identify each phase of work performed each day by NAS activity number.

d. Test and/or control activities performed with results and references to specifications/drawings
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requirements. The control phase should be identified (Preparatory, Initid, Follow-up). List deficiencies
noted aong with corrective action.

e. Quantity of materids received at the Ste with statement as to acceptability, Sorage, and
reference to pecifications/drawings requirements.

f. Submittals reviewed, with contract reference, by whom, and action taken.

g. Off-gte survelllance activities, including actions taken.

h. Job safety evauations stating what was checked, results, and ingtructions or corrective actions.
i. Ingtructions given/received and conflicts in plans and/or specifications.

J. Contractor's verification statement.

These records shdl indicate a description of trades working on the project; the number of personnel
working; weather conditions encountered; and any delays encountered. These records shal cover both
conforming and deficient features and shdl include a statement that equipment and materids incorporated
in the work and workmanship comply with the contract. The origind and one copy of these records in
report form shal be furnished to the Government daily within 24 hours after the date(s) covered by the
report, except that reports need not be submitted for days on which no work is performed. Asaminimum,
one report shall be prepared and submitted for every seven days of no work and on the last day of ano
work period. All cdendar days shdl be accounted for throughout the life of the contract. The first report
following a day of no work shdl be for that day only. Reports shall be signed and dated by the CQC
System Manager. The report from the CQC System Manager shdl include copies of test reports and
copies of reports prepared by al subordinate qudity control personnd.

3.10 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing
requirements. The Contractor shall take immediate corrective action after receipt of such notice. Such
notice, when ddlivered to the Contractor at the workste, shal be deemed sufficient for the purpose of
natification. 1f the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an
order stopping dl or part of the work until satisfactory corrective action has been taken. No part of the
timelogt due to such stop orders shdl be made the subject of claim for extension of time or for excess costs
or damages by the Contractor.

-- End of Section --
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SECTION 01452

PROJECT SIGN

PART 1 GENERAL

1.1 SCOPE

The work covered by this section consists of furnishing, erecting, maintaining, and removing project Sgn.
1.2 PROJECT SIGN

The Contractor shall furnish, erect, and maintain one double faced project Sgn & the Site, a the specific
location designated by the Contracting Officer. The sgn shdl be corstructed of 3/4-inch A-C exterior
plywood or 22 gage metal, mounted on a subgtantia framework of 2-inch materid. Size, lettering, color
and paint shdl conform to the details shown on the drawing "Temporary Project Sign” included at the end
of thissection. Upon request, the Government will furnish without cost to the Contractor two decals of the
Engineer Cadtle. The sign shdl be erected as soon as practicable, but not later than 15 caendar days after
the date established for commencement of work. The sgn shall be removed upon completion of al other
construction work under the contract and will become the property of the Contractor.

1.3 PAYMENT

No separate payment will be made for erecting, maintaining and removing the project sign, and dl codtsin
connection therewith will be conddered an incidenta obligation of the Contractor.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION (Not Applicable)

--End of Section--
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SECTION 02115

CLEARING

PART 1 GENERAL
1.1 SCOPE
The work covered by this section congsts of furnishing dl plant, labor, equipment, and materids, and per-
forming al operations necessary for the dearing and for the disposd of debris from dearing, dl as secified
herein and/or indicated on the drawings.
1.2 QUALITY CONTROL
The Contractor shdl establish and maintain quality control for the work specified in this section to assure
compliance with contract requirements and maintain records of his quality control for al condruction
operations including but not limited to the following:

(1) Clearing
Location and limits.

(2) Dispodition of Debris

Method and location of burying; damage to timber or improvements which are not to be cleared.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 CLEARING
Clearing shdl consst of the complete remova above the ground surface and/or excavated surface, as

gpplicable, of dl trees, sumps, down timber, fencing, snags, brush, vegetation, and other debris. Areasto
be deared hdl indlude dl specific areas where any work isrequired, and dl other areas within the right-of-
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way limits which are necessary for construction operations and operation of the Contractor's equipment.

Unnecessary removal of trees or damage to treesto be left standing will not be dlowed. If regrowth of
vegetation or trees occurs after clearing and before applicable congtruction, the Contractor will be required
to clear the areaagain prior to congtruction operations and no payment will be made therefor.

3.2 DISPOSAL OF DEBRIS
3.2.1 Generd

All debris resulting from clearing operations on this contract shall, at the Contractor's option, be disposed
of by burning or remova from the ste. The Contractor shal make a reasonable effort to utilize this last
method to channel materias of vaue resulting from clearing operaions into beneficid use.

3.2.2 Burning

The Contractor shdl comply with the applicable pollution redtrictions of the Arkansas Department of
Pollution Control and Ecology, 8001 Nationd Drive, Little Rock, Arkansas 72209. Subject to such restric-
tions and obtaining any permit which may be required by said department, the Contractor may burn meaterid
within the contract areg, and at any time within the contract period, provided such burning does not cause
the above standards to be exceeded. Burning operations shdl be conducted so as to prevent damage to
ganding timber or other flammable growth. The Cortractor will be resporgible for any dameage to life and/or
property resulting from fires that are Sarted by his employees or as a result of his operations. The
Contractor shdl furnish a the Ste of burning operations adequate fire fighting equipment to properly equip
his personnd for fighting fires. Fires shal be guarded at dl times and shdl be under congtant surveillance
until they have been extinguished.

3.2.3 Removad from Site

The Contractor may elect to remove from the Ste dl debris resulting from clearing operations for disposd
off-gte. All inorganic debris encountered, such as stoves, hot water heaters, old tires, etc. shdl be removed
from the gte of the work for digposd. If the Contractor dectsto burn, any remaining rootwads or unburned
wood shal be removed from the site. Such digposal shal comply with al gpplicable Federd, State and
locd laws. The Contractor may, at his option retain for his own use or digposa by sde or otherwise any
such materids of vaue. The Government assumes no resporsibility for the protection or safekegping of any
materidsretained by the Contractor. Such materids shdl be removed from the site of the work before the
date of completion of the work. The locations and manner of placement of clearing debris on the right-of -
way by the Contrador for his convenience prior to remova of the debris from the Ste of the work shal be
subject to the approva of the Contracting Officer. If debrisfrom clearing operationsis placed on adjacent
property, the Contractor shall obtain without cost to the Government, additiond right-of-way for such pur-
poses. Such materid shal be so placed as not to interfere with roads, drainage or other improvements and
in such a manner as to diminate the posshility of its entering into channels, ditches, or dreams. The
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Contractor shall furnish written evidence to the Contracting Officer that he has obtained from the property
owner, permission for disposa of materid on the owner's property. The written evidence shdl consist of
an authenticated copy of the conveyance under which the Contractor acquired the property rights and
accessthereto, prepared and executed in accordance with the laws of the State of Arkansas. If temporary
rights are obtained by the Contractor, then the period of time shdl coincide with SECTION 00800
paragraph 1.1 hereof, plus a reasonable time for any extension granted for completion of the work.

--End of Section--
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SECTION 02225

EARTHWORK

PART 1 GENERAL
1.1 SCOPE
The work covered by this section congsts of furnishing dl plant, labor, materids, and equipment, and per-
forming al operaions necessary for excavation and disposal of materia therefrom; congtruction of
embankments; and dl other operationsincidenta thereto.
1.2 QUALITY CONTROL
The Contractor shdl establish and maintain quality control for the work specified in this section to assure
compliance with the contract requirements and maintain records of his qudity control for al congtruction
operations including but not limited to the following:

(1) Excavation
Layout, bottom width, grades, dopes, dignment, trangtions, digpostion of materids, dides.

(2) Embankment at 84-inch Culvert and Drop Culvert Structures

Layout, limits, grade and section, compaction, tolerances, suitability of materias.

A copy of these records and tests, aswell as the records of corrective action taken, shal be furnished the
Government.

1.3 APPLICABLE PUBLICATION

The following publication of the issues listed below, but referred to thereafter by basic designation only,
form a part of this specification to the extent indicated by the references thereto:

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) PUBLICATIONS.

D 698-91 Laboratory Compaction Characteristics of Soil Using
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Standard Effort (12,400 ft-lbf/ft* (600 KN-m/nT))

D 1556-90 Dengty and Unit Weight of Soil in Place by
R 1996 the Sand-Cone Method
D 2216-92 Water (Moisture) Content of Soil and Rock
D 2922-91 Dengty of Soil and Soil-Aggregate in Place by Nuclear
Methods (Shdlow Depth)
D 3017-88 Water Content of Soil and Rock in Place by
(R 1993) Nuclear Methods (Shdlow Depth)
D4318-95a Liquid Limit, Plagtic Limit, and Pladticity Index of Soils
PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 EXCAVATION
3.1.1 Generd

The Contractor shal excavate and remove al materia of whatever nature encountered as may be necessary
to produce the theoretica cross sections, bottom grade, and dignment for the 84-inch culverts, asindicated
on the drawings and/or specified herein. Smooth trangtions in sections shal be made asindicated on the
drawings and/or as directed. A tolerance of 0.5 foot, verticaly, above or below the theoretica bottom
grade of the channel excavation will be adlowed provided that the theoretica cross-sectiond area is
obtained, that the Sde dopes are not steeper than pecified. Refill of over-excavation shdl be required as
necessary to meet the above requirements.

3.1.2 Embedment of Riprap

The Contractor shall excavate, in areas where filter material and riprap are required, in such amanner that
the filter materid and riprap are placed beneath the theoretical cross section as indicated on the drawings.
Tolerances for such excavation shal be subject to the tolerances for filter materia and riprap as specified
in SECTION 02542, paragraphs 3.2 and 3.3. The finished grade of the adjacent channel excavation shall
conform to the finished riprap grade at and in the vicinity of the junctions of these surfaces.
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32 MATERIAL EXCAVATED TO INSTALL CULVERTS

Materid excavated to ingtdl culverts shal be utilized to the extent necessary to congtruct the culvert
embankments. Additional materia to ingdl the culverts shdl be obtained from the borrow aress as
gpecified in SECTION 02710 paragraph 3.2.5.

3.3 SLIDESAND SHOALS
3.3.1 Channd

In case diding or shoding occursin any part of the channd excavation prior to the find acceptance of the
work, the Contractor shdl repair such portions of the dides and shods as the Contracting Officer may
direct. Incasethedide or shod is caused through the fault of the Contractor, it shall be repaired without
cog to the Government. In case the dide or shod is due to no fault of the Contractor, the yardage ordered
removed will beincluded in the yardage to be paid for at the contract unit price per cubic yard for "Excaver
tion". Materia removed from the dides and shods shdl be disposed of with the provisons of 3.2 above.

3.3.2 Embankment

In the event of diding of any part of the embankment specified in 3.3.1 above, after completion but prior
to acceptance, the Contractor shall, upon written order of the Contracting Officer, repair the dide as
directed. In casethe dideis caused through the fault of the Contractor, repairs shal be performed without
cost to the Government. In case the dide is due to no fault of the Contractor, an equitable adjustment in
the contract price will be made for its repair in accordance with CONTRACT CLAUSE entitled
"Changes.”

--End of Section--
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SECTION 02542

STONE PROTECTION

PART 1 GENERAL
1.1 SCOPE
Thework provided for herein condsts of furnishing dl plant, Iabor, equipment and materids, and performing
al operations in connection with the congruction of the stone protection, including foundation preparation,
placement of filter (bedding) materia, and placement of riprap and grouting, dl in accordance with these
specifications and the contract drawings.
1.2 QUALITY CONTROL
The Contractor shall establish and maintain quaity control for the work specified in the section to assure
compliance with contract requirements and maintain records of his quality control for al congruction
operaionsincluding but not limited to the following:

(1) Foundation
Preparation (line and grade).

(2) Inspection
At the worksite to ensure use of specified materias.

(3) Filter (Bedding)
Gradation and placement.

(4) Riprap

Gradation and placement.

A copy of these records and tests, aswell asthe records of corrective action taken, shal be furnished the
Government.
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1.3 APPLICABLE PUBLICATION

The following publication of the issue listed below, but referred to thereafter by basic designation only,
forms apart of this specification to the extent indicated by the reference thereto:

U.S. ARMY CORPS OF ENGINEERS, HANDBOOK FOR CONCRETE AND

CEMENT (CRD)
CRD-C 106-93 Unit Weight and VVoidsin Aggregate
CRD-C 107-94 Specific Gravity and Absorption of Coarse

Aggoregate

PART 2 PRODUCTS
2.1 STONE
2.1.1 Generd

All stone shdl be durable materia as gpproved by the Contracting Officer. The sources from which the
Contractor proposes to obtain the materid shdl be selected well in advance of the time when the materia
will berequired. In case an undeveloped source isto be used, the Contractor will be required to show that
an ample quantity of materid is available before quaity tests will be made. Stone for riprap shdl be of a
suitable qudity to ensure permanencein the Sructure and in the dimatein which it isto be used. 1t shdl be
free from cracks, seams and other defects that would tend unduly to increase its deterioration from natura
causes. Theincluson of objectionable quantities of dirt, sand, clay and rock fines will not be permitted.

2.1.2 Sources and Evauation Testing

Riprap shdl be obtained in accordance with the provisions in SECTION 00800 STONE SOURCES,
paragraph 1.30. The Contractor shal submit suitable test reports and service records to show the
acceptability of theriprap. 1If the Contractor proposesto furnish riprap from a source not currently listed,
the Contractor will make such investigations as necessary to determine whether acceptable riprap can be
produced from the proposed source. Satisfactory service records on work outside the Corps of Engineers
will be acceptable. In order for riprap to be acceptable on the basis of service records, riprap of asmilar
gze must have been placed in asmilar thickness and exposed to weathering under Smilar conditions asis
anticipated for this contract, and have satisfactorily withstood such weethering for a minimum of twenty
years. If no such records are available, the Contractor will make tests to assure the acceptability of the
riprap. The teststo which the riprap may be subjected will include petrographic andys's, specific gravity,
abrasion, absorption, wetting and drying, freezing and thawing and such other tests as may be considered
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necessary by the Contracting Officer. The following guidance is provided for use by the Contractor in
andyzing anew sourceof riprap. Riprap that weighs lessthan 155 Ibs/c.f. or has more than 2% absorption
will not be accepted unless other tests and service records show thet the riprap is stisfactory. The method
of testing for unit weight will be CRD-C 106. The method of testing for aosorption will be CRD-C 107.

Samples shdl be taken by the Contractor under the supervision of the Contracting Officer at least 60 days
in advance of the time the placing of the riprap is expected to begin. The Contractor has the responsibility
to assure the tests are performed in accordance with applicable Corps of Engineers methods of testing
given in the Handbook for Concrete and Cement, and will be performed at a Waterways Experiment
Station approved testing laboratory. The cost of testing will be borne by the Contractor.

2.1.3 Gradation

Gradation shdl conform to the following table and to Plate | and Plate |A at the end of this section and
format thereof shal be as shown. Neither the width nor the thickness of any piece shdl be less than one-
third of itslength. An dlowance of 5 percent by weight for incluson of quarry spdls will be permitted.
Stone shdl be reasonably well graded between the largest and smallest pieces. Table | below describes
the upper and lower limit curves for the riprap gradation. The graph of the riprap when plotted thereon is
insarted a the end of thissection as Plate | and 1A, The graph of the riprap when plotted must lie between
these upper and lower curves.

TABLE | —RIPRAP“R 90" PLATE |
(18-Inch Riprap)

Percent Lighter Limits of Stone
by Weight (SSD) Weight, Ib.
100 90-40
50 40-20
15 20-5

TABLE Il —RIPRAP“R 1500" PLATE IA
(48-Inch Riprap)

Percent Lighter Limits of Stone
By Weight (SSD) Weight, Ib.
100 1500-600
50 650-300
15 330-100
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2.14 Test Method

Gradeation test method shdl conform to the requirements of "LMVD Standard Test method for Gradation
of Riprap" which isinserted at the end of this section as PLATE II; an Example Gradation and Worksheet,
an Example Gradation and an example Gradation Test Data Shest; dl inserted at the end of this section as
FPateslll, IV and V.

2.15 Gradation Test

The Contractor shal perform a gradation test or tests on theriprap at the quarry. At least one gradation
test shdl be peformed. The sample shdl be taken by the Contractor under the supervison of the
Contracting Officer, shal consst of not less than 15 tons of riprap and shal be collected in a random
manner which will provide a sample which accurately reflects the actud gradation arriving a the jobsite.

If collected by the truckload, each truckload shal be representative of the gradation requirements. The
Contractor shdl provide al necessary screens, scales and other equipment, and the operating personnel
therefor, and shal grade the samples, dl at no additional cost to the Government.

2.2 FILTER (BEDDING) MATERIALS
2.2.1 Generd
Filter materid shdl consst of bedding materid as indicated on the drawings. The materid shdl be

composed of tough, durable particles, shdl be reasonably free from thin, flat and dongated pieces, and shdl
contain no organic matter nor soft, friable particles.

2.2.2 Gradation
U.S. Standard Permissble Limits
Seve No. Percent by Weight, Passing
3-inch 100
1 1/2-inch 85-100
3/4-inch 35-70
3/8-inch 5-40
No. 4 0-10

The materia shdl be well-graded between the limits shown. The Contractor shdl furnish a certified test
report which certifies that the supplied filter (bedding) materid meets the above gradation and aso furnish
arepresentative sample of this same materia to the Government.
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PART 3 EXECUTION
3.1 BASE PREPARATION

Areas on which the filter (bedding) materid and riprap are to be placed shal be dressed to conform to
cross sections shown on the contract drawings and as specified in SECTION 02225 - EARTHWORK.

Humps and depressions within the dope lines shdl be dressed to provide rdatively smooth and uniform
surfaces. Immediately prior to placing the filter (bedding) materid, the prepared base will be inspected by
the Contracting Officer and no materia shdl be placed thereon until that area has been gpproved.

3.2 PLACEMENT OF FILTER (BEDDING) MATERIAL

Filter (Bedding) meterid for ripragp bedding shal be spread uniformly on the prepared base to the linesand
grades as indicated on the contract drawings and in such manner asto avoid damage to the prepared base.
Any damage to the surface of the prepared base during placing of the material shal be repaired before
proceeding with the work. Compaction of materid placed on the prepared base will not be required, but
each layer shdl be finished to present a reasonably even surface, free from mounds or windrows. The
dlowable deviation from the prescribed thickness shdl be plus 2 inches.

3.3 RIPRAP
3.3.1 Generd

Riprap shdl be placed on the prepared base and/or filter materia within the limits shown on the contract
drawings. Riprap shal be as specified in 2.1 above.

3.3.2 Placement

Riprap shal be placed in amanner which will produce a reasonably well-graded mass of rock with the
minimum practicable percentage of voids, and shdl be congructed, within the specified tolerance, to the
lines and grades indicated on the contract drawings. A tolerance of plus 6 inches and minus 3 inches from
the required finished surface of the riprap will be alowed provided these extremes do not occur adjacent
to each other, and that neither extreme exists over more than 10 percent of the totd area. Riprap shall be
placed to its full course thickness in one operation and in such manner as to avoid displacing the filter
materid. Thelarger sones shdl be well digtributed and the entire mass of gonesin their fina postion shdl
be graded to conform to the gradation specified in 3.3.1 above. The finished riprap shal be free from
objectionable pockets of smal stones and clusters of larger stones. Placing riprap in layers will not be
permitted. Placing riprap by dumping it at the top of the dope and pushing it down the dope will not be
permitted. The desired ditribution of the various sizes of stones throughout the mass shdl be obtained by
selective loading of the materid at the quarry or other source; by controlled dumping of successive loads
during find placing; or by other methods of placement which will produce the specified results. Rearranging
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of individua stones by mechanical equipment or by hand will be required to the extent necessary to obtain
areasonably well-graded ditribution of stone sizes as specified above. The Contractor shal maintain the
riprap until accepted and any materid displaced prior to acceptance and due to the Contractor's negligence
shall be replaced a his expense and to the lines and grades indicated on the contract drawings.

3.4 GROUTING
341 Pacement

Portions of completed riprap paving as indicated on the drawings shadl be grouted. No grout shall be
placed under water. The grout shal be mixed in amanner o as to produce a mixture having a consgstency
which will permit gravity flow into the interstices of the dumped riprap with the help of limited spading and
brooming. The grout shal be used in the work within 90 minutes after mixing. Retempering of grout will
not be permitted. Riprap shal not be grouted when the ambient temperature is below 40 degrees F or
above 85 degrees F unless gpproved by the Contracting Officer in writing, nor when the grout, without
specid protection, islikely to be subjected to freezing temperatures before fina set has occurred. Prior to
grouting, al surfaces of riprap shdl be wetted. The riprgp shdl be grouted in successive grips,
approximately 10 feet in width, commencing at the lowest strip and working up the dope. Each batch of
grout shall be dumped on the upper portion of the ungrouted part of the strip and worked into the voids
between the stones and down the dopes. Grout shdl be brought to the place for fina deposit by gpproved
means, and in no case shdl grout be permitted to flow on the riprapped surface adistance in excess of 10
feet. Immediately after dumping abatch of grout, it shal be digtributed over the surface of the strip by the
use of brooms and the grout worked into place between stones with suitable spades and trowels. Adequate
precautions shdl be taken to prevent grout from penetrating the prepared base. Asafind operation, the
excess grout shdl be removed from the top surfaces of the upper stones and from packets and depressons
in the surface of the stone protection by use of atiff broom having bristles res stant to water and capable
of withstanding hard sweeping; and scrubbing. After completion of any strip as specified, no workman, nor
any load, shal be permitted on the grouted surface for a period of at least 24 hours. The surface of al
grouted riprgp shdl be protected from rain, flowing water and mechanica injury for a period of at least 24
hours. The surface of dl groutedriprgp shdl be cured by keeping the surface continuoudy wet for a period
of not lessthan 72 hours or by application of an approved curing compound.

3.4.2 Mantenance
The Contractor shal maintain the grouted riprap until accepted, and any materid displaced prior to

acceptance and due to the Contractor’s negligence shal be replaced at his expense and to the lines and
grades shown on the contract drawings.

-- End of Section --
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IMVD ‘STANDARD TEST METHOD FOR GRADATION

A. Select a representative sample (Note #1), weigh and
dump on hard stand.

B.' Select specific' sizes (see example) on which to run
"jndividual weight larger than" test. (See Note #2). Procedure

is similar to the standard aggregate gradation test for
"individual weight retained".

C. Determine the largest size stone in the sample. (100%
size)

D. Separate by "size larger than” the selected weights,
starting with the larger sizes. Use reference stones, identified
weights, for visual comparison in separating the obviously
"larger than" stone. Stones that appeaf close to the specific
weight must be individually weighed to determine size grouping.
Weigh each size group, either individually or cumulatively.

E. Paragraph D above will result in "individual weight
retained" figures. Calculate individual percent retained (heavier
than) and cumulative percent retained and cumulative percent
passing (lighter than). Plot percent passing, along with the
specification curve on ENG Form 4055.

NOTES

1. Sample Selection. The most important part of the test and
the least precise is the selection of a representative sample. No
"standard” . can be devised; larger quarry Iun stone 1is best
sampled at the shot or muck pile by given direction to the
loader; small graded riprap is best sampled by random selection ~
from the transporting vehicles. 1f possible, all parties should
take part in the sample selection and agree before the sample is
run that the sample is representative. :

2. Selection of Size for Separation. It is quite possible and
accurate to run a gradation using any convenient sizes for the
separation, without reference to the specifications. After the
test is plotted on a curve, then the gradation limits may be
plotted. Overlapping gradations with this method are no problem.
It is usually more convenient, however, to select points from the
gradation limits, such as the minimum 50% size, the minimum 15%
size, and one or two others as separation points.
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EXAMPLE GRADATION-SPECIFICATIONS

Stone Weight in Lbs. Percent Finer by Weight
80 - 40 100
40 - 20 50
20 - 5 15

EXAMPLE GRADATION-WORKSH EET

.étone Size Weight Individual Cumulative Specification
(1bs) Retained % Retained % Ret. % Pass $ Finer by wt
90 0 0 - 100
40 9600 30 30 70 100
20 11200 35 . 65 35 50
5 8000 25 90 10 15
<5 3200 10 100 - |

PR .

Total Weight | 320001bs

Remarks: LARGEST STONE SIZE = 78 LBS
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GRADATION TEST DATA SHEET

Quarry Stone Tested

Date of Test Testing Rate

TEST REPRESENTS

Contract No. District Tons

TOTAL

GRADATION

b Y

Stone Size Weight Individual cumulative Specification
(1lbs) Retained $ Retained $ Ret. % Pass & Finer by wt
.

Total Weight co

J

Remarks:

T Certify that the above stone sample 1is representative of the total
tonnage covered by this test report.

_Cdntractor Representativeb

Government Representative

- End of Section_——
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Invitation No. DACW66-00-B-0012

SECTION 02710

84-INCH CULVERT AND DROP CULVERT STRUCTURE INSTALLATION

PART 1 GENERAL
1.1 SCOPE
Thework covered by this section conssts of furnishing dl labor, equipment, and materids, and performing
al operations necessary for the ingtdlation of new corrugated meta pipe culverts and flared end sections,
asindicated on the drawings, specified herein, and/or as directed.
1.2 QUALITY CONTROL
The Contractor shdl establish and maintain quality control for the work specified in this section to assure
compliance with contract requirements and maintain records of his quality control for al condruction
operationsincluding; but, not limited to, the following:

(1) Materids
Review, prior to submittal, of certificates for compliance with specification requirements.

(2) Ingdlation

Length, type, location, dignment, grade, dope, foundation bedding, coupling bands, repair of damaged
areas.

(3) Backfill
Thickness of layers, maintenance of culvert dignment, compaction, elevation.

A copy of these records and tests, aswell as the records of corrective action taken, shal be furnished the
Government.

1.3 APPLICABLE PUBLICATIONS

The following publications of the issue listed below, but referred to thereafter by basic designation only,
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forms apart of this specification to the extent indicated by the reference thereto:

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) PUBLI-

CATIONS.
A 36/A36M-96

A 123-89a
And Ed. Cmt. 1

A 153/A153M-95
A 307-94
A 760/A760M-95b

A 849-95

D 698-91

D 1556-90 (R 1996)
with editorid
change 1

D 2922-91

Carbon Structurd Stedl

Zinc (Hot-Dip Gavanized) Coatings on Iron and
Steel Products

Zinc Coating (Hot-Dip) on Iron and Steel Hardware
Carbon Stedl bolts and Studs, 60, 000 PSI Tensile Strength
Corrugated Stedl Pipe, Metdlic-Coated for Sewers and Drains

Post Applied Coatings, Pavings, and Linings for Corrugated Stedl
Sewer and Drainage Pipe

Laboratory Compaction Characteristics of Soil usng Standard
Effort (12,400 ft-Ibf/ft* (600 KN-m/nT’))

Densty and Unit Weight of Soil in Place
by the Sand-Cone Method

Dengty of Soil and Soil-Aggregate in Place by Nuclear Methods
(Shdlow Depth)

AMERICAN WELDING SOCIETY (AWS)

D1.1-94

PART 2 PRODUCTS

2.1 GENERAL

Structural Welding Code - Stedl

The zinc-coated (Gavanized) corrugated metd pipe culvert shal conform to the requirements of ASTM
A 760, for Typel and shdl conform to the requirements of ASTM A 849 for fully coated with paved invert
usng ClassB maerid. Asan dternate, duminum coated (Aluminized) corrugated metd pipe culverts may
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be usad conforming to ASTM A 760, Type | with no bituminous coating or paved invert required. The
manufacturer's certified statement as to quality will be accepted in lieu of performing the prescribed tests.

The 7 CMP culvert shdl be fabricated from 0.138 inches thick sheets, the 48" CMP culverts shal be
fabricated from 0.109 inches thick sheets and the 36" CMP shdl be fabricated from 0.079 inches thick
sheets. Coupling bands for joints may be 0.064 inches thick or heavier and shdl be inddled as
recommended by the materials manufacturer except as specified herein. Coupling bands for joints may be
0.052 inchesthick or heavier and shdl be ingtdled as recommended by the materias manufacturer except
as specified herein. Coupling bands shall be coated as specified hereinabove for the pipe and shal have
corrugations, not projections, that mesh with the pipe corrugations, and if helical corrugations are used, each
length of hdlica pipe used shdl have a minimum 12-inch length of annular corrugations at each end. Inlet
and outlet sections shdl be unjointed sections with aminimum of 40 feet in length covered by embankment
as measured aong the top of the culvert. Should the required length of the culvert be less than 40 fest, the
joint isto be placed a the center of the culvert. Coupling bandsfor culverts 48 inch diameter or larger shdll
be 24 inches wide minimum. The coupling bands shdl be ingtaled as recommended by the manufacturer
such that there is no seepage a the joint. All ingdlation hardware shal be as recommended by the
materials manufacturer.

PART 3 EXECUTION
3.1 INSTALLATION OF 84" CULVERT PIPE AND 36" CULVERT PIPE
311 Gened

The culvert pipe lengths as shown on the drawings is goproximate only. The exact length of the culverts will
be determined in the field by the Contracting Officer and the Contractor will be notified of such length prior
to ingdlation. The pipes shdl be placed a the location and eevations indicated on the drawings.
Ingtdlation of the pipes shal be accomplished inthe dry. The pipes shal be bedded on a smooth surface
with invert devation as determined in the fidd. Joints shdl be carefully made by the materid manufacturer's
standard method, subject to the provisions of paragraph 2.1 above. Pipe shdl be handled with care so that
damage to the coating will be minimized. Coupling band rodsif gppliceble and damaged areas of pipe shdl
be coated with an approved agphdtic cement prior to placement of backfill, and in case damaged aress are
a joints, such areas shdl be coated prior to making thejoint. The Contractor shdl perform such excavation
as is necessary for ingdlation of the culverts. Excavated materids shdl be utilized in the backfill or
embankment or shall be disposed of as specified in Section 02225, paragraph 3.2.

3.1.1.1 Diagond Cut

The 84 inch CMP s shdl be cut a adiagond the same as the dope indicated on the drawings.
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3.1.2 Dead Man Anchor
3.1.2.1 Ingdlation

There shdl be a dead man anchor congtructed for the purpose of holding the inlet section of each culvert
in place as shown on the drawings. The dead man anchor will be placed beneath the inlet sections on each
culvert. Detalls shdl be as shown on the drawings.

3.1.2.2 Shop Drawings

The Contractor shdl submit shop drawings to the Contracting Officer for approva showing fabrication of
the dead man anchors, dimensions, thickness of sted, welds (if used), thickness and shape of the different
pats. The gructura sted shal conform to ASTM A 36/A36M and shdl be hit dipped gavanized
conforming to the requirements of ASTM A 123. All bolts, nuts, and washers shdl conform to the
requirements of ASTM A 307, Type 1 and shdl be gavanized in accordance with ASTM A 153. All
welds shall be in accordance with requirements of AWS D1.1.

3.1.3 Thelocation of the dead man anchors on the inlet end of each culvert will be as shown on the
drawings.

3.2 BACKFILL
3.2.1 Generd

Backfill shdl be placed around and over the culvert pipe to the line and grade indicated on the drawings
and/or as directed by the Contracting Officer. Backfill materid shal be obtained from the required
excavations, and shdl be free from roots, muck, brush and other objectionable maiter. Materid used within
2 feet of the pipe shdl consst of cohesve materid. The Contractor will be required, when directed, to
remove any materids which the Contracting Officer congders to be objectionable in the backfill. The
materia placed outside of the 2 foot area shal conform to requirements of CH and/or CL materids as
specified under the Unified Soil Classfication Sysem as shown on PLATE A inserted at the end of this
section and shdl have a pladticity index no greater than 40 as determined by ASTM D 4318. Frozen
materid shdl not be placed in the backfill nor shal materid be placed upon frozen foundations. The
suitability of each section of the foundation for placing meterias thereon will be determined by the Contract-
ing Officer.

3.2.2 Foundation Preparation
The Contractor shdl remove exigting topsoil materid from the culvert backfill foundations up to a depth of

6 inches below the existing ground surface. Topsoil materiad so removed shal be disposed of as directed
by the Contracting Officer. The surface upon which fill materid is to be placed shal be compacted as
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gpecified in 3.2.3 below and thoroughly roughened prior to such placement.
3.2.3 Compacted Backfill

Backfill materia within 2 feet of the pipe shdl be placed concurrently on each sde of the pipe in layers not
more than 6 inchesin thickness prior to compaction. In placing and compacting the materid, care shdl be
taken to insure that the backfill is rammed tight againgt the pipe a dl points. Compaction within 2 feet of
culvert pipe shdl be accomplished by the use of gpproved mechanicd hand tampers. Each layer of backfill
placed within 2 feet of the culverts shal be compacted to a dendty of at least 95 percent of the |aboratory
dengty obtained by the standard dengity test (ASTM D 698), Method D. Thefied dengity determination
shdl be by the Sand-Cone Method (ASTM D 1556) or by the Nuclear Method (ASTM D 2922). The
moisture content after compaction shall be within the limits of 2 percentage points above optimum and 3
percentage points below optimum moisture content as determined by the Contractor in accordance with
ASTM D 698. The materids may require moistening or aerifying as necessary to provide the above
gpecified moisture content. The Contractor will perform standard |aboratory dengity tests as specified in
ASTM D 698 for each type of materid used in thefill to determine optimum water content and maximum
dendties. Tests shdl be performed by an gpproved commercid testing laboratory or may be tested by
facilities furnished by the Contractor. The Contractor shdl perform field dendty and water content tests
on each layer of materia placed to assure that proper compaction is being achieved. The location where
the Contractor isto take the field dengity and water content tests shall be as specified by the Contracting
Officer. The Contracting Officer reserves the right to make quaity assurance tests at the Governments
Laboratory to verify Contractor test results. The cost of the assurance testing at the Government Laboratory
will be a the Governments expense.

3.2.4 Semicompacted Backfill

The remaining culvert backfill and embankment over the culverts shdl be placed in layers not exceeding 12
inches in thickness prior to compaction and shal be semicompacted. Each layer shdl be compacted by at
least 3 passes of a crawler type tractor weighing not less than 20,000 pounds and exerting a unit tread
pressure of not lessthan 6 pounds per square inch and operated at gpeeds not to exceed 3.5 miles per hour
or by other gpproved compacting equipment which will attain comparable compaction. When in the opinion
of the Contracting Officer, the surface of any layer is too smooth to bond properly with the succeeding
layer, it shdl be adequately scarified before the succeeding layer is placed. The layers shal be uniformly
Spread, distributed, and otherwise manipulated during placement to such an extent that individua |oads of
meaterid deposited on the fill will not remain intact, and large, open voidsin thefill will be iminated.

3.2.5 Borrow Areas
The source of embankment materia shdl bethe borrow areas indicated on the drawings. The borrow area

after excavation shdl be such that it will drain with no ponding of water. The additiona borrow needed is
gpproximately 1000 cubic yards. The Contractor shall avoid the areas designated as tree planting areas
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and shdl dso submit a borrow pit plan showing how he proposes to excavate in the areas available for
borrow to the Contracting Officer for gpprova.

3.3 DROP CULVERT STRUCTURE

331 DropCulvertsl& 3and2& 4

3311 Asgecified

The 36 inch CMP and 48 inch CMP shall be as specified in paragraph 2.1.
3.3.1.2  Shop Drawings

The Contractor shdl submit shop drawings showing how the 36 inch CMP is atached to the 48 inch CMP
and dso how the 48 inch CMP is attached to the concrete pad, he shdl aso submit the dimensions of the
15 concrete pad to the Contracting Officer for approval. The atachment angles shdl be
3'X3'X3/8'X35 extending 18" below thetop of the 48" CMP. These angles shdl be attached to the 48’
CMP by the use of %4’ bolts of sufficent length to accommodate the culvert, the angles, lock washers and
nuts.

3.3.2 Concrete Pad
3.3.21 Generd

A concrete pad shal be congtructed to the lines and grades as specified in his shop drawings, using a
concrete mixture with a compressive strength of 3500 ps at 28 days dl as directed by the Contracting
Officer. The Contractor shdl submit shop drawings showing detalls of the forms to the Contracting Officer
for approval.

3.3.2.2  Concrete Mixture Proportions

Concrete mixture proportions shal be determined by the Contractor and submitted for approval. The
proportions of dl ingredients and nomind maximum coarse aggregate Sze that will be used in the
manufacture of the concrete shall be sated. Proportions shdl indicate weight of cement and water and
weight of aggregates in a saturated surface-dry condition. The submission shall be accompanied by test
reports from a laboratory complying with ASTM E 329 which show that proportions thus sdected will
produce concrete of the quality indicated. No subdtitution shdl be made in the source or type of materids
and quality of concrete satisfactory.

3.3.3 Dimendonsand Elevations
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The lengths of the 36 inch and 48 inch CMP and the elevations of the drop culverts 1 and 3and 2 and 4
shall be as specified in paragraph 3.1 above.

3.3.4 Diagond Cut
The 36 inch CMPs shall be cut a a diagond the same as the dope indicated on the drawings.
3.35 Surfacelnlet to 48-inch CMP

The surface inlet shal have the dimensions as shown on the drawings and be manufactured from sted
conforming to ASTM 36/A36M. All welding used to fabricate the sed inlet shdl conformto D1.1. Balts,
washers, and nutsif used to hold the inlet to the 48-inch CMP may belocally obtained. The anglesto attach
the surface inlet to the 48" CMP shdll be 3" X3’ X3/8"X3.5 with 2 ea¥s” bolts per eech angle. Theangle
shdl be welded to the surface inlet. The entire fabricated unit shal be hot dip galvanized conforming to
ASTM A 123 prior to atachment to the 48-inch CMP. Any cut edges and damaged aress of the
gavanizing shdl be touched up using azinc rich paint gpproved by the Contracting Officer. The Contractor
shdl submit to the Contracting Officer shop drawings showing dimensions, welds, bolts, washers, and nuts
to fasten the surface inlet unit to the 48-inch CMP for approval.

34 FILTER (BEDDING) MATERIAL AND RIPRAP AT THE CULVERTS

Filter materid and riprap at the culverts shal be as shown on the drawings and shdl be as specified in
SECTION 02542 - STONE PROTECTION.

--End of Section--
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Invitation No. DACW66-00-B-0012

SECTION 02935

ESTABLISHMENT OF TURF AND TREE PLANTING

PART 1 GENERAL
1.1 SCOPE
The work provided for herein conggts of furnishing dl plant, labor, equipment, and materids, and perform-
ing al operations necessary for dressing, fertilizing, turfing, and tree planting areas, and the ingalation of
erosion control as specified herein.
1.2 QUALITY CONTROL
The Contractor shdl establish and maintain quality control for the work specified in this section to assure
compliance with contract requirements and maintain records of his quality control for al condruction
operations including but not limited to the following:

(1) Preparation of Ground Surface

Location and qudlity of dressing, including necessary dearing, filling, or dressing out of washes, smoothness
and uniformity of surfaces, and time of year.

(2) Fetilizing
Quadlity of materids, areas fertilized, quantity applied, and method of application.
(3) Seeding

Quality and type of seed, area covered, rate of application, quantity of seed used, and method of distri-
bution.

(4) Mulching
Qudlity of materids, areamulched, quantity applied, method of gpplication.

A copy of these records and tests, aswell asthe records of corrective action taken, shal be furnished the
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Government.
1.3 AREASTOBE TREATED

Fertilizing, seeding, and mulching shdl be performed on dl surfaces of the permanent embankments and
other disturbed surfaces, outside of the channd excavation, including the surface of the materid placed in
the disposa areas, which are not covered with water or other materials.

PART 2 PRODUCTS
2.1 MATERIALS
211 Fertilizer

Fertilizer shdl consst of amixture containing nitrogen, phosphorous, and potash, and shdl be uniform in
compodtion and freeflowing. The fertilizer may be delivered to the Ste in bags or other convenient
containers or delivered in bulk. If ddivered in bags or containers, the fertilizer shdl be fully labeled in
accordance with the gpplicable fertilizer laws of the State of Arkansas, and shdl bear the name, tradename
or trademark, and warranty of the producer. The fertilizer shal meet the requirements of the State of
Arkansas for commercid fertilizer. Should the commercid fertilizer be furnished in bulk, the Contractor
shdl furnish certified weight tickets and a certified quantitative analyss report, in tripli cate, from a recognized
testing laboratory certifying the nutrient ratio of the materids.  In the event the commercid mixture is
delivered to the job sitein the origina containers unopened, the analysis report will not be required.

2.1.2 Seed

Seed labded in accordance with U.S. Department of Agriculture Rules and Regulations under the Federd
Seed Act shdl be furnished by the Contractor. Seed shal be furnished in seded, Sandard containers unless
written exception is granted. Seed that iswet or moldy or that has been otherwise damaged in trangit or
gorage will not be accepteble. The spedifications for seeds shdl conform to the following, unless otherwise
approved by the Contracting Officer:

Minimum Purity Minimum Germination
Kind of Seed Percent Percent
Rye 95 80
Bermuda 95 80
Sericea Lespedeza 95 80
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2.1.3 Soil for Repairs

For fill of areasto be repaired, soil shal be of aqudity a least equa to that which exists in areas adjacent
to the area to be repaired. Soil used shdl be free from roots, stones, and other materials that hinder
grading, planting, and maintenance operations and shdl be free from objectionable weed seeds and toxic
substances.

2.1.4 Mulch
2141 Gened

Threshed straw from a cered grain such as oats, wheset, barley, rye, or rice; or wood fiber shdl be furnished
and applied by the Contractor. Materids that contain noxious grass or weed seeds that might be
detrimentd to the turfing being established or to adjacent farmland will not be acceptable.

2.1.4.2 \WWood Cdlulose Fiber Mulch

Wood cellulose fiber mulch for use with hydraulic gpplication equipment shal consist of wood cdlulose
fiber, processed to contain no growth or germingation inhibiting factors, and dyed an gppropriate color to
fadilitate visua metering of application of the materids. Thewood cdlulose fiber shdl contain not in excess
of 10 percent moisture, air dry weight basis. The wood cdlulose fiber shdl be manufactured so that after
addition and agitation in durry tanks, with water, and any other additives, the fibers in the materid will
become uniformly suspended to form a homogeneous durry; and that when hydraulicaly sprayed on the
ground, the materid will form a blotter-like ground cover which, after gpplication, will alow the aosorption
of moisture and dlow rainfal or mechanica watering to percolate to the underlying soil. The Contractor
shall be prepared to submit, on request, certification from the supplier that |aboratory and field testing of
the product has been accomplished, and that the product meets the foregoing requirements.

2.2 CERTIFICATESAND SAMPLES

221 Fertilizer

Duplicate sgned copies of invoices from suppliers shdl be furnished. Invoices shdl show quantities and
percentage of nitrogen, phosphorous, and potash. Upon completion of the project, afind check of the total
quantity of fertilizer used will be made againg totd area treated, and if minimum rates of application have
not been met, an additiona quantity of materid sufficient to make up the minimum application rate shdl be
distributed as directed.

2.2.2 Seed

The Contracting Officer shdl be furnished duplicate Sgned copies of statements certifying that each con-
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tainer of seed ddivered is labeled in accordance with the Federd Seed Act and is a least equd to the
requirements specified in 2.1.2 above. This certification shdl be obtained from the supplier and shdl be
furnished on or with al copies of seed invoices.

2.2.3 Mulch

Representative samples of the mulch materias proposed for use shdl be submitted for approva.

PART 3 EXECUTION
3.1 COMMENCEMENT, PROSECUTION AND COMPLETION
3.1.1 Generd
Preparation of the ground surface, fertilizng, and turfing operations shdl be accomplished during the season
between 1 March and 30 June, or between 1 September and 15 November, inclusive, unless otherwise
authorized by the Contracting Officer.
3.1.2 Sequence of Work
The sequence of operations for work prescribed in this section shdl be asfollows:
(1) Preparation of ground surface.
(2) Fertilizing.
(3) Seeding.
(4) Compecting.
(5) Mulching.
3.2 PREPARATION OF GROUND SURFACE

3.2.1 Generd

Equipment, in good condition, shall be provided for the proper preparation of the ground and for handling
and placing dl materids. Equipment shdl be gpproved by the Contracting Officer before work is Sarted.
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3.2.2 Clearing

Prior to grading and finish dressing, vegetation that may interfere with turfing operations shdl be removed
and shall be disposed of as specified in Section 02115, paragraph 3.2. The surface shall be cleared of
roots, cable, wire, and other materids that might hinder the work or subsequent maintenance.

3.2.3 Dressing

Previoudy established grades and/or dopes shdl be maintained in atrue and even condition on the areas
to be turfed. Surfaces shdl be prepared for fertilizing and seeding by finish dressing so as to produce
smooth profiles, crown widths, sde dopes, and end dopes.

3.24 Tillable Aress

Disposa areas occurring within tillable farmland may be seeded with a variation from the seeding mix
gpecified in this section. The Contractor may subgtitute rye grass during the summer period or winter wheet
during the fall season with a seeding rate per acre satisfactory to the Contracting Officer’ s Representative.
Theland owner shdl be contacted prior to any type of planting on tillable farmland.

3.3 SPECIAL EQUIPMENT

Hydraulic equipment used for the application of durry of prepared wood cellulose fiber mulch shdl have
abuilt-in agitation system with an operating capacity sufficient to agitate, suspend, and homogeneoudy mix
adurry. The durry digribution lines shdl be large enough to prevent oppage. The discharge line shdl be
equipped with hydraulic spray nozzles that will provide even digribution of the durry on the various dopes
to be mulched. The durry tank shdl have aminimum capacity of 1,000 gdlons and shdl be mounted on
atraveling unit, which may be either sdf-propelled or drawn by a separate unit, that will place the durry
tank and spray nozzles near the areas to be mulched so as to provide uniform distribution without waste.
The Contracting Officer may authorize equipment with asmadler tank capacity provided thet the equipment
has the necessary agitation system and sufficient pump capacity to spray the durry in auniform coat over
the surface of the areato be mulched.

34 APPLICATION OF FERTILIZER
Fertilizer shdl be digtributed uniformly over the areas to be seeded at arate which will supply not less than
40 pounds of available nitrogen, 40 pounds of available phosphorous, and 40 pounds of potash per acre

and shd| be incorporated into the soil by light disking, harrowing, or other acceptable methods immediately
following the application.
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3.5 SEEDING
3.5.1 Generd

Seed sown during the season between 1 March and 30 June, inclusve, shdl consst of 15 pounds of Rye
Grass and 15 pounds of Bermuda per acre. Seed sown during the season between 1 September and 15
November, inclusive, shdl consst of 15 pounds of Rye Grass and 15 pounds of Sericea Lespedeza per
acre. A satisfactory method of sowing shdl be employed, using approved mechanical power-drawn
seeders, mechanica hand-seeders, broadcast-seeders, or other gpproved methods. When conditions are
such by reason of drought, high winds, excessive moisture, or other factors that satisfactory results are not
likely to be obtained, work shal be hated as directed and resumed only when conditions are favorable or
when gpproved dternative or corrective measures and procedures have been effected. If ingpection elther
during seeding operations or after there is a show of green indicates that areas have been left unplanted,
additiona seed shdl be sown as directed.

3.5.2 Broadcast Seeding

Seed shdl be broadcast with gpproved sowing equipment and distributed uniformly over the aress. Seed
shdl be covered lightly by brush harrow, spike-tooth harow, chain harrow, cultipacker, or other approved
device. Seed shdl not be broadcast during windy westher.

3.5.3 Damage to Seeding

The Contractor shal be fully responsible for any damage to the seeded areas caused by his operations.
Areas that become damaged as aresult of poor workmanship or fallure to meet the requirements of the
specifications may be ordered to be repaired and reseeded to pecification requirements, without additiona
cost to the Government.

3.6 APPLYING AND ANCHORING MULCH

Mulch shdl be spread uniformly in a continuous blanket, using 2 tons per acre of straw mulch or 1,200
pounds per acre of wood cdlulose fiber mulch. Straw mulch shal be spreed either by hand or by a manure
spreader or by a modified grain combine with straw-spreader attachment or by a blower-type mulch
gpreader. Mulching shal be started at the windward side of relatively flat aress, or at the upper part of a
seep dope, and continued uniformly until the area is covered. The mulch shdl not be bunched.
Immediatdy following spreading, straw mulch shal be anchored to the soil by aV-type-whed land packer,
ascaloped-disk or other suitable equipment operated pardle to the embankment centerline. The number
of passes needed, not to exceed three, will be determined by the Contracting Officer. Wood cdllulose fiber
mulch shal be gpplied with equipment conforming to the requirements of 3.3 above.
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3.7 COMPACTING

Immediately after seeding operations have been completed, the surfaces shall be compacted by one pass
of a cultipacker, corrugated roller, or other gpproved equipment weighing 100 to 160 pounds per linear
foot of roller.

3.8 HYDRAULIC SLURRY METHOD

In lieu of spreading fertilizer, sowing seed, applying mulch, and compacting as specified hereinabove, the
hydraulic durry method of fertilizing, seeding, and mulching, or any combination thereof, may be used by
the Contractor, except that in no event shal the mulch be gpplied prior to fertilizing and seeding.
Equipment to be used for gpplication of materids by the hydraulic durry method shdl conform to the
requirements specified in 3.3 above.

3.9 TREEPLANTING

The Contractor shdl plant trees of the following species, Cherry Bark and/or Willow Oak (45%), Nuttal
Oak (45%), and with Hickory (10%) mixed in with the said trees. All treeswill be digtributed in arandom
mix. Thetrees shdl be planted on a10' X10' spacing. The planting of the trees shdl be as recommended
by the supplier of thetrees. The trees shdl be intermixed on the top bank and the disturbed areas at the
congruction Site as directed by the Contracting Officer. Trees shdl not be planted on the embankments
placed over any of the culverts. The trees shdl be 2-3 years old with bare roots and there shdl be a
survivd rate of 70%.

--End of Section--
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