

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE 1 OF 2 PAGES
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 31 MAY 2001	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable) DACW66-01-B-0011	
6. ISSUED BY Department of the Army Memphis District, Corps of Engineers 167 North Main Street, Rm B202 ATTN: CEMVM-CT Memphis, TN 38103-1894	CODE W38XGR	7. ADMINISTERED BY (If other than Item 6) CODE		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)			(√)	9A. AMENDMENT OF SOLICITATION NO. DACW66-01-B-0011
			×	9B. DATED (SEE ITEM 11) 01 MAY 2001
				10A. MODIFICATION OF CONTRACTS/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

This solicitation for Harmon Sewer Culvert, Levee District No. 3, Mississippi County, Missouri, Mississippi River Levees - Construction, scheduled to open 31 MAY 2001 at 2:40 p.m., is amended as follows:

1. THIS CONFIRMS TELEPHONE NOTIFICATION ON 31 MAY 2001.

2. SECTION 00010, Page 1, SOLICITATION OFFER AND AWARD (Standard Form 1442), Paragraph 13a - The hour for opening bids is rescheduled as 2:40 p.m., 12 JUN 2001, local time at place of bid opening.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	

3. Section 00010, Bidding Schedule: Delete Pages 00010-3 and 00010-4 in their entirety and substitute the Bidding Schedule attached hereto.
4. Section 01025, Measurement and Payment: Delete Paragraph 1.3.2 (12) in its entirety and substitute the following therefor:
 - “(12) Excavation for Structure
 - a. Payment

Payment for excavation generated from construction of walkway access bridge foundations, outfall structure, and other structures, will be made at the contract unit price for “Excavation for Structure”. Payment will be provided for the following: all equipment and labor for removing, hauling, stockpiling, disposing of excess material, and incidental operations including foundation preparation.
 - b. Unit of Measure: Cubic Yard (CY)”
5. Drawing 10, Rung Details: Change “36 REQ'D” to “26 REQ'D”. Make pen and ink changes. No new drawings will be issued.
6. Drawing 14, RELIEF WELL DETAIL FOR 8” DIA. WELLS: Change “Top of Well Screen” to “Top of Well Screen ~ El. 280+/-”. Make pen and ink changes. No new drawings will be issued.

**HARMON SEWER CULVERT
 LEVEE DISTRICT NO. 3
 MISSISSIPPI COUNTY, MISSOURI
 MISSISSIPPI RIVER LEVEES-CONSTRUCTION
 SECTION 00010**

BIDDING SCHEDULE

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>ESTIMATED QUANTITY</u>	<u>U/M</u>	<u>U/P</u>	<u>AMOUNT</u>
0001	Mobilization & Demobilization	1.0	LS	XXXX.XX	\$_____.
0002	Environmental Protection	1.0	LS	XXXX.XX	\$_____.
0003	Clearing and Grubbing	1.0	LS	XXXXXX	\$_____.
0004	Dewatering	1.0	LS	XXXX.XX	\$_____.
0005	Relief Wells	550	LF	\$_____.	\$_____.
0006A	Pumping Test : First 12 Hours	12	HR	\$_____.	\$_____.
0006B	Pumping Test: All over 12 Hours	48	HR	\$_____.	\$_____.
0007	Guard Posts	24	EA	\$_____.	\$_____.
0008	Pilot Hole Boring	595	LF	\$_____.	\$_____.
0009	Piezometers	140	LF	\$_____.	\$_____.
0010	Wall Drain	1	LS	XXXXXXXX	\$_____.
0011	Riprap	8,989	TN	\$_____.	\$_____.
0012	Filter Material	2,880	TN	\$_____.	\$_____.
0013	Excavation	22,476	CY	\$_____.	\$_____.
0014	Semi-compacted Random Backfill	3080	CY	\$_____.	\$_____.
0015	Compacted Impervious Backfill	938	CY	\$_____.	\$_____.
0016	Compacted Pervious Backfill	322	CY	\$_____.	\$_____.
0017	66-inch Dia. Reinforced Concrete Pipe	512	LF	\$_____.	\$_____.
0018	66-inch Dia. Precast Flared End Section	2	EA	\$_____.	\$_____.
0019	Turf	1.0	LS	XXXX.XX	\$_____.
0020	Temporary Earthen Cofferdam Construction and Removal	1.0	LS	XXXX.XX	\$_____.
0021	Outfall Structure	1.0	LS	XXXX.XX	\$_____.
0022	Grouting	1.0	LS	XXXX.XX	\$_____.
0023	Bridge Foundations	1.0	LS	XXXX.XX	\$_____.
0024	Structural Steel & Miscellaneous	1.0	LS	XXXX.XX	\$_____.
0025	Sluice Gate and Gate Lift Assembly	1.0	LS	XXXX.XX	\$_____.
0026	Sheet Piling	341	SF	\$_____.	\$_____.
0027	Excavation for Structure	875	CY	\$_____.	\$_____.
Total Items 0001 through 0027					\$_____.

LS = Lump Sum

Lump Sum (LS) units of measure indicate the same designation for a particular item of work including incidental work associated with the item.

NOTE 1: Bidders shall furnish unit prices for all items listed on the Schedule of bid items/subitems which require unit prices. If the bidder fails to insert a unit price in the appropriate blank for required items, but does furnish an extended total or an estimated amount for such items, the Government will deem his unit price to be the quotient obtained by dividing the extended estimated amount for that line item by the quantity. IF THE BIDDER OMITTS BOTH THE UNIT PRICE AND THE EXTENDED ESTIMATED AMOUNT FOR ANY ITEM/SUBITEM, HIS BID WILL BE DECLARED NONRESPONSIVE.

Award will be made as a whole to one bidder.

All quantities are estimated except where unit is given as "LS" or "EA".

If a bid or modification to a bid based on unit prices is submitted and provides for a lump sum adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price, including lump sum units, in bid schedule must be stated, or, if it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

Bidders are cautioned to read Contract Clause entitled "Required Central Contractor Registration" (252.204-7004) located in Section 00700.

TECHNICAL POC: JERRY WELCH 901/544-3236

Jerry.R.Welch@mvm01.usace.army.mil

ADMINISTRATIVE POC: E. ANN TUCKER 901-544-0770

Elizabeth.A.Tucker@mvm02.usace.army.mil