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2.  SECTION 00800, Table of Contents, Page 00800-2.  Change page number for Para.
No. 1.38 Sunday, Holiday and Night Work to “00800-16”.

3.  SECTION 00800, Page 00800-2, Paragraph 1.5.e.  The file numbers for the drawings
are changed to “001B0671-0011B0671”.

4.  SECTION 00800, Page 00800-13, Paragraph 1.28.b.  In line 6 delete “(6)” and
substitute “(5)”.

5.  SECTION 00800, Page 00800-15.  Delete “1.35. THRU 1.37.  NOT USED.”
Substitute “1.35.  NOT USED.”

6.  SECTION 00800, Page 00800-16.  Insert “1.37.  NOT USED.”

7.  SECTION 00800, Page 00800-15.  Insert the following paragraph:

“1.36.  COOPERATION WITH OTHERS.  The Contractor shall coordinate all
construction operations within the construction and right-of-way limits of this contract
with the construction of the channel clearing and cleanout projects on Ditch 1 Lower,
Ditch 66, Lower Ditch 251 and Ditch 81, so as to cause the least interruption practicable
to ongoing construction contracts in the vicinity of Ditch 251 Unimproved.  In the event
of controversy between the Contractor’s personnel and other personnel, the Contracting
Officer’s decision will be final; however, if the Contractor is in disagreement with the
decision, the matter may be pursued under the CONTRACT CLAUSE entitled
“Disputes”.”

8.  Submittal Register.  The attached submittal register for Turfing, Section 02935 is
added.

9.  Storm Water Pollution Prevention Plan, Page 1, Paragraph 2.  Delete “678.57” and
substitute “168”.

10.  Storm Water Pollution Prevention Plan, Page 4, Paragraph 3.2.6.  Delete paragraph
3.2.6 and substitute the following:

“3.2.6  Velocity Dissipation Devices

Should drains or swales be used, they shall be constructed with velocity
dissipation devices (check dams) to reduce the need for more stringent erosion control
practices in the swale or drain due to the decreased velocity and energy of runoff.  These
devices shall be removed after the erosive areas have been stabilized.”

11.  Storm Water Pollution Prevention Plan, Page 5, Paragraph 6.  Delete “Big Lake
National Wildlife Refuge, located in Mississippi County, Arkansas” and substitute “St.
Francis River, located in Mississippi County, Arkansas”.
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12.  SECTION 01451, Page 01451-2, Paragraph 3.2.2.d and e.  Delete subparagraphs d.
and e. and substitute the following:

“d.  Procedures for scheduling, reviewing, certifying, and managing submittals,
including those of subcontractors, off-site fabricators, suppliers, and purchasing agents.
These procedures shall be in accordance with SPECIAL CONTRACT REQUIREMENT
entitled "Submittals".

e.  Control, verification, and acceptance testing procedures for each specific test
to include the test name, specification paragraph requiring test, feature of work to be
tested, test frequency, testing laboratory, and person responsible for each test.”

13.  SECTION 01451, Page 01451-7, Paragraph 3.7.2.1.  Delete paragraph 3.7.2.1 in its
entirety and substitute the following:

“All testing of soil, gravel, aggregate, stone, concrete, and asphalt shall be performed by
a testing laboratory validated by the Material Testing Center (MTC) of the Corps of
Engineers.  Refer to the MTC website
http://www.wes.army.mil/SL/MTC/ValStatesTbl.htm for a complete and current list of
validated commercial laboratories.  If the Contractor proposes to use a commercial
laboratory that is not validated or set up an on-site laboratory, he shall make
arrangements for validation by contacting the Material Testing Center at Waterways
Experiment Station, Vicksburg, Mississippi, telephone number:  601-634-3974,
www.wes.army.mil/SL/MTC/inspection.htm.  The Government will not be responsible
for any cost associated with the validation of laboratories that are not currently validated.
The validation process could take 60 to 90 days or more.  The Contractor shall be
responsible for determining the amount of time required for the validation of the
proposed laboratory and accounting for this event in his progress schedule.  If the
Contractor elects to use a non-validated laboratory, work requiring testing shall not
commence until the laboratory has been validated by MTC.”

14.  SECTION 02210, Page 02210-1, Paragraph 1.1.  In the second line delete “clearing;
excavation” and substitute “clearing and excavation”.

15.  SECTION 02210, Page 02210-3, Paragraph 3.2.2.  Delete paragraph 3.2.2 in its
entirety and substitute the following:

“3.2.2  Burning

The Contractor shall comply with the applicable pollution restrictions of the Missouri Air
Conservation Commission, P.O. Box 1062, Jefferson City, Missouri.  Subject to such
restrictions and obtaining any permit which may be required by said department, the
Contractor may burn material within the contract area, and at any time within the contract
period, provided such burning does not cause the above standards to be exceeded.
Burning operations shall be conducted so as to prevent damage to standing timber or
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other flammable growth.  The Contractor shall be responsible for any damage to life
and/or property resulting from fires that are started by his employees or as a result of his
operations.  The Contractor shall furnish at the site of burning operations adequate fire
fighting equipment to properly equip his personnel for fighting fires.  Fires shall be
guarded at all times and shall be under constant surveillance until they have been
extinguished.”

16.  SECTION 02210-4, Page 02210-4, Paragraph 3.3.1.  In line 5 delete “2.5H” and
substitute “2.0H”

DRAWINGS

Drawings 1 through 12 are deleted in their entirety and are replaced with the attached.
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