
 Memphis District                           Invitation for Bid No.  W912EQ-04-B-0016 
 

                                                                                                                                   
Project Title: 
 
CARUTHERSVILLE OUTLET DITCH 
 
Location: 
 
 
PEMISCOT COUNTY, MISSOURI 
 
 
 
Construction Solicitation 
and Specifications 
 
 
THIS PROJECT IS LIMITED TO 8(A) ELIGIBLES IN THE FOLLOWING 
STATES:  ARKANSAS, ILLINOIS, KENTUCKY, MISSISSIPPI, 
MISSOURI AND TENNESSEE 
 
 
 
Date:  JUNE 2004 

 



W38XGR-4040-6320

The work consists of clearing, excavation, culvert installation, riprap placement, removal and disposal of debris, environmental protection and
 turfing along three existing drainage ditches. This work will accommodate seepage flows from a line of relief wells along the toe of the main
 line levee. The estimated cost of this work is between $1,000,000.00 and $5,000,000.00. There will be 38 drawings. 
The proposed contract listed will be awarded under the Partnership Agreement between Small Business Administration (SBA) and the
 Department of Defense. Small Business Administration requirement number for this project is 7700-04-402664. There is a geographical
 restriction on this requirement. Competition is limited to 8(a) contractors located within the geographical area serviced by SBA in ARKANSAS,
 ILLINOIS, KENTUCKY, MISSISSIPPI, MISSOURI, AND TENNESSEE which have NAICS Code 237990 among those approved for 8(a) participation.

"Any award issued from this solicitation is pursuant to the Small Business Competitiveness Demonstration Program."

X

J. CAROL SEIBERT (901) 544-3353

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
21-Jun-2004

(RFP)

(IFB)

CALL:

Caruthersville Outlet Ditch

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________345 calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________700, 52.211-10

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________ copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________22 Jul 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

US ARMY ENGINEER DISTRICT, MEMPHIS
167 N MAIN STREET  B202
MEMPHIS TN 38103-1894

W912EQ

PAGE OF PAGES

1 OF 195

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

5

02:30 PM (hour)
Sealed envelopes containing offers 

ADDRESS SAME AS BLOCK 7.
HAND DELIVERED BIDS RECEIVED IN
RM 681, CLIFFORD DAVIS FEDERAL BUILDING, 
MEMPHIS TN 38103-1894

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W912EQ-04-B-0016

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

W912EQ-04-B-0016

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 
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Section 00010 - SOLICITATION CONTRACT FORM 
 
 
 

CARUTHERSVILLE OUTLET DITCH 
PEMISCOT COUNTY, MISSOURI 

 
SUPPLIES OR SERVICES AND PRICES/COSTS 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
      
0001 Mobilization and 

Demobilization 
1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0002 Environmental 
Protection 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0003 Clearing and Grubbing 1 Lump Sum XXXX.XX ____________________ 
 
 
 
 

0004 Turfing 1 Lump Sum XXXX.XX ____________________ 
 
 
 
 

0005 Dewatering 1 Lump Sum XXXX.XX ____________________ 
 
 
 
 

0006 Concrete Pipe and 
Manholes Along Levee 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0007 Double 72" Concrete 
Pipe Culvert, Inlet 
Station 385+41 

1 Lump Sum XXXX.XX ____________________ 
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0008 Double 72" Concrete 
Pipe Culvert, Inlet 
Station 413+65 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0009 Double 72" Concrete 
Pipe Culvert 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0010 Single 48" Concrete 
Pipe Culvert, Inlet 
Station 10+15 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0011 Double Concrete Box 
Culvert, 12' W x 10' H, 
Inlet Station 127+13 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0012 Double Concrete Box 
Culvert, 8' W x 8' H, 
Inlet Station 204+92 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0013 Double Concrete Box 
Culvert, 8' W x 6' H, 
Inlet Station 281+46 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0014 Double Concrete Box 
Culvert, 7' W x 6' H, 
Inlet Station 305+80 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0015 Double Concrete Box 
Culvert, 7' W x 6' H, 
Inlet Station 314+96, 
Including Side Inlet 
Pipe 

1 Lump Sum XXXX.XX ____________________ 
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0016 Double Concrete Box 
Culvert, 6' W x 6' H, 
Inlet Station 332+60 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0017 Double Concrete Box 
Culvert, 6' W x 6' H, 
Inlet Station 360+67 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0018 Double Concrete Box 
Culvert, 6' W x 6' H, 
Inlet Station 363+72 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0019 Drop Inlet for Relief 
Wells 

1 Lump Sum XXXX.XX ____________________ 

 
 
 
 

0020 Excavation 546,000 Cubic 
Yard 

________________ ____________________ 

 
 
 
 

0021 Bedding Stone 7,067 Net Ton 
(2,000 LB) 

________________ ____________________ 

 
 
 
 

0022 Riprap, R90 19,185 Net Ton 
(2,000 LB) 

________________ ____________________ 

 
 
 
 

0023 Riprap, R200 5,020 Net Ton 
(2,000 LB) 

________________ ____________________ 
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0024 Grouting for Riprap 
and Grout Wall 

265 Cubic 
Yard 

________________ ____________________ 

 
 
 
 

0025 Corrugated Metal Pipe, 
24 Inch 

1,560 Linear 
Foot 

________________ ____________________ 

 
 
 
 

0026 Flared End Section, 24 
Inch 

20 Each ________________ ____________________ 

 
 
 
 

0027 Modification of 
Existing Lateral 
Culverts 

20 Each ________________ ____________________ 

   
   
                                                                  TOTAL ITEMS 0001 THRU 0027  
 

See Notes on Next Page 
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NOTES 
 
 
Bidders shall furnish unit prices for all items listed on the schedule of bid items that require unit prices.  If the 
bidder fails to insert a unit price in the appropriate blank for required items, but does furnish an extended total or an 
estimated amount for such items, the Government will deem his unit price to be the quotient obtained by dividing 
the extended estimated amount for that line item by the quantity.  IF THE BIDDER OMITS BOTH THE UNIT 
PRICE AND THE EXTENDED ESTIMATED AMOUNT FOR ANY ITEM, HIS BID WILL BE DECLARED 
NONRESPONSIVE.   

 
Award will be made as a whole to one bidder.   

 
All quantities are estimated where unit is given as “Lump Sum” . 

 
If a bid or modification to a bid based on unit prices is submitted and provides for a lump sum adjustment to the 
total estimated cost, the application of the lump sum adjustment to each unit price, including lump sum units, in bid 
schedule must be stated, or, if it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a 
pro rata basis to every unit price in the bid schedule. 

 
 
QUANTITY ESTIMATES - Estimates of quantities involved in certain items of work for which bids are being 
solicited on a lump sum or job basis have been made for the use of the Government.  Copies of these quantity 
estimates may be obtained from the U S Army Engineer District Memphis, 167 North Main Street, Room 762, 
Memphis, Tennessee 38103-1894, telephone 901/544-3236, or visit our website at 
http://www.mvm.usace.army.mil/   It is to be expressly understood that the accuracy of these estimates is in no way 
warranted and that the furnishing of this information to a bidder will not relieve him of his responsibility to estimate 
the quantities involved. It is further to be expressly understood that in no case will such estimate be used as a basis 
of claim against the Government. 

 
Technical POC:  Jerry Welch  901-544-3236 

Jerry.R.Welch@mvm02.usace.army.mil 
 
Administrative POC:  Carol Seibert  901-544-3353 

Carol.J.Seibert@mvm02.usace.army.mil 
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Section 00100 - INSTRUCTIONS TO BIDDERS 
 
SECTION 00100 

SECTION 00100 
CONDITIONS AND NOTICES TO BIDDERS 

 
A.  BIDDING MATERIAL - Specifications, drawings and solicitation forms can be obtained at 
no cost from the Memphis District Corps of Engineers Contracting Home Page 
http://www.mvm.usace.army.mil/contracting/ebs/AdvertisedSolicitations.asp or from the Corps 
of Engineers, Memphis District, Contracting Division, 167 North Main Street Room 681, 
Memphis, TN 38103-1894 (901)544-3619.  Contractors are encouraged to use the Home Page to 
obtain solicitation drawings and specifications.  Questions concerning bid documents should be 
submitted in writing to Judy Stallion (901)544-0776 at judy.e.stallion@usace.army.mil 
 
BID DOCUMENTS:  The following documents must be submitted with a bid: 

1. SF 1442, Solicitation, Offer and Award 
2. Schedule of bids/prices 
3. Representations and Certifications (Section 00600) 
4. All amendments must be acknowledged 
5. Bid Bond (Standard Form 24), if over $100,000 

 
B.  SITE VISITS – Bidders should inspect the job site prior to submitting a bid.  Site Visits may 
be coordinated by mail or telephone (COLLECT CALLS NOT ACCEPTED) between the hours 
of 7:30 AM and 3:00 PM, exclusive of Federal holidays.  The point of contact to schedule a site 
visit for this Invitation for Bids is:  Stephen P. Shankle, Caruthersville Area Engineer, at 901-
544-3074 or Stephen.p.Shankle@mvm02.usace.army.mil.  See Section 00100, clause 52.236-27 
Alt I, entitled “Site Visit (Construction)”. 
 
C.  CONDITIONS AFFECTING THE WORK - Bidders should visit the site and take such 
other steps as may be reasonably necessary to ascertain the nature and location of the work and 
the general and local conditions that can affect the work or the cost thereof.  Failure to do so will 
not relieve bidders from responsibility for estimating properly the difficulty or cost of 
successfully performing the work.  The Government will assume no responsibility for any 
understanding or representations concerning conditions made by any of its officers or agents 
prior to the execution of the contract, unless included in the Invitation for Bids, the specifications 
or related documents.  See Section 00700, clause 52.236-3, entitled “Site Investigation and 
Conditions Affecting the Work”. 
 
D.  PUBLIC OPENING OF BIDS -  Bids will be publicly opened at the time set for opening in 
the Invitation for Bids.  Their content will be made public for the information of bidders and 
others interested, who may be present.  As soon as practicable after bid opening, an abstract of 
bids will be available through our web page at:  
http://www.mvm.usace.army.mil/contracting/ebs/AdvertisedSolicitations.asp  under Bid Results.  
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E.  BIDDER'S ADDRESS - Prospective bidders should indicate in the offer, the address to 
which payment and/or correspondence should be mailed, if such address is different from that 
shown for the bidder on Standard Form 1442 Block 14. 
 
F.  MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS - The right is 
reserved as the interest of the Government may require, to revise or amend the specifications or 
drawings or both prior to the date set for opening bids.  Such revisions and amendments, if any, 
will be announced by an amendment or amendments to this Invitation for Bids.  If the revisions 
and amendments are of a nature which requires material changes in quantities or prices bid or 
both, the date set for opening bids may be postponed by such number of days as in the opinion of 
the issuing officer will enable bidders to revise their bids.  In such cases, the amendment will 
include an announcement of the new date for opening bids.  See Section 00100, clause 52.214-3, 
“Amendments to Invitations for Bids”. 
 
G.  NOTICE TO BIDDERS -  ONE HUNDRED TWENTY (120) DAY OFFER GUARANTEE  (See SF 
1442 Block 13d) 
 
H.  EXPLANATION OF PROVISION/CLAUSE NUMBERS UTILIZED IN THIS 
SOLICITATION - 
(1)  Federal Acquisition Regulation (FAR) provisions/clauses are numbered as follows:  52.252-
7. 
(2)   Defense Acquisition Regulation Supplement (DFARS) provisions/clauses are numbered as 
follows:  252.252-7000. 
(3)  Army Federal Acquisition Regulation Supplement (AFARS), provisions/clauses are 
numbered as follows:  52.252-9000. 
(4)  Engineer Federal Acquisition Regulation Supplement (EFARS), provisions/clauses are 
numbered as follows:  52.252-5000. 
 
I.  REQUIRED CENTRAL CONTRACTOR REGISTRATION -  By submission of a bid, 
the bidder acknowledges the requirement that a prospective awardee must be registered in the 
CCR database prior to award, during performance, and through final payment of any contract 
resulting from this solicitation.  Lack of registration in the CCR database will make a bidder 
ineligible for award.  Bidders and contractors may obtain information on registration and annual 
confirmation requirements by calling 1-888-227-2432, or at:  http://www.ccr.gov  See Section 
00700, clause 252.204-7004 Alt A, “Required Central Contractor Registration Alternate A”. 
 
J.  BIDDER’S QUALIFICATIONS - To establish its responsibility, the bidder may be 
requested by the Government to submit a statement regarding his previous experience in 
performing comparable work, his business and technical organization, financial resources 
(including recent financial statements or audits), plant available to be used in performing the 
work and, if applicable, an approved sub-contracting plan.  All documents relevant to establish a 
bidder’s responsibility shall be made available as soon as practicable after bid opening; but, not 
later than 3 days after request by the Contracting Officer or the authorized Representative of the 
Contracting Officer. 
 



W912EQ-04-B-0016 
SECTION 00100 

Page 10 of 195 
 

 

K. NOTICE OF BONDS AND INSURANCE - The following bid/contract information is 
applicable only if the bid/contract is over one hundred thousand dollars ($100,000): 

(1)  BID BONDS:  This is applicable only if proposal is over one hundred thousand 
dollars ($100,000).  Each bidder shall submit with his bid a Bid Bond (Standard Form 24) with 
good and sufficient surety or sureties acceptable to the Government in the form of twenty percent 
(20%) of the bid price or three million dollars ($3,000,000) whichever is lesser.  The bid bond 
penalty may be expressed in terms of a percentage or may be expressed in dollars and cents.  See 
Section 00100, clause 52.228-1, entitled “Bid Guarantee”. 

(2)  PERFORMANCE BONDS.  The penal amount of the performance bond shall equal 
one hundred percent (100%) of the contract price.  Bonds shall be received within five (5) days 
after receipt of contract award.  See Section 00700, clause 52.228-15, entitled “Performance and 
Payment Bonds – Construction”. 

(3)  PAYMENT BONDS:  Within five (5) days after receipt of contract award to the 
bidder whom award is made, one (1) bond, with good and sufficient surety or sureties acceptable 
to the Government, shall be furnished; namely a Payment Bond (Standard Form 25A).  The 
penal amount of such bonds shall equal one hundred percent (100%) of the contract price.  See 
Section 00700, clause 52.228-15, entitled “Performance and Payment Bonds – Construction”. 
 (4)  INSURANCE:  The accepted bidder shall provide adequate insurance, within five (5) 
days after receipt of contract award.  See Section 00800 for insurance requirements. 
  
L.  POST AWARD SUBMITTAL REQUIREMENTS -  Within five (5) days after receipt of 
contract award, the contractor shall submit an acceptable performance bond, payment bond and 
certificate of insurance.  Within fifteen (15) days after receipt of notice to proceed, the contractor 
shall provide an approved Accident Prevention Plan, Environmental Protection Plan and Quality 
Control Plan.  (See Sections 01354 and 01451) 
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SECTION 00100 

INSTUCTIONS TO BIDDERS 
TABLE OF CONTENTS 

 
 
52.211-2  Availability of Specifications Listed in the DoD Index of 

Specifications and Standards (DODISS) and Descriptions 
Listed in the Acquisition Management Systems and Data 
Requirements Control List, DOD 5010.12-L  

DEC 2003    

52.214-3  Amendments To Invitations For Bids  DEC 1989    
52.214-4  False Statements In Bids  APR 1984    
52.214-5  Submission Of Bids  MAR 1997    
52.214-6  Explanation To Prospective Bidders  APR 1984    
52.214-7  Late Submissions, Modifications, and Withdrawals of Bids  NOV 1999    
52.214-18  Preparation of Bids-Construction  APR 1984    
52.214-19  Contract Award-Sealed Bidding-Construction  AUG 1996    
52.214-34  Submission Of Offers In The English Language  APR 1991    
52.214-35  Submission Of Offers In U.S. Currency  APR 1991    
52.214-5000  Apparent Clerical Mistakes  MAY 1999    
52.216-1  Type Of Contract  APR 1984    
52.222-23  Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction  
FEB 1999    

52.225-10  Notice of Buy American Act Requirement--Construction 
Materials  

MAY 2002    

52.228-1  Bid Guarantee  SEP 1996    
52.233-2  Service Of Protest  AUG 1996    
52.236-27 Alt I  Site Visit (Construction) (Feb 1995) -  Alternate I  FEB 1995    
52.252-1  Solicitation Provisions Incorporated By Reference  FEB 1998    
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS 
AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT 
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (JAN 2004) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 
700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179, Facsimile (215) 697-1462. 
 
(End of provision) 
 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form 
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  
The Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for 
receipt, the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
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(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of 
their bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any 
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective 
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it 
would be prejudicial to other prospective bidders. 
 
(End of provision) 
 
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified 
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids 
are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified 
for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent 
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set 
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for receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is 
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is 
submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line 
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for 
some work and prices which are significantly overstated in relation to cost for other work, and if there is a 
reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low 
evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment. 
 
(End of provison) 
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52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than 
English shall be rejected. 
 
(End of provision) 
 
 
52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. 
dollars shall be rejected. 
 
(End of provision) 
 
 
52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
   
(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his 
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a firm fixed-price construction contract resulting from this solicitation. 
 
(End of clause) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 
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SMSA Counties             32.3 
Non-SMSA Counties     26.5 

6.9 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is  
Economic Area 055, Memphis, TN,  as follows: 
 
    SMSA Counties: 
 
    4920 Memphis, TN-AR-MS------------------------------------------------32.3 
       AR Crittenden; MS DeSoto, TN Shelby, TN Tipton 
 
    Non-SMSA Counties.........................................................................26.5 
 
    AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee, 
    AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis; 
    MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll; 
    MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba; 
    MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;  
    MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman; 
    MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo; 
    MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin; 
    MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester; 
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    TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman 
    TN Hardin; TN Haywood; TN Henderson; TN Henry;  TN Lake; 
    TN Lauderdale; TN McNairy; TN Madison; TN Obion;  
    TN Weakley.    
 
(End of provision) 
 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY 
2002) 
 
(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials” 
(Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received 
a response to a previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) 
of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has 
not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
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52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be twenty (20%)  percent of the bid price or $3,000,000.00, whichever is 
less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  
 
Chief, Contracting Division 
ATTN:  CEMVM-CT-Rm. 681 
US Army, Engineer District, Memphis 
167 North Main Street, B202 
Memphis, Tennessee  38103-1894 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
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(b) An organized site visit has been scheduled for-- 
 29 June and 08 July 2004 
  
(c) BIDDERS DESIRING A SITE VISIT SHALL CONTACT THE AREA ENGINEER AT LEAST ONE DAY 
PRIOR TO THE SCHEDULED SITE VISIT. 
  
NAME:          Stephen P. Shankle  
                       Area Engineer  
ADDRESS:    Caruthersville Area Office  
                       706 Harry S. Truman Boulevard  
                       Caruthersville, Missouri  63830-1268  
 
TELEPHONE:  901/544-3074 or 573/333-1043  
 
COLLECT TELEPHONE CALLS WILL NOT BE ACCEPTED 
 
(End of provision) 
 
 
 
52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 
 
This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 
solicitation provision may be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.mil/dfars 
 
(End of provision 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.0-4031        CORPORATE CERTIFICATION  
 
                   IF A BIDDER IS A CORPORATION OR IF CORPORATION IS PARTICIPATING IN A  
                   JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING CERTIFICATION:  
 
                        I, ________________________________, certify that I am secretary of  
 
                   the corporation named as Contractor herein; that  
 
                   _____________________________ who signed this contract on behalf of the  
 
                   Contractor; was then ___________________________________ of said  
 
                   corporation; that said contract was duly signed for and on behalf of  
 
                   said corporation by authority of its governing body and is within the  
 
                   scope of its corporate powers.  
 
 
 
 
                   (CORPORATE SEAL)  
 
 
 
 
                                                    ___________________________________  
                                                               (Secretary)  
 
 
                   IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS SECRETARY MUST  
                   SUBMIT A CERTIFICATE STATING THE CORPORATION IS AUTHORIZED TO  
                   PARTICIPATE.  
 
 
 
 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, 
any consultation, communication, or agreement with any other offeror or competitor relating to – 
 
(i) Those prices,  
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(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, 
to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in 
the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit 
an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, 
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals 
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this 
provison   ______________________________________________________ (insert full name of person(s) in the 
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her 
position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs 
(a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a 
signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence 
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of 
this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after 
December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to 
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, 
the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or 
cooperative agreement; 
 
(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal 
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transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member 
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its 
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all 
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(1)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited under this 
provision, shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such 
failure. 
 
(End of provision) 
 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of 
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal 
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a 
Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with 
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, 
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the 
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the 
contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the 
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment 
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively 
connected with the conduct of a trade or business in the United States and does not have an office or place of 
business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
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(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND 
OTHER RESPONSIBILITY MATTERS (DEC 2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, tax evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
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(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant 
manager; head of a subsidiary, division, or business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a 
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, 
Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004) - ALTERNATE I (APR 2002) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990 .  
 
(2) The small business size standard is $28,500,000.00.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged 
business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern. 
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(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of 
this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned 
small business concern. 
 
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of 
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material 
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was 
certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation 
in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are 
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business 
concern or concerns that are participating in the joint venture:____________.) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
____ Black American. 
 
____ Hispanic American. 
 
____ Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
____ Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the 
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the 
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, 
or Nauru). 
 
____ Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
____ Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
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"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-2       EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids.  If 
the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier 
subcontractors) amount to more than 50 percent of the contract price. 
 
_______________________________________________________________________________________ 
_______________________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder 
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from receiving priority consideration.  If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, the bidder shall perform the 
contract or cause the contract to be performed in accordance with the obligations of an LSA concern. 
 
 
 
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause 
of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
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(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 
42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services 
on a contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
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252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (MAR 1998) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism.  As of the date of this provision, terrorist countries include:  
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
 
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial 
interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," 
or some other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, 
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
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transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS (MAY 2001) --ALTERNATE I (MAR 2001) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy 
or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
 (c) Component means any item supplied to the Government as part of an end item or of another component, except 
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a). 
 
(d) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings. The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
(e) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a 
State or local government, or a foreign government with which the United States has a mutual defense cooperation 
agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications 
of a type customarily available in the commercial marketplace in order to meet the requirements of the procuring 
department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely 
because the item is not yet in use. 
 
(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts and 
make related determinations and findings.  The term includes certain authorized representatives of the Contracting 
Officer acting within the limits of their authority as delegated by the Contracting Officer. 
 
 (g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase 
orders and changes and modifications to purchase orders under this contract. 
 
(End of clause) 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
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(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to 
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or 
contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
 
52.203-6     RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) 
 
(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or 
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by 
such subcontractors directly to the Government of any item or process (including computer software) made or 
furnished by the subcontractor under this contract or under any follow-on production contract. 
 
(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise 
authorized by law or regulation. 
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(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts 
under this contract which exceed $100,000. 
 
 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding 
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime 
contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
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may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be 
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not 
have an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
 
 
 
 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
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52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant 
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract 
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price 
of the contract. The total final price established in accordance with the incentive price revision provisions of the 
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
2003)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
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"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, 
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for 
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
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"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the 
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having 
governmental duties and powers. 
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with any of the following covered Federal actions: the 
awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into 
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
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(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice 
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
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(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has 
agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action), 
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 
attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person 
who requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or 
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties 
as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking 
any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 
 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
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(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
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Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the 
same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
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(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
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information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs).  The notice 
must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of 
Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
 
(End of clause) 
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than  345 calendar days after the date the contractor receives the notice to proceed.  The 
time stated for completion shall include final cleanup of the premises.  
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $430.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
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52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in 
all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
(End of clause) 
 
 
 
52.214-27     PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS - 
SEALED BIDDING.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract involving aggregate increases 
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or 
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to a modification if an exception under 
FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
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(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by 
any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as 
certified  in its Certificate of Current Cost or Pricing Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not 
complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced 
accordingly and the contract shall be modified to reflect the reduction.  This right to a price reduction is limited to 
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph 
(a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective 
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable 
overhead and profit markup, by which: 
 
(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost 
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective 
cost or pricing data. 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be 
made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position 
and thus the price of the contract would not have been modified even if accurate, complete, and current cost or 
pricing data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the 
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the 
Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about 
the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon the facts shall be allowed 
against the amount of a contract price reduction if: 
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(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the 
Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of 
the contract (or price of the modification) and that the data were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or 
Pricing Data was signed; or (B) The Government proves that the facts demonstrate that the contract price would not 
have increased in the amount to be offset even if the available data had been submitted before the date of agreement 
on price. 
 
(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made 
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the 
United States at the time such overpayment is repaid: 
 
(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the 
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for 
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost 
or pricing data which were incomplete, inaccurate, or noncurrent. 
 
(End of clause) 
 
 
 
52.214-28      SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. 
(OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or decreases in 
costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48 
CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR 
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before pricing any 
subcontract modifications involving aggregate increases and/or decreases in  costs, plus applicable profits, expected 
to exceed the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1), the Contractor shall require 
the subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an 
exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general 
public; or 
 
(3) Set by law or regulation. 
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(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection 
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted 
under paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price 
of the subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that, 
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
(End of clause) 
 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
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(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their 
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
52.219-14     LIMITATIONS ON SUBCONTRACTING (DEC 1996) 
 
(a) This clause does not apply to the unrestricted portion of a partial set-aside. 
 
(b) By submission of an offer and execution of a contract, the Offeror/Contractor agrees that in performance of the 
contract in the case of a contract for-- 
 
(1) Services (except construction). At least 50 percent of the cost of contract performance incurred for personnel 
shall be expended for employees of the concern. 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies). The concern shall perform work for 
at least 50 percent of the cost of manufacturing the supplies, not including the cost of materials. 
 
(3) General construction. The concern will perform at least 15 percent of the cost of the contract, not including the 
cost of materials, with its own employees. 
 
(4) Construction by special trade contractors. The concern will perform at least 25 percent of the cost of the 
contract, not including the cost of materials, with its own employees. 
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52.219-18     NOTIFICATION OF COMPETITION LIMITED TO ELIGIBLE 8(A) CONCERNS (JUN 2003)--
ALTERNATE I (NOV 1989) 
 
(a)  Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission 
of offer-- 
 
(1) The Offeror is in conformance with the 8(a) support limitation set forth in its approved business plan; and 
 
(2)  The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA.  
 
(3)  The offeror's approved business plan is on the file and serviced by Illinois, Kentucky, Missouri, Tennessee, 
Mississippi and Arkansas (NAICS 237990). 
 
(b)  By submission of its offer, the Offeror certifies that it meets all of the criteria set forth in paragraph (a) of this 
clause. 
 
(c)  Any award resulting from this solicitation will be made to the Small Business Administration, which will 
subcontract performance to the successful 8(a) offeror selected through the evaluation criteria set forth in this 
solicitation. 
 
(d)(1) Agreement. A small business concern submitting an offer in its own name shall furnish, in performing the 
contract, only end items manufactured or produced by small business concerns in the United States or its outlying 
areas. If this procurement is processed under simplified acquisition procedures and the total amount of this contract 
does not exceed $25,000, a small business concern may furnish the product of any domestic firm. This paragraph 
does not apply to construction or service contracts. 
 
(2)  The Contractor will notify the Department of the Army, Memphis District, Corps of Engineers’ Contracting 
Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part of its stock 
or other ownership interest to any other party.  
 
(End of clause) 
 
 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern 
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if-- 
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(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, 
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for 
services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
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(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the time actually 
worked therein; provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional classifications and 
wage rates conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it 
can be easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
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representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(3)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request 
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
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to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
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registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or 
a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than 
the ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall 
be paid not less than the applicable wage determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  Where a contractor is performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified 
in the Contractor's or subcontractor's registered program shall be observed.  Every apprentice must be paid at not 
less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of 
an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less than the applicable 
wage rate in the wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate in the wage determination for the work actually performed.  In the event the 
Employment and Training Administration withdraws approval of a training program, the Contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
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The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(ii)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
(End of clause) 
 
 
 
52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
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concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(4)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of 
this clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work 
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performed outside the United States by employees who were not recruited within the United States. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed 
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, 
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
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(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
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in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
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(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once 
a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. 
Conduct review of this policy with all on-site supervisory personnel before initiating construction work at a job site. 
A written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
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(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, 
as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of 
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary 
shall take action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
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(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the 
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be 
given particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual 
is employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
 
(i) Rated at 30 percent or more; or 
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(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
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(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to 
employees and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant 
to the Act. 
 
(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
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(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
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(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
 
52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) 
 
(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted during the term of the contract). 
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(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly identified and include any applicable identification number, such 
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety 
Data Sheet submitted under this contract. 
 
Material              Identification No. 
(If none,  
insert "None") 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
(c) This list must be updated during performance of the contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous. 
 
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, 
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with 
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. 
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being 
considered nonresponsible and ineligible for award. 
 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the data. 
 
(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or 
property. 
 
(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and 
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with 
hazardous material. 
 
(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows: 
 
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to-- 
 
(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or 
disposing of hazardous materials; 
 
(ii) Obtain medical treatment for those affected by the material; and 
 
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 
 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this 
clause, in precedence over any other clause of this contract providing for rights in data. 
 
(3) The Government is not precluded from using similar or identical data acquired from other sources.  
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(End of clause) 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 
30 days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
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occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of 
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to 
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while 
performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-11       OZONE-DEPLETING SUBSTANCES (MAY 2001) 
 
(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection 
Agency designates in 40 CFR part 82 as-- 
 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; 
or 
 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 
(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows: 
 
“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and 
environment by destroying ozone in the upper atmosphere.”---------------------------- 
 
The Contractor shall insert the name of the substance(s). 
 
(End of clause4) 
 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
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(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the 
requirement to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their 
corresponding North American Industry Classification System sectors: 
 
(i) Major group code 10 (except 1011, 1081, and 1094. 
 
(ii) Major group code 12 (except 1241). 
 
(iii) Major group codes 20 through 39. 
 
(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery 
services on a contract or fee basis); or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
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(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JUN 2003) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the end product. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as 
follows: None 
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JAN 2004) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the 
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any 
proclamation, Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR 
chapter V, would prohibit such a transaction by a person subject to the jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are 
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject 
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at 
TerList1.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations 
at 31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
 
 
 
 
52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement Act (43 
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U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by the 
governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the Interior) 
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian 
ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and native 
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native 
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in 
accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic interest 
would be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic enterprises (25 
U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it awards to the fullest extent 
consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian 
organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that status. In the 
event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to the U.S. 
Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be made within 
50 working days of subcontract award or while a challenge is pending. If a subcontractor is determined to be an 
ineligible participant, no incentive payment will be made under the Indian Incentive Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
 
(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or firm-fixed-
price included in the subcontract initially awarded to the Indian organization or Indian-owned economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior 
to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will 
authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting Officer will 
seek funding in accordance with agency procedures. 
 
(End of clause) 
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52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 
1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor 
has agreed to indemnify the Government. 
 
(5)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
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patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
(End of clause) 
 
 
 
52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required 
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately 
draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
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a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
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(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required 
coverage is completed and the Contracting Officer provides the financial institution with a written statement 
waiving the right to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
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1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of 
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days 
after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
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1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
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By: ___________________  
 
(End of clause) 
 
 
52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
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"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective 
date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date, 
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or 
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the 
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of 
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security 
tax or other employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other 
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract, 
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as 
the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern 
Mariana Islands, if the contract is performed wholly or partly in any of those areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the 
exemption. 
 
(End of clause) 
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
   
(a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 
49. 
(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or 
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece 
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of equipment or groups of similar serial and series for which the Government can determine both ownership and 
operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be 
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, 
Construction Equipment Ownership and Operating Expense Schedule, Region III.  Working conditions shall be 
considered to be average for determining equipment rates using the schedule unless specified otherwise by the 
contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates 
for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from 
an organization under common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase 
threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or 
partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal 
Cover Sheet. 

 
NOTE:  THE CONTRACTOR MAY PURCHASE THE EQUIPMENT MANUAL FROM THE GOVERNMENT 
PRINTING OFFICE.  THE GOVERNMENT PRINTING OFFICE TELEPHONE NO. IS 202-512-1800 and THE 
INTERNET ADDRESS IS http://bookstore.gpo.gov/sb/sb-261.html. 
 
THE CONTRACTOR MAY ALSO DOWNLOAD THE EQUIPMENT MANUAL (EP 1110-1-8) FOR THE 
DESIRED REGION FROM http:www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm. 
 

(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract 
covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than 
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the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
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progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional 
supplies or services, but not including contract modifications that are within the scope and under the terms of the 
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
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52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
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Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of 
mailing or transmission.) 
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(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
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day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
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(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at 
the time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to 
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
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(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
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(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall 
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
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REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT 
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information 
changes, the Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of 
an improper invoice and delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
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the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of 
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is 
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 
from changes to EFT information made by the Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS 
 
  (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract 
price is dependent upon reservations of funds from future appropriations, and from future contribution to the project 
having one or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause 
notwithstanding any contrary provision of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of  $50,000.00  has been reserved for this contract and is available for payments to the contractor 
during the current fiscal year. It is expected that Congress will make appropriations for future fiscal years from 
which additional funds together with funds provided by one or more non-federal project sponsors will be reserved 
for this contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to 
time, shall not entitle the contractor to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this 
provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore. 
  (d) The Government may at any time reserve additional funds for payments under the contract if there are funds 
available for such purpose.  The contracting officer will promptly notify the contractor of any additional funds 
reserved for the contract by issuing an administrative modification 
to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, 
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount 
of additional funds which will be needed to meet payments due or to become due under the contract during that 
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor shall be entitled to simple interest on any 
payment that the contracting officer determines was actually earned under the terms of the contract and would have 
been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise 
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have been made until actually or constructively made, and shall be at the rate established by the Secretary of the 
Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under the "Suspension of Work" clause or in any other manner under this 
contract. 
  (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
  (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, 
the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by 
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to 
treat his right to proceed with the work as having been terminated.  Such a termination shall be considered a 
termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required 
to meet all payments due or to become due the contractor because of work performed and to be performed under the 
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said 
reservation by the amount of such excess. 

(End of clause) 
 
 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
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(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the 
claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the 
decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting 
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is 
later, until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see 
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
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(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least twenty-five (25) 
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, 
or removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
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(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, 
or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
stated in this contract. 
 
(End of clause) 
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52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
(a) The indications of physical conditions on the drawings and in the specifications are the result of site 
investigations by topographic surveys. 
 
(b) Weather conditions. Information with respect to temperatures and precipitation may be obtained from the 
National Weather Service.  Also see paragraph SP 18, "Time Extensions for Unusually Severe Weather". 
 
(c) Transportation facilities. 
 

(1) Roads.  The project site is near Caruthersville, Missouri.  The site may be reached via Interstate 155, State 
Highways D and Y, and County Roads 553, 534, 524 and 363. 

 
(2) Railroads.  The Union Pacific and Burlington Northern Railroads serve the general area. 

 
(d) Additional Data.  Additional data consisting of cross sections, river stage records, records of borings, and boring 
samples may be available for inspection at the U.S. Army Engineer District, Memphis, Tennessee. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
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52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for 
all materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
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Officer may have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in 
the contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
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(End of clause) 
 
 
 
52.236-13     ACCIDENT PREVENTION (NOV 1991) – ALTERNATE I (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(6)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
� Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(e)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 
of the parties, in subcontracts. 
 
(f)  Before commencing the work, the Contractor shall- 
 
(1)  Submit a written proposed plan for implementing this clause.  The plan shall include an analysis of the 
significant hazards to life, limb, and property inherent in contract work performance and a plan for controlling these 
hazards; and 
 
(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to 
administration of the overall safety program. 
 
(End of clause) 
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52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon 
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the 
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take 
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without 
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of progress will be regained. 
 
(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) - ALTERNATE I (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Contractor shall conduct the original and final surveys and surveys for any periods for which progress 
payments are requested. All these surveys shall be conducted under the direction of a representative of the 
Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance. The Government 
shall make such computations as are necessary to determine the quantities of work performed or finally in place. 
The Contractor shall make the computations based on the surveys for any periods for which progress payments are 
requested. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments. The Contractor shall retain copies of all such material 
furnished to the Contracting Officer. 
 
(End of clause) 
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52.236-17     LAYOUT OF WORK (APR 1984) 
 
The Contractor shall lay out its work from Government established base lines and bench marks indicated on the 
drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, 
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any 
part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and 
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If 
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the 
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to 
become due to the Contractor. 
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) - ALTERNATE I (APR 
1984 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
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accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop 
drawings as finally approved. These drawings shall show all changes and revisions made up to the time the 
equipment is completed and accepted. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which 
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
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However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, 
delay, or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required 
for, the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
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this contract. 
 
(End of clause) 
 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (APR 2003)  
 
(a) Definitions.  
 
"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 
Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this 
contract.  
 
(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
 
(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts 
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) 
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in 
lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible 
Veterans  (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 
and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of 
additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded 
under this contract.  
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that 
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
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direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
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(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
 
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) - ALTERNATE I (APR 1984) 
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(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support. The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation. The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the 
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development 
and implementation costs, including any amount attributable to subcontracts under paragraph (h) below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
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(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. (1) The Contracting Officer shall notify the Contractor of the status of the VECP within 45 
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer shall 
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the 
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting 
upon a VECP. 
 
(2) If the VECP is not accepted, the Contracting Officer shall notify the Contractor in writing, explaining the 
reasons for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted 
by the Government. The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by (i) 45 percent for fixed-price contracts or (ii) 75 percent for cost-
reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's 
price under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any 
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the 
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor. The 
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that 
these payments shall not reduce the Government's share of the savings resulting from the VECP. 
 
(h) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
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"These data, furnished under the Value Engineering--Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than 
to evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations." 
 
If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting 
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall 
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data. 
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(j) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20 
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer will be the sole determiner of the amount of collateral savings. 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will 
be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
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(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types 
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend 
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved 
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be 
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner 
directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of 
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting 
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their 
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from 
submission of the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
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(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate 
of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer 
believes the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
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termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
 
(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure 
its completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
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(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
 
The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
  
   Actual costs will be used to determine equipment costs for a settlement proposal submitted on the total cost basis 
under FAR 49.206-2(b).  In evaluating a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 

(1) Actual costs for each piece of equipment, or groups of similar serial or series equipment, need not be available 
in the contractor's accounting records to determine total actual equipment costs.    

(2) If equipment costs have been allocated to a contract using predetermined rates , those charges will be adjusted 
to actual costs. 

(3)  Recorded job costs adjusted for unallowable expenses will be used to determine equipment operating 
expenses. 

(4) Ownership costs (depreciation) will be determined using the contractor's depreciation schedule (subject to the 
provisions of FAR 31.205-11). 

(5) License, taxes, storage and insurance costs are normally recovered as an indirect expense and unless the 
contractor charges these costs directly to contracts, they will be recovered through the indirect expense rate. 

(End of Clause) 
 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http://www.dtic.mil/dfars 
 
(End of clause) 
 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
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None 
 
(End of clause) 
 
 
 
52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 
 
(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 
 
(b) The use in this solicitation or contract of any DoD FAR Supplement (48 CFR Chapter 2) clause with an 
authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
 
(End of clause) 
 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to 
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or 
Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form 
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form 
provided there is no change to the name, content, or sequence of the data elements on the form and provided the 
form carries the agency form number and edition date. 
 
(6) If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required form. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (MAR 1999) 
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(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or 
subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal 
penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
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(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (202) 616-3507. 
 
(End of clause) 
 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
 
252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION ALTERNATE A (NOV 2003) 
 
(a) Definitions. As used in this clause-- 
 
“Central Contractor Registration (CCR) database” means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government 
entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the 
CAGE master file. This type of code is known as an “NCAGE code.” 
 
“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal 
Acquisition Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
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(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and  
 
(3) The Government has validated all mandatory data fields and has marked the records “Active.” 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
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(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
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(End of clause) 
 
 
 
252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION UNDER 
THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part because of the 
actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the decision is approved by the 
Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and contracts 
exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, except those for 
commercial items. 
 
(End of clause) 
 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
 
252.219-7009     SECTION 8(A) DIRECT AWARD (MAR 2002) 
 
(a) This contract is issued as a direct award between the contracting office and the 8(a) Contractor pursuant to the 
Partnership Agreement dated February 1, 2002, between the Small Business Administration (SBA) and the 
Department of Defense. Accordingly, the SBA, even if not identified in Section A of this contract, is the prime 
contractor and retains responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and 
for providing counseling and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district 
office is: 
 
      
 
(To be completed by the Contracting Officer at the time of award) 
 
(b) The contracting office is responsible for administering the contract and for taking any action on behalf of the 
Government under the terms and conditions of the contract; provided that the contracting office shall give advance 
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notice to the SBA before it issues a final notice terminating performance, either in whole or in part, under the 
contract. The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The 
contracting office may assign contract administration functions to a contract administration office. 
 
(c) The Contractor agrees that-- 
 
(1) It will notify the Contracting Officer, simultaneous with its notification to the SBA (as required by SBA's 8(a) 
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish 
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or 
control shall result in termination of the contract for convenience, unless the SBA waives the requirement for 
termination prior to the actual relinquishing of ownership and control; and 
 
(2) It will not subcontract the performance of any of the requirements of this contract without the prior written 
approval of the SBA and the Contracting Officer. 
 
(End of Clause) 
 
 
 
252.219-7010     ALTERNATE A (JUN 1998) 
 
(a) Offers are solicited only from small business concerns expressly certified by the Small Business Administration 
(SBA) for participation in the SBA's 8(a) Program and which meet the following criteria at the time of submission 
of offer--  
 
(1) The Offeror is in conformance with the 8(a) limitation set forth in its approved business plan; and  
 
(2) The Offeror is in conformance with the Business Activity Targets set forth in its approved business plan or any 
remedial action directed by the SBA.  
 
(b) By submission of its offer, the Offeror represents that it meets all of the criteria set forth in paragraph (a) of this 
clause.  
 
(c) Any award resulting from this solicitation will be made directly by the Contracting Officer to the successful 8(a) 
offeror selected through the evaluation criteria set forth in this solicitation.  
 
(d)(1) Agreement. A small business concern submitting an offer in its own name agrees to furnish, in performing 
the contract, only end items manufactured or produced by small business concerns in the United States. The term 
"United States" includes its territories and possessions, the Commonwealth of Puerto Rico, the trust territory of the 
Pacific Islands, and the District of Columbia. If this procurement is processed under simplified acquisition 
procedures and the total amount of this contract does not exceed $25,000, a small business concern may furnish the 
product of any domestic firm. This subparagraph does not apply in connection with construction or service 
contracts.  
 
(2) The Contractor will notify the Department of the Army, Memphis District, Corps of Engineers’.Contracting 
Officer in writing immediately upon entering an agreement (either oral or written) to transfer all or part of its stock 
or other ownership interest to any other party.  
 
(End of clause) 
 
 
 
252.223-7001     HAZARD WARNING LABELS (DEC 1991) 
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(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material 
Safety Data clause of this contract. 
 
(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this 
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires 
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to 
the labeling requirements of one of the following statutes: 
 
(1) Federal Insecticide, Fungicide and Rodenticide Act; 
 
(2) Federal Food, Drug and Cosmetics Act; 
 
(3) Consumer Product Safety Act; 
 
(4) Federal Hazardous Substances Act; or 
 
(5) Federal Alcohol Administration Act. 
 
(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material 
Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through  
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be 
interpreted to mean that a label is required in accordance with the Hazard Communication Standard.  
 
MATERIAL (If None, Insert "None.") ACT 
__________________________________ _____________________________ 
__________________________________ _____________________________ 
 
(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all 
hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material 
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of 
this contract. 
 
(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions 
adopted during the term of this contract). 
 
(End of clause) 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to 
classified information; or employees in other positions that the Contractor determines involve national security; 
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as defined by 
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that 
Title.  The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or 
other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.  
While this clause defines criteria for such a program, contractors are encouraged to implement alternative 
approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause. 
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(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and 
coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual 
confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  
Employee drug testing programs shall be established taking account of the following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in 
sensitive positions.  The extent of and criteria for such testing shall be determined by the Contractor based on 
considerations that include the nature of the work being performed under the contract, the employee's duties, and 
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the 
failure of an employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for 
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug 
Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using 
drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive position who 
is found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the 
Contractor, determines that the employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent 
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, 
the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective 
bargaining session. 
 
(End of clause) 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 



W912EQ-04-B-0016 
SECTION 00700 
Page 130 of 195 

 

 

(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 
 
(End of clause) 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (JAN 2004) 
 
(a) Definitions. As used in this clause-- 
 
(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 
 
(2) Electronic form means any automated system that transmits information electronically from the initiating system 
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 
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submission of payment requests. However, scanned documents are acceptable when they are part of a submission of 
a payment request made using one of the electronic forms provided for in paragraph (b) of this clause. 
 
(3) Payment request means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using one of the 
following electronic forms: 
 
(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-RA is available 
on the Internet at https://wawf.eb.mil. 
 
(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at 
https://ecweb.dfas.mil. 
 
(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats. 
 
(i) Information regarding EDI formats is available on the Internet at http://www.X12.org. 
 
(ii) EDI implementation guides are available on the Internet at http://www.dfas.mil/ecedi. 
 
(4) Another electronic form authorized by the Contracting Officer. 
 
(c) If the Contractor is unable to submit a payment request in electronic form, or DoD is unable to receive a 
payment request in electronic form, the Contractor shall submit the payment request using a method mutually 
agreed to by the Contractor, the Contracting Officer, the contract administration office, and the payment office. 
 
(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payments requests. 
 
(End of clause) 
 
 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
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(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
 
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 

CARUTHERSVILLE OUTLET DITCH 
 

INDEX TO DRAWINGS 
 
      TITLE                                                                                                                        DRAWING NUMBER 
      COVER SHEET                                                                             1 
 
      CIVIL DRAWINGS 
      PLAN AND PROFILE - STA.   0+00 TO  72+00                         C1 
      PLAN AND PROFILE - STA.  72+00 TO 170+00                           C2 
      PLAN AND PROFILE - STA. 170+00 TO 270+00                         C3 
      PLAN AND PROFILE - STA. 270+00 TO 355+00                       C4 
      PLAN AND PROFILE - STA. 355+00 TO 455+00                        C5 
      PLAN AND PROFILE - DITCH 2A & LEVEE OUTLET 
            RELIEF WELL PIPE                                                           C6 
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      FACILITY RELOCATIONS - STA.   0+00 TO 170+00                      C7 
      FACILITY RELOCATIONS - STA. 170+00 TO 355+00                    C8 
      FACILITY RELOCATIONS - STA. 355+00 TO 455+00                       C9 
      ROCK CHUTE - STATION 165+00                                      C10 
      ROCK CHUTE SECTIONS                                              C11 
      ROCK CHUTE - STATION 454+00                                             C12 
      BOX INLET AND CULVERT @ COUNTY ROAD 553                 C13 
      DOUBLE BOX CULVERT - STA. 278+78 - 281+46                      C14 
      DOUBLE BOX CULVERT - STA. 359+85 - 362+79                       C15 
      TYPICAL CULVERT LAYOUT AND RIPRAP DETAILS                 C16 
      LATERAL INLET DETAILS                                                   C17 
      WEIR DEGRADING AND PAVEMENT DETAILS                   C18 
      HIGHWAY D BRIDGE AND EXISTING CULVERTS AT STATION 264+70             C19 
      CHANNEL LAYOUT DATA AND LIST OF LATERAL INLETS                 C20 
      EROSION CONTROL DETAILS                                                C21 
 

GEOTECHNICAL DRAWINGS 
      BORING LOCATION PLAN                                                    G1 
      BORING LEGEND                                                            G2 
      BORING LOGS - SHEET 1 OF 5                                                 G3 
      BORING LOGS - SHEET 2 OF 5                                                G4 
      BORING LOGS - SHEET 3 OF 5                                           G5 
      BORING LOGS - SHEET 4 OF 5                                             G6 
      BORING LOGS - SHEET 5 OF 5                                             G7 
       
      STRUCTURAL DRAWINGS 
      DROP INLET STRUCTURE FOR RELIEF WELLS                     S1 
      BOX INLET @ COUNTY ROAD 553                                    S2 
      STRUCTURAL DETAILS FOR DROP INLET & BOX INLET                   S3 
      CONCRETE BOX CULVERT DETAILS                                 S4 
      CONCRETE DOUBLE BOX STR (STD-703.40D) 1 OF 2                  S5 
      CONCRETE DOUBLE BOX STR (STD-703.40D) 2 OF 2                 S6 
      CONCRETE DOUBLE BOX STR (STD-703.42D) 1 OF 2                  S7 
      CONCRETE DOUBLE BOX STR (STD-703.42D) 2 OF 2                   S8 
      CONCRETE DOUBLE BOX CULVERT (STD-703.45B)                  S9 
 
 
(End of clause) 
 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
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(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining forty (40%) percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a 
reasonable relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined 
by the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
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(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract.   
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(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
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(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
 
(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
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    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 
 
252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
 
(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of 
this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
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(End of clause) 
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Section 00800 - SPECIAL CONTRACT REQUIREMENTS 
 
SPECIAL CONTRACT REQUIREMENTS 

 
SECTION 00800 

SPECIAL CONTRACT REQUIREMENTS 
 
 
SP 1.  EXCEPTION TO LIQUIDATED DAMAGES 
 
The requirements for the work called for under Section 02935 TURFING are exempt from 
liquidated damages. 
 
SP 2.   RIGHTS-OF-WAY 
 
a.  The rights-of-way and easements for the work to be constructed under this contract 
within the limits indicated on the drawings will be provided by the Government without cost to 
the Contractor. However, the Contractor shall make his own arrangements with the appropriate 
owners or organizations for transporting his equipment across, over or under railroad tracks, 
highways, bridges, private property, and utility lines and shall provide at his own expense any 
additional right-of-way or easements required to effect such crossings, including insurance 
requirements of owners. Limits of right-of-way which will be provided by the Government are as 
indicated on the drawings. 
 
b.  The Contractor shall, upon reasonable notice, without expense to the Government and at 
any time during the progress of the work when not being actively used for contract operations, 
promptly vacate and clean up any part of the Government grounds that have been allotted to or 
have been in use by him when directed to do so by the Contracting Officer. 
 
c.  The Contractor shall not obstruct any existing roads on the lands controlled by the United 
States except with the permission of the Contracting Officer, and shall maintain such roads in as 
good condition as exists at the time of commencement of the work. 
 
d.  Any additional right-of-way required for access or for the Contractor's method of 
operation must be obtained by and at the expense of the Contractor. The Contractor shall submit 
written evidence to the Contracting Officer that he has obtained the rights-of-way from the 
property owners. The written evidence shall consist of an authenticated copy of the conveyance 
under which the Contractor acquired the rights-of-way, prepared and executed in accordance 
with the laws of the State of Missouri. If temporary rights are obtained by the Contractor, the 
period of time shall coincide with FAR clause, "Commencement, Prosecution, and Completion 
of Work", located in Section 00700, plus a reasonable time for any extension granted for  
completion of the work. The Contractor shall be solely responsible for any and all damages, 
claims for damages, and liability of any nature whatsoever arising from or growing out of the use 
of rights-of-way other than those rights-of-way furnished by the Government. 
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e.  The Contractor shall repair, at his own expense, any and all damage to the existing roads 
when such damage is a result of his operations on this contract. The Contractor shall also 
replace, at his own expense, any and all surfacing displaced or damaged by his operations on this 
contract. The repairs and/or replacement shall be done to the satisfaction of the Contracting 
Officer. 
 
f.  The contractor shall keep grass mowed within the right-of-way limits throughout the contract 
until acceptance of work is complete.  Grass shall be maintained less than 12 inches high. 
 
SP 3.  LAYOUT OF WORK 
 
In addition to FAR clause 52.236-17 located in Section 00700, the following additional 
information is included: 
 
The Contracting Officer may require that work be suspended at any time when location and limit 
marks established by the Contractor are not reasonably adequate to permit checking of the work. 
 
SP 4.  QUANTITY SURVEYS – ALTERNATE 1 
 
In addition to FAR clause 52.236-16 Alt 1 located in Section 00700, the following additional 
information is included: 
 

d.  Quantity surveys as used in this clause means a topographical survey accomplished by 
ground methods requiring the use of a total station instrument with the display output 
recorded and stored in an electronic field book for further calculations in a computer.  
The Contractor shall furnish the electronic data in an Intergraph or PacSoft format to the 
Contracting Officer. 

 
e.  Quantity Survey Method.  The cross-section method shall be used to obtain topography.  

Cross-section spacing will depend upon the terrain but shall not exceed 100 feet.  All 
breaks in slope shall be recorded along the cross-section with a maximum distance 25 
feet between observations. 

 
f.  Quantity Survey Limits.  After clearing of vegetation and trees, the topographic survey shall 

extend to 50 feet beyond the limits of work or to the right-of-way limits as shown on the 
drawings. 

 
SP 5.   PROGRESS CHART 
 
The schedule of work will be in accordance with the progress chart. The progress chart required 
by provisions of paragraph (a) of the CONTRACT CLAUSE entitled "Schedules for 
Construction Contracts" shall be prepared on ENG Form 2454, copies of which will be furnished 
to the Contractor by the Government. THREE COPIES OF THE SCHEDULE WILL BE 
REQUIRED. 
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SP 6.   SAFETY-RELATED SPECIAL REQUIREMENTS 
 
ALL WORK UNDER THIS CONTRACT SHALL COMPLY WITH THE LATEST VERSION 
OF U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS 
MANUAL, EM 385-1-1, AND OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) 
STANDARDS IN EFFECT ON THE DATE OF THE SOLICITATION. NO SEPARATE 
PAYMENT WILL BE MADE FOR COMPLIANCE WITH EM 385-1-1, OR FOR 
COMPLIANCE WITH ANY OF THE OTHER SAFETY RELATED SPECIAL 
REQUIREMENTS. 
 
a.  Accident Investigations and Reporting. Refer to EM 385-1-1, Section 1. Accidents shall 
be investigated and reports completed by the immediate supervisor of the employee(s) involved 
and reported to the Contracting Officer or his/her representative within one working day after the 
accident occurs.   
 
b.  Accident Prevention Program. Refer to the CONTRACT CLAUSE entitled, "Accident 
Prevention (Alternate 1)". Within 15 calendar days after receipt of Notice of Award of the 
contract, four copies of the Accident Prevention Program shall be submitted to the Contracting 
Officer for review and approval. The program shall be prepared in the following format: 
 
(1) An executed LMV Form 358R, Administrative Plan (available upon request). 
 
(2) An executed LMV Form 359R, Activity Hazard Analysis (available upon request). 
 
(3) A copy of company policy statement regarding accident prevention. 
 
(4)  When marine plant and equipment are in use under a contract, the method of fuel oil transfer 
shall be submitted on LMV Form 414R, Fuel Oil Transfer (available upon request).  (Refer to 33 
CFR 156.) 
 
The Contractor shall not commence physical work at the site until the program has been 
approved by the Contracting Officer, or his authorized representative. At the Contracting 
Officer's discretion, the Contractor may submit his Activity Hazard Analysis for only the first 
phase of construction provided that it is accompanied by an outline of the remaining phases of 
construction. All remaining phases shall be submitted and accepted prior to the beginning of 
work in each phase. Also refer to Section I of EM 3 85-1-1. 
 
c. Daily Inspections. The Contractor shall perform daily safety inspections and record them 
on the forms approved by the Contracting Officer. Reports of daily inspections shall be 
maintained at the jobsite. The reports shall be records of the daily inspections and resulting 
actions. Each report will include, as a minimum, the following: 
 
(1) Phase(s) of construction underway during the inspection. 
 
(2) Locations or areas inspections were made. 
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(3) Results of inspection, including nature of deficiencies observed and corrective actions taken, 
or to be taken, date, and signature of the person responsible for its contents. 
 
d. Machinery and Mechanized Equipment.  Machinery and mechanized equipment used 
under this contract shall comply with the following:  
 
 (1)  When mechanized equipment is operated on floating plant, the Contractor shall 
provide positive and acceptable means of preventing this equipment from moving or falling into 
the water.  The type of equipment addressed by this clause includes front-end loaders, 
bulldozers, trucks (both on- and off-road), backhoes, track hoes, and similar equipment.  If the 
Contractor plans to use such equipment on floating plant, an activity hazard analysis must be 
developed for this feature of work.  The plan must include a detailed explanation of the type or 
types of physical barriers, curbs, structures, etc., which will be incorporated to protect the 
operator and prevent the equipment from entering the water.  Nonstructural warning devices may 
be considered for situations where the use of structural barriers is determined to be 
impracticable.  The activity hazard analysis must thoroughly address the procedure and be 
submitted to the Corps for review and acceptance prior to start of this feature of work.  
 
 (2)  The stability of crawler, truck, and wheel-mounted cranes shall be assured.  
 
  (a)  The manufacturer's load-rating chart may be used to determine the maximum 
allowable working load for each particular crane's boom angle provided a test load, with a boom 
angle of 20 degrees, confirms the manufacturer's load-rating table. 
 
  (b)  Stability tests are required if:  
 
   (i)  There is no manufacturer's load-rating chart securely fixed to the 
operator's cab;  
 
   (ii)  There has been a change in the boom or other structural members; or 
 
    (iii)  There has been a change in the counterweight.  
 
 The test shall consist of lifting a load with the boom in the least stable undercarriage 
position and at an angle of 20 degrees above the horizontal.  The test shall be conducted under 
close supervision on a firm, level surface.  The load that tilts the machine shall be identified as 
the test load.  The test load moment (in ft-lbs) shall then be calculated by multiplying the 
horizontal distance (in ft) from the center of rotation of the machine to the test load, times the 
test load (in lbs). Three-fourths of this test-load moment shall then be used to compute the 
maximum allowable operating loads for the boom at 20, 40, 60, and 80 degrees above horizontal.  
From these maximum allowable operating loads, a curve shall be plotted and posted in the cab of 
the machine in sight of the operator.  These values shall not be exceeded except in the 
performance test described below. The test load shall never exceed 110 percent of the manufac-
turer's maximum rated capacity.  
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  (c)  In lieu of the test and computations above, the crane may be load tested for 
stability at each of the four boom positions listed above.  
 
 (3)  Performance tests shall be performed in accordance with Section 16 of EM 385-1-1.  
Performance tests shall be conducted after each stability test, when the crane is placed in service 
on a project, and at least every 12 months.  
 
 (4)  Inspections shall be made which will ensure a safe and economical operation of both 
cranes and draglines.  Specific inspections and their frequencies are listed on the appropriate 
checklists noted below.  Results of inspections and tests for cranes shall be recorded on the 
Safety Inspection Check List, LMV Form 326R (available upon request), and inspection results 
for draglines shall be recorded on LMV Form 373R (available upon request).  Copies of the 
inspections and tests shall be available at the jobsite for review.  All stability and performance 
tests on cranes and all complete dragline inspections shall be witnessed by the Contracting 
Officer or his authorized representative.  
 
 (5)  A complete dragline inspection shall be made:  
 
  (a)  At least annually;  
 
  (b)  Prior to the dragline being placed in operation; and  
 
  (c)  After the dragline has been out of service for more than six months.  
 
e.  Safety Sign. The Contractor shall furnish, erect, and maintain a safety sign at the site, as 
located by the Contracting Officer. The sign shall conform to the requirements of this paragraph 
and the drawing entitled "Safety Sign", included at the end of these Special Contract 
Requirements. The lettering shall be black, the castle red and the background white. When 
placed on a floating plant, the sign may be half size.  Upon request, the Government will furnish 
a decal of the Engineer Castle. The sign shall be erected as soon as practicable, but not later than 
15 calendar days after the date established for cornmencement of work. The data required shall 
be current. 
 
SP 7.    CERTIFICATES OF COMPLIANCE 
 
Any certificates required for demonstrating proof of compliance of material with specification 
requirements shall be executed in four (4) copies. Each certificate shall be signed by an official 
authorized to certify on behalf of the manufacturing company and shall contain the name and 
address of the Contractor, the project name and location, and the quantity and date or dates of 
shipment or delivery to which the certificates apply. Copies of laboratory test reports submitted 
with certificates shall contain the name and address of the testing laboratory and the date or dates 
of the test to which the report applies. Certification shall not be construed as relieving the 
Contractor from furnishing satisfactory material, if, after tests are performed on selected 
samples, the material is found not to meet the specific requirements. 
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SP 8.   CONTRACTOR'S CERTIFICATE  
 
Each submittal of shop drawings and materials data shall be accompanied by a certificate, signed 
by the head of the Quality Control Organization of the prime Contractor, that the prime 
Contractor has reviewed in detail all shop drawings and materials contained in the submittal and 
that they are correct and in strict conformance with the contract drawings and specifications 
except as may be otherwise explicitly stated. The Government will first check for the 
Contractor's certificate and then review and render approval action or indicate disapproval in 
those cases where contract requirements are not fulfilled. 
 
SP 9.  SHOP DRAWINGS 
 
The Contractor shall submit to the Contracting Officer for approval 6 copies of all shop drawings 
as called for under the various headings of these specifications.  These drawings shall be 
complete and detailed.  If approved by the Contracting Officer, each copy of the drawings will 
be identified as having received such approval by being so stamped and dated.  The Contractor 
shall make any correction required by the Contracting Officer.  If the Contractor considers any 
correction indicated on the drawings to constitute a change to the contract drawings or 
specifications, notice as required under the CONTRACT CLAUSE entitled "Changes", will be 
given to the Contracting Officer.  Five sets of all shop drawings will be retained by the 
Contracting Officer and one set will be returned to the Contractor.  The approval of the drawings 
by the Contracting Officer shall not be construed as a complete check, but will indicate only that 
the general method of construction and detailing is satisfactory.  Approval of such drawings will 
not relieve the Contractor of the responsibility for any errors that may exist, as the Contractor 
shall be responsible for the dimensions and design of adequate connections, details, and 
satisfactory construction of all work. 
 
SP 10.   AS-BUILT DRAWINGS 
 
The Contractor shall maintain three full-sized sets of the Contract drawings depicting a current 
record of the work as actually constructed. One set is for the Contractor's use and two sets are for 
the Government's use. These working as-built drawings red-line mark-ups may be manually or 
electronically generated using the construction plans. These working as-built drawings shall be 
reviewed at least monthly with the Contracting Officer, prior to the Contractor submitting a 
request for progress payment. Both the Contracting Officer and the Contractor shall certify that 
the as-built drawings are accurate and up-to-date before progress payment is made. Upon 
completion of the work and not later than 60 days from acceptance, the Contractor shall deliver a  
complete final set of the as-built red-line marked-up plans depicting the construction as actually 
accomplished. The final as-built drawings shall be identified as such by marking or stamping 
them with the words "AS-BUILT DRAWINGS" in letters at least 3/16" high. Those drawings 
where no change is involved shall be marked or stamped "AS-BUILT, NO CHANGE". 
Compliance and delivery of the final as-built drawings will be enforced through the approval of 
final payment. Also, the quality of the final as-built drawings will be reflected in the Contractor's 
performance evaluation. 
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SP 11.   DAMAGE TO WORK 
 
The responsibility for damage to any part of the permanent work shall be as set forth in the 
CONTRACT CLAUSE entitled "Permits and Responsibilities". However, if, in the judgment of 
the Contracting Officer, any part of the permanent work performed  by the Contractor is 
damaged by flood, tornado, or earthquake, which damage is not due to the failure of the 
Contractor to take reasonable precautions or to exercise sound engineering and construction 
practices in the conduct of the work, the Contractor will make the repairs as ordered by the 
Contracting Officer and full compensation for such repairs will be made at the applicable 
contract unit or lump sum prices as fixed and established in the contract. If, in the opinion of the 
Contracting Officer, there are no contract unit or lump sum prices applicable to any part of such 
work, an equitable adjustment pursuant to the CONTRACT CLAUSE entitled "Changes" will be 
made as full compensation for the repairs of that part of the permanent work for which there are 
no applicable contract unit or lump sum prices. Except as herein provided, damage to all work 
(including temporary construction), utilities, materials, equipment and plant shall be repaired to 
the satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of 
such damage. 
 
SP 12.   NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK 
 
At least 7 days before beginning work, the Contractor shall notify Mr. Stephen P. Shankle, Area 
Engineer, Caruthersville Area Office, 706 Harry S. Truman Boulevard, Caruthersville, Missouri 
63830-1268, Telephone No. 901-544-3074 or 573-333-1043. COLLECT CALLS WILL NOT 
BE ACCEPTED. 
 
SP 13.   RETESTING OF CONSTRUCTION MATERIALS 
 
Unless otherwise specified, where the Technical Specifications state that tests will be performed 
at the expense of the Government, the cost of only the initial test will be borne by the 
Government. Any retesting due to failure of the materials to meet the requirements in the initial 
test or any retesting requested by the Contractor shall be performed at the Contractor's expense. 
The retests shall be at laboratories approved by the Contracting Officer. The costs of retests 
made at Government laboratories will be deducted from the total amount due the Contractor. 
 
SP 14.  VEHICLE WEIGHT LIMITATIONS 
 
Vehicle weight limitations for operation on roads, streets, and bridges may affect the prosecution 
of work under this contract. The Contractor will be responsible for obtaining all necessary 
licenses and permits in accordance with the CONTRACT CLAUSE entitled "Permits and 
Responsibilities". 
 
SP 15.   OBSTRUCTIONS 
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 a.  Utilities.  All utilities located at the site are to remain in place and operative during the 
construction.  The exact location, depth, and height of utilities shown on drawings shall be 
verified in the field by the Contractor.  At least 10 days before beginning work in the vicinity of 
a utility, the Contractor shall call the appropriate “Call Before You Dig” number listed below.  
The Contractor shall exercise special care when working in the vicinity of utilities to prevent 
damage thereto or injury to the Contractor's employees or others.  Any damage to the utilities or 
interruptions of service occasioned by the Contractor’s operations shall be repaired and the 
service restored promptly at his expense. 
 
Utilities shown on the Drawings to be relocated by others will be at no cost to the Contractor.  
All costs for further relocation for the Contractor’s convenience willl be at the contractor’s  
expense.  In the event the Contractor elects to have utilities relocated for his own convenience, 
he shall make his own arrangement with utility owners for their rerouting and replacement.  
 
CALL BEFORE YOU DIG NUMBERS 
 
Missouri  1-800-344-7483  (1-800-DIG-RITE) 
 
 b.  Existing Fences and Cattle Guards.  Existing fences and cattle guards within the work 
limits will be removed, if necessary, by others as the construction progresses.  The Contractor 
shall notify Mr. Charles Davis, Chief Engineer, St. Francis Levee District of Missouri, P. O. Box 
77, Caruthersville, Missouri  63830, Telephone No. (314) 333-0700, at least 10 days prior to the 
date the removal of fences and cattle guards at each separate location will be required.  The 
Contractor shall cooperate fully with the local officials with respect to the removal of fences and 
cattle guards.  The existing horses and cattle and other livestock shall be removed from the work 
site at the same time.  Any unwarrantable damage to the fences and cattle guards occasioned by 
the Contractor’s operations shall be repaired at his expense 
 
SP 16.   NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) 
 
In compliance with the General Permit of the NPDES, the Contracting Officer will file a Notice 
of Intent (NOI) with the State of Missouri.  In addition, the Stormwater Pollution Prevention 
Plan (SWPPP) required by the General Permit has been prepared and is included at the end of 
these Special Contract Requirements. The Contractor shall adhere strictly to the erosion control 
provisions of SWPPP and Section 01354 - ENVIRONMENTAL PROTECTION FOR CIVIL 
WORKS to minimize sediment discharge into nearby water courses to the maximum extent prac-
ticable.  Furthermore, the Contractor and all subcontractors shall sign the certification contained 
in the SWPPP.  The Contractor shall maintain the SWPPP on the construction site at all times.  
The SWPPP shall take precedence over the technical specifications. 
 
SP 17.  ACCEPTANCE SECTIONS 
 

Items of work under this contract shall be accepted as follows:    
 

a.  Sections of channel excavation 1,000 feet long; 
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b.  Acceptance of channel excavation for each 1,000 foot section shall also include acceptance 

of all clearing within that section.  
 

c.  Acceptance of channel excavation for each 1,000 foot section will not include acceptance 
of turfing or other related work.  

 
 
SP 18.   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 
 

a. This provision specifies the procedure for determination of time extensions for 
unusually severe weather in accordance with the CONTRACT CLAUSE entitled "Default 
(Fixed-Price Construction)".  In order for the Contracting Officer to award a time extension 
under this clause, the following conditions must be satisfied: 
 
  (1).  The weather experienced at the project site during the contract period must 
be found to be unusually severe, that is, more severe than the adverse weather anticipated for the 
project location during any given month. 
 
  (2)  The unusually severe weather must actually cause a delay to the completion 
of the project. The delay must be beyond the control and without the fault or negligence of the 
Contractor. 
 
 b.  The following schedule of monthly anticipated adverse weather delays is based on 
National Oceanic and Atmospheric Administration (NOAA) or similar data for the project 
location and will constitute the base line for monthly weather time evaluations.  The Contractor's 
progress schedule must reflect these anticipated adverse weather delays in all weather dependent 
activities. 
 

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY 
WORK DAYS BASED ON (6) DAY WORK WEEK 

 
 JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
 (13) (9) (8) (7) (7) (6) (4) (3) (4) (5) (6) (11) 
 
 c.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the 
contract, the Contractor will record on the daily CQC report, the occurrence of adverse weather 
and resultant impact to normally scheduled work. Actual adverse weather delay days must 
prevent work on critical activities for 50 percent or more of the Contractor's scheduled work day.  
The number of actual adverse weather delay days shall include days impacted by actual adverse 
weather (even if adverse weather occurred in previous month), be calculated chronologically 
from the first to the last day of each month, and be recorded as full days.  If the number of actual 
adverse weather delay days exceeds the number of days anticipated in paragraph b, above, the 
Contracting Officer will convert any qualifying delays to calendar days, giving full consideration 
for equivalent fair weather work days, and issue a modification in accordance with the 
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CONTRACT CLAUSE entitled "Default (Fixed-Price Construction)".  (ER 415-1-15, Appendix 
A) 
 
SP 19.    STONE SOURCES 
 
  a.  For a list of quarries that have produced stone that meet the requirements of 
these specifications, view the website listed below.  If a stone source is designated as “New 
Source,” then that source has been tested and the results of those tests have indicated that the 
stone will meet the material quality requirements.  However, the “New Sources” may not have 
been used; therefore, the stone gradation and quarry production capability may not have been 
verified.  http://155.76.117.11/conops/MVDStoneLST020601.htm 
 
  b.  Stone may be furnished either from any of the sources posted at the above 
website, or from any other sources designated by the Contractor and accepted by the Contracting 
Officer, subject to the conditions hereinafter stated. 
 
  c.  After the award of the contract, the Contractor shall designate in writing only 
one source or one combination of sources from which he/she proposes to furnish stone. If the 
Contractor proposes to furnish stone from a source or sources not posted at the above website, 
he/she may designate only a single source for stone. Samples for acceptance testing shall be 
provided as required in the Technical Specifications.  If the Contracting Officer does not accept a 
source for stone, so designated by the Contractor, the Contractor may not propose other sources 
but shall furnish the stone from a posted source at no additional cost to the Government. 
 
  d.  In the event that the Contractor proposes to furnish stone from a posted source, 
and that posted source fails to meet the material quality requirements as set forth in the technical 
specifications, the Contractor shall identify the reason for the deficiency and shall either rectify 
the situation or procure stone at another posted quarry.  At no time shall stone be accepted that 
does not fulfill the requirements as described in the technical specifications. 
 
  e.  Acceptance of a source of stone shall not be construed as acceptance of all 
material from that source.  The right is reserved to reject materials from certain localized areas, 
zones, strata, or channels, when such materials are unsuitable for stone as determined by the 
Contracting Officer. Materials produced from a posted source shall meet all the requirements of 
the Technical Specifications. 
 
SP 20.   FIELD OFFICE BUILDING 
 
  a.  The Contractor shall furnish and maintain a temporary building for the 
exclusive use of the Government inspectors during the life of the contract. The building shall 
conform to the following requirements:  
 

Floor Space     Not less than 500 sq. ft.  
 Rooms     At least 3 (2 office and one conference size) 

Height of Ceiling   Not less than 7 feet  
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 Windows    Not less than 4   
 Doors     At least 1 
  Type of Floor    Wood or Concrete 
   

The building shall be of light but weatherproof construction.  Windows shall be arranged 
to open and to be fastened from the inside.   All door and window openings shall be provided 
with suitable screens.  The door shall be equipped with a durable hasp and padlock.  Interior 
surfaces of exterior walls and ceilings shall be covered with insulating board and an inside 
storage room of adequate size shall be provided.  The Contractor shall furnish an adequate 
supply of approved drinking water, sufficient electrical outlets for office calculators and 
equipment, two telephone lines and service, adequate toilet facilities, all electricity required and 
sufficient fixtures for adequate lighting, and HVAC.  The field office, its location and all 
facilities shall be subject to the approval of the Contracting Officer.  Each office shall be  
equipped with at least 2 chairs and one desk.  The field office building shall be securely 
anchored to the ground at all four corners to guard against movement during high winds.   
 
  b.  No separate payment will be made for furnishing and maintaining the field 
office. Such building will remain the property of the Contractor and shall be removed upon 
completion of the work as provided in the CONTRACT CLAUSE entitled "Operations and 
Storage Areas." 
 
SP 21.  SUBMITTALS 
 
Within 15 calendar days after receipt of notice to proceed, the Contractor shall complete and 
submit to the Contracting Officer, in duplicate, submittal register ENG Form 4288-R listing all 
submittals and dates. In addition to those items listed on ENG Form 4288-R, the Contractor shall 
furnish submittals for any deviation from the plans or specifications. The scheduled need dates 
must be recorded on the document for each item for control purposes. In preparing the document, 
adequate time (minimum of 30 days) will be allowed for review and approval and possible 
resubmittal.  Scheduling shall be coordinated with the approved progress schedule.  The 
Contractor's Quality Control representative shall review the listing at least every 30 days and 
take appropriate action to maintain an effective system.  Two (2) copies of updated or corrected 
listing shall be submitted to the Contracting Officer at least every 60 days.  Payment will not be 
made for any material or equipment that does not comply with contract requirements.  An 
original and five (5) copies of all submittals shall be furnished the Contracting Officer.  A 
completed submittal form, ENG Form 4025-R, shall accompany all submittals.  Copies of ENG 
Form 4025-R and ENG Form 4288-R are included at the end of these SPECIAL CONTRACT 
REQUIREMENTS.  Additional copies will be furnished the Contractor upon request. (ER 
415-1-10, Appendices A and B) 
 
SP 22.   HAUL ROADS 
 
Whenever practical, one-way haul roads shall be used on this contract.  Location, grade, width, 
and alignment of construction and hauling roads shall be subject to approval by the Contracting 
Officer.  Haul roads built and maintained for this work shall comply with the following: 
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a. One-way haul roads for off-the-road equipment; e.g., belly dumps, scrapers, and off-the-
road trucks shall have a minimum usable width of 25 feet.  One-way haul roads for over-the-road 
haulage equipment only (e.g., dump trucks, etc.) may be reduced to a usable width of 15 feet.  
When the Contracting Officer determines that it is impractical to obtain the required width for 
one-way haul roads (e.g., a road on top of a levee), a usable width of not less than 10 feet may be 
approved by the Contracting Officer, provided a positive means of traffic control is 
implemented.  Such positive means shall be signs, signals, and/or signalman, and an effective 
means of speed control. 
 
b. Two-way haul roads for off-the-road haulage equipment shall bave a usable width of 60 
feet.  Two-way haul roads for over-the-road haulage equipment only may be reduced to a usable 
width of 30 feet. 
 
c. Haul roads shall be graded and otherwise maintained to keep the surface free from 
potholes, ruts, and similar conditions that could result in unsafe operation. 
 
d. Grades and curves shall allow a minimum sight distance of 200 feet for one-way roads 
and 300 feet for two-way roads.  Sight distance is defined as the centerline distance an 
equipment operator (4.5 feet above the road surface) can see an object 4.5 feet above the road 
surface.  When conditions make it impractical to obtain the required sight distance (e.g., ramps 
over levees), a positive means of traffic control shall be implemented. 
 
e. Dust abatement shall permit observation of objects on the roadway at a minimum 
distance of 300 feet. 
 
f. Haul roads shall have the edges of the usable portion marked with posts at intervals of 50 
feet on curves and 200 feet maximum elsewhere. Such markers shall extend 6 feet above the 
road surface and for nighttime haulage be provided with reflectors in both directions. 
 
g. Lighting shall be adequate to assure full and clear visibility for full width of haul road 
and work areas during any night work operations. 
 
h. Upon completion of the work, haul roads designated by the Contracting Officer shall be 
removed. 
 
SP 23.  TEMPORARY PROJECT FENCING 
 
When any portion of the work is within 50 feet of a building intended primarily for human use, 
the Contractor shall provide temporary fencing in accordance with Paragraph 04.A-04a of EM 
385-1-1, 0. 
 
SP 24.   PROTECTION AND MAINTENANCE OF TRAFFIC 
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During construction the Contractor shall provide access and temporary relocated roads as 
necessary to maintain traffic.  The Contractor shall maintain and protect traffic on all affected 
roads during the construction period except as otherwise specifically directed by the Contracting 
Officer.  The Contractor shall maintain access to private property at driveways throughout the 
construction period.  At least 21 days before commencement of construction activities that will 
affect traffic, the contractor shall submit for approval by the Contracting Officer a Maintenance 
of Traffic Plan. 
 
Measures for the protection and diversion of traffic, including the provision of watchmen and 
flagmen, erection of barricades, placing of lights around and in front of equipment and the work, 
and the erection and maintenance of adequate warning, danger, and direction signs, shall be as 
required by the State and local authorities having jurisdiction.  The traveling public shall be 
protected from damage to person and property.  The Contractor's traffic on roads selected for 
hauling material to and from the site shall interfere as little as possible with public traffic.  The 
Contractor shall investigate the adequacy of existing roads and the allowable load limit on these 
roads.  The Contractor shall be responsible for the repair of any damage to roads caused by 
construction operations. 
 
SP 25.  COOPERATION WITH OTHERS 
 
The Contractor shall coordinate all construction operations within the construction and right-of-
way limits of this contract with any other construction, so as to cause the least interruption 
practicable to other ongoing construction contracts.  Close cooperation between the Contractor's 
personnel and all other personnel will be required.  In the event of controversy between the 
Contractor's personnel and other personnel, the Contracting Officer's decision will be final; 
however, if the Contractor is in disagreement with the decision, the matter may be pursued under 
the CONTRACT CLAUSE entitled "Disputes". 
 
SP 26.   SUNDAY, HOLIDAY AND NIGHT WORK 
 
Sunday and Holiday work will be at the option of the Contractor, but night work will not be 
permitted unless otherwise authorized by the Contracting Officer. 
 
SP 27.   INSURANCE REQUIREMENTS FOR WORK ON GOVERNMENT PROPERTY 
 
a.  In accordance with the CONTRACT CLAUSE entitled "Insurance - Work on a 
Government installation", the Contractor shall procure and maintain during the entire 
performance period of this contract insurance of at least the minimum amounts set forth below: 
 

 Type     Amount 
 
 Workmen's Compensation and  $100,000 or statutory 
 Employer's Liability Insurance 
 
 Comprehensive: 
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 General Liability    $1,000,000 per occurrence 
 

Automobile Liability:    $500,000/$1,000,000 
 
 (1) Bodily Injury     $200,000 per person 
       $500,000 per occurrence 
 

(2) Property Damage    $ 50,000 per occurrence 
 
b.  Prior to the commencement of work hereunder, the Contractor shall furnish to the 
Contracting Officer a certificate or written evidence of the above required insurance. The 
policies evidencing required insurance shall contain an endorsement to the effect that 
cancellation or any material change in the policies adversely affecting the interests of the 
Government in such insurance shall not be effective until 30 days after written notice thereof to 
the Contracting Officer. Policy shall be issued by a carrier duly qualified to provide above 
coverages in the State of Missouri.  
 
c. The Contractor shall insert the substance of the clause, entitled “Insurance-Work on a 
Government Installation (FAR 52.228-5), “ in subcontracts under this contract that require work 
on a Government installation and shall require subcontractors to provide and maintain the 
insurance required above. 
 
SP 28.   STORAGE OF EQUIPMENT AND MATERIALS 
 
a. Storage of the Contractor's equipment and materials shall be at those areas within the 
rights-of-way designated by the Contracting Officer. 
 
b.  Storage areas shall be kept in a state of good repair.  Should the Contractor elect to traverse, 
with construction equipment or other vehicles, grassed or unpaved areas which are not 
established roadways, such areas shall be covered with a layer of gravel as necessary to prevent 
rutting and the tracking of mud onto paved or established roadways. 
 
c.  Upon completion of the project, areas used by the Contractor for the storage of equipment and 
materials, shall be restored to the original or better condition. 
 
SP 29.   UTILITY SERVICES 
 
a.  The Contractor shall provide at the site for all work under this contract, the necessary 
utility services needed for completion of work under this contract. 
 
b.  Electricity: All electric current required by the Contractor shall be furnished at his own 
expense. All temporary connections for electricity shall be subject to the approval of the 
Contracting Officer.  All temporary lines shall be furnished, installed, connected and maintained 
by the Contractor in a workman-like manner satisfactory to the Contracting Officer, and shall be 
removed by the Contractor in like manner at his expense prior to completion of the construction. 
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SP 30.  FLOOD EMERGENCY 
 
a.  In the event that a threat of flood is considered to exist or to be impending during work under 
this contract, the Contracting Officer shall have the right to prescribe the location and the order 
of work by the Contractor for the duration of the flood emergency and to employ the necessary 
equipment and perform all or any part of such work or to cause all or any part of such work to be 
performed by others.  No payment will be made to the Contractor for any work by the 
Contracting Officer or by others under the terms of this subparagraph or for added expense to the 
Contractor occasioned by construction difficulties arising from operations of the Contracting 
Officer or others under the terms of this subparagraph. 
 
b.  The right is reserved by the Contracting Officer to suspend the Contractor's operations for 
such period or periods of time during threat of impending flood or flood emergency as may be 
necessary.  Intervals during which work is suspended by order of the Contracting Officer under 
the provisions of this subparagraph will not be counted as part of the contract period. 
 
 
SP 31.   PROTECTION OF MATERIALS AND WORK 
 
The Contractor shall at all times protect and preserve all materials, supplies, and equipment of 
every description (including property which may be Government-furnished or owned) and all 
work performed.  All reasonable requests of the Contracting Officer to enclose or specially 
protect such property shall be complied with.  If, as determined by the Contracting Officer, 
material, equipment, supplies, and work performed are not adequately protected by the 
Contractor, such property may be protected by the Government and the cost thereof may be 
charged to the Contractor or deducted from any payments due to him. 
 
SP 32.  INSPECTION 
 
All work to be performed under this contract shall conform to the requirements of these 
specifications and shall be approved by the Contracting Officer.  The presence of Government 
personnel shall not relieve the Contractor of responsibility for the proper execution of the work 
in accordance with these specifications.  The Contractor shall furnish such equipment and 
operators as reasonably necessary for assisting Government personnel in inspection of the work.  
 
SP 33.   DESIGNATED BILLING OFFICE 
 
The designated billing office for this contract shall be Caruthersville Area Office, 706 Harry S. 
Truman Boulevard, Caruthersville, Missouri  63830-1268.   
 

-- End of Section 00800-- 
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CARUTHERSVILLE OUTLET DITCHES 

PEMISCOT COUNTY, MISSOURI 
STORMWATER POLLUTION PREVENTION PLAN 

FOR STORMWATER GENERAL PERMIT 
U. S. ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT 

 
 
 
1. LOCATION AND NATURE OF ACTIVITY 
 

 This project consists of enlargement of three existing drainage ditches, Half Moon 
Bayou, Lateral Ditch 5, and a tributary to Lateral Ditch 5, Ditch 2A.  This enlargement will 
accommodate seepage flows from a line of relief wells along the toe of the main line levee in 
the vicinity of Caruthersville, Missouri. A set of construction drawings showing the project 
location and the details of the work will be located on the site at all times.   

 
2. AREA AFFECTED 
 

The total area of the site, within the right of way limits, which will be impacted 
by construction, is approximately 245 acres. 

 
3. CONTROL OF POLLUTANTS DURING CONSTRUCTION 
 

3.1 NON-STRUCTURAL MEASURES 
 

3.1.1  General 
 

Prior to the beginning of any construction, the Contracting Officer will identify 
all land resources to be preserved within the Contractor’s work area.  The Contractor 
shall not remove, cut, deface, injure, or destroy land resources including trees, shrubs, 
vines, grasses, top soil, and land forms outside the construction limits without special 
permission.   The Contractor shall provide effective protection for land, water, and 
vegetation resources at all times.  The Contractor shall construct or install temporary 
and/or permanent erosion and sedimentation control features as indicated herein to 
minimize pollutants entering Half Moon Bayou, Lateral Ditch 5 and Ditch 2A, Missouri, 
and other water bodies or wetlands. 

                  
3.1.2 Protection of Landscape 

 
Trees, shrubs, vines, grasses, land forms and other landscape features indicated 

and defined on the contract drawings or as directed by the Contracting Officer to be 
preserved shall be clearly identified by marking, fencing, wrapping with boards, or other 
approved techniques. 
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3.1.3 Reduction of Exposure to Unprotected Erodible Soils 
 
All earthwork shall be planned and conducted to minimize duration of exposure 

of unprotected soils.  Vegetative ground cover shall not be destroyed, removed or 
disturbed more than 20 calendar days prior to grading or earth moving.  Clearing shall 
progress in reasonably sized increments as needed to use the areas developed.  To the 
extent feasible, material embankments, side slopes, back slopes, berms and any other 
exposed surfaces shall be stabilized by temporary seeding, mulching, fabric mats or other 
approved stabilization methods, as soon as possible after material placement, or within 14 
days on areas that will remain unfinished more than 21 calendar days.  Should 
construction be halted, for any reason, temporarily or permanently, for more than 21 
days, in any portion of the site, temporary or permanent turfing measures, or other 
approved temporary stabilization of exposed areas, such as mulching, shall be 
accomplished within 14 days after construction is halted. 

  
            3.2       STRUCTURAL MEASURES 

 
3.2.1 General 
 
The temporary erosion and sediment control measures such as silt fences, check 

dams, and sedimentation basins shall be constructed and maintained until permanent 
drainage and erosion control facilities are complete and operative.  Placement of 
perimeter controls shall commence with initiation of construction and shall remain in 
effect during the remainder of construction until final stabilization of those portions of 
the site upward of the perimeter control.  Temporary erosion controls shall be maintained 
until final stabilization of exposed areas, after which they shall be removed.  All 
structural devices shall be constructed in accordance with Drawing C21. 

 
 
3.2.2 Silt Fences 
 
If used, silt fences shall be constructed along the excavated embankment material 

toe in any location where stormwater may enter the stream or wetland, along inlet 
ditches, and any other areas necessary to minimize the entry of excavated material into 
Half Moon Bayou, Lateral Ditch 5 and Ditch 2A, Missouri. 

 
 
3.2.3 Check Dams 
 
Check dams shall be constructed across inlet ditches, drains and swales using 

baled straw or equivalent devices to minimize sediment entry into streams.  Check dams 
shall be inspected for sediment accumulation after each significant rainfall and sediment 
removed when it reaches one-half the height of the barrier.  Sediment removal shall 
include removal and disposition in a location where it will not erode into construction 
areas, watercourses or wetlands. 

 
3.2.4 Sediment Basins 
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Sediment from construction areas 10 or more disturbed acres at one time shall be 

trapped in temporary or permanent sediment basins.  After each storm, the basins shall be 
allowed to settle for 24 to 48 hours after which the basins shall be pumped dry.  In order 
to maintain basin effectiveness, accumulated sediment shall be removed when the depth 
of sediment reaches one-third of the depth of structure in any part of the pool.  Overflow 
shall be controlled by paved weir, by vertical overflow pipe draining from the spillway 
and at the outlet toe of the spillway.  The collected topsoil sediment shall be reused for 
fill on the construction site, and/or conserved for use at another site(s).  If used, the 
basins shall provide at least 3,600 cubic feet of storage for each acre drained.   
Where such basins are used, other equivalent sediment control measures are required. 

 
3.2.5 Other Measures 
 
Other temporary erosion and sediment control measures such as berms, dikes, 

swales, and drains, may be used with, or in lieu of, the abovementioned measures 
provided they are consistent with Best Management Practices (BMPs).  They shall be 
maintained until permanent drainage and erosion control facilities are completed and 
operative.  Earthen erosion control features shall be compacted and stabilized 
immediately with vegetation as specified in paragraphs 4.1.3 and 4.1.4. 

 
3.2.6 Velocity Dissipation Devices 
 
Should drains or swales be used, they shall be constructed with velocity 

dissipation devices (check dams) to reduce the need for more stringent erosion control 
practices in the swale or drain.  These devices shall be removed after the erosive areas 
have been stabilized. 

 
4. CONTROL OF POLLUTANTS AFTER CONSTRUCTION 

 
4.1 ESTABLISHMENT OF TURF 
 
4.1.1  General 
 
Turf shall be established as a permanent erosion control measure along the 

excavated material embankment and any other areas which are disturbed during 
construction.  All material embankments, all berm areas, and any other disturbed areas 
shall be turfed.  Turf shall be established in accordance with the Contract Specifications. 

 
 
 
 
4.1.2 Fertilizer 
 
Fertilizer shall be distributed uniformly over the areas to be seeded at a rate which 

will supply no less than 40 pounds of available nitrogen, 40 pounds of available 
phosphorous, and 40 pounds of potash per acre. 
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4.1.3 Seeding 
 
Seed sown for permanent turfing shall be as specified in the technical 

specifications.  Temporary seeding shall consist of grasses appropriate for the season 
when they are sown.  A satisfactory method of sowing shall be used, such as approved 
mechanical power-drawn seeders, mechanical hand-seeders, broadcast-seeders, or other 
approved methods.  When conditions are such by reason of drought, high winds, 
excessive moisture, or other factors that satisfactory results are not likely to be obtained, 
work shall be halted as directed and resumed only when conditions are favorable or when 
approved alternative or corrective measures and procedures have been affected.  If an 
inspection, either during seeding operations or after there is a show of green, indicates 
that areas have been left unplanted, additional seed shall be sown. 

 
4.1.4 Mulching 
 
If used, mulch shall be materials that do not contain noxious grass or weed seed 

that might be detrimental to the turfing being established or to adjacent farmland.  Mulch 
shall be spread uniformly in a continuous blanket, using 2 tons per acre of straw mulch or 
1,200 pounds per acre of wood cellulose fiber mulch. 

 
4.2 STATE AND LOCAL CONTROLS 
 
There are no known state or local erosion and sediment control requirements 

applicable to this work other than those met by requirements of this permit. 
 
5. RUNOFF COEFFICIENT, IMPERVIOUS AREAS, SOILS 

 
The runoff coefficient immediately after construction is estimated to range 

between 0.10 and 0.30.  Once the material embankment and other disturbed areas have 
been revegetated, the runoff coefficient should return to preconstruction conditions with 
no increase in impervious areas.  Soils in the area consist of fat and lean clays with some 
sand and silty sands. 

 
6. RECEIVING WATER 

 
The receiving stream is New Franklin Ditch, located in Pemiscot County, 

Missouri. 
 

7. INSPECTIONS 
 
7.1  General 
 
Quality assurance representatives shall inspect disturbed areas of the construction 

site and areas used for storage of materials that are exposed to precipitation that have not 
been finally stabilized, structural control measures and locations where vehicles enter or 
exit the site every seven (7) calendar days and within 24 hours of the end of a storm that 
is 0.5 inch or greater.  Where sites have been stabilized, inspections shall be conducted at 
least once every month. 
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7.2  Disturbed Areas And Areas Used For Material Storage 
 
Disturbed areas and areas used for material storage that are exposed to 

precipitation shall be inspected for evidence of, or the potential for, pollutants entering 
the drainage system.  Erosion and sediment control measures identified in the plan shall 
be observed to ensure that they are operating correctly.  Where discharge locations or 
points are accessible, they shall be inspected to ascertain whether erosion control 
measures are effective in preventing significant impact to receiving waters.  Locations 
where vehicles enter or exit the site shall be inspected for evidence of off-site sediment 
tracking. 

 
7.3  Modifications Of Pollution Plan 
 
Based on the results of the inspection in paragraph 7.2, the site description 

identified in paragraphs 1 and 2 of this plan shall be revised as appropriate, but in no case 
more than 7 calendar days following the inspection.  Such modifications shall provide for 
timely implementation of any changes to the plan within 7 calendar days following the 
inspection. 

 
7.4  Reports 
 
A report summarizing the scope of the inspection, name(s) and qualifications of 

personnel making the inspection, the date(s) of the inspection, major observations 
relating to the implementation of the Storm Water Pollution Prevention Plan (SWPPP), 
and actions taken shall be recorded and retained by the Contracting Officer as part of the 
SWPPP for at least (3) years from the date the site is finally stabilized. 

 
 

 8. OTHER CONSIDERATIONS 
 

8.1  Construction is not within 1,000 feet of waters classified in 10 CSR 20-7.013, 
Water Quality Standards, as: 

 a.  Public drinking water supply lakes 
 b.  Outstanding National Resource Waters 
 c.  Outstanding State Resource Waters 
 d.  Streams designated for cold water sport fishery 
 e.  A lake in EPA's Clean Lakes Program 
 
8.2  Construction is not within 100 feet of waters classified as major reservoirs; 

however, Half Moon Bayou, Lateral Ditch 5, and Ditch 2A are permanent flow streams.  
 
9.      DEFINITIONS 

 
9.1  Best Management Practices (BMPs)   Schedules of activities, prohibitions 

of practices, maintenance procedures, and other management practices to prevent or 
reduce the pollution of waters of the State.  BMPs also include treatment requirements, 
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operation procedures and practices to control plant site runoff, spillage or leaks, sludge or 
waste disposal, or drainage from raw material storage. 

 
9.2  Commencement of Construction   The   initial   disturbance  of soils 

associated with clearing, grading, or excavating activities or other construction activities. 
 
9.3  Drainage Swale   A drainage way with a lining of grass, riprap, asphalt, concrete, or other 

material installed to convey runoff without causing erosion. 
 

9.4  Check Dam   Small temporary dams constructed across a swale or drainage ditch to reduce 
the velocity of runoff flows. 

 
 

9.5 9.5  Final Stabilization  All soil disturbing activities at the site have been completed, and a 
uniform perennial vegetative cover with a density of 85% of cover for the area has been established or 
equivalent stabilization measures (such as the use of mulches or geotextiles) have been employed.  
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10. CERTIFICATION 

 
“I certify under penalty of law that I understand the terms and conditions of the general National 

Pollutant Discharge Elimination System (NPDES) permit that authorizes the storm water discharge associated with 
industrial activity from the construction site identified as part of this certification.” 

 
 
 

Dennis J. Kamper, P.E., Chief, Engineering Division                                                901-544-3226 
Name & Official Title                                                                                                 Phone No. 

 
 
 
 

Signature                                                                                       Date Signed 
 
 
 
 

Name & Official Title Of Contractor                                                   Phone No. 
 
 
 
 

Signature                                                                                       Date Signed 
 
 
 
 

Name & Official Title Of Subcontractor                                             Phone No 
. 
 
 
 

Signature                                                                                       Date Signed                                  
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Section 00900 - WAGE DETERMINATION 
 
WAGE DETERMINATION 
 
 
General Decision Number: MO030001 06/04/2004  MO1 
 
 Superseded General Decision Number: MO020001 
 
 State: Missouri 
 
 Construction Types: Heavy and Highway 
 
 Counties: Missouri Statewide. 
 
 HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 
 
 Modification Number     Publication Date 
             0             06/13/2003 
             1             04/02/2004 
             2             04/16/2004 
             3             06/04/2004 
 
 CARP0007-008 04/01/2001 
 
 CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Carpenters: 
     CARPENTERS & PILEDRIVERS....$ 25.50             6.88 
 
 ---------------------------------------------------------------- 
 CARP0008-003 05/01/2002 
 
 ST. LOUIS COUNTY AND CITY 
 
                                   Rates          Fringes 
 
   Carpenter......................$ 28.64             6.83 
 
 ---------------------------------------------------------------- 
 CARP0011-001 05/01/2002 
 
                                   Rates          Fringes 
 
   Carpenter and Piledriver 
     ADAIR, KNOX, PUTNAM, 
     SCHUYLER AND SULLIVAN 
     COUNTIES....................$ 23.63             6.99 
     ATCHISON, ANDREW, 
     BATES, CALDWELL, 
     CARROLL, DAVIESS, 
     DEKALB, GENTRY, 
     GRUNDY, HARRISON, 
     HENRY, HOLT, 
     LIVINGSTON, MERCER, 
     NODAWAY, ST. CLAIR, 
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     SALINE AND WORTH 
     COUNTIES....................$ 22.53             6.74 
     AUDRAIN (East of 
     Hwy.19), RALLS, MARION, 
     LEWIS, CLARK AND 
     SCOTLAND COUNTIES...........$ 24.03             7.56 
     AUDRAIN (West of Hwy 
     19), BOONE, COOPER, 
     HOWARD......................$ 23.63             6.99 
     BARRY, BARTON, CAMDEN, 
     CEDAR, CHRISTIAN, DADE, 
     DALLAS, DOUGLAS, 
     GREENE, HICKORY, 
     JASPER, LACLEDE, 
     LAWRENCE, MCDONALD, 
     NEWTON, OZARK, POLK, 
     STONE, TANEY, VERNON, 
     WEBSTER  AND WRIGHT 
     COUNTIES....................$ 22.18             6.74 
     BENTON, MORGAN AND 
     PETTIS COUNTIES.............$ 22.33             6.99 
     BOLLINGER, BUTLER, CAPE 
     GIRARDEAU, DUNKLIN, 
     MISSISSIPPI, NEW 
     MADRID, PEMISCOT, 
     PERRY, STE. GENEVIEVE, 
     SCOTT, STODDARD AND 
     WAYNE COUNTIES..............$ 24.56             7.18 
     BUCHANAN, CLINTON, 
     JOHNSON  AND LAFAYETTE 
     COUNTIES....................$ 23.18             6.74 
     CALLAWAY, COLE, MILLER, 
     MONITEAU, OSAGE.............$ 23.63             6.99 
     CARTER, HOWELL, OREGON 
     AND  RIPLEY COUNTIES........$ 23.64             7.18 
     CHARITON, LINN, 
     MACON,MONROE, RANDOLPH 
     AND SHELBY COUNTIES.........$ 23.63             6.99 
     CRAWFORD, DENT, 
     GASCONADE, IRON, 
     MADISON, MARIES, 
     MONTGOMERY, PHELPS, 
     PULASKI, REYNOLDS, 
     SHANNON AND TEXAS 
     COUNTIES....................$ 23.88             7.56 
     FRANKLIN COUNTY.............$ 25.93             7.56 
     JEFFERSON AND ST. 
     CHARLES COUNTIES............$ 28.44             7.56 
     LINCOLN COUNTY..............$ 25.54             7.56 
     PIKE, ST. FRANCOIS AND 
     WASHINGTON COUNTIES.........$ 24.59             7.56 
     WARREN COUNTY...............$ 25.93             6.56 
 
 ---------------------------------------------------------------- 
 ELEC0001-002 06/01/2002 
 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN, 
 IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID, 
 PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS, 
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 ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD, 
 WARREN, WASHINGTON AND WAYNE COUNTIES 
 
                                   Rates          Fringes 
 
   Electrician....................$ 29.20            15.64 
 
 ---------------------------------------------------------------- 
 ELEC0002-001 12/01/2002 
 
 ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON, 
 CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN,  GASCONADE, 
 HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN, 
 MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY, 
 MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, 
 RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS, 
 ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER, 
 SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN  AND 
 WASHINGTON COUNTIES 
 
                                   Rates          Fringes 
 
   Line Construction: 
     Groundman Equipment 
     Operator....................$ 25.32      3.25+41.30% 
     Groundman, Groundman 
     Driver......................$ 20.04      3.25+41.30% 
     Groundman-Winch Driver......$ 20.81      3.25+41.30% 
     Groundmen Equipment 
     Operator....................$ 25.32      3.25+41.30% 
     Lineman and Cable 
     Splicer.....................$ 28.28      3.25+41.30% 
 
 ---------------------------------------------------------------- 
 ELEC0053-004 08/27/2000 
 
                                   Rates          Fringes 
 
   Line Construction: 
     ANDREW, ATCHINSON, 
     BARRY, BARTON, 
     BUCHANAN, CALDWELL, 
     CEDAR, CHRISTIAN, 
     CLINTON, DADE, DALLAS, 
     DAVIESS, DE KALB, 
     DOUGLAS, GENTRY, 
     GREENE, GRUNDY, 
     HARRISON, HICKORY, 
     HOLT, JASPER, LACLEDE, 
     LAWRENCE, LIVINGSTON, 
     McDONALD, MERCER, 
     NEWTON, NODAWAY, OZARK, 
     POLK, ST. CLAIR, STONE, 
     TANEY, VERNON, WEBSTER, 
     WORTH, AND WRIGHT 
     COUNTIES. 
       Groundman Powderman.......$ 18.69             7.37 
       Groundman.................$ 17.30             6.98 
       Lineman Operator..........$ 25.41             9.30 
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       Lineman...................$ 26.75             9.69 
     BATES, BENTON, CARROLL, 
     CASS, CLAY, HENRY, 
     JACKSON, JOHNSON, 
     LAFAYETTE, PETTIS, 
     PLATTE, RAY, AND SALINE 
     COUNTIES. 
       Groundman Powderman.......$ 19.45             7.59 
       Groundman.................$ 18.49             7.31 
       Lineman Operator..........$ 25.97             9.46 
       Lineman...................$ 27.80             9.99 
 
 ---------------------------------------------------------------- 
 ELEC0095-001 06/01/2001 
 
 BARRY, BARTON, CEDAR, CRAWFORD, DADE, JASPER, LAWRENCE, 
 MCDONALD, NEWTON, ST CLAIR, AND VERNON COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians: 
     Cable Splicers..............$ 20.86             5.68 
     Electricians................$ 20.51             5.68 
 
 ---------------------------------------------------------------- 
 ELEC0124-007 09/29/2003 
 
 BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON, 
 JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE 
 COUNTIES: 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 30.73            13.82 
 
 ---------------------------------------------------------------- 
 ELEC0257-003 03/01/2003 
 
 AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN, 
 CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES, 
 MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians: 
     Cable Splicers..............$ 24.73           12.165 
     Electricians................$ 23.73           12.165 
 
 ---------------------------------------------------------------- 
 ELEC0350-002 12/01/2003 
 
 ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN, 
 MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS, 
 SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES 
 
                                   Rates          Fringes 
 
   Electrician....................$ 25.05           10.715 
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 ---------------------------------------------------------------- 
 ELEC0453-001 09/01/2001 
 
                                   Rates          Fringes 
 
   Electricians: 
     CHRISTIAN, DALLAS, 
     DOUGLAS, GREENE, 
     HICKORY,HOWELL, 
     LACLEDE, OREGON, 
     OZARK,POLK,SHANNON, 
     WEBSTER AND WRIGHT 
     COUNTIES....................$ 20.85         5.37+10% 
     PULASKI AND TEXAS 
     COUNTIES....................$ 25.50         5.37+10% 
     STONE AND TANEY COUNTIES....$ 14.45         4.97+10% 
 
 ---------------------------------------------------------------- 
 ELEC0545-003 06/01/2002 
 
 ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER, 
 GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY, 
 AND CALDWELL COUNTIES 
 
                                   Rates          Fringes 
 
   Electricians:..................$ 26.35             9.54 
 
 ---------------------------------------------------------------- 
 ELEC0702-004 01/01/2002 
 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON, 
 MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Line Construction: 
     Groundman - Class A.........$ 17.07       2.45+25.5% 
     Groundman Equipment 
     Operator (all crawler 
     type equipment D-4 and 
     larger).....................$ 24.48       2.45+25.5% 
     Lineman.....................$ 28.68       2.45+25.5% 
 
 ---------------------------------------------------------------- 
 ENGI0101-001 05/01/2003 
 
 ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL, 
 CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY, 
 HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN, 
 LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
     GROUP 1.....................$ 23.15             9.30 
     GROUP 2.....................$ 22.75             9.30 
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     GROUP 3.....................$ 20.75             9.30 
 
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
   spreader; asphalt plant operator; auto grader or trimmer or 
   sub-grader; backhoe; blade operator (all types); boilers - 2; 
   booster pump on dredge; bulldozer operator; boring machine 
   (truck or crane mounted); clamshell operator; concrete mixer 
   paver; concrete plant operator; concrete pump operator; crane 
   operator; derrick or derrick trucks; ditching machine; 
   dragline operator; dredge engineman; dredge operator; drill 
   cat with compressor mounted (self-contained) or similar type 
   self- propelled rotary drill (not air tract); drilling or 
   boring machine (rotary-self-propelled); finishing machine 
   operator; greaser; high loader-fork lift-skid loader (all 
   types); hoisting engineer (2 active drums); locomotive 
   operator (standard guage); mechanics and welders (field and 
   plants); mucking machine operator; pile drive operator; 
   pitman crane or boom truck (all types); push cat; quad track; 
   scraper operators (all types); shovel operator; sideboom 
   cats; side discharge spreader; skimmer scoop operators; slip 
   form paver operator (CMI, Rex, Gomeco or equal); la tourneau 
   rooter (all tiller types); tow boat operator; truck crane; 
   wood and log chippers (all types). 
 
   GROUP 2:  A-frame truck operator; articulated dump truck; 
   back filler operator; boilers (1); chip spreader; churn drill 
   operator; compressor; concrete mixer operator, skip loader; 
   concrete saws (self-propelled); conveyor operator; crusher 
   operator; distributor operator; elevating grader operator; 
   farm tractor (all attachments); fireman rig; float operator; 
   form grade operator; hoisting engine (one drum); maintenance 
   operator; multiple compactor; pavement breaker, 
   self-propelled hydra-hammer (or similar type); paymill 
   operator; power shield; pumps; roller operator (with or 
   without blades); screening and washing plant; self-propelled 
   street broom or sweeper; siphons and jets; straw blower; 
   stump cutting machine; siphons and jets; tank car heater 
   operator (combination boiler and booster); welding machine; 
   vibrating machine operator (not hand held); welding machine. 
   GROUP 3:  Oiler; oiler driver; mechanic. 
 
   HOURLY PREMIUMS: 
   THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE 
   GROUP 1 RATE:  Dragline operator - 3 yds. & over; shovel   3 
   yds. & over; clamshell 3 yds. & over;  Crane, rigs or 
   piledrivers, 100' of boom or over (incl. jib.), hoist - each 
   additional active drum over 2 drums 
 
   THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE 
   GROUP 1 RATE:  Tandem scoop operator; crane, rigs or 
   piledrivers 150' to 200' of boom (incl. jib.) 
 
   THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE 
   GROUP 1 RATE:  Crane rigs, or piledrivers 200 ft. of boom or 
   over (including jib.) 
 ---------------------------------------------------------------- 
 ENGI0101-005 03/01/2004 
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 CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
     GROUP 1.....................$ 25.59            10.17 
     GROUP 2.....................$ 24.55            10.17 
     GROUP 3.....................$ 20.08            10.17 
     GROUP 4.....................$ 23.43            10.17 
 
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
   spreader; asphalt plant operator; auto grader or trimmer or 
   sub-grader; backhoe; blade operator (all types); boilers-2; 
   booster pump on dredge; boring machine (truck or crane 
   mounted);  bulldozer operator; clamshell operator; concrete 
   cleaning decontamination machine operator; concrete mixer 
   paver;  concrete plant operator; concrete pump operator; 
   crane operator; derrick or derrick trucks; ditching machine; 
   dragline operator;  dredge engineman; dredge operator; 
   drillcat with compressor mounted (self-contained) or similar 
   type self propelled rotary drill (not air tract); drilling or 
   boring machine (rotary -  self-propelled); finishing machine 
   operator; greaser; heavy  equipment robotics 
   operator/mechanic; horizontal directional drill operator; 
   horizontal directional drill locator; loader-forklift - skid 
   loader (all types); hoisting engineer (2 active drums); 
   locomotive operator (standard guage);  master environmental 
   maintenance mechanic; mechanics and welders  (field and 
   plants); mucking machine operator; piledrive operator; pitman 
   crane or boom truck (all types); push cat; quad-track; 
   scraper operators (all types); shovel operator; side 
   discharge spreader; sideboom cats; skimmer scoop operator; 
   slip-form paver (CMI, REX, Gomaco or equal); la tourneau 
   rooter (all tiller types); tow boat operator; truck  crane; 
   ultra high perssure waterjet cutting tool system 
   operator/mechanic; vacuum blasting machine operator/mechanic; 
   wood and log chippers (all types) 
 
   GROUP 2:  "A" Frame truck operator; articulated dump truck; 
   back filler operator; boilers (1); chip spreader;churn drill 
   operator; concrete mixer operator, skip loader; concrete saws 
   (self-propelled); conveyor operator; crusher operator; 
   distributor operator; elevating grader operator; farm tractor 
   (all attachments); fireman rig; float operator; form grader 
   operator; hoisting engine (1 drum); maintenance operator; 
   multiple compactor; pavement breaker, self-propelled hydra- 
   hammer (or similar type); power shield; paymill operator; 
   pumps; siphons and jets; stump cutting machine; tank car 
   heater operator (combination boiler and booster); compressor; 
   roller operator (with or without blades); screening and 
   washing plant; self-propelled street broom or sweeper; straw 
   blower; tank car heater operator (combination boiler and 
   booster); vibrating machine operator (not hand held) 
 
   GROUP 3:  Oilers 
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   GROUP 4:  Oiler Driver (All Types) 
 
   FOOTNOTE: 
   HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE 
   ($.25) ABOVE GROUP 1 RATE: 
   Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft. 
   of boom or over (including jib);  Draglines, 3 yd. capacity 
   or over; 
   Piledrivers 80 ft. of boom or over (including jib); 
   Shovels & backhoes, 3 yd. capacity or over. 
 ---------------------------------------------------------------- 
 ENGI0101-022 05/01/2003 
 
 BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, 
 GREENE, JASPER, LAWRENCE, HICKORY, LACLEDE, MCDONALD, NEWTON, 
 OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND 
 WRIGHT COUNTIES and CITY OF SPRINGFIELD 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
     GROUP 1.....................$ 20.92             7.45 
     GROUP 2.....................$ 20.57             7.45 
     GROUP 3.....................$ 20.37             7.45 
     GROUP 4.....................$ 18.32             7.45 
 
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Asphalt finishing machine & trench widening 
   spreader; asphalt plant console operator; autograder; 
   automatic slipform paver; backhoe; blade operator - all 
   types; boat operator - tow; boilers-2; central mix concrete 
   plant operator; clamshell operator; concrete mixer paver; 
   crane operator; derrick or derrick trucks; ditching machine; 
   dozer operator; dragline operator; dredge booster pump; 
   dredge engineman; dredge operator; drill cat with compressor 
   mounted on cat; drilling or boring machine rotary 
   self-propelled; highloader; hoisting engine - 2 active drums; 
   launch hammer wheel; locomotive operator; - standard guage; 
   mechanic and welders; mucking machine; off-road trucks; 
   piledriver operator; pitman crane operator; push cat 
   operator; quad trac; scoop operator - all types; shovel 
   operator; sideboom cats; skimmer scoop operators; trenching 
   machine operator; truck crane. 
 
   GROUP 2:  A-frame; asphalt hot-mix silo; asphalt plant 
   fireman (drum or boiler); asphalt plant man; asphalt plant 
   man; asphalt plant mixer operator; asphalt roller operator; 
   backfiller operator; barber-greene loader; boat operator 
   (bridges and dams); chip spreader; concrete mixer operator - 
   skip loader; concrete plant operator; concrete pump operator; 
   crusher operator; dredge oiler; elevating grader operator; 
   fork lift; greaser-fleet; hoisting engine - 1; locomotive 
   operator - narrow gauge; multiple compactor; pavement 
   breaker; powerbroom - self-propelled; power shield; rooter; 
   side discharge concrete spreader; slip form finishing 
   machine; stumpcutter machine; throttle man; tractor operator 
   (over 50 h.p.); winch truck. 
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   GROUP 3:  Boilers - 1; chip spreader (front man); churn drill 
   operator; clef plane operator; concrete saw operator (self- 
   propelled); curb finishing machine; distributor operator; 
   finishing machine operator; flex plane operator; float 
   operator; form grader operator; pugmill operator; roller 
   operator, other than high type asphalt; screening & washing 
   plant operator; siphons & jets; sub-grading machine operator; 
   spreader box operator, self-propelled (not asphalt); tank car 
   heater operator (combination boiler & booster); tractor 
   operator (50 h.p. or less); Ulmac, Ulric or similar spreader; 
   vibrating machine operator, not hand; 
 
   GROUP 4: Grade checker; Oiler; Oiler-Driver 
 
   HOURLY PREMIUMS: 
 
   The following classifications shall receive $ .25 above GROUP 
   1 rate: 
   Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers, 
   100 ft. of boom or over (including jib); 
   Draglines - 3 yds. or over; Hoists - each additional active 
   drum over 2 drums; Shovels - 3 yds. or over; 
 
   The following classifications shall receive $ .50 above GROUP 
   1 rate: 
   Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft. 
   to 200 ft. of boom (including jib); Tandem scoop. 
 
   The following classifications shall receive $ .75 above GROUP 
   1 rate: 
   Cranes - Rigs or Piledrivers, 200 ft. of boom or over 
   (including jib.). 
 ---------------------------------------------------------------- 
 ENGI0513-004 05/07/2003 
 
 FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
     GROUP 1.....................$ 25.27            13.00 
     GROUP 2.....................$ 23.97            13.00 
     GROUP 3.....................$ 20.97            13.00 
     GROUP 4.....................$ 23.52            13.00 
 
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket 
   and under regardless of attachment, one oiler for 2 or 3, two 
   oilers for 4 through 6); Backhoe, Hydraulic over 2 cu yds; 
   Cableway; Crane, Crawler or Truck; Crane, Hydraulic - Truck 
   or Cruiser mounted, 16 tons and over; Crane, Locomotive; 
   crane with boom including jib over 100 ft from pin to pin; 
   Crane using rock socket tool; Derrick, Steam; Derrick Car and 
   Derrick Boat; Dragline, 7 cu yds and over; Dredge; Gradall, 
   Crawler or tire mounted; Locomotive, Gas, Steam & other 
   powers; Pile Driver, Land or Floating; Scoop, Skimmer; 
   Shovel, Power (Electric, Gas, Steam or other powers); Shovel, 
   Power (7 cu yds and over); Switch Boat; Whirley; Air Tugger 
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   with air compressor; Anchor Placing Barge; Asphalt Spreaker; 
   Athey Force Feeder Loader, self-propelled; Backfilling 
   Machine; Boat Operator - Push Boat or Tow Boat (job site); 
   Boiler, High Pressure Breaking in Period; Boom Truck, Placing 
   or Erecting; Boring Machine, Footing Foundation; Bullfloat; 
   Cherry Picker; Combination Concrete Hoist and Mixer (such as 
   Mixermobile); Compressor, Two 125 CFM and under; Compressor, 
   Two through Four over 125 CFM; Compressor when operator runs 
   throttle; Concrete Breaker (Truck or Tractor mounted); 
   Concrete Pump (such as Pumpcrete machine); Concrete Saw 
   (self-propelled); Concrete Spreader; Conveyor, Large (not 
   selfpropelled) hoisting or moving brick and concrete into, or 
   into and on floor level, one or both; Crane, Cimbing (such as 
   Linden); Crane, Hydraulic - Rough Terrain, self-propelled; 
   Crane, Hydraulic - Truck or Cruiser mounted - under 16 tons; 
   Drilling machine - Self-powered, used for earth or rock 
   drilling or boring (wagon drills and any hand drills 
   obtaining power from other souces including concrete 
   breakers, jackhammers and Barco equipmnet no engineer 
   required); Elevating Grader; Engine Man, Dredge; Excavator or 
   Powerbelt Machine; Finishing Machine, self- propelled 
   oscillating screed; Forklift; Generators, Two through Six 30 
   KW or over; Grader, Road with power blade; Greaser; Highlift; 
   Hoist, Concrete and Brick (Brick cages or concrete skips 
   operating or on tower, Towermobile, or similar equipment); 
   Hoist, Three or more drums in use; Hoist, Stack; 
   Hydro-Hammer; Lad-A-Vator, hoisting brick or concrete; 
   Loading Machine such as Barber-Greene; Mechanic on job site 
 
   GROUP 2:  Air Tugger with plant air; Boiler (for power or 
   heating shell of building or temporary enclosures in 
   connection with construction work); Boiler, Temporary; 
   Compressor, One over 125 CFM; Compressor, truck mounted; 
   Conveyor, Large (not self- propelled); Conveyor, Large (not 
   self- propelled) moving brick and concrete (distributing) on 
   floor level; Curb Finishing Machine; Ditch Paving Machine; 
   Elevator (outside); Endless Chain Hoist; Fireman (as 
   required); Form Grader; Hoist, One Drum regardless of size 
   (except brick or concrete); Lad-A-Vator, other hoisting; 
   Manlift; Mixer, Asphalt, over 8 cu ft capacity; Mixer, one 
   bag capacity or less; Mixer, without side loader, two bag 
   capacity or more; Mixer, with side loader, regardless of 
   size, not Paver; Mud Jack (where mud jack is used in 
   conjenction with an air compressor, operator shall be paid $ 
   .55 per hour in addition to his basic hourly rate for 
   covering both operations); Pug Mill operator; Pump, Sump - 
   self powered, automatic controlled over 2"; Scissor Lift 
   (used for hoisting); Skid Steer Loader; Sweeper, Street; 
   Tractor, small wheel type 50 HP and under with grader blade 
   and similar equipment; Welding Machine, One over 400 amp; 
   Winch, operating from truck 
 
   GROUP 3:  Boat operator - outboard motor, job site; Conveyors 
   (such as Con-Vay-It) regardless of how used; Elevator 
   (inside); Heater operator, 2 through 6; Sweeper, Floor 
 
   GROUP 4:  Crane type 
 
   HOURLY PREMIUMS: 
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   Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00; 
   Certified Crane Operator - $1.50; 
   Certified Hazardous Material Operator $1.50; 
   Crane,climbing (such as Linden) - $.50; 
   Crane, Pile Driving and Extracting - $ .50 
   Crane with boom (including job) over 
    100 ft from pin to pin - add $.01 per foot 
    to maximum of $4.00); 
   Crane, using rock socket tool - $ .50; 
   Derrick, diesel, gas or electric hoisting material 
    and erecting steel (150 ft or more above ground) - $ .50; 
   Dragline, 7 cu yds and over - $ .50; 
   Hoist, Three or more drums in use - $ .50; 
   Scoop, Tandem - $.50; 
   Shovel, Power - 7 cu yds and over - $ .50; 
   Tractor, Tandem Crawler - $ .50; 
   Tunnel, man assigned to work in tunnel or 
    tunnel shaft - $ .50; 
   Wrecking, when machines are working on 
    second floor or higher - $ .50 
 ---------------------------------------------------------------- 
 ENGI0513-006 05/01/2003 
 
 ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE 
 GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN, 
 GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES, 
 MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY, 
 MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS, 
 PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. 
 FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, 
 SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES 
 
                                   Rates          Fringes 
 
   Power equipment operators: 
     GROUP 1.....................$ 21.70            13.00 
     GROUP 2.....................$ 21.35            13.00 
     GROUP 3.....................$ 21.15            13.00 
     GROUP 4.....................$ 17.50            13.00 
 
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Asphalt finishing machine & trench widening 
   spreader, asphalt plant console operator; autograder; 
   automatic slipform paver; back hoe; blade operator - all 
   types; boat operator tow; boiler two; central mix concrete 
   plant operator; clam shell operator; concrete mixer paver; 
   crane operator; derrick or derrick trucks; ditching machine; 
   dozer operator; dragline operator; dredge booster pump; 
   dredge engineman; dredge operator; drill cat with compressor 
   mounted on cat; drilling or boring machine rotary 
   self-propelled; highloader; hoisting engine 2 active drums; 
   launchhammer wheel; locomotive operator standrad guage; 
   mechanics and welders; mucking machine; piledriver operator; 
   pitman crane operator; push cat operator; guad-trac; scoop 
   operator; sideboom cats; skimmer scoop operator; trenching 
   machine operator; truck crane, shovel operator. 
 



W912EQ-04-B-0016 
SECTION 00900 
Page 174 of 195 

 

 

   GROUP 2:  A-Frame; asphalt hot-mix silo; asphalt roller 
   operator asphalt plant fireman (drum or boiler); asphalt 
   plant man; asphalt plant mixer operator; backfiller operator; 
   barber-greene loader; boat operator (bridge & dams); chip 
   spreader; concrete mixer operator skip loader; concrete plant 
   operator; concrete pump operator; dredge oiler; elevating 
   graded operator; fork lift; grease fleet; hoisting engine 
   one; locomotive operator narrow guage; multiple compactor; 
   pavement breaker; powerbroom self-propelled; power shield; 
   rooter; slip-form finishing machine; stumpcutter machine; 
   side discharge concrete spreader; throttleman; tractor 
   operator (over 50 hp); winch truck; asphalt roller operator; 
   crusher operator. 
 
   GROUP 3:  Spreader box operator, self-propelled not asphalt; 
   tractor operator (50 h.p. or less); boilers one; chip 
   spreader (front man); churn drill operator; compressor over 
   105 CFM 2-3 pumps 4" & over; 2-3 light plant 7.5 KWA or any 
   combination thereof; clef plane operator; compressor 
   maintenance operator 2 or 3; concrete saw operator 
   (self-propelled); curb finishing mancine; distributor 
   operator; finishing machine operator; flex plane operator; 
   float operator; form grader operator; pugmill operator; 
   riller operator other than high type asphalt; screening & 
   washing plant operator; siphons & jets; subgrading machine 
   operator; tank car heater (combination boiler & booster); 
   ulmac, ulric or similar spreader; vibrating machine operator; 
   hydrobroom. 
 
   GROUP 4:  Oiler; grout machine; oiler driver; compressor over 
   105 CFM one; conveyor operator one; maintenance operator; 
   pump 4" & over one. 
 
   FOOTNOTE:  HOURLY PREMIUMS 
 
   Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00 
   Certified Crane Operator - $1.50; 
   Certified Hazardous Material Operator $1.50; 
   Crane, climbing (such as Linden) - $0.50; 
   Crane, pile driving and extracting - $0.50; 
   Crane, with boom (including jib) over 100' from pin to pin 
   add $0.01 per foot to maximum of $4.00; 
   Crane, using rock socket tool - $0.50; 
   Derrick, diesel, gas or electric, hoisting material and 
   erecting steel (150' or more above the ground) - $0.50; 
   Dragline, 7 cu. yds, and over - $0.50; 
   Hoist, three or more drums in use - $0.50; Scoop, Tandem - 
   $0.50; 
   Shovel, power -  7 cu. yds. or more - $0.50; 
   Tractor, tandem crawler - $0.50; 
   Tunnel, man assigned to work in tunnel or tunnel shaft - 
   $0.50; 
   Wrecking, when machine is working on second floor or higher - 
   $0.50; 
 ---------------------------------------------------------------- 
 ENGI0513-007 05/07/2003 
 
 ST. LOUIS CITY AND COUNTY 
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                                   Rates          Fringes 
 
   Power equipment operators: 
     GROUP 1.....................$ 25.27            13.00 
     GROUP 2.....................$ 25.27            13.00 
     GROUP 3.....................$ 23.37            13.00 
     GROUP 4.....................$ 20.37            13.00 
     GROUP 5.....................$ 19.91            13.00 
 
   POWER EQUIPMENT OPERATORS CLASSIFICATIONS 
 
   GROUP 1:  Backhoe, cable or hydraulic; cableway; crane 
   crawler or truck; crane, hydraulic-truck or cruiser mounted 
   16 tons & over; crane locomotive; derrick, steam; derrick car 
   & derrick boat; dragline; dredge;  gradall, crawler or tire 
   mounted; locomotive, gas, steam & other powers; pile driver, 
   land or floating; scoop, skimmer; shovel, power (steam, gas, 
   electric or other powers); switch boat; whirley. 
 
   GROUP 2:  Air tugger w/air compressor; anchor-placing barge; 
   asphalt spreader; athey force feeder loader (self- 
   propelled); backfilling machine; backhoe-loader; boat 
   operator-push boat or tow boat (job site); boiler, high 
   pressure breaking in period; boom truck, placing or erecting; 
   boring machine, footing foundation; bull- float; cherry 
   picker; combination concrete hoist & mixer (such as mixer 
   mobile); compressor (when operator runs throttle); concrete 
   breaker (truck or tractor mounted); concrete pump, such as 
   pump-crete machine; concrete saw (self-propelled), concrete 
   spreader; conveyor, large (not self-propelled), hoisting or 
   moving brick and concrete into, or into and on floor level, 
   one or both; crane, hydraulic-rough terrain, self-propelled; 
   crane hydraulic-truck or cruiser  mounted-under 16 tons; 
   drilling machines, self-powered use for earth or rock 
   drilling or boring (wagon drills nd any hand drills obtaining 
   power from other sources including concrete breakers, 
   jackhammers and barco  equipment-no engineer required); 
   elevating grader; engineman, dredge; excavator or powerbelt 
   machine; finishing machine, self-propelled oscillating 
   screed; forklift; grader, road with power blade; highlift. 
   greaser; hoist, stack, hydro-hammer; loading machine (such as 
   barber-greene); machanic, on job site; mixer, pipe wrapping 
   machines; plant asphalt; plant, concrete producing or 
   ready-mix job site; plant heating-job site; plant mixing-job 
   site; plant power, generating-job site; pumps, two through 
   six self-powered over 2"; pumps, electric submersible, two 
   through six, over 4"; quad-track; roller, asphalt, top or 
   sub-grade; scoop, tractor drawn; spreader box; sub-grader; 
   tie tamper; tractor-crawler, or wheel type with or without 
   power unit, power take-offs and attachments regardless of 
   size; trenching machine; tunnel boring machine; vibrating 
   machine automatic, automatic propelled; welding machines 
   (gasoline or diesel) two through six; well drilling machine 
 
   GROUP 3:  Conveyor, large (not self-propelled); conveyor, 
   large (not self-propelled) moving brick and concrete 
   distributing) on floor level; mixer two or more mixers of one 
   bag capacity or less; air tugger w/plant air; boiler, for 
   power or heating on construction projects; boiler, temporary; 
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   compressor (mounted on truck; curb finishing machine; ditch 
   paving machine; elevator; endless chain hoist; form grader; 
   hoist, one drum regardless of size; lad-a-vator; manlift; 
   mixer, asphalt, over 8 cu. ft. capacity, without side loader, 
   2 bag capacity or more; mixer, with side loader, regardless 
   of size; pug mill operator; pump, sump-self-powered, 
   automatic controlled over 2" during use in connection with 
   construction work; sweeper, street; welding machine, one over 
   400 amp.; winch operating from truck; scissor lift (used for 
   hoisting); tractor, small wheel type 50 h.p. & under with 
   grader blade & similar equipment 
 
   GROUP 4:  Boat operator-outboard motor (job site); conveyor 
   (such as con-vay-it) regardless of how used; sweeper, floor 
 
   GROUP 5:  Oiler on dredge and on truck crane. 
 
   HOURLY PREMIUMS: 
     Backhoe, hydraulic 
   2 cu. yds. or under without oiler              $2.00 
     Certified Crane Operator                      1.50 
     Certified Hazardous Material Operator         1.50 
     Crane, climbing (such as Linden)               .50 
     Crane, pile driving and extracting             .50 
     Crane, with boom (including jib) over 
   100' (from pin to pin) add $.01 
   per foot to maximum of                          4.00 
     Crane, using rock socket tool                  .50 
     Derrick, diesel, gas or electric, 
   hoisting material and erecting steel 
   (150' or more above ground)                      .50 
     Dragline, 7 cu. yds. and over                  .50 
     Hoist, three (3) or more drums in use          .50 
     Scoop, Tandem                                  .50 
     Shovel, power - 7 cu. yds. or more             .50 
     Tractor, tandem crawler                        .50 
     Tunnel, man assigned to work in tunnel 
    or tunnel shaft                                 .50 
     Wrecking, when machine is working on 
    second floor or higher                          .50 
 ---------------------------------------------------------------- 
 IRON0010-012 04/01/2003 
 
                                   Rates          Fringes 
 
   Ironworkers: 
     ANDREW, ATCHISON, 
     BARTON, BATES, BENTON, 
     CALDWELL, CAMDEN, 
     CARROLL, CEDER 
     CHARITON, CHRISTIAN, 
     CLINTON, COOPER, DADE, 
     DALLAS, DAVIESS, DE 
     KALB, GENTRY, GREENE, 
     GRUNDY, HARRISON, 
     HENRY, HICKORY, HOLT, 
     HOWARD, LACLEDE, LINN, 
     LIVINGSTON, MERCER, 
     MONITEAU, MORGAN, 



W912EQ-04-B-0016 
SECTION 00900 
Page 177 of 195 

 

 

     NODAWAY, PETTIS, POLK, 
     PUTNAM, RANDOLPH, ST. 
     CLAIR, SALINE, 
     SULLIVAN, TANEY, 
     VERNON, WEBSTER, WRIGHT 
     and WORTH Counties; and 
     portions of ADAIR, 
     BOONE, MACON, MILLER, 
     and RANDOLPH Counties.......$ 21.10            13.73 
     BUCHANAN, CASS, CLAY, 
     JACKSON, JOHNSON, 
     LAFAYETTE, PLATTE AND 
     RAY Counties................$ 24.10            13.73 
 
 ---------------------------------------------------------------- 
 IRON0321-002 12/31/2002 
 
 DOUGLAS, HOWELL and OZARK COUNTIES 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 18.00             8.06 
 
 ---------------------------------------------------------------- 
 IRON0396-004 07/31/2002 
 
 ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON, 
 FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE. 
 GENEVIEVE, and REYNOLDS Counties; and portions of MADISON, 
 PERRY, BOLLINGER, WAYNE, and CARTER Counties 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 26.54            11.73 
 
 ---------------------------------------------------------------- 
 IRON0396-009 08/01/2003 
 
 AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES, 
 MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS, and WRIGHT 
 Counties; and portions of CAMDEN, DOUGLAS, HOWELL, MILLER, 
 OREGON, BOONE, SHANNON, LACLEDE, MONROE, and RALLS Counties 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 21.87            13.00 
 
 ---------------------------------------------------------------- 
 IRON0577-005 06/01/2002 
 
 ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS, 
 SCHUYLER, SCOTLAND, AND SHELBY COUNTIES 
 
                                   Rates          Fringes 
 
   Ironworker.....................$ 20.85             9.16 
 
 ---------------------------------------------------------------- 
 IRON0584-004 06/01/2003 
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 BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties 
 
                                   Rates          Fringes 
 
   Ironworkers:...................$ 18.90             8.47 
 
 ---------------------------------------------------------------- 
 IRON0782-003 09/01/2003 
 
 CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD 
 Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN, 
 MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties 
 
                                   Rates          Fringes 
 
   Ironworkers: 
     All Other Work..............$ 21.95             9.73 
 
 ---------------------------------------------------------------- 
 LABO0042-003 03/03/2003 
 
 ST. LOUIS (City and County) 
 
                                   Rates          Fringes 
 
   Laborers: 
     Plumber Laborers............$ 23.97             7.43 
 
 ---------------------------------------------------------------- 
 LABO0042-005 03/03/2003 
 
 ST. LOUIS (City and County) 
 
                                   Rates          Fringes 
 
   Laborers: 
     Dynamiter, Powderman........$ 24.28             7.43 
     Laborers, Flagperson........$ 23.78             7.43 
     Wrecking....................$ 23.66             7.43 
 
 ---------------------------------------------------------------- 
 LABO0424-002 05/01/2003 
 
                                   Rates          Fringes 
 
   Laborers: 
     ADAIR, AUDRAIN, 
     BOLLINGER, BOONE, 
     BUTLER, CALLAWAY, CAPE 
     GIRARDEAU, CARTER, 
     CHARITON, CLARK, COLE, 
     COOPER, CRAWFORD, DENT, 
     DUNKLIN, GASCONADE, 
     HOWARD, HOWELL, IRON, 
     KNOX, LEWIS, LINN, 
     MACON, MADISON, MARIES, 
     MARION, MILLER, 
     MISSISSIPPI, MONITEAU, 
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     MONROE, NEW MADRID, 
     OREGON, OSAGE, 
     PEMISCOT, PERRY, 
     PHELPS, PIKE, PULASKI, 
     PUTNAM, RALLS, 
     RANDOLPH, REYNOLDS, 
     RIPLEY, ST. FRANCOIS, 
     STE. GENEVIEVE, 
     SCHUYLER, SCOTLAND, 
     SCOTT, SHANNON, SHELBY, 
     STODDARD, SULLIVAN, 
     TEXAS, WASHINGTON, AND 
     WAYNE COUNTIES 
       GROUP 1...................$ 20.32             7.03 
       GROUP 2...................$ 20.92             7.03 
     FRANKLIN COUNTY 
       GROUP 1...................$ 21.77             7.03 
       GROUP 2...................$ 22.37             7.03 
     JEFFERSON COUNTY 
       GROUP 1...................$ 21.82             7.03 
       GROUP 2...................$ 22.42             7.03 
     LINCOLN, MONTGOMERY AND 
     WARREN COUNTIES 
       GROUP 1...................$ 20.57             7.03 
       GROUP 2...................$ 21.17             7.03 
 
   LABORERS CLASSIFICATIONS 
 
   GROUP 1 - General laborer-flagman, carpenter tenders; 
   salamander Tenders; Dump Man; Ticket Takers; loading trucks 
   under bins, hoppers, and conveyors; track man; cement 
   handler; dump man on earth fill; georgie buggie man; material 
   batch hopper man; spreader on asphalt machine; material mixer 
   man (except on manholes); coffer dams; riprap pavers rock, 
   block or brick; scaffolds over ten feet not self-supported 
   from ground up; skip man on concrete paving; wire mesh 
   setters on concrete paving; all work in connection with 
   sewer, water, gas, gasoling, oil, drainage pipe, conduit 
   pipe, tile and duct lines and all other pipe lines; power 
   tool operator; all work in connection with hydraulic or 
   general dredging operations; form setters, puddlers (paving 
   only); straw blower nozzleman; asphalt plant platform man; 
   chuck tender; crusher feeder; men handling creosote ties or 
   creosote materials; men working with and handling epoxy 
   material; topper of standing trees; feeder man on wood 
   pulverizers, board and willow mat weavers and cabelee tiers 
   on river work; deck hands; pile dike and revetment work; all 
   laborers working on underground tunnels less than 25 ft. 
   where compressed air is not used; abutement and pier hole men 
   working six (6) ft. or more below ground; men working in 
   coffer dams for bridge piers and footing in the river; barco 
   tamper; jackson or any other similar tamp; cutting torch man; 
   liners, curb, gutters, ditch lines; hot mastic kettlemen; hot 
   tar applicator; hand blade operator; mortar men or brick or 
   block manholes; rubbing concrete, air tool operator under 65 
   lbs.; caulker and lead man; chain or concrete saw under 15 
   h.p.; signal Gan; Guard rail and sign erectors. 
 
   GROUP 2 - Skilled laborers - Vibrator man; asphalt raker; 
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   head pipe layer on sewer work; batterboard man on pipe and 
   ditch work; cliff scalers working from bosun's chairs; 
   scaffolds or platforms on dams or power plants over 10 ft. 
   high; air tool operator over 65 lbs.; stringline man on 
   concrete paving; sandblast man; laser beam man; wagon drill; 
   churn drill; air track drill and all other similar type 
   drills, gunite nozzle man; pressure grout man; screed man on 
   asphalt; concrete saw 15 h.p. and over; grade checker; 
   strigline man on electronic grade control; manhole builder; 
   dynamite man; powder man; welder; tunnel man; waterblaster - 
   1000 psi or over; asbestos and/or hazardous waste removal 
   and/or disposal 
 ---------------------------------------------------------------- 
 * LABO0579-005 05/01/2004 
 
                                   Rates          Fringes 
 
   Laborers: (BUCHANAN AND 
   LAFAYETTE COUNTIES) 
     GROUP 1.....................$ 19.19             7.99 
     GROUP 2.....................$ 19.54             7.99 
 
   Laborers: (ANDREW, 
   ATCHISON, BARRY, BARTON, 
   BATES, BENTON, CALDWELL, 
   CAMDEN, CARROLL, CEDAR, 
   CHRISTIAN, CLINTON, DADE, 
   DALLAS, DAVIESS, DEKALB, 
   DOUGLAS, GREENE, GENTRY, 
   GRUNDY, HARRISON, HENRY, 
   HICKORY, HOLT, JASPER, 
   JOHNSON, LACLEDE, LAWRENCE, 
   LIVINGSTON, MCDONALD, 
   MERCER, MORGAN, NEWTON, 
   NODAWAY, OZARK, PETTIS, 
   POLK, ST. CLAIR, SALINE, 
   STONE, TANEY, VERNON, 
   WEBSTER, WORTH AND WRIGHT 
   COUNTIES.) 
     GROUP 1.....................$ 17.69             7.74 
     GROUP 2.....................$ 18.24             7.74 
 
   LABORERS CLASSIFICATIONS 
 
   GROUP 1:  General Laborers - Carpenter tenders; salamander 
   tenders; loading trucks under bins; hoppers & conveyors; 
   track men & all other general laborers; air tool operator; 
   cement handler-bulk or sack; dump man on earth fill; georgie 
   buggie man; material batch hopper man; material mixer man 
   (except on manholes); coffer dams; riprap pavers - rock, 
   block or brick; signal man; scaffolds over ten feet not 
   self-supported from ground up; skipman on concrete paving; 
   wire mesh setters on concrete paving; all work in connection 
   with sewer, water, gas, gasoline, oil drainage pipe, conduit 
   pipe, tile and duct lines and all other pipe lines; power 
   tool operator, all work in connection with hydraulic or 
   general dredging operations; puddlers (paving only); straw 
   blower nozzleman; asphalt plant platform man; chuck tender; 
   crusher feeder; men handling creosote ties or creosote 
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   materials; men working with and handling epoxy material or 
   materials (where special protection is required); rubbing 
   concrete; topper of standing trees; batter board man on pipe 
   and ditch work; feeder man on wood pulverizers; board and 
   willow mat weavers and cable tiers on river work; deck hands; 
   pile dike and revetment work; all laborers working on 
   underground tunnels less than 25 feet where compressed air is 
   not used; abutment and pier hole men working six (6) feet or 
   more below ground; men working in coffer dams for bridge 
   piers and footings in the river; ditchliners; pressure 
   groutmen; caulker; chain or concrete saw; cliffscalers 
   working from scaffolds, bosuns' chairs or platforms on dams 
   or power plants over (10) feet above ground; mortarmen on 
   brick or block manholes; toxic and hazardous waste work. 
 
   GROUP 2:  Skilled Laborers - Head pipe layer on sewer work; 
   laser beam man; Jackson or any other similar tamp; cutting 
   torch man; form setters; liners and stringline men on 
   concrete paving, curb, gutters; hot mastic kettleman; hot tar 
   applicator; sandblasting and gunite nozzlemen; air tool 
   operator in tunnels; screed man on asphalt machine; asphalt 
   raker; barco tamper; churn drills; air track drills and all 
   similar drills; vibrator man; stringline man for electronic 
   grade control; manhole builders-brick or block; dynamite and 
   powder men; grade checker. 
 ---------------------------------------------------------------- 
 LABO0660-006 03/05/2003 
 
 ST. CHARLES COUNTY 
 
                                   Rates          Fringes 
 
   Laborers: 
     GROUP 1.....................$ 22.69             7.10 
     GROUP 2.....................$ 23.19             7.10 
 
   LABORERS CLASSIFICATIONS 
 
   GROUP 1:  General laborer; carpenter tender; salamander 
   tender; dump man; ticket takers; flagman; loading trucks 
   under bins, hoppers, and conveyors; track men; cement 
   handler; dump man on earth fill; Georgie buggie man; material 
   batch hopper man; spreader on asphalt machine; material mixer 
   man (except on manholes); coffer dams; riprap paver - rock, 
   block, or brick; signal man; scaffolds over 10 ft not 
   self-supported from ground up; skipman on concrete paving; 
   wire mech setters on concrete paving; all work in connection 
   with sewer, water, gas, gasoline, oil, drainage pipe, conduit 
   pipe, tile and duct lines and all other pipe lines; power 
   tool operator; all work in connection with hydraulic or 
   general dredging operations; form setters; puddlers (paving 
   only); straw blower nozzleman; asphalt plant platform man; 
   chuck tender; crusher feeder; men handling creosote ties or 
   creosote materials; men working with and handling epoxy 
   material; topper of standing trees; feeder man on wood 
   pulverizer; board and willow mat weavers and cable tiers on 
   river work; deck hands; pile dike and revetment work; all 
   laborers working on underground tunnels less than 25 ft where 
   compressed air is not used; abutment and pier hole men 
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   working 6 ft or more below ground; men working in coffer dams 
   for bridge piers and footings in the river; Barco tamper, 
   Jackson or any other similar tamp; cutting torch man; liners, 
   curb, gutters, ditchliners; hot mastic kettleman; hot tar 
   applicator; hand blade operators; mortar men on brick or 
   block manholes; rubbing concrete; air tool operator under 65 
   pounds; caulker and lead man; chain saw under 15 hp; guard 
   rail and sign erectors 
 
   GROUP 2:  Vibrator man; asphalt raker; hand pipe layer on 
   sewer work; batterboard man on pipe and ditch work; cliff 
   scalers working from Bosun's chairs, scaffolds or platforms 
   on dams or power plants over 10 ft high; air tool operator 
   over 65 pounds;stringline man on concrete paving etc.; sand 
   blast man; laser beam man; wagon drill; churn drill; air 
   track drill and all other similar type drills; gunnite nozzle 
   man; pressure grout man; screed man on asphalt; concrete saw 
   15 hp and over; grade checker; stringline man on electronic 
   grade control; manhole builder; dynamite man; powder man; 
   welder; tunnel man; waterblaster - 1000 psi and over; 
   asbestos and/or hazardous waste removal and or disposal; 
 ---------------------------------------------------------------- 
 * LABO0663-002 04/01/2004 
 
 CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 
                                   Rates          Fringes 
 
   Laborers: 
     GROUP 1.....................$ 22.12             8.09 
     GROUP 2.....................$ 23.29             8.09 
 
   LABORERS CLASSIFICATIONS 
 
   GROUP 1:  General laborers, Carpenter tenders, salamander 
   tenders, loading trucks under bins, hoppers and conveyors, 
   track men and all other general laborers, air tool operator, 
   cement handler (bulk or sack), chain or concrete saw, deck 
   hands, dump man on earth fill, Georgie Buggies man, material 
   batch hopper man, scale man, material mixer man (except on 
   manholes), coffer dams, abutments and pier hole men working 
   below ground, riprap pavers rock, black or brick, signal man, 
   scaffolds over ten feet not self-supported from ground up, 
   skipman on concrete paving, wire mesh setters on concrete 
   paving, all work in connection with sewer,water, gas, 
   gasoling, oil, drainage pipe, conduit pipe, tile and duct 
   lines and all other pipelines, power tool operator, all work 
   in connection with hydraulic or general dredging operations, 
   straw blower nozzleman,asphalt plant platform man, chuck 
   tender, crusher feeder, men handling creosote ties on 
   creosote materials, men working with and handling epoxy 
   material or materials (where special protection is required), 
   topper of standing trees, batter board man on pipe and ditch 
   work, feeder man on wood pulverizers, board and willow mat 
   weavers and cable tiers on river work, deck hands, pile dike 
   and revetment work, all laborers working on underground 
   tunnels less than 25 feet where compressed air is not used, 
   abutment and pier hole men working six (6) feet or more below 
   ground, men working in coffer dams for bridge piers and 
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   footings in the river, ditchliners, pressure groutmen, 
   caulker and chain or concrete saw, cliffscalers working from 
   scaffolds, bosuns' chairs or platforms on dams or power 
   plants over (10) feet above ground, mortarmen on brick or 
   block manholes, signal man. 
 
   GROUP 2:  Skilled Laborer -  spreader or screed man on 
   asphalt machine, asphalt raker, grade checker, vibrator man, 
   concrete saw over 5 hp., laser beam man, barco tamper, 
   jackson or any other similar tamp, wagon driller, churn 
   drills, air track drills and other similar drills, cutting 
   torch man, form setters, liners and stringline men on 
   concrete paving, curb, gutters and etc., hot mastic 
   kettleman, hot tar applicator, hand blade operators, mortar 
   men on brick or block manholes, sand blasting and gunnite 
   nozzle men, rubbing concrete, air tool operator in tunnels, 
   head pipe layer on sewer work, manhole builder (brick or 
   block), dynamite and powder men. 
 ---------------------------------------------------------------- 
 PAIN0002-002 09/01/2003 
 
 CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE, 
 RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
     Brush.......................$ 24.93             8.65 
     Spray.......................$ 26.93             8.65 
 
 ---------------------------------------------------------------- 
 PAIN0002-006 02/01/2003 
 
 ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE, 
 HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM, 
 RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and 
 the City of Booneville. 
 
                                   Rates          Fringes 
 
   Painters: 
     Bridges, Dams, Locks or 
     Powerhouses.................$ 20.44             5.33 
     Brush, Roller, 
     Paperhanger, Tapers.........$ 18.44             5.33 
     Sandblasting; Epoxy or 
     Any Two Part Coating; 
     Stage or Other Aerial 
     Work Platforms Over 50 
     ft. high; Lead Abatement....$ 19.44             5.33 
     Spray; Water Base 
     Epoxy; Stage Under 50 
     ft.; Structural Steel 
     (except for stairs and 
     railings)...................$ 18.94             5.33 
     Tapers using Ames or 
     comparable tools 
     (bazooks, etc.).............$ 18.69             5.33 
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 ---------------------------------------------------------------- 
 PAIN0003-004 04/01/2000 
 
 BATES, BENTON, CALDWELL, CARROLL, CASS, CLAY, CLINTON, COOPER, 
 DAVIESS, GRUNDY, HARRISON, HENRY, JACKSON, JOHNSON, LAFAYETTE, 
 LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS, PLATTE, RAY AND 
 SALINE COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
     Bazooka; Paperhanger........$ 22.60             6.01 
     Brush & Roller; Taper.......$ 22.10             6.01 
     Lead Abatement; Sprayman....$ 23.10             6.01 
     Sandblast (Bridge, 
     Stage, Erected Steel 
     and Storage Bin and 
     Tanks)......................$ 23.60             6.01 
     Sprayman (Storage Bin & 
     Tanks, Elevated Tanks); 
     Stageman (Spray); 
     Bridgeman (Spray); 
     Steelman (Spray)............$ 23.85             6.01 
     Steeplejack - Spray or 
     Sandblast (other than 
     Elevated Tanks).............$ 27.79             6.01 
     Steeplejack (other than 
     Elevated Tanks).............$ 26.79             6.01 
     Storage Bin & Tanks 
     (Roller or Brush); 
     Elevated Tanks (Roller 
     or Brush); Stageman; 
     Beltman; Bridgeman; 
     Steelman; Sand Blast 
     (Base); Elevator Shaft......$ 22.85             6.01 
 
 ---------------------------------------------------------------- 
 PAIN0098-002 05/01/2000 
 
 ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY & 
 WORTH COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
     Brush & Roller..............$ 20.50             4.40 
     Sandblasters................$ 21.50             4.40 
     Steeple Jack................$ 23.50             4.40 
 
 ---------------------------------------------------------------- 
 PAIN0203-001 04/01/2002 
 
 BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, 
 HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK, 
 POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER and WRIGHT 
 COUNTIES 
 
                                   Rates          Fringes 
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   Painters: 
     Painters....................$ 17.58             4.89 
     Sandblasters & Highman 
     (over 40')..................$ 18.13             4.89 
     Tapers......................$ 17.67             4.53 
 
 ---------------------------------------------------------------- 
 PAIN1265-003 07/01/2003 
 
 CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS, 
 PULASKI AND TEXAS COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
     Brush and Roller............$ 18.79             8.12 
     Lead Abatement..............$ 21.04             8.12 
     Spray.......................$ 19.29             8.12 
     Structural Steel, 
     Sandblasting and All 
     Tank Work...................$ 20.04             8.12 
 
 ---------------------------------------------------------------- 
 PAIN1292-002 07/01/2001 
 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, 
 MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS, 
 RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
     Bridges, Stacks & Tanks.....$ 22.89             5.97 
     Commercial..................$ 15.44             5.97 
     Industrial..................$ 17.94             5.97 
     Spray & Abrasive 
     Blasting....................$ 17.44             5.97 
     Taper (Tools)...............$ 15.69             5.97 
     Waterblasting...............$ 17.44             5.97 
 
   Height Rates (All Areas): 
   Over 60 ft. $0.50 per hour. 
   Under 60 ft. $0.25 per hour. 
 ---------------------------------------------------------------- 
 PAIN1292-003 07/01/2001 
 
 IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Painters: 
     Bridges, Stacks & Tanks.....$ 22.89             5.97 
     Commercial..................$ 17.54             5.97 
     Industrial..................$ 18.54             5.97 
     Lead Abatement..............$ 18.29             5.97 
     Spray & Abrasive 
     Blasting....................$ 19.54             5.97 
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     Tapers (Tools)..............$ 17.79             5.97 
     Waterblasting...............$ 19.54             5.97 
 
   Height Rates (All Areas): 
   0ver 60 ft. $0.50 per hour 
   Under 60 ft. $0.25 per hour. 
 ---------------------------------------------------------------- 
 PLAS0518-006 04/01/2002 
 
 BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, 
 HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK, 
 POLK, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT COUNTIES 
 
                                   Rates          Fringes 
 
   Cement Masons:.................$ 17.31             3.84 
 
 ---------------------------------------------------------------- 
 PLAS0518-007 03/22/2004 
 
 CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY 
 COUNTIES 
 
                                   Rates          Fringes 
 
   Cement Masons:.................$ 21.25            11.45 
 
 ---------------------------------------------------------------- 
 PLAS0518-011 05/01/2001 
 
 ANDREW, ATCHISON, BUCHANAN, BATES, CALDWELL, CARROLL, CASS 
 (Except Richards-Gebaur AFB) CLINTON, DAVIESS, DEKALB, GENTRY, 
 GRUNDY, HARRISON, HOLT, JACKSON, LAFAYETTE, LIVINGSTON, MACON, 
 MERCER, NODAWAY AND WORTH COUNTIES 
 
                                   Rates          Fringes 
 
   Cement Masons:.................$ 23.13             7.15 
 
 ---------------------------------------------------------------- 
 PLAS0527-001 05/01/2003 
 
                                   Rates          Fringes 
 
   Cement Masons: 
     FRANKLIN, LINCOLN, AND 
     WARREN COUNTIES.............$ 25.01             9.36 
     JEFFERSON, ST. CHARLES 
     COUNTIES AND ST. LOUIS 
     (City and County)...........$ 26.18             9.36 
 
 ---------------------------------------------------------------- 
 PLAS0527-004 05/01/2003 
 
 CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI, 
 RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS, 
 WASHINGTON COUNTIES 
 
                                   Rates          Fringes 



W912EQ-04-B-0016 
SECTION 00900 
Page 187 of 195 

 

 

 
   Cement Mason...................$ 23.70             9.28 
 
 ---------------------------------------------------------------- 
 PLAS0908-001 05/01/2002 
 
 BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, 
 MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY, 
 SCOTT, STODDARD, AND WAYNE COUNTIES 
 
                                   Rates          Fringes 
 
   Cement Mason...................$ 17.40             8.95 
 
 ---------------------------------------------------------------- 
 PLAS0908-005 03/01/2002 
 
 BENTON, CALLAWAY, CAMDEN, COLE, GASCONADE, HENRY, HICKORY, 
 JOHNSON, MARIES, MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS, 
 SALINE & ST. CLAIR COUNTIES 
 
                                   Rates          Fringes 
 
   Cement Mason...................$ 17.81             7.65 
 
 ---------------------------------------------------------------- 
 PLUM0008-003 06/01/2003 
 
                                   Rates          Fringes 
 
   Plumber 
     BATES, BENTON, 
     CARROLL,HENRY, 
     LAFAYETTE, MORGAN, 
     PETTIS,RAY, 
     ST.CLAIR,SALINE and 
     VERNON COUNTIES.............$ 26.00            11.61 
     CASS, CLAY, JACKSON, 
     JOHNSON and PLATTE 
     COUNTIES....................$ 28.83            13.22 
 
 ---------------------------------------------------------------- 
 PLUM0035-002 01/01/2000 
 
 CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER, 
 MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City 
 and County), WARREN and WASHINGTON COUNTIES 
 
                                   Rates          Fringes 
 
   Plumber........................$ 26.105            9.74 
 
 ---------------------------------------------------------------- 
 PLUM0045-003 09/01/2003 
 
 ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB, 
 GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES 
 
                                   Rates          Fringes 
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   Plumbers and Pipefitters.......$ 28.20            11.70 
 
 ---------------------------------------------------------------- 
 PLUM0178-003 11/01/2001 
 
 BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, 
 HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER, AND 
 WRIGHT COUNTIES 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters.......$ 22.10             7.37 
 
 ---------------------------------------------------------------- 
 PLUM0317-002 07/01/1995 
 
 BOONE, CALLAWAY, COOPER, HOWARD, AND RANDOLPH COUNTY (Southern 
 half) 
 
                                   Rates          Fringes 
 
   Plumbers and Pipefitters.......$ 19.18             3.17 
 
 ---------------------------------------------------------------- 
 PLUM0533-004 06/01/2002 
 
 BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON, 
 JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST. 
 CLAIR AND VERNON COUNTIES 
 
                                   Rates          Fringes 
 
   Pipefitter.....................$ 29.78            11.68 
 
 ---------------------------------------------------------------- 
 PLUM0562-004 07/01/2002 
 
 ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE 
 GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD, 
 DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL, 
 IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON, 
 MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU, 
 MONROE, MONTGOMERY, NEW MADRID,  OREGON, OSAGE, PEMISCOTT, 
 PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, 
 REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST. 
 LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD, 
 SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES. 
 
                                   Rates          Fringes 
 
   Pipefitter.....................$ 28.75            12.08 
 
 ---------------------------------------------------------------- 
 PLUM0658-002 07/01/1998 
 
 BARTON, JASPER, MCDONALD, AND NEWTON COUNTIES 
 
                                   Rates          Fringes 
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   Plumbers and Pipefitters.......$ 16.73             5.33 
 
 ---------------------------------------------------------------- 
 TEAM0013-001 05/01/2002 
 
                                   Rates          Fringes 
 
   Truck drivers: 
     ADAIR, BUTLER, CLARK, 
     DUNKIN, HOWELL, KNOX, 
     LEWIS, OREGON, PUTNAM, 
     RIPLEY, SCHUYLER, AND 
     SCOTLAND COUNTIES 
       GROUP 1...................$ 21.79             5.50 
       GROUP 2...................$ 21.95             5.50 
       GROUP 3...................$ 21.94             5.50 
       GROUP 4...................$ 22.06             5.50 
     AUDRAIN, BOLLINGER, 
     BOONE, CALLAWAY, CAPE 
     GIRARDEAU, CARTER, 
     COLE, CRAWFORD, DENT, 
     GASCONADE, IRON, MACON, 
     MADISON, MARIES, 
     MARION, MILLER, 
     MISSISSIPPI, MONROE, 
     MONTGOMERY, NEW MADRID, 
     OSAGE, PEMISCOT, PERRY, 
     PHELPS, PIKE, PULASKI, 
     RALLS, REYNOLDS, ST. 
     FRANCOIS, STE. 
     GENEVIEVE, SCOTT, 
     SHANNON, SHELBY, 
     STODDARD, TEXAS, 
     WASHINGTON, AND WAYNE 
     COUNTIES 
       GROUP 1...................$ 22.52             5.50 
       GROUP 2...................$ 22.68             5.50 
       GROUP 3...................$ 22.67             5.50 
       GROUP 4...................$ 22.79             5.50 
 
   TRUCK DRIVERS CLASSIFICATIONS: 
 
   GROUP 1:  Flat Bed Trucks, Single Axle; Station Wagons; 
   Pickup Trucks; Material Trucks, Single Axle; Tank Wagon, 
   Single Axle 
 
   GROUP 2:  Agitator and Transit Mix Trucks 
 
   GROUP 3:  Flat Bed Trucks, Tandem Axle; Articulated Dump 
   Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem Axle 
 
   GROUP 4:  Semi and/or Pole Trailers; Winch, Fork & Steel 
   Trucks; Distributor Drivers and Operators; Tank Wagon, 
   Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks, 
   Speedace, Euclids and other similar equipment; A-Frame and 
   Derrick Trucks; Float or Low Boy 
 ---------------------------------------------------------------- 
 TEAM0056-001 05/01/2002 
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                                   Rates          Fringes 
 
   Truck drivers: 
     ANDREW, BARTON, BATES, 
     BENTON, CALDWELL, 
     CAMDEN, CARROLL, CEDAR, 
     CHARITON, CHRISTIAN, 
     CLINTON, COOPER, DADE, 
     DALLAS, DAVIESS, 
     DEKALB, DOUGLAS, 
     GREENE, HENRY, HICKORY, 
     HOWARD, JASPER, 
     LACLEDE, LAWRENCE, 
     LINN, LIVINGSTON, 
     MONITEAU, MORGAN, 
     NEWTON, PETTIS, POLK, 
     RANDOLPH, ST CLAIR, 
     SALINE, VERNON, 
     WEBSTER, AND WRIGHT 
     COUNTIES 
       GROUP 1...................$ 22.22             5.50 
       GROUP 2...................$ 22.38             5.50 
       GROUP 3...................$ 22.37             5.50 
       GROUP 4...................$ 22.49             5.50 
       GROUP 5...................$ 22.12             5.50 
     ATCHISON, BARRY, 
     GENTRY, GRUNDY, 
     HARRISON, HOLT, 
     MCDONALD, MERCER, 
     NODADWAY, OZARK, STONE, 
     SULLIVAN, TANEY AND 
     WORTH COUNTIES 
       GROUP 1...................$ 21.49             5.50 
       GROUP 2...................$ 21.65             5.50 
       GROUP 3...................$ 21.64             5.50 
       GROUP 4...................$ 21.76             5.50 
       GROUP 5...................$ 21.39             5.50 
     BUCHANAN, JOHNSON AND 
     LAFAYETTE COUNTIES 
       GROUP 1...................$ 23.43             5.50 
       GROUP 2...................$ 23.54             5.50 
       GROUP 3...................$ 23.58             5.50 
       GROUP 4...................$ 23.65             5.50 
       GROUP 5...................$ 23.33             5.50 
 
   TRUCK DRIVER CLASSIFICATIONS 
 
   GROUP 1:  Flat bed trucks single axle; station wagons; pickup 
   trucks; material trucks single axle; tank wagons single axle. 
 
   GROUP 2:  Agitator and transit mix-trucks. 
 
   GROUP 3:  Flat bed trucks tandem axle; articulated dump 
   trucks; material trucks tandem axle; tank wagons tandem axle. 
 
   GROUP 4:  Semi and/or pole trailers; winch, fork & steel 
   trucks; distributor drivers & operators; tank wagons semi- 
   trailer; insley wagons, dumpsters, half-tracks, speedace, 
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   euclids & other similar equipment; A-frames and derrick 
   trucks; float or low boy. 
 
   GROUP 5:  Warehousemen. 
 ---------------------------------------------------------------- 
 TEAM0245-001 03/25/1998 
 
 BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS, 
 GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, 
 MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE, 
 TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES 
 
                                   Rates          Fringes 
 
   Truck drivers: 
     Traffic Control Service 
     Driver......................$ 12.90           3.56+a 
 
   PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, 
   Labor Day, Thanksgiving Day, Christmas Day, employee's 
   birthday and 2 personal days. 
 ---------------------------------------------------------------- 
 TEAM0541-001 03/22/2004 
 
 CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 
 
                                   Rates          Fringes 
 
   Truck drivers: 
     GROUP 1.....................$ 24.40             8.00 
     GROUP 2.....................$ 23.85             8.00 
     GROUP 3.....................$ 23.34             8.00 
 
   TRUCK DRIVERS CLASSIFICATIONS 
 
   GROUP 1:  Mechanics and Welders, Field; A-Frame Low Boy-Boom 
   ruck Driver. 
 
   GROUP 2:  Articulated Dump Truck; Insley Wagons: Dump Trucks, 
   Excavating, 5 cu yds and over; Dumpsters; Half-Tracks: 
   Speedace: Euclids & similar excavating equipment Material 
   trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork 
   trucks; Distributor Drivers and Operators; Agitator and 
   Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team; 
   Station Wagons; Pickup Trucks; Material Trucks, Single Axle; 
   Tank Wagon Drivers, Single Axle 
 
   GROUP 3:  Oilers and Greasers - Field 
 ---------------------------------------------------------------- 
 TEAM0541-002 03/25/2000 
 
 BATES, CASS, CLAY, HENRY, JACKSON, JOHNSON, LAFAYETTE, PLATTE, 
 AND RAY COUNTIES 
 
                                   Rates          Fringes 
 
   Truck drivers: 
     Traffic Control Service 
     Driver......................$ 14.15           2.44+a 
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   a. PAID HOLIDAYS: New Year's Day, Decoration Day, July 
   4th,Labor Day, Thanksgiving Day, Christmas Day, Employee's 
   birthday and 2 personal days. 
 ---------------------------------------------------------------- 
 TEAM0682-002 05/01/2003 
 
 ST LOUIS CITY AND COUNTY 
 
                                   Rates          Fringes 
 
   Truck drivers: 
     GROUP 1.....................$ 22.635        3.91+a+b 
     GROUP 2.....................$ 22.835        3.91+a+b 
     GROUP 3.....................$ 22.935        3.91+a+b 
     GROUP 4.....................$ 22.125        3.91+a+b 
 
   a. PENSION: $25.60 per day, $128.00 maximum per week. 
 
   b. HAZMAT PREMIUM: If Hazmat certification on a job site is 
   required by a state or federal agency or requested by project 
   owner or by the employer, employees on that job site shall 
   receive $1.50 premium pay. 
 
                 TRUCK DRIVERS CLASSIFICATIONS 
 
   GROUP 1 - Pick-up trucks; forklift, single axle; flatbed 
   trucks; job site ambulance, and trucks or trailers of a water 
   level capacity of 11.99 cu. yds. or less 
 
   GROUP 2 - Trucks or trailers of a water level capacity of 
   12.0 cu yds. up to 22.0 cu yds. including euclids, speedace 
   and similar equipment of same capacity and compressors 
 
   GROUP 3 - Trucks or trailers of a water level capacity of 
   22.0 cu. yds & over including euclids, speedace & all floats, 
   flatbed trailers, boom trucks, winch trucks, including small 
   trailers, farm wagons tilt-top trailers, field offices, tool 
   trailers, concrete pumps, concrete conveyors & gasoline tank 
   trailers and truck mounted mobile concrete mixers 
 
   GROUP 4 - Warehousemen. 
 
   FOOTNOTE FOR TRUCK DRIVERS: 
 
   a.  PAID HOLIDAYS:  Christmas Day, Independence Day, Labor 
   Day,  Memorial Day, Veterans Day, New Years Day, Thanksgiving 
   Day 
 
   PAID VACATION:  3 days paid vacation for 600 hours of service 
   in any one contract year; 4 days paid vacation for 800 hours 
   of service in any one contract year; 5 days paid vacation for 
   1,000 hours of service in any one contract year. When such an 
   employee has completed 3 years of continuous employment with 
   the same employer and then works the above required number of 
   hours, he shall receive double the number of days of vacation 
   specified above.  When such an employee has completed 10 
   years of continuous employment with the same employer and 
   then works the above required number of hours, he shall 



W912EQ-04-B-0016 
SECTION 00900 
Page 193 of 195 

 

 

   receive triple the number of days of vacation specified 
   above. When such an employee has completed 15 years of 
   continuous employment with the same employer and then works 
   the above required number of hours, he shall receive 4 times 
   the number of days of vacation specified above. 
 ---------------------------------------------------------------- 
 TEAM0682-003 05/01/2002 
 
 ST.CHARLES, FRANKLIN, JEFFERSON, LINCOLN AND WARREN COUNTIES 
 
                                   Rates          Fringes 
 
   Truck drivers: 
     GROUP 1.....................$ 22.435      3.46+a+b+c 
     GROUP 2.....................$ 22.635      3.46+a+b+c 
     GROUP 3.....................$ 22.735      3.46+a+b+c 
     GROUP 4.....................$ 21.925      3.46+a+b+c 
 
   a.PAID HOLIDAYS: Christmas, Fourth of July, Labor Day, 
   Memorial Day, Veterans Day, to be celebrated on either its 
   National Holiday or on the day after Thanksgiving, whichever 
   is agreed upon by the Association and the Union, New Year's 
   Day and Thanksgiving Day. 
 
   PAID VACATION: 3 days paid vacation for 600 hours of service 
   in any one contract year; 4 days paid vacation for 800 hours 
   of service in any one contract year; 5 days paid vacation for 
   1,000 hours of service in any one contract year. When such an 
   employee has completed 3 years of continuous employment with 
   the same employer and then works the above required number of 
   hours, he shall receive double the number of days of vacation 
   specified above. When such an employee has completed 10 years 
   of  continuous employment with the same employer and then 
   works the above required number of hours, he shall receive 
   triple the number of days of vacation specified above. 
   When such an employee has completed 15 years of continuous 
   employmen with the same employer and then works the above 
   required number of hours, he shall receive 4 times the number 
   of days of vacation specified above. b.Pension: $22.80 per 
   day either worked or compensated to a  maximum of $114.00 per 
   week. 
 
   c.Hazmat Pay: If Hazmat Certification on a job site is 
   required by a state or federal agency or requested by project 
   owner or by the employer, employees on that job site shall 
   receive $1.50 per hour premium pay. 
 
              TRUCK DRIVER CLASSIFICATIONS: 
 
   GROUP 1: Trucks or Trailers of a Water Level Capacity of 
   11.99 cu. yds. or less, Forklift Trucks, Job Site Ambulances, 
   Pickup Trucks, Flatbed Trucks. 
 
   GROUP 2: Trucks or Trailers of a Water Level Capacity of 12.0 
   cu. yds. up to 22 cu. yds., Euclids, Speedace and Similar 
   Equipment of Same Capacity and Compressors. 
 
   GROUP 3: Trucks or Trailers of a Water Level Capacity of 22.0 
   cu. yds. and over, Euclids and all Floats, Flatbed Trailers, 
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   Boom Trucks, Winch Trucks, Including Small Trailers, Farm 
   Wagons, Tilt Top Trailers, Tool Trailers, Concrete Pumps, 
   Concrete Conveyors, Gasoline TankTrailers, Truck Mounted 
   Mobile Concrete Mixers, End Dump, Side Dump and Articulated 
   Dump Trucks 
 
   GROUP 4: Warehousemen. 
 ---------------------------------------------------------------- 
 
 WELDERS - Receive rate prescribed for craft performing 
 operation to which welding is incidental. 
 ================================================================ 
 
 Unlisted classifications needed for work not included within 
 the scope of the classifications listed may be added after 
 award only as provided in the labor standards contract clauses 
 (29CFR 5.5 (a) (1) (ii)). 
 
 ---------------------------------------------------------------- 
 
 In the listing above, the "SU" designation means that rates 
 listed under the identifier do not reflect collectively 
 bargained wage and fringe benefit rates.  Other designations 
 indicate unions whose rates have been determined to be 
 prevailing. 
 
 ---------------------------------------------------------------- 
 
                    WAGE DETERMINATION APPEALS PROCESS 
 
 1.) Has there been an initial decision in the matter? This can 
 be: 
 
 *  an existing published wage determination 
 *  a survey underlying a wage determination 
 *  a Wage and Hour Division letter setting forth a position on 
    a wage determination matter 
 *  a conformance (additional classification and rate) ruling 
 
 On survey related matters, initial contact, including requests 
 for summaries of surveys, should be with the Wage and Hour 
 Regional Office for the area in which the survey was conducted 
 because those Regional Offices have responsibility for the 
 Davis-Bacon survey program. If the response from this initial 
 contact is not satisfactory, then the process described in 2.) 
 and 3.) should be followed. 
 
 With regard to any other matter not yet ripe for the formal 
 process described here, initial contact should be with the 
 Branch of Construction Wage Determinations.  Write to: 
 
        Branch of Construction Wage Determinations 
 
        Wage and Hour Division 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
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        Washington, DC 20210 
 
 2.) If the answer to the question in 1.) is yes, then an 
 interested party (those affected by the action) can request 
 review and reconsideration from the Wage and Hour Administrator 
 (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
        Wage and Hour Administrator 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 The request should be accompanied by a full statement of the 
 interested party's position and by any information (wage 
 payment data, project description, area practice material, 
 etc.) that the requestor considers relevant to the issue. 
 
 3.) If the decision of the Administrator is not favorable, an 
 interested party may appeal directly to the Administrative 
 Review Board (formerly the Wage Appeals Board).  Write to: 
 
        Administrative Review Board 
 
        U.S. Department of Labor 
 
        200 Constitution Avenue, N.W. 
 
        Washington, DC 20210 
 
 4.) All decisions by the Administrative Review Board are final. 
 
 ================================================================ 
 
           END OF GENERAL DECISION 
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SECTION 01090 

 
SOURCES FOR REFERENCE PUBLICATIONS 

 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
ASTM B 564 Nickel Alloy Forgings.  However, when the sponsoring organization 
has not assigned a number to a document, an identifying number has been 
assigned for reference purposes. 

 
1.2   ORDERING INFORMATION 
 
The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers that were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
100 Barr Harbor Drive 
West Conshohocken, PA  19428-2959 
Ph: 610-832-9585 
Fax:  610-832-9555 
Internet:  www.astm.org 
NOTE:  The annual ASTM Book of Standards (66 Vol) is 
available for $3500.00. Prices of individual standards vary. 
AOK6/99 

 
CODE OF FEDERAL REGULATIONS (CFR) 
Order from: 
Government Printing Office 
Washington, DC  20402 
Ph:  202-512-1800 
Fax:  202-275-7703 
Internet:  http://www.pls.com:8001/his/cfr.html 
AOK6/99 

 
CORPS OF ENGINEERS (COE) 
Order from: 
U.S. Army Engineer Waterways Experiment Station 
ATTN:  Technical Report Distribution Section, Services 
Branch, TIC 
3909 Halls Ferry Rd. 
Vicksburg, MS  39180-6199 
Ph:  601-634-2571 
Fax:  601-634-2506 



NOTE: COE Handbook for Concrete and Cement (Documents w/prefix CRD-C) 
(1949-present; 2 Vol) free to Government offices; $10.00 plus $8.00 
per yr for 4 qtrly supplements to others).  Individual documents, 
single copies free.  Order from address above. 
AOK6/99 

 
ENGINEERING MANUALS (EM) 
USACE Publications Depot 
Attn:  CEIM-SP-D 
2803 52nd Avenue 
Hyattsville, MD  20781-1102 
Ph: 301-394-0081 
AOK6/99 

 
ENGINEERING REGULATIONS (ER) 
USACE Publications Depot 
Attn:  CEIM-SP-D 2803 52nd Avenue 
Hyattsville, MD  20781-1102 
Ph:  301-394-0081 
AOK6/99 

 
Missouri Department of Transportation 
P.O. Box 270 
Jefferson City, MO 65102 
Ph: 1-888-ASKMODOT 

 
     

-- End Of Section -- 
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SECTION 01270 
 

MEASUREMENT AND PAYMENT 
 
 
PART 1   GENERAL 
 
1.1   RELATED REQUIREMENTS 
 
1.1.1   Contract Clauses 
 
Payments under fixed price construction contracts. 

 
1.1.2   Special Contract Requirements  
 
1.2   LUMP SUM PAYMENT ITEMS 
 
Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned to 
be included in a particular lump sum or unit price payment item, shall be 
included in the listed lump sum or unit price item most closely associated 
with the work involved.  The lump sum price and payment made for each item 
listed shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided. 

 
 
1.2.1   Mobilization and Demobilization 
 
1.2.1.1   Payment 
 
Payment will be made for costs associated with mobilization and 
demobilization, as defined in Special Clause PAYMENT FOR MOBILIZATION AND 
DEMOBILIZATION. 

 
1.2.1.2   Unit of Measure 
 
Unit of measure:  lump sum, LS. 

 
 
1.2.2   Environmental Protection 
 
1.2.2.1   Payment 
 
Payment will be made for costs associated with operations necessary for 
environmental protection as defined in Section 01354 ENVIRONMENTAL 
PROTECTION FOR CIVIL WORKS. 

 
1.2.2.2   Unit of Measure 
 
Unit of measure:  lump sum, LS. 

 



 
1.2.3   Clearing and Grubbing 
 
1.2.3.1   Payment 
 
Payment will be made for costs associated with clearing and grubbing 
operations as defined in Section 02230 CLEARING AND GRUBBING. 

 
1.2.3.2   Unit of Measure 
 
Unit of measure:  lump sum, LS. 

 
 
1.2.4   Turfing 
 
1.2.4.1   Payment 
 
Payment will be made for costs associated with turfing operations necessary 
to establish grass on all areas disturbed by construction activities as 
called for in Section 02925 TURFING. 

 
1.2.4.2   Unit of Measure 
 
Unit of measure:  lump sum, LS. 

 
 
1.2.5   Dewatering 
 
1.2.5.1   Payment 
 
Payment will be made for costs associated with controlling groundwater and 
surface flows as called for in Section 02520 DEWATERING.  Payment for 
dewatering shall be prorated to the sites to be dewatered and shall be 
further prorated based on the following percentages of the lump sum amount 
bid: 
                                      Percent of  
                                     Lump Sum Bid 
   Initial Installation                  20 
   Final Removal                         10 
   Monthly Payments                      70 
 
Monthly payments shall be made based on the monthly share of the total 
dewatering effort for the project.  The monthly share shall consider both 
the effort to control surface flows and the effort to lower groundwater. 

 
1.2.5.2   Unit of Measure 
 
Unit of Measure:  lump sum, LS. 

 
 
1.2.6   Concrete Pipe and Manholes along Levee 
 
1.2.6.1   Payment 
 
Payment will be made for costs associated with installation of the concrete 
pipe and manholes between the tie-in with the existing 48-inch pipe and the 
drop inlet at the upper end of Ditch 2A as called for in SECTION 02620 



REINFORCED CONCRETE PIPE AND MANHOLES and related sections and as shown on 
the drawings.  The lump sum amount bid shall include costs for granular 
fill, pipe and manhole installation, backfilling, and all other work to 
install the concrete pipes and manholes.   

 
1.2.6.2   Unit of Measure 
 
Unit of Measure:  lump sum, LS. 

 
 
1.2.7   Concrete Pipe Culverts at Roads and Driveways as Indicated by Inlet 
Stations on the Bid Schedule 
 
1.2.7.1   Payment 
 
Payment will be made for costs associated with installation of the concrete 
pipe culverts as called for in SECTION 02620 REINFORCED CONCRETE PIPE AND 
MANHOLES, SECTION 02722 AGGREGATE BASE COURSE, SECTION 02740 BITUMINOUS 
PAVEMENT, and related sections and as shown on the drawings.  The lump sum 
amount bid shall include costs for removal and disposal of existing 
culverts, granular fill, pipe installation, backfilling, embankment 
construction, roadway resurfacing and all other work to install the concrete 
pipe culverts.  Lump sum payments will be made based on the list of 
structures shown in the bid schedule. 

 
1.2.7.2   Unit of Measure 
 
Unit of Measure:  lump sum, LS. 

 
 
1.2.8   Concrete Box Culverts as Indicated by Inlet Stations on the Bid 
Schedule 
 
1.2.8.1   Payment 
 
Payment will be made for costs associated with installation of the concrete 
box culverts as called for in SECTION 02630 CONCRETE BOX CULVERTS, SECTION 
02722 AGGREGATE BASE COURSE, SECTION 02740 BITUMINOUS PAVEMENT, SECTION 
03307 CONCRETE FOR MINOR STRUCTURES, and related sections and as shown on 
the drawings.  The lump sum amount bid shall include costs for removal and 
disposal of existing culverts, granular fill, box culvert installation, 
backfilling, embankment construction, roadway resurfacing and all other work 
to install the box culverts.  Lump sum payments will be made based on the 
list of structures shown in the bid schedule. 

 
1.2.8.2   Unit of Measure 
 
Unit of Measure:  lump sum, LS. 

 
 
1.2.9   Drop Inlet for Relief Wells 
 
1.2.9.1   Payment 
 
Payment will be made for costs associated with construction of the drop 
inlet for the relief wells at the upper end of Ditch 2A as shown on the 
drawings and called for in SECTION 03307 CONCRETE FOR MINOR STRUCTURES, 



SECTION 05500 HANDRAILS, and related sections.  The lump sum amount bid 
shall include costs for granular fill, reinforced concrete construction, 
handrailing, backfilling and all other work to install the drop inlet 
structure. 

 
1.2.9.2   Unit of Measure 
 
Unit of Measure:  lump sum, LS. 

 
 
1.3   UNIT PRICE PAYMENT ITEMS 
 
Unit price payment items for the work are listed in the BIDDING SCHEDULE and 
described below.  All costs for items of work, which are not specifically 
mentioned to be included in a particular lump sum or unit price payment 
item, shall be included in the listed unit price or lump sum item most 
closely associated with the work involved.  The unit price and payment made 
for each item listed shall constitute full compensation for furnishing all 
plant, labor, materials, and equipment, and performing any associated 
Contractor quality control, environmental protection, meeting safety 
requirements, tests and reports, and for performing all work required for 
each of the unit price items. 

 
 
1.3.1   Excavation 
 
1.3.1.1   Payment 
 
Payment for excavation will be made at the contract unit price and will 
constitute full compensation for excavation and disposition of excavated 
material and all other work as called for in Section 02300 EARTHWORK.  The 
excavation volume for payment shall include all excavation including 
excavation for culverts, pipes, and other facilities. 

 
1.3.1.2   Measurement 
 
The total quantity of excavated material for which payment will be made will 
be the theoretical quantity between the ground surface as determined by a 
survey and the grade and slope of the theoretical cross sections shown on 
the Drawings or as modified at the direction of the Contracting Officer. No 
payment will be made for any volume of excavation resulting from overdepth 
excavation or from the removal of material outside the required slope lines 
unless authorized by the Contracting Officer.   

 
1.3.1.3   Unit of Measure 
 
Unit of measure: cubic yard, CY. 

 
 
1.3.2   Bedding Stone, R200 Riprap and R90 Riprap 
 
1.3.2.1   Payment 
 
Payment will be made for costs associated with furnishing, transporting, 
stockpiling (if applicable), placing, and constructing the bedding stone, 
R200 riprap, and R90 riprap as specified in Section 02542 STONE PROTECTION 
(RIPRAP). 



 
1.3.2.2   Measurement 
 
All stone will be measured for payment by the ton (2,000 pounds) by weighing 
each truckload to the nearest 0.1 ton, and the final quantity of the whole 
sum for each type of stone will be rounded to the nearest whole ton.  The 
stone will be measured for payment by being weighed on certified scales 
acceptable to the contracting officer before being placed into the work.  
Scales shall be of sufficient length to permit simultaneous weighing of all 
axle loads and shall be inspected, tested and sealed as directed to assure 
accuracy with 0.5 percent throughout the range of the scales.  Scales shall 
be checked and certified before any stone hauling and rechecked and 
recertified whenever a variance is suspected.  As a minimum, all weight 
tickets shall have the contract number or project name, the gross weight, 
the vehicle identity and empty weight, and the net load weight.  Scales that 
produce this information printed on the weight tickets are preferred.  The 
Contractor has the option to use certified, and otherwise acceptable, scales 
that are Contractor furnished, quarry/supplier furnished, or 
commercial/public facilities. 

 
No payment will be made for bedding stone and riprap required to fill any 
excavation volume resulting from overdepth excavation or from removal of 
material outside the required slope lines as determined by the provisions of 
Paragraph 1.3.1.2 of this Section. 

 
1.3.2.3   Unit of Measure 
 
Unit of measure:  ton (2,000 pounds), TN. 

 
 
1.3.3   Grouting for Riprap and Grout Wall 
 
1.3.3.1   Payment 
 
Payment for grouting for riprap and the grout wall will be made at the 
contract unit price and will constitute full compensation for grouting of 
riprap and constructing the grout wall as called for in SECTION 02542 STONE 
PROTECTION and as shown on the drawings. 

 
1.3.3.2   Measurement 
 
Grouting for riprap will be measured for payment based on the cubic yard of 
grout that is placed.  The volume of grout for riprap will be based on the 
calculated batch volume and the number of batches delivered to the site and 
acceptably placed in the work.  Payment for constructing the grout wall will 
be based on the volume in cubic yards computed by multiplying the linear 
feet of wall installed by the neat line width of 18 inches and the neat line 
depth of 4.5 feet as shown on the drawings. 

 
The Contractor shall furnish a statement-of-delivery ticket for each batch 
delivered to the job site.  As a minimum the ticket shall show time of 
loading, total weights in pounds of cement, water, and fine and coarse 
aggregates, amount of air-entraining agent, and the revolution counter 
reading at the time of batching. 

 
1.3.3.3   Unit of Measure 
 



Unit of measure:  cubic yard, CY 
 
 
1.3.4   Corrugated Metal Pipe and Flared End Sections 
 
1.3.4.1   Payment 
 
Payment for installation of corrugated metal pipe culverts and flared end 
sections for the lateral drains entering the main ditch will be made at the 
contract unit price in the Bid Schedule and will constitute full 
compensation for installation of corrugated metal pipe culverts and related 
work to construct lateral drains as called for in SECTION 02610 CULVERT 
REMOVAL AND INSTALLATION and as shown on the drawings. 

 
1.3.4.2   Measurement 
 
Measurement for payment will be based on the length of corrugated metal pipe 
installed and the number of flared end sections installed. 

 
1.3.4.3   Unit of Measure 
 
Corrugated metal pipe, unit of measure:  linear foot, LF 
Flared end sections, unit of measure:  each, EA 

 
 
1.3.5   Modification of Existing Lateral Culverts 
 
1.3.5.1   Payment 
 
Payment for modification of existing lateral culverts entering the main 
ditch will be made at the contract unit price in the Bid Schedule and will 
constitute full compensation for modification of the existing lateral 
culverts and related work as called for in SECTION 02300 EARTHWORK, 
PARAGRAPH 3.1.5 and as shown on the drawings with the exception of 
excavation, bedding stone, and riprap.  Payment for excavation, bedding 
stone, and riprap will be covered by the unit prices bid for these items. 

 
1.3.5.2   Measurement 
 
Measurement for payment will be based on the number of culverts that are 
modified. 

 
1.3.5.3   Unit of Measure 
 
Unit of Measure:  each, EA 

 
PART 2   PRODUCTS  (NOT APPLICABLE) 
 
PART 3   EXECUTION (NOT APPLICABLE) 
 
    

-- End Of Section -- 



 
SECTION 01354 

 
ENVIRONMENTAL PROTECTION FOR CIVIL WORKS 

 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
CODE OF FEDERAL REGULATIONS (CFR) 

 
40 CFR 261 Identification and Listing of Hazardous Waste 

 
ENGINEERING MANUALS (EM) 

 
EM 385-1-1 (1996) U.S. Army Corps on Engineers Safety 

and Health Requirements Manual 
 
1.2   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only. 

 
SD-08 Statements  

 
Environmental Protection Plan; FIO 

 
1.3   DEFINITIONS 
 
Environmental pollution and damage is defined as the presence of chemical, 
physical, or biological elements or agents that adversely affect human 
health or welfare; unfavorably alter ecological balances of plant or animal 
communities; or degrade the environment from an aesthetic, cultural or 
historic perspective.  Environmental protection is the prevention/control of 
pollution and habitat disruption that may occur during construction.   The 
control of environmental pollution and damage requires consideration of air, 
water, land, biological and cultural resources; and includes management of 
visual aesthetics; noise; solid, chemical, gaseous, and liquid waste; 
radiant energy and radioactive materials; and other pollutants. 

 
1.4   ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
The Contractor shall comply with all applicable Federal, State, and local 
laws and regulations.  The Contractor shall provide and maintain 
environmental protective measures and procedures to prevent and control 
pollution, limit habitat disruption, and correct environmental damage that 
occurs during construction. 

 
1.4.1   Permits 
 
The section supplements the Contractor's responsibility under the contract 
clause PERMITS AND RESPONSIBILITIES to the extent that the Government has 



already obtained some environmental permits.  The Government has obtained 
permits for erosion control (SWPPP) and water quality certification for 
deposition into wetlands (Section 404).  The Contractor shall comply with 
the terms and conditions of these permits.  These conditions have been 
incorporated into these specifications.  The Contractor shall obtain all 
other needed permits or licenses. 

 
1.4.2   Environmental Assessment of Contract Deviations 
 
The Contract specifications have been prepared to comply with the special 
conditions and mitigation measures of an environmental nature that were 
established during the planning and development of this project.  The 
Contractor is advised that deviations from the drawings or specifications 
(e.g., proposed alternate borrow areas, disposal areas, staging areas, 
alternate access routes, etc.) could result in the requirement for the 
Government to reanalyze the project from an environmental standpoint. 
Deviations from the construction methods and procedures indicated by the 
plans and specifications, which may have an environmental impact, will 
require an extended review, processing, and approval time by the Government.  
The Contracting Officer reserves the right to disapprove alternate methods, 
even if they are more cost effective, if the Contracting Officer determines 
that the proposed alternate method will have an adverse environmental 
impact. 

 
1.5   ENVIRONMENTAL PROTECTION PLAN 
 
Within 15 calendar days of Notice of Award, the Contractor shall submit in 
writing an Environmental Protection Plan for review and acceptance by the 
Contracting Officer.  Prior to starting the work, the Contractor shall meet 
with representatives of the Contracting Officer to develop mutual 
understanding relative to compliance with this provision and administration 
of the environmental protection program.  The Government will consider an 
interim plan for the first 30 days of operations.  However, the Contractor 
shall furnish an acceptable final plan not later than 30 calendar days after 
receipt of the Notice to Proceed.  Acceptance is conditional and is 
predicated upon satisfactory performance during construction.  Approval of 
the Contractor's plan will not relieve the Contractor of his responsibility 
for adequate and continuing control of pollutants and other environmental 
protection measures.  The Government reserves the right to require the 
Contractor to make changes in the Environmental Protection Plan or 
operations if the Contracting Officer determines that environmental 
protection requirements are not being met.  The plan shall detail the 
actions that the Contractor shall take to comply with all applicable 
Federal, State, and local laws and regulations concerning environmental 
protection and pollution control and abatement, as well as the additional 
specific requirements of this contract.  No physical work at the site shall 
begin prior to acceptance of the Contractor's plan or an interim plan 
covering the work to be performed.  The environmental protection plan shall 
include, but not be limited to, the following: 

 
1.5.1   List of State and Local Laws and Regulations 
 
The Contractor shall provide as part of the Environmental Protection Plan a 
list of all State and local environmental laws and regulations that apply to 
the construction operations under the Contract. 

 



1.5.2   Spill Control Plan 
 
The Contractor shall include as part of the Environmental Protection Plan a 
Spill Control Plan.  The plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a substance 
regulated by the Emergency Response and Community Right-to-Know Act or 
regulated under State or local laws or regulations.  The Spill Control Plan 
supplements the requirements of EM 385-1-1.  This plan shall include as a 
minimum: 

 
a.  The name of the individual who will be responsible for implementing and 

supervising the containment and cleanup. 
 
b.  Training requirements for Contractor's personnel and methods of 

accomplishing the training. 
 
c.  A list of materials and equipment to be immediately available at the job 

site, tailored to cleanup work of the potential hazard(s) identified. 
 
d.  The names and locations of suppliers of containment materials and 

locations of additional fuel oil recovery, cleanup, restoration, and 
material-placement equipment available in case of an unforeseen spill 
emergency. 

 
e.  The methods and procedures to be used for expeditious contaminant 

cleanup. 
 
f.  The name of the individual who will report any spills or hazardous 

substance releases and who will follow up with complete documentation.  
This individual shall immediately notify the Contracting Officer in 
addition to the legally required Federal, State, and local reporting 
channels (including the National Response Center 1-800-424-8802) if a 
reportable quantity spill occurs.  The plan shall contain a list of the 
required reporting channels and telephone numbers. 

 
1.5.3   Contaminant Prevention Plan 
 
As a part of the Environmental Protection Plan, the Contractor shall prepare 
a contaminant prevention statement identifying potentially hazardous 
substances to be used on the job site and intended actions to prevent 
accidental or intentional introduction of such materials into the air, 
water, or ground.  The Contractor shall detail provisions to be taken to 
meet Federal, State, and local laws and regulations regarding the storage 
and handling of these materials. 

 
1.5.4   Environmental Monitoring 
 
The Contractor shall include in the plan the details of environmental 
monitoring requirements for the job site that incorporate land, water, air 
and noise monitoring, under the laws and regulations and a description of 
how this monitoring will be accomplished. 

 
1.5.5   Traffic Control Plan 
 
The Contractor shall include a traffic control plan for the job site. 

 



1.5.6   Surface and Ground Water 
 
The Contractor shall establish methods of protecting surface and ground 
water during construction activities. 

 
1.5.7   Work Area Plan 
 
The Contractor shall include a work area plan showing the proposed activity 
in each portion of the area and identifying the areas of limited use or 
nonuse.  The plan shall include measures for marking the limits of use 
areas. 

 
1.6   SUBCONTRACTORS 
 
Assurance of compliance with this section by subcontractors will be the 
responsibility of the Contractor. 

 
1.7   REGULATORY REQUIREMENTS 
 
The Contractor shall comply with all state regulatory and statutory 
requirements. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   PROTECTION OF LAND RESOURCES 
 
The environmental resources within the project boundaries and those affected 
outside the limits of permanent work under this contract shall be protected 
during the entire period of this contract. The Contractor shall confine his 
activities to areas defined by the contract drawings or specifications.  
Environmental protection shall be as stated in the following subparagraphs. 

 
Prior to the beginning of any construction, the Contracting Officer will 
identify all land resources to be preserved within the Contractor's work 
area.  The Contractor shall not remove, cut, deface, injure, or destroy land 
resources including trees, shrubs, vines, grasses, topsoil, and land forms 
without special permission from the Contracting Officer. 

 
3.1.1   Work Area Limits 
 
Prior to any construction, the Contractor shall mark the areas where no work 
is to be performed under this contract. Isolated areas within the general 
work area, which are to be saved and protected, shall also be marked or 
fenced.  Monuments and markers shall be protected before construction 
operations commence and during all construction operations. Where 
construction operations are to be conducted during darkness, the markers 
shall be visible during darkness.  The Contractor shall convey to his 
personnel the purpose of marking and/or protection of all necessary objects. 

 
3.1.2   Tree Protection 
 
No ropes, cables, or guys shall be fastened to or attached to any tree for 
anchorage unless specifically authorized by the Contracting Officer.   Where 
such special use is permitted, the Contractor shall provide effective 



protection to prevent damage to the tree and other land and vegetative 
resources.   

 
Unless specifically authorized by the Contracting Officer, no construction 
equipment or materials shall be placed or used within the drip line of trees 
shown on the drawings to be saved.  No excavation or fill shall be permitted 
within the drip line of trees to be saved except as shown on the drawings. 

 
3.1.3   Protection of Landscape 
 
Trees, shrubs, vines, grasses, land forms and other landscape features to be 
preserved, indicated and defined on the drawings submitted by the Contractor 
as a part of the Environmental Protection Plan, shall be clearly identified 
by marking, fencing, or wrapping with boards, or any other approved 
techniques. 

 
3.1.4   Reduction of Exposure of Unprotected Erodible Soils 
 
Earthwork brought to final grade shall be finished as indicated and 
specified.  Side slopes and back slopes shall be protected as soon as 
practicable upon completion of rough grading. All earthwork shall be planned 
and conducted to minimize the duration of exposure of unprotected soils.  
Except in instances where the constructed feature obscures borrow areas, 
quarries and disposal areas, these areas shall not initially be cleared in 
total.  Clearing of such areas shall progress in reasonably sized increments 
as needed to use the areas developed as approved by the Contracting Officer. 

 
3.1.5   Temporary Protection of Disturbed Areas 
 
Such methods as necessary shall be utilized to effectively prevent erosion 
and control sedimentation.  Runoff from the construction site shall be 
controlled by construction of diversion ditches, benches, and berms to 
retard and divert runoff to protected drainage courses, and the Contractor 
shall also utilize any measures required by area-wide plans approved under 
Paragraph 208 of the Clean Water Act. 

 
3.1.6   Erosion and Sedimentation Control Devices 
 
The Contractor shall construct or install all temporary and permanent 
erosion sedimentation control features.  Temporary erosion and sediment 
control measures such as berms, dikes, drains, sedimentation basin, grassing 
and mulching shall be maintained until permanent drainage and erosion 
control facilities are completed and operative. 

 
3.1.7   Borrow Areas on Government Property 
 
Borrow areas on Government property shall be managed to minimize erosion and 
to prevent sediment from entering nearby water courses or lakes. 

 
3.1.8   Temporary Excavation and Embankments 
 
Temporary excavation and embankments shall be controlled to protect adjacent 
areas from contamination. 

 
3.1.8   Location of Contractor Facilities 
 



The Contractor's field offices, staging areas, stockpiles, storage, and 
temporary buildings shall be placed in areas approved by the Contracting 
Officer.  Temporary movement or relocation of Contractor facilities shall be 
made only on approval by the Contracting Officer. 

 
3.2   SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
3.2.1   Soil Disposal Areas on Government Property 
 
Soil disposal on Government property shall be made only in those areas 
described on the contract drawings.  Hazardous, toxic, and radiological 
wastes (HTRW) shall not be disposed of on Government property.   Disposal 
operations shall be managed and controlled to prevent erosion of soil or 
sediment from entering nearby waters or wetlands.  Disposal operations shall 
be developed and managed in accordance with the grading plan shown on the 
drawings or as approved by the Contracting Officer. 

 
3.2.2   Disposal of Solid Wastes 
 
Solid waste is rubbish, debris, waste materials, garbage, and other 
discarded solid materials (excluding clearing debris and hazardous waste as 
defined in following paragraphs).  Solid waste shall be placed in containers 
and disposed on a regular schedule.  All handling and disposal shall be 
conducted in such a way as to prevent spillage and contamination.  The 
Contractor shall transport all solid waste off Government property and 
dispose in compliance with Federal, State, and local requirements. 

 
3.2.3   Clearing Debris 
 
Clearing debris is trees, tree stumps, tree trimmings, and shrubs, and 
leaves, vegetative matter, excavated natural materials (e.g., soil, sand, 
and rock), and demolition products (e.g., brick, concrete, glass, and 
metals). 

 
a.  The Contractor shall collect trees, tree stumps, tree trimmings, shrubs, 

leaves, and other vegetative matter; and dispose of these materials in 
accordance with the provisions of Section 02230 CLEARING AND GRUBBING. 

 
b.  Excavated natural materials shall be placed in the disposal areas 

described on the drawings. 
 
c.  Demolition products shall be transported from rights of way for disposal 

in compliance with Federal, State, and local requirements. 
 
3.2.4   Disposal of Chemical Wastes 
 
Chemical wastes shall be stored in corrosion resistant containers, removed 
from the work area and disposed of in accordance with Federal, State, and 
local regulations. 

 
3.2.5   Disposal of Contractor Generated Hazardous Wastes 
 
Hazardous wastes are wastes as defined in 40 CFR 261, and as defined by 
applicable State and local regulations.  Hazardous waste generated by 
construction activities shall be removed from the work area and be disposed 
in compliance with Federal, State, and local requirements.   The Contractor 
shall segregate hazardous waste from other materials and wastes, and shall 



protect it from the weather by placing it in a safe covered location; 
precautionary measures against accidental spillage such as berming or other 
appropriate measures shall be taken.  Hazardous waste shall be removed from 
Government property within 60 days.  Hazardous waste shall not be dumped 
onto the ground, into storm sewers or open water courses, or into the 
sanitary sewer system. 

 
3.2.6   Disposal of Discarded Materials 
 
Discarded materials other than those that can be included in the solid waste 
category shall be handled as directed by the Contracting Officer. 

 
3.2.7   Fuels and Lubricants 
 
Fueling and lubrication of equipment and motor vehicles shall be conducted 
in a manner that affords the maximum protection against spills and 
evaporation.  Lubricants and waste oil to be discarded shall be stored in 
marked corrosion-resistant containers and recycled or disposed in accordance 
with Federal, State, and local laws and regulations. 

 
3.3   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES 
 
There are no known historic, archaeological, and cultural resources within 
the Contractor's work area.   

 
If during construction activities, items are observed that may have historic 
or archaeological value (e.g., Native American human remains or associated 
objects are discovered), such observations shall be reported immediately to 
the Contracting Officer so that the appropriate authorities may be notified 
and a determination made as to their significance and what, if any, special 
disposition of the finds should be made.  The Contractor shall cease all 
activities that may result in impact to or the destruction of these 
resources.  The Contractor shall prevent his employees from trespassing on, 
removing, or otherwise disturbing such resources. 

 
3.4   PROTECTION OF WATER RESOURCES 
 
The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters. 

 
Construction operations for dewatering, removal of cofferdams, and 
excavation shall be controlled at all times to limit impact of water 
turbidity on the habitat for wildlife and impacts on water quality for 
downstream use. 

 
Stream crossings shall be controlled during construction.  Crossings shall 
provide movement of materials or equipment that do not violate water 
pollution control standards of the Federal, State or local government. 

 
3.5   PROTECTION OF FISH AND WILDLIFE RESOURCES 
 
The Contractor shall keep construction activities under surveillance, 
management and control to minimize interference with, disturbance to and 
damage of fish and wildlife.  Species that require specific attention along 
with measures for their protection shall be listed by the Contractor prior 
to beginning of construction operations. 

 



3.6   PROTECTION OF AIR RESOURCES 
 
Special management techniques as set out below shall be implemented to 
control air pollution by the construction activities.  These techniques 
supplement the requirements of Federal, State, and local laws and 
regulations; and the safety requirements under this Contract.  If any of the 
following techniques conflict with the requirements of Federal, State, or 
local laws or regulations, or safety requirements under this contract, then 
those requirements shall be followed in lieu of the following. 

 
3.6.1   Dust 
 
Dust particles from construction activities and processing and preparation 
of materials shall be controlled at all times, including weekends, holidays, 
and hours when work is not in progress.  The Contractor shall maintain all 
excavations, stockpiles, haul roads, permanent and temporary access roads, 
plant sites, disposal sites, borrow areas, and all other work areas free 
from airborne dust which would cause a hazard or nuisance. 

 
Sprinkling, chemical treatment of an approved type, light bituminous 
treatment, or other methods will be permitted to control dust in the work 
area.  Sprinkling, to be efficient, must be repeated at such intervals as to 
keep the disturbed area damp at all times.  The Contractor must have 
sufficient competent equipment available to accomplish this task. 

 
3.6.2   Hydrocarbons and Carbon Monoxide 
 
Hydrocarbons and carbon monoxide emissions from equipment shall be 
controlled to Federal and State allowable limits at all times. 

 
3.7   INSPECTION 
 
If the Contracting Officer notifies the Contractor in writing of any 
observed noncompliance with contract requirements or Federal, State, or 
local laws, regulations, or permits, the Contractor shall inform the 
Contracting Officer of proposed corrective action and take such action to 
correct the noncompliance.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work 
until satisfactory corrective action is taken.  No time extensions will be 
granted or costs or damages allowed to the Contractor for any such 
suspension. 

 
3.8   POST CONSTRUCTION CLEANUP 
 
The Contractor shall clean up all area(s) used for construction. 

 
3.9   RESTORATION OF LANDSCAPE DAMAGE 
 
The Contractor shall restore all landscape features damaged or destroyed 
during construction operations outside the limits of the approved work 
areas.  Such restoration shall be in accordance with the plans submitted for 
approval by the Contracting Officer. 

 
3.10   MAINTENANCE OF POLLUTION CONTROL FACILITIES 
 
The Contractor shall maintain all constructed pollution control facilities 
and portable pollution control devices for the duration of the Contract or 



for the length of time construction activities create the particular 
pollutant. 

 
3.11   TRAINING OF CONTRACTOR PERSONNEL 
 
Contractor personnel shall be trained in environmental protection and 
pollution control.  The Contractor shall conduct environmental 
protection/pollution control meetings for all Contractor personnel.  The 
training and meeting agenda shall include methods of detecting and avoiding 
pollution, familiarization with pollution standards, both statutory and 
contractual, installation and care of facilities (vegetative covers, etc.), 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control.  Anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants, 
shall also be discussed.  Other items to be discussed shall include 
recognition and protection of archaeologic sites and artifacts. 

 
    

-- End Of Section -- 



Invitation No. W912EQ-04-B-0016 
 

SECTION 01451 
 

CONTRACTOR QUALITY CONTROL 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 3740 (1996) Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection of 
Soil and Rock as Used in Engineering Design 
and Construction 

 
ASTM E 329 (1995b) Agencies Engaged in the Testing 

and/or Inspection of Materials Used in 
Construction 

 
 
1.2   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.   

 
SD-08 Reports 

 
Contractor Quality Control Plan; FIO 

 
1.3   PAYMENT 
 
Separate payment will not be made for providing and maintaining an effective 
Quality Control program, and all costs associated therewith shall be 
included in the applicable unit prices or lump sum prices contained in the 
Bidding Schedule. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   GENERAL 
 
The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the Contract 
Clause titled "Inspection of Construction."  The quality control system 
shall consist of plans, procedures, and organization necessary to produce an 
end product that complies with the contract requirements.  The system shall 
cover all construction operations, both onsite and offsite, and shall be 
keyed to the proposed construction sequence.  

 



 
3.2   QUALITY CONTROL PLAN 
 
3.2.1   General 
 
The Contractor shall furnish for review by the Government, not later than 15 
days after receipt of notice of contract award, the Contractor Quality 
Control (CQC) Plan proposed to implement the requirements of the Contract 
Clause titled "Inspection of Construction."  The plan shall identify 
personnel, procedures, control, instructions, test, records, and forms to be 
used.  The Government will consider an interim plan for the first 15 days of 
operation.  Construction will be permitted to begin only after acceptance of 
the CQC Plan or acceptance of an interim plan applicable to the particular 
feature of work to be started.  Work outside of the features of work 
included in an accepted interim plan will not be permitted to begin until 
acceptance of a CQC Plan or another interim plan containing the additional 
features of work to be started. 

 
3.2.2   Content of the CQC Plan 
 
The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents: 

 
a.  A description of the quality control organization, including a 

chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.  
Project superintendent in this context shall mean the individual 
with responsibility for the overall management of the project 
including quality and production. 

 
b.  The name, qualifications (in resume format), duties, 

responsibilities, and authorities of each person assigned a CQC 
function. 

 
c.  A copy of the letter to the CQC System Manager signed by an 

authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to adequately 
perform the functions of the CQC System Manager, including 
authority to stop work which is not in compliance with the 
contract.  The CQC System Manager shall issue letters of direction 
to all other various quality control representatives outlining 
duties, authorities, and responsibilities.  Copies of these letters 
shall also be furnished to the Government. 

 
d.  Procedures for scheduling, reviewing, certifying, and managing 

submittals, including those of subcontractors, offsite fabricators, 
suppliers, and purchasing agents.  These procedures shall be in 
accordance with Section 00800 SPECIAL CONTRACT REQUIREMENTS, 
paragraph 1.32 SUBMITTALS. 

 
e.  Control, verification, and acceptance testing procedures for each 

specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 



person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.) 

 
f.  Procedures for tracking preparatory, initial, and follow-up control 

phases and control, verification, and acceptance tests including 
documentation. 

 
g.  Procedures for tracking construction deficiencies from 

identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected. 

 
h.  Reporting procedures, including proposed reporting formats. 

 
i.  A list of the definable features of work.  A definable feature of 

work is a task that is separate and distinct from other tasks, has 
separate control requirements, and may be identified by different 
trades or disciplines, or it may be work by the same trade in a 
different environment.  Although each section of the specifications 
may generally be considered as a definable feature of work, there 
are frequently more than one definable feature under a particular 
section.  This list will be agreed upon during the coordination 
meeting. 

 
3.2.3   Acceptance of Plan 
 
Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified. 

 
3.2.4   Notification of Changes 
 
After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing a minimum of seven calendar days prior to any 
proposed change.  Proposed changes are subject to acceptance by the 
Contracting Officer. 

 
3.3   COORDINATION MEETING 
 
After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer and discuss the Contractor's quality 
control system.  During the meeting, a mutual understanding of the system 
details shall be developed, including the forms for recording the CQC 
operations, control activities, testing, administration of the system for 
both onsite and offsite work, and the interrelationship of Contractor's 
Management and control with the Government's Quality Assurance.  Minutes of 
the meeting shall be prepared by the Government and signed by both the 
Contractor and the Contracting Officer.  The minutes shall become a part of 
the contract file.  There may be occasions when subsequent conferences will 
be called by either party to reconfirm mutual understandings and/or address 
deficiencies in the CQC system or procedures that may require corrective 
action by the Contractor. 

 



3.4   QUALITY CONTROL ORGANIZATION 
 
3.4.1   General 
 
The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure contract 
compliance.  The Contractor shall provide a CQC organization that shall be 
at the site at all times during progress of the work and with complete 
authority to take any action necessary to ensure compliance with the 
contract.  All CQC staff members shall be subject to acceptance by the 
Contracting Officer. 

 
3.4.2   CQC System Manager 
 
The Contractor shall identify as CQC System Manager an individual within the 
onsite work organization who shall be responsible for overall management of 
CQC and have the authority to act in all CQC matters for the Contractor.  
The CQC System Manager or his alternate shall be on the site at all times 
during construction.  An alternate for the CQC System Manager shall also be 
identified in the plan to serve in the event of the System Manager's 
absence.  The CQC System Manager shall be assigned as System Manager and may 
not have other duties. 

 
3.4.3   CQC Personnel 
 
The Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager.  The staff must be of sufficient 
size to ensure adequate CQC coverage of all work phases, work shifts, and 
work crews involved in the construction.  These personnel may not have other 
duties and must be fully qualified by experience and technical training to 
carry out these responsibilities.  The CQC plan will clearly state the 
duties and responsibilities of each staff member.  All CQC personnel or 
replacements shall be subject to acceptance by the Contracting Officer. 

 
3.4.4   Additional Requirement 
 
In addition to the above requirements the CQC System Manager, and 
individuals appointed as alternates, shall have completed the course 
entitled "Construction Quality Management For Contractors".  This course is 
periodically offered by the Memphis District as well as other Corps 
Districts. 

 
3.4.5   Organizational Changes 
 
The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance. 

 
3.5   SUBMITTALS 
 
Submittals shall be made as specified in Section 00800 SPECIAL CONTRACT 
REQUIREMENTS, paragraph 1.32 SUBMITTALS.  The CQC organization shall be 
responsible for certifying that all submittals are in compliance with the 
contract requirements. 

 



3.6   CONTROL 
 
The CQC System Manager shall conduct at least three phases of control for 
each definable feature of work. 

 
3.6.1   Preparatory Phase 
 
This phase shall be performed prior to beginning work and shall include: 

 
a.  A review of each paragraph of applicable specifications. 

 
b.  A review of the contract drawings. 

 
c.  A check to assure that all materials and/or equipment have been 

tested, submitted, and approved. 
 

d.  Review of provisions that have been made to provide required 
control inspection and testing. 

 
e.  Examination of the work area to assure that all required 

preliminary work has been completed and is in compliance with the 
contract. 

 
f.  A physical examination of required materials, equipment, and sample 

work to assure that they are on hand, conform to approved shop 
drawings or submitted data, and are properly stored. 

 
g.  A review of the appropriate activity hazard analysis to assure 

safety requirements are met. 
 

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work. 

 
i.  A check to ensure that the portion of the plan for the work to be 

performed has been accepted by the Contracting Officer. 
 

j.  Discussion of the initial control phase. 
 

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to the 
acceptable level of workmanship required in order to meet contract 
specifications. 

 
3.6.2   Initial Phase 
 
This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished: 

 
a.  A check of work to ensure that it is in full compliance with 

contract requirements.  Review minutes of the preparatory meeting. 



 
b.  Verify adequacy of controls to ensure full contract compliance.  

Verify required control inspection and testing. 
 

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate. 

 
d.  Resolve all differences. 

 
e.  Check safety to include compliance with and upgrading of the safety 

plan and activity hazard analysis.  Review the activity analysis 
with each worker. 

 
f.  The Government shall be notified at least 24 hours in advance of 

beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily CQC 
report.  Exact location of initial phase shall be indicated for 
future reference and comparison with follow-up phases. 

 
g.  The initial phase should be repeated for each new crew to work 

onsite, or any time acceptable specified quality standards are not 
being met. 

 
3.6.3   Follow-up Phase 
 
Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work that may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal non-
conforming work. 

 
3.6.4   Additional Preparatory and Initial Phases 
 
Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop. 

 
3.7   TESTS 
 
3.7.1   Testing Procedure 
 
The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product that conforms to contract 
requirements.  Upon request, the Contractor shall furnish to the Government 
duplicate samples of test specimens for possible testing by the Government.  
Testing includes operation and/or acceptance tests when specified.  The 
Contractor shall procure the services of a Corps of Engineers approved 
testing laboratory or establish an approved testing laboratory at the 
project site.  The Contractor shall perform the following activities and 
record and provide the following data: 

 



a.  Verify that testing procedures comply with contract requirements. 
 

b.  Verify that facilities and testing equipment are available and 
comply with testing standards. 

 
c.  Check test instrument calibration data against certified standards. 

 
d.  Verify that recording forms and test identification control number 

system, including all of the test documentation requirements, have 
been prepared. 

 
e.  Results of all tests taken, both passing and failing tests, shall 

be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date taken.  
An information copy of tests performed by an offsite or commercial 
test facility shall be provided directly to the Contracting 
Officer.  Failure to submit timely test reports as stated may 
result in nonpayment for related work performed and disapproval of 
the test facility for this contract. 

 
3.7.2   Testing at Validated Laboratories 
 
3.7.2.1   Laboratory Validation 
 
All testing shall be performed by a testing laboratory validated by the 
Material Testing Center (MTC) of the Corps of Engineers.  A list of 
validated commercial laboratories nearest the jobsite is provided below.  
Refer to the Material Testing Center Homepage website 
http://www.wes.army.mil/SL/MTC/ValStatesTbl.htm for a complete and current 
list of validated commercial laboratories.  If the Contractor proposes to 
use a commercial laboratory that is not validated or set up an on-site 
laboratory, he shall make arrangements for validation by contacting the 
Material Testing Center at Waterways Experiment Station, Vicksburg, 
Mississippi, telephone number: 601-634-3610 or 601-634-3974, 
www.wes.army.mil/SL/MTC/inspection.htm. The Government will not be 
responsible for any cost associated with the validation of laboratories that 
are not currently validated. The validation process could take 30 to 90 days 
or more.  The Contractor shall be responsible for determining the amount of 
time required for the validation of the proposed laboratory and accounting 
for this event in his progress schedule.  If the Contractor elects to use a 
non-validated laboratory, work requiring testing shall not commence until 
the laboratory has been validated by MTC. 

 
3.7.2.1   Capability Check 
 
The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, stone, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 and 
ASTM E 329. 

 
3.7.2.2   Capability Recheck 
 



If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge to reimburse the Government for each succeeding recheck 
of the laboratory or the checking of a subsequently selected laboratory.  
Such costs will be deducted from the contract amount due the Contractor.  
There will be no extension of the contract time due to capability rechecks. 

 
3.7.3   Onsite Laboratory 
 
The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government. 

 
 
3.7.4   Furnishing or Transportation of Samples for Testing 
 
Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to a location 
specified by the Contracting Officer. 

 
Coordination for each specific test, exact delivery location, and dates will 
be made through the Area Office. 

 
3.8   COMPLETION INSPECTION 
 
3.8.1   Punch-Out Inspection 
 
Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC System Manager shall conduct an inspection of the 
work and develop a punch list of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be 
corrected.  The CQC System Manager or staff shall make a second inspection 
to ascertain that all deficiencies have been corrected.  Once this is 
accomplished, the Contractor shall notify the Government that the facility 
is ready for the Government Pre-Final inspection. 

 
3.8.2   Pre-Final Inspection 
 
The Government will perform this inspection to verify that the facility is 
complete and ready to be occupied.  A Government Pre-Final Punch List may be 
developed as a result of this inspection.  The Contractor's CQC System 
Manager shall ensure that all items on this list have been corrected before 
notifying the Government so that a Final inspection can be scheduled.  Any 
items noted on the Pre-Final inspection shall be corrected in a timely 
manner.  These inspections and any deficiency corrections required by this 
paragraph shall be accomplished within the time slated for completion of the 
entire work or any particular increment thereof if the project is divided 
into increments by separate completion dates. 

 
3.8.3   Final Acceptance Inspection 
 



The final acceptance inspection will be formally scheduled by the 
Contracting Officer based upon results of the Pre-Final inspection.  Notice 
shall be given to the Contracting Officer at least 14 days prior to the 
final acceptance inspection and shall include the Contractor's assurance 
that all specific items previously identified to the Contractor as being 
unacceptable, along with all remaining work performed under the contract, 
will be complete and acceptable by the date scheduled for the final 
acceptance inspection. 

 
3.9   DOCUMENTATION 
 
The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information: 

 
a.  Contractor/subcontractor and their area of responsibility. 

 
b.  Operating plant/equipment with hours worked, idle, or down for 

repair. 
 

c.  Work performed each day, giving location, description, and by whom.  
When Network Analysis (NAS) is used, identify each phase of work 
performed each day by NAS activity number. 

 
d.  Test and/or control activities performed with results and 

references to specifications/drawings requirements.  The control 
phase should be identified (Preparatory, Initial, Follow-up).  List 
deficiencies noted along with corrective action. 

 
e.  Quantity of materials received at the site with statement as to 

acceptability, storage, and reference to specifications/drawings 
requirements. 

 
f.  Submittals reviewed, with contract reference, by whom, and action 

taken. 
 

g.  Off-site surveillance activities, including actions taken. 
 

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions. 

 
i.  Instructions given/received and conflicts in plans and/or 

specifications. 
 

j.  Contractor's verification statement. 
 
These records shall indicate a description of trades working on the project; 
the number of personnel working; weather conditions encountered; and any 
delays encountered.  These records shall cover both conforming and deficient 
features and shall include a statement that equipment and materials 
incorporated in the work and workmanship comply with the contract.  The 
original and one copy of these records in report form shall be furnished to 
the Government daily within 24 hours after the date covered by the report, 
except that reports need not be submitted for days on which no work is 
performed.  As a minimum, one report shall be prepared and submitted for 



every 7 days of no work and on the last day of a no work period.  All 
calendar days shall be accounted for throughout the life of the contract.  
The first report following a day of no work shall be for that day only.  
Reports shall be signed and dated by the CQC System Manager.  The report 
from the CQC System Manager shall include copies of test reports and copies 
of reports prepared by all subordinate quality control personnel. 

 
3.10   NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, when 
delivered to the Contractor at the work site, shall be deemed sufficient for 
the purpose of notification.  If the Contractor fails or refuses to comply 
promptly, the Contracting Officer may issue an order stopping all or part of 
the work until satisfactory corrective action has been taken.  The 
Contractor shall make no part of the time lost due to such stop orders the 
subject of claim for extension of time or for excess costs or damages. 

 
     

-- End Of Section -- 



Invitation No. W912EQ-04-B-0016 
 

SECTION 01452 
 

PROJECT SIGN, BARRICADES, AND TRAFFIC CONTROL SIGNS 
 
PART 1   GENERAL 
 
1.1   SCOPE 
 
The work covered by this section consists of furnishing, erecting, 
maintaining, and removing the project sign, barricades, and traffic control 
signs. 

 
1.2   PROJECT SIGN 
 
The Contractor shall furnish, erect, and maintain two double-faced project 
signs, at the specific locations designated by the Contracting Officer.  The 
sign shall be constructed of 3/4-inch marine-grade plywood or 22 gage metal, 
mounted on a substantial framework of 2-inch material.  Size, lettering, 
color and paint shall conform to the details shown on the drawing "Temporary 
Project Sign" included at the end of this section.  Upon request, the 
Government will furnish without cost to the Contractor two decals of the 
Engineer Castle.  The sign shall be erected as soon as practicable, but not 
later than 15 calendar days after the date established for commencement of 
work.  The sign shall be removed upon completion of all other construction 
work under the contract and will become the property of the Contractor. 

 
1.3   BARRICADES AND TRAFFIC CONTROL SIGNS 
 
Barricades and traffic control signs shall be those as required by the 
Missouri Department of Transportation (MODOT).  

 
1.4   PAYMENT 
 
No separate payment will be made for erecting, maintaining and removing the 
project sign, barricades, and traffic control signs and all costs in 
connection therewith will be considered an incidental obligation of the 
Contractor. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION (NOT APPLICABLE) 
 

-- End Of Section -- 





Invitation No. W912EQ-04-B-0016 
 

SECTION 02230 
 

CLEARING AND GRUBBING 
 
PART 1   GENERAL 
 
1.1   DEFINITIONS 
 
1.1.1   Clearing 
 
Clearing shall consist of the removal of all timber, standing or felled in 
previous cuttings, snags, stumps from previous cuttings, rootwads, bushes, 
partially buried logs, debris from clearing operations, and driftwood.  All 
areas within the limits of the work in the outlet and lateral ditches and 
related project structures shall be cleared.  Clearing of other areas within 
the right-of-way shall be limited to only that necessary for performing the 
required work. 

 
1.1.2   Grubbing 
 
Grubbing shall consist of the removal and disposal of stumps, roots larger 
than 1.5 inches in diameter, matted roots, buried logs, and other 
projections.  All areas upon which subsequent work (fill, riprap, 
structures, culverts, etc.) will be placed shall be grubbed.  The area 
beneath the excavated material embankments need not be grubbed. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   CLEARING 
 
Trees, stumps, roots, brush, and other vegetation in areas to be cleared 
shall be cut off flush with or below the original ground surface, except 
such trees and vegetation as may be indicated or directed to be left 
standing.  Trees and vegetation to be left standing shall be protected from 
damage incident to clearing, grubbing, and construction operations by the 
erection of barriers or by such other means as the circumstances require. 

 
Clearing shall not advance more than 1500 feet ahead of excavation. There 
will be no clearing beyond the top of excavation cut opposite the side of 
ditch enlargement, except for construction purposes and as noted in item (a) 
below.  Within the station limits of work, the following areas shall be 
cleared: 
 

 
a.  Areas within the finished slope lines of channel excavation where actual 

excavation is required.  Trees on the opposite bank from the excavation 
that are leaning and likely to fall into the channel shall be removed. 

 
 
b.  Berm areas between the theoretical top bank of the excavated channel and 

the channelward toe of excavated material embankment placed under this 
contract. 

 



 
c.  Areas to be used for disposal of excavated material. 

 
 
d.  Areas to be occupied by relocated field ditches and grade control 

structures for lateral ditches. 
 
e.  Within the station limits of the work, all floating rafts or other 

lodgments and accumulation of driftwood which exist at the beginning of 
the contract period or which may form during the life of the contract 
within portions of the existing or improved ditch shall be removed and 
disposed of as prescribed for other clearing debris.  Prior to the 
commencement and removal of such rafted driftwood, the Contractor shall 
install traps or other suitable devices to prevent the rafts from being 
dislodged and floating away.  The cutting and/or removal of logs and 
other pieces which key the rafts together shall be last in order of 
removal. 

 
3.2   GRUBBING 
 
The areas to be grubbed are those areas within the limits specified in 
Paragraph 1.1.2 above. 

 
Outside the limits of structures and embankments, material to be grubbed, 
together with logs and other organic debris not suitable for foundation 
purposes, shall be removed to a depth of not less than 18 inches below the 
original surface level of the ground.  Depressions made by grubbing shall be 
filled with suitable material and compacted to make the surface conform with 
the original adjacent surface of the ground.  The density of the compacted 
material shall be at least equal to that of the surrounding material. 

 
Foundations of structures and foundations of all embankments shall be 
grubbed to a depth of at least 2 feet below the applicable existing or 
excavated surfaces.  All objectionable matter shall be removed from 
excavated materials which will subsequently be used in the embankments or 
backfills.  Depressions and holes shall be filled with suitable material as 
approved by the Contracting Officer and as specified in Section 02300 
EARTHWORK. 

 
3.3   DISPOSAL OF MATERIALS 
 
3.3.1   Vegetative Materials 
 
Logs, stumps, roots, brush, rotten wood, and other refuse from the clearing 
and grubbing operations shall be disposed of by burning, burying, or removal 
from the site.  

 
3.3.1.1   Burning 
 
Refuse to be burned shall be burned in a manner to prevent damage to 
existing structures and appurtenances, construction in progress, trees, and 
other vegetation.  The Contractor shall be responsible for compliance with 
all Federal and State laws and regulations and with reasonable practice 
relative to the building of fires.  Burning or other disposal of refuse and 
debris and any accidental loss or damage attendant thereto shall be the 
Contractor's responsibility. 
 



Burning shall be conducted within the limits of the disposal areas.  Burning 
shall be conducted in a manner to effectively consume all combustible 
materials.  Ash and non-combustible materials remaining after burning shall 
be placed in the disposal areas a minimum of 2 feet below natural ground and 
covered with not less than 2 feet of soil.  
 
The Contractor will be responsible for any damage to life and/or property 
resulting from fires that are started by his employees or as a result of his 
operations.  The Contractor shall furnish at the  site of burning operations 
adequate fire fighting equipment to properly equip his personnel for 
fighting fires.  Fires shall be guarded at all times and shall be under 
constant surveillance until they have been extinguished. 

 
3.3.1.2   Burying 
 
If the Contractor elects to bury the debris from clearing and grubbing 
operations, it shall be placed in the channelward half of excavated material 
embankments placed in the disposal areas.  All material disposed of by 
burying shall be placed a minimum of 2 feet below natural ground and shall 
be covered with a minimum of 24 inches of earth material.  Debris placed for 
burying shall be placed in such manner that it will not float into the 
channel or off the right-of-way prior to being covered with earth materials. 

 
3.3.1.3   Removal from Site 
 
The Contractor may elect to remove from the site the debris resulting from 
clearing and grubbing operations, provided that the removal complies with 
all applicable Federal, State and local laws.  The Contractor may, at his 
option, retain for his own use or disposal by sale or otherwise any such  
materials of value.  The Government assumes no responsibility for the 
protection or safekeeping of any materials retained by the Contractor.  Such 
materials shall be removed from the site of the work before the date of 
completion of the work under this contract.  The locations and manner of 
placement of clearing and grubbing debris on the right-of-way by the 
Contractor for his convenience prior to removal of the debris from the site 
of the work shall be subject to the approval of the Contracting Officer.  
When debris from clearing operations is placed on adjacent property, the 
Contractor shall obtain, without cost to the Government, additional rights-
of-way for such purpose. Such material shall be placed so as not to 
interfere with roads, drainage, or other improvements and in such a manner 
as to eliminate the possibility of its entering the channel. 

 
3.3.2   Non-Vegetative Materials 
 
Non-vegetative materials such as old appliances and other metallic and 
plastic debris shall be removed from the site and disposed in an area 
approved for such materials. 

 
     

-- End Of Section -- 



Invitation No. W912EQ-04-B-0016 
 

SECTION 02300 
 

EARTHWORK 
 
PART 1   GENERAL 
 
1.1   SCOPE 
 
The work covered by this section consists of furnishing all plant, labor, 
materials, and equipment, and performing all operations necessary for 
excavating all classes of material encountered; handling, storage, 
transportation, and disposal of all excavated and unsuitable material; 
construction of fills and embankments; backfilling around structures and 
pipes; compacting; all sheeting, shoring and bracing; preparation of 
subgrades; surfacing and finish grading; and all other similar, incidental 
and appurtenant earthwork operations necessary to properly complete the 
work. 

 
1.2   QUALITY CONTROL 
The Contractor shall establish and maintain quality control for the work 
specified in this section to assure compliance with the contract 
requirements and maintain records of his quality control for all 
construction operations including but not limited to the following: 

 
 (1) Excavation 

 
Layout, bottom width, grades, slopes, alignment, transitions, disposition of 
materials, slides. 
 
 (2) Backfill 

 
Layout, limits, grade and section, compaction, tolerances, suitability of 
materials. 
 
A copy of these records and tests, as well as the records of corrective 
action taken, shall be furnished the Government. 

 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 698 (1990) Moisture-Density Relations of Soils 

and Soil-Aggregate Mixtures Using 5.5-lb 
Rammer and 12-in Drop 

 
ASTM D 1556 (1990; R 1996) Density and Unit Weight of 

Soil in Place by the Sand-Cone Method 
 
ASTM D 2216  (1992) Laboratory Determination of Water 

(Moisture) Content of Soil and Rock 
 



ASTM D 2487 (1993) Classification of Soils for 
Engineering Purposes (Unified Soil 
Classification System) 

 
ASTM D 2922 (1996) Density of Soil and Soil-Aggregate in 

Place by Nuclear Methods (Shallow Depth) 
ASTM D 3017 (R1993) Water Content of Soil and Rock in 

Place by Nuclear Methods (Shallow Depth) 
  
ASTM C 33 (1993) Concrete Aggregates 

 
 
1.4   DEFINITIONS 
 
1.4.1   Satisfactory Material 
Satisfactory material shall be material that meets the requirements 
specified herein for granular fill, semi-compacted fill, and compacted fill, 
and placed as indicated on the drawings. 

 
1.4.2   Unsatisfactory Materials 
 
Materials which are classified as unsatisfactory for fill or backfill 
material are defined as unsuitable organic or inorganic matter, sticks, 
trash, building debris, brush, trees, roots, stumps, rubbish, sod, muck, 
frozen material or other objectionable matter. 

 
1.4.3   Degree of Compaction 
 
Degree of compaction required is expressed as a percentage of the maximum 
density obtained by the test procedure presented in ASTM D 698 abbreviated 
as a percent of laboratory maximum density. 

 
1.4.4   Granular Fill 
 
Granular fill shall consist of clean durable sand conforming to the 
requirements for fine aggregate specified in ASTM C33. 

 
1.4.5   Compacted Fill 
 
Compacted fill shall consist of any or all types of materials (except 
unsatisfactory materials) obtained from required excavation or borrow and 
compacted to at least 95 percent density as described in paragraph 3.8.3.1. 

 
1.4.6   Semi-compacted Fill 
 
Semi-compacted fill shall consist of any or all types of materials (except 
unsatisfactory materials) obtained from required excavation or borrow and 
compacted as described in paragraph 3.8.3.2. 

 
1.5   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.   

 
SD-09 Reports 

 
Testing; FIO 



Sheeting, Shoring, and Bracing Plans; FIO 
Structure Surveys; FIO 

 
Three copies of test results, including calibration curves and results of 
calibration tests. 

 
SD-13 Certificates 

 
Testing; FIO 

 
Qualifications of the commercial testing laboratory or Contractor's testing 
facilities. 

 
SD-18 Records 

 
Landowner Agreements; FIO 

 
Landowner agreements for use of land outside project right-of-way. 

 
1.6   SUBSURFACE DATA 
 
Subsurface soil boring logs are shown on the drawings.  The geotechnical 
design analysis report may be examined at the Memphis District office.  
These data represent the subsurface information available; however, 
variations may exist in the subsurface between boring locations. 

 
1.7   CLASSIFICATION OF EXCAVATION 
No consideration will be given to the nature of the materials, and all 
excavation will be designated as unclassified excavation.   

 
1.8   UTILIZATION OF EXCAVATED MATERIALS 
Unsatisfactory materials removed from excavations shall not be utilized as 
backfill.  Material removed from excavations that meets the requirements 
specified herein may be used in the construction of fills, embankments, 
subgrades, bedding, and for similar purposes as indicated in Paragraph 
3.2.1, but most of the excavated materials will be placed in the excavated 
material disposal areas.  Excavated material disposal areas shall be cleared 
before disposal of waste material thereon.  No excavated material shall be 
disposed of to obstruct the flow of any stream, endanger a partly finished 
structure, impair the efficiency or appearance of any structure, or be 
detrimental to the completed work in any way. 

 
PART 2   PRODUCTS (NOT USED) 
 
PART 3   EXECUTION 
 
3.1   MAIN DITCH EXCAVATION 
 
3.1.1   General 
 
Within the station limits of the work, the Contractor shall excavate and 
remove all material of whatever nature encountered as may be necessary to 
produce the theoretical cross sections, bottom grades, and alignments for 
the channel enlargement as shown on the drawings and/or specified herein.   
 
Excavation in the vicinity of bridges which cross the channel shall be 
performed in such manner so as to only excavate that material necessary for 



construction of work under this contract, as shown on the drawings and as 
stated herein.  Smooth transitions shall be effected between sections at the 
changes in side slopes and bottom widths. At the downstream and upstream 
limits of excavation, a smooth transition shall be excavated to existing 
channel dimensions as indicated on the drawings and also where the channel 
width changes as indicated on the drawings.  Unless otherwise indicated on 
the drawings, transitions upstream and downstream of culverts shall be no 
more abrupt than 1 foot change in bottom width per 4 feet in the direction 
of flow. 
 
The approximate theoretical centerline of the channel improvement is as 
indicated on the drawings and may be field adjusted by the Contracting 
Officer to conform to conditions at the time of excavation. A tolerance of 
one foot, vertically, above the theoretical bottom grade will be allowed, 
provided that the theoretical cross-sectional area is obtained and the side 
slopes are not steeper than specified.  Changes in the width and/or depth of 
the channel shall be made gradually.  Refill of over-excavation will not be 
required except as necessary to meet the requirements specified herein.   
 
Excavation for the main ditch shall commence at the downstream limits of the 
work and shall be carried continuously upstream. If  weather, stream 
elevations, or other conditions are such that excavation in the main ditch 
cannot be effectively prosecuted in the above order and work at other 
locations can be performed without endangering the work or other property, a 
change in the order of work may be authorized.  Work on the structures in 
the main ditch may begin prior to completion of channel excavation.  There 
is no specific sequence of construction required for the structures in the 
main ditch.     
 
Dressing of side slopes will not be required except as specified in SECTION 
02925 - TURFING.   

 
3.1.2   Embedment of Stone Protection 
 
The Contractor shall excavate in areas where bedding stone and riprap are 
required in such a manner that the bedding stone and riprap are placed 
beneath the theoretical cross section as indicated on the drawings.  
Tolerances for such excavation shall be subject to the tolerances for 
bedding stone and riprap as specified in SECTION 02542 paragraphs 3.2 and 
3.3.2.  The finished grade of the adjacent channel excavation shall conform 
to the finished riprap grade at and in the vicinity of the junctions of 
these surfaces. 

 
3.1.3   Lateral Ditches Along Right-of-way 
 
When so directed, the Contractor shall excavate lateral ditches along the 
outer limits of the right-of-way as may be necessary to provide outlets for 
drainage of isolated low areas where the natural drainage outlet will be 
blocked by the deposition of excavated material.  All lateral ditches shall 
be excavated with 1V on 3H side slopes and bottom widths of 6 feet, unless 
otherwise directed by the Contracting Officer.  The exact locations and 
extent of lateral ditches will be determined by the Contracting Officer as 
the channel work progresses.  Insofar as practicable, the Contractor will be 
notified of the location and extent of lateral ditches that are required 
prior to the time the clearing adjacent thereto is completed. 

 



3.1.4   Existing Drains Without Culverts 
 
Existing ditches entering on the side(s)of the improved channel where 
excavation is required, which are not provided with culverts, shall be 
modified and armored with riprap as shown on the drawings, unless otherwise 
directed by the Contracting Officer.  Side slopes and bottom widths shall be 
approximately equal to the existing side slopes and widths; however, side 
slopes shall not be steeper than 1V on 2H.  The bottom widths shall vary as 
shown on the drawings.  Bedding stone and riprap at the inlet drains shall 
be as shown on the drawings and shall be as specified in SECTION 02542 - 
STONE PROTECTION. 

 
3.1.5   Existing Drains with Culverts 
 
All culverts that are encountered, which are not to be removed or replaced, 
shall be modified as shown on the drawings, shall not be damaged, stopped 
up, or drainage impeded.  Any damage shall be corrected as directed by the 
Contracting Officer at the Contractor's expense.  Drainage ditches without 
culverts are to be left open and if clogged up shall be opened by the 
Contractor.  Bedding stone and riprap at the inlet drains shall be as shown 
on the drawings and shall be as specified in SECTION 02542 - STONE 
PROTECTION. 

 
3.1.6   New Inlet Drains 
 
The Contractor shall excavate new inlet ditches and install new culverts 
within the right-of-way limits on the side of the channel and in reaches 
where excavation is required, at the locations shown on the drawings and at 
other locations as directed by the Contracting Officer.  The inlet ditches 
shall be excavated and armored with riprap as shown on the drawings.  New 
culverts shall be installed as shown on the drawings.  Bedding stone and 
riprap at the inlet drains shall be as shown on the drawings and shall be as 
specified in SECTION 02542 - STONE PROTECTION. 

 
3.2   DISPOSAL OF EXCAVATED MATERIAL FROM MAIN DITCH 
 
3.2.1   General 
 
Suitable materials resulting from channel excavation may be used to 
construct fills and embankments and to backfill around structures.  No 
unsuitable organic or inorganic matter, sticks, trash, building debris, 
brush, trees, tree roots, stumps, rubbish, sod, muck, frozen material or any 
other objectionable matter shall be placed therein.  The Contractor shall, 
when directed, remove any materials that the Contracting Officer considers 
objectionable in the backfill. Material not used as fill shall be disposed 
of by placing in the excavated material disposal areas as shown on the 
drawings. 

 
3.2.2   Excavated Material Embankment 
 
Excavated material not used as fill shall be disposed of within the 
designated disposal areas as indicated on the drawings and/or specified 
herein.  Bottom sediments excavated from the bottom of the existing channel 
shall be placed within the interior of excavated material embankment and 
shall be covered with at least 2 feet of other earth material.  Bottom 
sediments shall be contained within the excavated materials disposal areas 
by dry walls.  Dry walls shall be constructed from required excavated 



materials.  If adjacent excavated material quantity is insufficient for dry 
walls, the contractor may excavate the disposal area base for material to 
construct the dry walls.  Slopes on the drawings and those prescribed 
hereinafter define the limits of the area within which excavated material 
must be confined but do not necessarily indicate stable slopes for such 
material.  The Contractor shall be responsible for placing the various 
materials to be disposed of in such locations within the prescribed disposal 
areas that they will not flow or slide outside the disposal areas.   
 
The height of excavated material embankment may vary but shall at no time 
exceed the maximum elevation or height indicated on the drawings, whichever 
is lower.  The crown width of excavated material embankment may be variable.  
End slopes and back slopes of the excavated material embankment shall be not 
steeper than 1V on 3H. Side slopes of excavated material embankment adjacent 
to the channel shall be as indicated on the drawings.  The crown of 
excavated material embankment shall be sloped to drain as indicated on the 
drawings.   
 
Berm areas shall be filled to the extent necessary with suitable material 
for such work as directed by the Contracting Officer to prevent impoundment 
of water between the excavated material embankment placed under this 
contract and the channel.  Material placed in berm areas shall be placed in 
layers not exceeding 12 inches in thickness and each layer shall be 
compacted by at least three passes of a crawler-type tractor weighing at 
least 20,000 pounds and exerting a unit tread pressure of at least 6 pounds 
per square inch, or by other approved compacting equipment which will attain 
comparable compaction.  A pass is defined as the complete coverage of the 
surface by the treads of the tractor or other approved compacting equipment.   
 
Placement of excavated material shall be such that water will not be 
impounded within the excavated material disposal areas.  Dressing of the 
material will be required as necessary to provide drainage and the specified 
dimensions and slopes and as specified in SECTION 02925 - TURFING.   
 
Some material may have to be placed upstream or downstream at some locations 
in order that excavated material be disposed of as specified herein and/or 
as indicated on the drawings.  Also, there are some reaches of the channel 
that do not have disposal areas adjacent to the excavation and will require 
transportation of the excavated material to the disposal areas.  The 
Contractor shall perform all drifting and transportation of material as may 
be necessary to dispose of excavated material as specified herein and/or 
indicated on the drawings and no separate payment will be made therefor.  
Compaction will not be required except as specified above.  Sunken logs, 
stumps, driftwood, and other debris removed concurrently with the excavation 
shall be disposed of as specified in section 02230 CLEARING AND GRUBBING.  
Placement of excavated material shall be restricted as specified in the 
tabulation below: 

 
a.  Berm Widths - No excavated material shall be placed closer to the 

theoretical top banks of the channel than the berm widths indicated on 
the drawings. 

 
b.  Top Banks of Inlet Drains - No excavated material shall be placed within 

30 feet of the top banks of inlet drains. 
 
c.  Utility Lines - No excavated material shall be placed within 20 feet of 

utility lines. 



 
d.  County Roads - No excavated material shall be placed within 50 feet of 

the centerline of county roads. 
 
e.  Missouri Highways - No excavated material shall be placed within 100 

feet of the centerline of Missouri Highways which cross the ditch. 
 
3.3   SLIDES AND SHOALS 
 
3.3.1   Channel 
 
In case sliding or shoaling occurs in any part of the channel or inlet drain 
excavation after excavation as prescribed above has been completed, but 
prior to the final acceptance of all work under the contract, the Contractor 
shall remove such portions of the slides or shoals as the Contracting 
Officer may direct.  In case the slide or shoal is due to no fault of the 
Contractor, an equitable adjustment in the contract price will be made under 
the CONTRACT CLAUSE entitled "Changes."  Material removed from the slides 
and/or shoals shall be disposed of in disposal areas in accordance with 3.2 
above.  Shoaling due to failure of the Contractor to keep the channel clear 
of obstructions until final acceptance of the entire work will be considered 
to be the fault of the Contractor.  Such shoals shall be removed at the 
Contractor's expense. 

 
3.3.2   Excavated Material Embankment 
 
3.3.2.1   General 
 
In the event slides occur in any part of the excavated material embankment 
placed under this contract, during construction or after completion, but 
prior to final acceptance of all work under the contract, the Contractor, 
upon receipt of written order of the Contracting Officer, shall repair the 
slides as directed. 

 
3.3.2.2   Slides Caused by Foundation Failure 
 
In case the slide was caused by a foundation failure not due to the fault of 
the Contractor, the Contractor will be paid for its repair.  An equitable 
adjustment in the contract price will be made in accordance with the 
CONTRACT CLAUSE entitled "Changes."  In case the slide is caused through the 
fault of the Contractor, the repairs shall be made at no additional cost to 
the Government. 

 
3.3.2.3   Slides Not Caused by Foundation Failure 
 
Except as provided in Paragraph 3.3.2.2 above and except as required for 
fill in berm areas as specified above, any material which flows or slides 
outside of the excavated material disposal limits shall be removed by the 
Contractor and replaced within the prescribed disposal limits at no cost to 
the Government. 

 
3.4   EXISTING CHANNEL 
 
The Contractor shall construct temporary traps to catch drift and/or conduct 
his operations in such manner that the existing channel below the limits of 
the work will not be deteriorated.  Shoals, drift racks, temporary crossings 
or other obstructions within such channel caused through the fault or 



negligence of the Contractor shall be removed as directed by the Contracting 
Officer at the expense of the Contractor.  In the performance of this work, 
the necessary right-of-way for ingress, egress and operation of equipment 
and area for disposal of excavated material and debris resulting from such 
obstruction removal outside the right-of-way limits indicated on the 
drawings shall be obtained by the Contractor from the landowners at the 
expense of the Contractor.  Three copies of the agreement between the 
Contractor and each landowner granting the Contractor permission for the use 
of  lands for such purpose shall be furnished the Contracting Officer before 
the Contractor's entry thereon. 

 
3.5   REMOVALS 
 
Existing structures shown on the drawings to be replaced shall be removed 
from the project site and disposed in an area approved for such materials. 

 
3.6   EXCAVATION FOR STRUCTURES AND PIPES 
 
3.6.1   General 
 
The Contractor shall excavate and remove all material of whatever nature 
encountered as may be necessary to install the concrete structures and pipes 
as indicated on the drawings and/or specified herein.  The foundations for 
the structures and pipes shall be excavated to the lines and grades that are 
necessary for placement of granular fill, formwork, and concrete and that 
will insure stable slope conditions throughout the construction.  All 
foundations shall be on solid, undisturbed or properly compacted material.  
The bottom and side slopes of excavation upon or against which concrete, 
granular fill, bedding stone, or riprap are to be placed shall be accurately 
finished to the dimensions prescribed and or directed, within allowable 
tolerance of plus or minus 0.1 foot.  Where disturbed by the Contractors 
operations and elsewhere as required, the excavated surfaces shall be 
moistened with water or dried as necessary and tamped or rolled with 
suitable tools or equipment for the purpose of thoroughly compacting them 
and forming firm foundations upon or against which to place the granular 
fill, concrete or stone.  Except for the permissible tolerance, over-
excavation will not be permitted except to remove unsuitable material as 
directed by the Contracting Officer, and the Contractor will not be paid for 
over-excavating.  Compensation for over-excavation directed by the 
Contracting Officer shall be paid for under the Contract Clause "Changes".  
Unauthorized over-excavation shall be backfilled with approved materials, 
placed in layers not more than 6 inches in thickness, and thoroughly 
compacted by tamping or rolling to a density at least equal to that of the 
adjacent similar undisturbed material.  This corrective work shall be at no 
additional cost to the Government.   

 
3.6.2   Disposal of Excess Excavated Material 
 
Excavated material which is not utilized as backfill for the structures and 
pipes shall be placed in the excavation material disposal areas as shown on 
the drawings. Placement of excavated material shall be such that water will 
not be impounded. Dressing of the material will be required as necessary to 
provide drainage.  Compaction of excavated material not used as backfill 
will not be required.  Sunken logs, stumps, driftwood, and other debris 
removed concurrently with the excavation shall be disposed of as specified 
in paragraph 3.3 of SECTION 02230 CLEARING AND GRUBBING.   

 



3.6.3   Slides 
 
In the event of sliding of any part of the excavations for the structures 
and pipes, the Contractor shall, upon written order of the Contracting 
Officer, repair the slide as directed.  In case the slide is caused through 
the fault of the Contractor, repairs shall be performed without cost to the 
Government.  In case the slide is due to no fault of the Contractor, an 
equitable adjustment in the contract price will be made for its repair in 
accordance with CONTRACT CLAUSE entitled "Changes." 

 
3.7   SHEETING, SHORING AND BRACING 
 
Side slopes of excavations shall be no steeper than 1V:2H unless braced or 
shored.  The Contractor shall be responsible for the design and performance 
of all sheeting, shoring, and bracing.  In the vicinity of existing 
structures that might be damaged by foundation movement, the Contractor 
shall make surveys of the structures before and after construction to 
demonstrate that the foundations have not moved.  The Contractor shall 
submit plans for sheeting, shoring, bracing, and the results of structure 
surveys. 

 
3.8   COMPACTED FILLS FOR STRUCTURES, CULVERTS, PIPES, AND ROADWAYS 
 
3.8.1   General 
 
Backfill materials shall be placed to the lines, grades, and sections as 
indicated therefor on the drawings and as directed by the Contracting 
Officer. Prior to placing any backfill, the Contractor shall verify the 
suitability of each section of the foundation for placing materials thereon.  
 
Semi-compacted fill will be permitted above the 48-inch pipe along the levee 
as shown on the drawings.  Backfill for structures, concrete pipe culverts 
and box culverts shall be a combination of granular fill and compacted fill.  
Backfill for corrugated metal pipes and roadways shall be compacted fill. 

 
3.8.2   Placement 
 
Fill within two feet of a structure or pipe shall be placed in layers not 
exceeding 6 inches in thickness prior to compaction and shall be compacted 
by means of approved hand-operated mechanical tampers.  Fill for structures 
and pipes placed further than two feet away from a structure or pipe shall 
be placed in layers not exceeding 12 inches in thickness prior to 
compaction. Any appropriate equipment may be used to spread the materials 
and each layer shall be compacted as specified in 3.8.3 below.   Measures 
shall be taken to prevent displacement of structures and pipes during fill 
compaction.  All fills shall be kept thoroughly drained and no fill shall be 
placed on frozen ground.  When, in the opinion of the Contracting Officer, 
the surface of any layer is too smooth to bond properly with the succeeding 
layer, it shall be adequately scarified before the succeeding layer is 
placed.  A tolerance of two-tenths of one foot above the prescribed grade 
and cross section will be permitted in the final dressing.  Fill shall not 
be placed on or against concrete surfaces prior to 14 days after the placing 
of the concrete, except when otherwise approved by the contracting officer.  
Unless otherwise directed, the fill shall be brought up and maintained at 
approximately the same level. 

 



3.8.3   Compaction 
 
3.8.3.1   Granular Fill and Compacted Fill 
 
Each layer of  granular fill  and compacted fill shall be compacted to a 
density of at least 95 percent of the laboratory density obtained by the 
standard density test (ASTM D 698).  The field density determination shall 
be by the Sand-Cone Method (ASTM D 1556) or the Nuclear Method (ASTM D 2922, 
Method B).  The moisture content after compaction shall be within the limits 
of 2 percentage points above optimum and 3 percentage points below optimum 
moisture content as determined by the Contractor in accordance with ASTM D 
698.  The field moisture content after compaction shall be performed in 
accordance with ASTM D 2216 or ASTM D 3017.  The materials may require 
moistening or aerating as necessary to provide the above-specified moisture 
content. The Contractor will perform standard laboratory density tests as 
specified in ASTM D 698 for each type of material used in the fill to 
determine optimum water content and maximum densities and will perform field 
density and water content tests. Unless directed otherwise by the 
Contracting Officer, the Contractor shall perform field density and water 
content tests on each layer of material placed to assure that proper 
compaction is being achieved.  The locations where the Contractor is to take 
the field density and water content tests shall be as specified by the 
Contracting Officer. 

 
3.8.3.2   Compaction of Semi-Compacted Fill 
 
Each layer of semi-compacted fill shall be compacted by at least three 
passes of a crawler-type tractor weighing at least 20,000 pounds and 
exerting a unit tread pressure of at least 6 pounds per square inch.  Other 
approved compacting equipment may be used if acceptable to the Contracting 
Officer.  A pass is defined as the complete coverage of the surface by the 
treads of the tractor or other approved compacting equipment.  It is 
intended that the material will be placed in the backfill at its existing 
moisture content.  No moisture control will be required by the Contractor 
unless, in the opinion of the Contracting Officer, the desired compaction is 
not being obtained with the prescribed compactive effort due to the material 
being too wet or too dry.  If the material is too wet or too dry to attain 
the required compaction, the Contractor shall take appropriate steps to 
moisten or to dry the material sufficiently to attain the required 
compaction. 

 
3.8.4   Slides 
 
In the event of sliding of any part of the compacted fill for the structures 
and pipes, the Contractor shall, upon written order of the Contracting 
Officer, repair the slide as directed.  In case the slide is caused through 
the fault of the Contractor, repairs shall be performed without cost to the 
Government.  In case the slide is due to no fault of the Contractor, an 
equitable adjustment in the contract price will be made for its repair in 
accordance with CONTRACT CLAUSE entitled "Changes." 

 
3.8.5   Field Testing Control 
 
Field in-place density shall be determined in accordance with ASTM D 1556, 
or ASTM D 2922, Method B. The calibration checks of both the density and 
moisture gages shall be made at the beginning of a job on each different 
type of material encountered and at intervals as directed. The Contractor 



shall submit three copies daily of control tests and reports as well as 
records of corrective action taken. 

 
3.8.6   Subgrade and Embankment Protection 
 
During construction, fill surfaces and excavations upon which subsequent 
work will be placed shall be kept shaped and drained.  Ditches and drains 
along subgrade shall be maintained to drain effectively at all times.  The 
finished subgrade shall not be disturbed by traffic or other operation and 
shall be protected and maintained by the Contractor in a satisfactory 
condition until the subsequent work is placed.  The storage or stockpiling 
of materials on the finished subgrade will not be permitted.  No subsequent 
work shall be installed until the subgrade has been checked and approved, 
and in no case shall subsequent work be placed on a muddy, spongy, or frozen 
subgrade. 

-- End Of Section -- 



Invitation No. W912EQ-04-B-0016 
 

SECTION 02520 
 

DEWATERING 
 
PART 1   GENERAL 
 
1.1   SCOPE 
 
The work under this specification consists of designing, furnishing, 
installing, and operating a system to dewater the foundations for the 
project structures and to control surface flows.  Dewatering is the lowering 
of the ground water below the slopes and bottom of excavations to ensure 
dry, firm working conditions and also includes reduction of uplift pressures 
in any confined foundation strata and/or aquifers which is necessary to 
ensure the stability and integrity of the foundation.  Control of surface 
flows includes the installation and operation of temporary measures to 
divert and care for surface waters so as to prevent damage to the protected 
work. 
 
The provisions of this section for lowering of ground water and control of 
surface flows shall apply to the construction of the box culverts, concrete 
pipe culverts, box and drop inlets, and the concrete pipe and manholes along 
the levee.  The provisions for control of surface flows but not those for 
lowering of ground water shall apply to the weir degradation and rock 
chutes.  Dewatering will not be required for channel work outside the limits 
of these structures. 

 
The Contractor shall design, furnish, install, operate, maintain, and remove 
such facilities necessary to accomplish the following: 

 
a.  Collect and dispose of all surface water in the protected area 

regardless of source. 
 

b.  Control and divert all surface flows in the channel to prevent such 
water from entering the protected area. 

 
c.  Lower and maintain the water table at least 2 feet below the bottom 

of the excavation and at least 2 feet below the side slopes. 
 
The Contractor shall be responsible for and shall repair at his expense any 
damage to the foundations, structures, or any other part of the work caused 
by floods, water, or failure of any part of the dewatering works.  The 
dewatering facilities shall be operated so as to not induce flooding on 
adjacent property. 

 
1.2   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.   

 
SD-08 Statements 

 
System Description; FIO 

 



The Contractor shall submit details of his proposed dewatering facilities 
for review.  These details shall include but are not limited to the 
following: 

 
a. pumps, 
b. sumps, 
c. ditches, 
d. wells, 
e. dikes, 
f. all dewatering appurtenances, 
g. plan view showing locations of all facilities for dewatering. 

 
SD-09 Reports 

 
Initial Testing; FIO 

 
The Contractor shall initially test and evaluate the installed dewatering 
system and furnish results to the Government. 

 
PART 2   PRODUCTS (NOT APPLICABLE) 
 
PART 3   EXECUTION 
 
3.1   SYSTEM REQUIREMENTS 
 
The dewatering system shall be of a type and capacity to accomplish all 
requirements specified. 

 
a.  The dewatering system shall be designed, installed and operated to 

dewater the foundations to a minimum of 2 feet below the subgrades 
for all project structures.  The system shall have sufficient 
capacity to accomplish this result allowing for normal variations 
in soil properties and foundation conditions.  No upward or lateral 
flow of ground water into the work area will be permitted at any 
time.  The dewatering system shall be designed, constructed, and 
operated so as to prevent movement and/or piping of the foundation, 
excavation slopes, and fill materials. 

 
b.  The dewatering system shall be operated continuously until the 

permanent work being protected is complete.   
 

c.  The system shall consist of wells, and/or well points, pumps, 
sumps, sump pumps, ditches, dikes, and necessary appurtenances 
capable of lowering and maintaining the water table and controlling 
surface flows as specified in PART 1 GENERAL.   

 
d.  Protection of all slopes will be required to prevent erosion under 

normal surface runoff and construction conditions. 
 

e.  Construction piezometers shall be included in the dewatering system 
to verify that the groundwater is being lowered to the specified 
level. 

 
3.2   INITIAL TESTING 
 
Upon installation of the system, the Contractor shall test and evaluate the 
completed system to demonstrate to the satisfaction of the Contracting 



Officer that the system is, in fact, capable of performing the intended 
dewatering operation as outlined.   

 
3.3   OPERATION 
 
The Contractor shall perform such dewatering and maintain the work areas in 
a dry condition as long as is necessary for the work for the particular 
structure. Once an area is dewatered, it shall be maintained in a dewatered 
condition until all work in that area is completed. 

 
3.4   MAINTENANCE AND SERVICING 
 
The Contractor shall be responsible for the maintenance, servicing, and 
repairs of the entire dewatering system and appurtenances. 

 
3.6   REMOVAL 
 
The dewatering facilities required to maintain a dry condition within the 
protected area shall be maintained until completion of the work within the 
protected area, and then shall be completely removed after the rewatering 
process is completed.  No dewatering facilities of any kind shall be removed 
without prior approval.  All wells, well points, pumps, and appurtenances 
employed in the dewatering system and all materials other than earth shall 
remain the property of the Contractor and shall be removed from the site of 
the work.  After having served their purpose, all dikes, ditches, and other 
protective work to control surface flows shall be removed. 

 
     

-- End Of Section -- 



Invitation No. W912EQ-04-B-0016 
 

SECTION 02542 
 

STONE PROTECTION (RIPRAP) 
 
PART 1   GENERAL 
 
1.1   SCOPE 
 
The work provided for herein consists of furnishing all plant, labor, 
equipment and materials, and performing all operations in connection with 
the construction of the stone protection, including foundation preparation, 
placement of bedding stone, and placement of riprap, all in accordance with 
these specifications and the contract drawings. 

 
1.2   QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for all stone 
protection testing and operations to assure compliance with contract 
requirements, and shall maintain records of the quality control for all 
construction including but not limited to the following: 

 
(1) Foundation preparation (line and grade). 

 
(2) Inspection at the worksite to ensure use of specified materials. 

 
(3) Bedding stone gradation and placement. 

 
(4) Riprap gradation and placement. 

 
A copy of these records of inspections and tests, as well as the records of 
corrective action taken, shall be furnished to the Government. 

 
1.3   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 00800 SPECIAL 
CONTRACT REQUIREMENTS, paragraph 1.32 SUBMITTALS: 

 
SD-09 Reports and Plots 

 
Gradation Analysis for Bedding Stone; FIO 
Gradation Analysis for Stone Riprap; FIO 

 
Results of gradation tests on stone to be used in construction of stone 
protection. 

 
SD-13 Certificates 

 
Bedding Stone Materials; FIO 

 
Certifications from the manufacturers attesting that bedding stone materials 
meet specification requirements. 

 
SD-14 Samples 



 
Bedding Stone; FIO 
Stone Riprap; FIO 

 
Submit material samples of bedding stone and riprap in accordance with PART 
2 PRODUCTS. 

 
SD-18 Records 

 
Stone Riprap; FIO 

 
A copy of records, inspections, and tests to assure the materials meet 
specification requirements. 

 
1.4   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
U.S. ARMY CORPS OF ENGINEERS, HANDBOOK FOR CONCRETE AND CEMENT (CRD) 

 
CRD C 106 (1993) Standard Test Method for Unit Weight 

and Voids in Aggregate 
 
CRD C 107 (1994) Standard Test Method for Specific 

Gravity and Absorption of Coarse Aggregate 
 
 
PART 2   PRODUCTS 
 
2.1   MINUS 3-INCH BEDDING STONE 
 
2.1.1   General 
 
Minus 3-inch bedding stone shall consist of gravel or crushed stone.  The 
material shall be composed of tough, durable particles, shall be reasonably 
free from thin, flat and elongated pieces, and shall contain no organic 
matter nor soft, friable particles in quantities considered objectionable by 
the Contracting Officer. 

 
2.1.2   Gradation 
 
           U.S. Standard                    Permissible Limits         
              Sieve No.                Percent by Weight, Passing 
 
                3 inch                             100  
            1 1/2 inch                           85 - 100 
              3/4 inch                           35 - 70 
              3/8 inch                            5 - 40 
               No. 4                              0 - 10 
 
The material shall be well graded between the limits shown.  The Contractor 
shall furnish a certified test report, which certifies that the supplied 
bedding stone meets the above gradation, and also furnish a representative 
sample of this same material to the Government. 

 



2.2   STONE RIPRAP 
 
2.2.1   General 
 
All stone riprap shall be durable material as approved by the Contracting 
Officer.  The sources from which the Contractor proposes to obtain the 
material shall be selected well in advance of the time when the material 
will be required.  In case an undeveloped source is to be used, the 
Contractor shall show that an ample quantity of material is available. Stone 
for riprap shall be of a suitable quality to ensure permanence in the 
structure and in the climate in which it is to be used.  It shall be free 
from cracks, seams and other defects that would tend unduly to increase its 
deterioration from natural causes.  The inclusion of objectionable 
quantities of dirt, sand, clay and rock fines will not be permitted. 

 
2.2.2   Sources and Evaluation Testing 
 
Riprap shall be obtained in accordance with the provisions of Section 00800 
SPECIAL CONTRACT REQUIREMENTS, paragraph STONE SOURCES.  The Contractor 
shall submit suitable test reports and service records to show the 
acceptability of the stone.  

 
If the Contractor proposes to furnish riprap from a source not currently 
listed, the Contractor shall make such investigations as necessary to 
determine whether acceptable stone can be produced from the proposed source.  
Satisfactory service records on work outside the Corps of Engineers will be 
acceptable.  If no such records are available, the Contractor shall make 
tests to assure the acceptability of the stone.  The tests to which the 
stone may be subjected will include petrographic analysis, specific gravity, 
abrasion, absorption, wetting and drying, freezing and thawing and such 
other tests as may be considered necessary by the Contracting Officer.  

 
The following guidance is provided for use by the Contractor in analyzing a 
new source of stone.  Stone that weighs less than 150 lbs/cf and has more 
than 2% absorption will not be accepted unless other tests and service 
records show that the stone is satisfactory.  

 
a.  The method of tests for unit weight will be CRD C 106.  

 
b.  The method of tests for absorption will be CRD C 107.  

 
Samples shall be taken by the Contractor under the supervision of the 
Contracting Officer at least 60 days in advance of the time the placing of 
the stone is expected to begin.  The tests will be conducted in accordance 
with applicable Corps of Engineers methods of tests given in the Handbook 
for Concrete and Cement, and will be performed at an approved testing 
laboratory.  The cost of testing will be borne by the Contractor. 

 
2.2.3   Gradation 
 
Gradation shall conform to Plates I and II at the end of this section and 
format thereof shall be as shown.  Neither the width nor the thickness of 
any piece shall be less than one-third of its length.  An allowance of 5 
percent by weight for inclusion of quarry spalls will be permitted.  Stone 
shall be reasonably well graded between the largest and smallest pieces.  
Plates I and II describe the upper and lower limit curves for the riprap 
gradation.  The gradation limits of the riprap are plotted on ENG Form 4055 



at the end of this section as Plates I and II. The gradation limits of the 
riprap must lie between these upper and lower limit curves.  The Contractor 
shall submit to the Contracting Officer a copy of the plots on the gradation 
graphs for each size of riprap furnished. 

 
2.2.4   Test Method 
 
Gradation test method shall conform to the requirements of "LMVD Standard 
Test Method for Gradation of Riprap" included at the end of this section.  
Inserted at the end of this section are a Gradation Test Data Sheet (Plate 
III), an Example Gradation Test Data Sheet (Plate IV), and an Example 
Gradation plotted on ENG Form 4055 (Plate V). 

 
2.2.5   Gradation Test 
 
The Contractor shall perform gradation tests on the riprap at the quarry.  
At least one gradation test shall be performed for each type of riprap prior 
to placing any stone at the site and thereafter at increments of 15,000 tons 
for each size of riprap.  Samples shall be taken by the Contractor under the 
supervision of the Contracting Officer and shall be collected in a random 
manner that will provide samples that accurately reflect the actual 
gradations arriving at the jobsite.  The sample size for the riprap shall be 
not less than 15 tons.  The Contractor shall provide all necessary screens, 
scales and other equipment, and the operating personnel therefore, and shall 
grade the samples, all at no additional cost to the Government. 

 
PART 3   EXECUTION 
 
3.1   BASE PREPARATION 
 
Areas on which the bedding stone and riprap are to be placed shall be 
dressed to conform to cross-sections shown on the contract drawings and as 
specified in Section 02300 EARTHWORK.  Humps and depressions within the 
slope lines shall be dressed to provide relatively smooth and uniform 
surfaces.  Immediately prior to placing the bedding stone, the prepared base 
will be inspected by the Contracting Officer and no material shall be placed 
thereon until that area has been approved. 

 
3.2   PLACEMENT OF BEDDING STONE 
 
Bedding stone for riprap shall be spread uniformly on the prepared base to 
the lines and grades as indicated on the contract drawings and in such 
manner as to avoid damage to the prepared base.  Any damage to the surface 
of the prepared base during placing of the material shall be repaired before 
proceeding with the work.  On sloping surfaces, the bedding stone shall be 
placed from the bottom of the slope upward.  Compaction of material placed 
on the prepared base will not be required, but each layer shall be finished 
to present a reasonably even surface, free from mounds or windrows.  The 
allowable deviation from the prescribed thickness shall be plus 2 inches. 

 
3.3   RIPRAP 
 
3.3.1   General 
 
Riprap shall be placed on the prepared bedding within the limits shown on 
the contract drawings.  Riprap shall be as specified in paragraph STONE 
RIPRAP above. 



 
3.3.2   Placement 
 
Riprap shall be placed in a manner, which will produce a reasonably well 
graded mass of rock with the minimum practicable percentage of voids, and 
shall be constructed, within the specified tolerance, to the lines and 
grades indicated on the contract drawings. 

 
A tolerance of plus 6 inches and minus 3 inches from the required finished 
surface of the riprap will be allowed provided these extremes do not occur 
adjacent to each other, and that neither extreme exists over more than 10 
percent of the total area.  

 
Riprap shall be placed to its full course thickness in one operation and in 
such manner as to avoid displacing the bedding stone.  The larger stones 
shall be well distributed and the entire mass of stones in their final 
position shall be graded to conform to the gradation specified in paragraph 
GRADATION.  

 
The finished riprap shall be free from objectionable pockets of small stones 
and clusters of larger stones.  

 
Placing riprap in layers will not be permitted.  Placing riprap by dumping 
it into chutes, or by similar methods likely to cause segregation of the 
various sizes, will not be permitted.  On sloping surfaces, the riprap shall 
be placed from the bottom of the slope upward.  Placing riprap by dumping it 
at the top of the slope and pushing it down the slope will not be permitted. 

 
The desired distribution of the various sizes of stones throughout the mass 
shall be obtained by selective loading of the material at the quarry or 
other source; by controlled dumping of successive loads during final 
placing; or by other methods of placement that will produce the specified 
results.  

 
Each truckload of riprap shall be representative of the gradation 
requirements.  Rearranging of individual stones by mechanical equipment or 
by hand will be required to the extent necessary to obtain a reasonably 
well-graded distribution of stone sizes as specified above. 

 
3.3.3   Maintenance 
 
The Contractor shall maintain the riprap until accepted, and any material 
displaced prior to acceptance and due to the Contractors negligence shall be 
replaced at his expense and to the lines and grades shown on the contract 
drawings. 

 
3.4   GROUTING 
 
3.4.1   Placement 
 
Portions of installed riprap as indicated on the drawings shall be grouted. 
No grout shall be placed under water.  The grout mix shall have the 
following proportions: 
 
1.  minimum cementitious material    550    lb/cy (cement + fly ash) 
2.  fine aggregate                  1600    lb/cy (approx.) 
3.  coarse aggregate                1300    lb/cy (approx.) 



4.  maximum water-cement ratio         0.70 
 
Fly ash may be substituted for cement up to 20% of the cementitious material 
content.  Grout shall be air-entrained with an air content between 4.5 and 
7.5 percent.  The grout may contain a water-reducing admixture. 
 
Fine and coarse aggregates shall conform to the requirements of ASTM C33 
with the coarse aggregate having a maximum size of 3/4 inch.  The water 
content shall be such that the grout has a consistency which will permit 
gravity flow into the interstices of the  riprap with the help of barring, 
spading, and brooming.   
 
The grout shall be used in the work within 90 minutes after mixing.  
Retempering of grout will not be permitted.  Riprap shall not be grouted 
when the ambient temperature is below 40 degrees F or above 85 degrees F 
unless approved by the Contracting Officer in writing, nor when the grout, 
without special protection, is likely to be subjected to freezing 
temperatures before final set has occurred.  Prior to grouting, all surfaces 
of riprap shall be wetted. The riprap shall be grouted in successive strips, 
approximately 10 feet in width, commencing at the lowest strip and working 
up the slope.  Each batch of grout shall be dumped on the upper portion of 
the ungrouted part of the strip and worked into the voids between the stones 
and down the slopes. Grout shall be brought to the place for final deposit 
by approved means, and in no case shall grout be permitted to flow on the 
riprapped surface a distance in excess of 10 feet. Grout shall be dropped no 
more than 5 feet vertically.   
 
Immediately after dumping a batch of grout, it shall be distributed over the 
surface of the strip by the use of brooms and the grout worked into place 
between stones with suitable bars, spades, and trowels.  Adequate 
precautions shall be taken to prevent grout from penetrating the prepared 
base.  The flow of grout shall be directed with brooms, spades or baffles to 
prevent it from flowing excessively along the same path and to assure that 
all voids are filled.  Sufficient barring shall be done to loosen tight 
pockets of rock and otherwise aid the penetration of grout so that all voids 
shall be filled and the grout fully penetrates the rock blanket.  All 
brooming on slopes shall be uphill and after the grout has stiffened, the 
entire surface shall be rebroomed to eliminate runs and to fill voids caused 
by sloughing.  Grout shall be placed to within 6 inches of the riprap 
grade/slope as shown on the drawings.  The rough surface of the riprap 
grade/slope shall be maintained and excess grout within the top 6 inches 
shall be removed.   
 
After completion of any strip as specified, no workman, nor any load, shall 
be permitted on the grouted surface for a period of at least 24 hours.  The 
surface of all grouted riprap shall be protected from rain, flowing water 
and mechanical injury for a period of at least 24 hours.  The surface of all 
grouted riprap shall be cured by keeping the surface continuously wet for a 
period of not less than 72 hours or by application of an approved curing 
compound. 

 
3.4.2   Maintenance 
 
The Contractor shall maintain the grouted riprap until accepted, and any 
material displaced prior to acceptance and due to the Contractor's 
negligence shall be replaced at his expense and to the lines and grades 
shown on the contract drawings. 



LMVD STANDARD TEST METHOD FOR GRADATION 

A. Select a representative sample (Note #1), weigh and dump on hard stand. 

B. Select four specific size stones to use as reference stones (a1, b1, c1, and d1) while 
performing the "individual weight larger than" test (see example & Note #2).  Selected stone sizes 
should represent an evenly distributed cross section of the various size stones contained within the 
sample.  Reference stone “a1” is typically the largest stone in the sample.  Procedure is similar to the 
standard aggregate gradation test for "individual weight retained". 

C. Determine the largest size stone in the sample.  (100% size) 

D. Separate the sample into piles starting with the stones that are larger than reference stone 
“b1” and proceeding to the smallest stones.  The first pile should contain all stones larger than 
reference stone “b1” and smaller than “a1”, the largest stone.  Pile two should contain all stones 
larger than “c1” and smaller than “b1”.  Pile 3 should contain all stones larger than “d1” and smaller 
than “c1”.  The remaining pile should contain all stones smaller than “d1”.   Use reference stones for 
visual comparison in separating the obviously "larger than" stones.  Stones that appear close to a 
specific size reference stone must be individually weighed.  If a stone is heavier than the specific 
size reference stone, it should be place in the pile containing the stones larger than the reference 
stone.  Weigh each pile as a whole or cumulatively adding each stone in the individual piles. 

E. Paragraph D above will result in "individual weight retained" figures. Calculate 
individual percent retained (heavier than) and cumulative percent retained and cumulative percent 
passing (lighter than).  Record test results, as shown on Plate II, on the “Gradation Test Data Sheet” 
(Plate IV).  Plot percent finer by weight, along with the specification curves on ENG Form 4055. 

F. See plate III and a RIPRAP GRADATION CURVES plate for a blank “Gradation Test 
Data Sheet” and a blank ENG FORM 4055. 

NOTES 

1. Sample Selection.  The most important part of the test and the least precise is the selection of a 
representative sample. No "standard" can be devised; larger quarry run stone is best sampled at the 
shot or muck pile by given direction to the loader; small graded riprap is best sampled by random 
selection from the transporting vehicles. If possible, all parties should take part in the sample 
selection and agree before the sample is run that the sample is representative. 

2. Selection of Size for Separation.  It is quite possible and accurate to run a gradation using any 
convenient sizes for the separation, without reference to the specifications.  However, it is usually 
more convenient to select weights from the gradation limits, such as the 90 lbs., 40 lbs., 20 lbs., and 
5 lbs. as shown in the following “R-90”example. After the test is plotted on ENG 4055 and a curve 
drawn, the gradation limits from the specifications shall be plotted. 







 PLATE III

G R A D A T I O N  T E S T  D A T A  S H E E T  
 
Quarry  _________________________  Stone Tested ______________________ 
 
Date of Test  ___________________  Testing Rate ______________________ 
 

T E S T  R E P R E S E N T S  
 

Contract No. District Tons 

   

   

 TOTAL  

 
G R A D A T I O N  

 
 

Stone Size 
(lbs) 

Weight 
Retained 

Individual 
% Retained 

Cumulative 
  % Ret.    % Pass 

Specification 
% Finer by wt 

      

      

      

      

      

      

      

      

Total Weight      

 
Remarks:___________________________________________________________________ 
 
  I Certify that the above stone sample is representative of the total 
tonnage covered by this test report. 
 
Contractor Representative _________________________________________________ 
 
Government Representative _________________________________________________ 
 



 PLATE IV

E X A M P L E  G R A D A T I O N - S P E C I F I C A T I O N S  
B A S E D  O N  “ R - 9 0 ”  

 

Stone Weight in Lbs. Percent Finer by Weight 

90 - 40 100 

40 - 20 50 

20 - 5 15 

 
 
 
 
 
 

E X A M P L E  G R A D A T I O N - W O R K S H E E T  
B A S E D  O N  “ R - 9 0 ”  

 
 

Stone Size 
(lbs) 

Weight 
Retained 

Individual 
% Retained 

Cumulative 
  % Ret.    % Pass 

Specification 
% Finer by wt 

90 0 0 - 100  

40 9600 30 30 70 100 

20 11200 35 65 35 50 

 5 8000 25 90 10 15 

    < 5 3200 10 100 -  

      

      

      

Total Weight 32000lbs     

 
Remarks: LARGEST STONE SIZE = 78 LBS 
 







 
     
 

-- End Of Section -- 
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SECTION 02610 
 

CORRUGATED METAL PIPE CULVERT REMOVAL AND INSTALLATION 
 
PART 1   GENERAL 
 
1.1   SCOPE 
 
The work covered by this section consists of furnishing all labor, 
equipment, and materials, and performing all operations necessary for the 
removal and disposition of corrugated metal pipe existing culverts, and for 
the installation of new corrugated metal pipe culverts and flared end 
sections, as indicated on the drawings, specified herein, and/or as 
directed.  

 
1.2   QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for the work 
specified in this section to assure compliance with contract requirements 
and maintain records of his quality control for all construction operations 
including; but, not limited to, the following: 

 
1.2.1   Materials 
 
Review, prior to submittal, of certificates for compliance with 
specification requirements.  

 
1.2.2   Installation 
 
Length, type, location, alignment, grade, slope, foundation bedding, 
coupling bands, repair of damaged areas.  

 
A copy of these records and tests, as well as the records of corrective 
action taken, shall be furnished the Government. 

 
1.3   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 00800 SPECIAL 
CONTRACT REQUIREMENTS, paragraph 1.32 SUBMITTALS: 

 
SD-09 Reports 

 
Installation; FIO 

 
Length, type, location, alignment, grade, slope, bedding, coupling bands for 
corrugated metal pipe. 

 
SD-13 Certificates 

 
Corrugated Metal Pipe; FIO 

 
Certifications from the manufacturers attesting that corrugated metal pipe 
materials meet specification requirements. 



 
1.4   REFERENCES 
 
The following publications of the issue listed below, but referred to 
thereafter by basic designation only, forms a part of this specification to 
the extent indicated by the reference thereto:  

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM A 760 (1993) Corrugated Steel Pipe, Metallic-Coated 

for Sewers and Drains 
 
ASTM A 849 (1994) Post Applied Coatings, Pavings, and 

Linings for Corrugated Steel Sewer and 
Drainage Pipe 

 
 
PART 2   PRODUCTS 
 
2.1   GENERAL 
 
The zinc-coated (Galvanized) corrugated metal pipe culvert shall conform to 
the requirements of ASTM A 760, for Type I and shall conform to the 
requirements of ASTM A 849 for fully coated with paved invert using Class B 
material.  As an alternate, aluminum coated (Aluminized) corrugated metal 
pipe culverts may be used conforming to ASTM A 760, Type I with no 
bituminous coating or paved invert required.  The manufacturer's certified 
statement as to quality will be accepted in lieu of performing the 
prescribed tests.  The pipes shall be fabricated from 0.064 inches thick 
sheets.  Coupling bands for joints may be 0.052 inches thick or heavier and 
shall be installed as recommended by the materials manufacturer except as 
specified herein.  Coupling bands shall be coated as specified hereinabove 
for the pipe and shall have corrugations, not projections, that mesh with 
the pipe corrugations, and if helical corrugations are used, each length of 
helical pipe used shall have a minimum 12-inch length of annular 
corrugations at each end.  All installation hardware shall be as recommended 
by the materials manufacturer. 

 
2.2   FLARED END SECTIONS 
 
The flared end sections shall be the pipe manufacturer's standard flared end 
section for use with the specified pipe.  Flared end sections shall be 
manufactured from galvanized sheet steel. 

 
PART 3   EXECUTION 
 
3.1   REMOVAL OF EXISTING CULVERTS 
 
Indicated existing culverts shall be removed and disposed of off site at a 
facility approved for disposal of such materials.  The Contractor shall 
perform such excavation as is necessary for removal of the culverts.  Earth 
materials resulting from the excavation shall be stockpiled and subsequently 
used in the culvert backfill or shall be disposed of as specified in SECTION 
02300 EARTHWORK, paragraph 3.6.2. 

 
3.1.1   Culverts to be Altered 
 



Culverts that are to be altered are culverts that are partially exposed 
during excavation. These culverts shall be modified as shown on the 
drawings.  

 
3.2   INSTALLATION OF CULVERT PIPE AND FLARED END SECTIONS 
 
The exact length of the culvert will be determined in the field by the 
Contracting Officer and the Contractor will be notified of such length prior 
to installation.  Installation of the pipe shall be accomplished in the dry.  
The pipe shall be bedded on a smooth surface with invert elevation as 
determined in the field.  Joints shall be carefully made by the material 
manufacturer's standard method, subject to the provisions of Part 2 above.  
Pipe shall be handled with care so that damage to the coating will be 
minimized.  Coupling band rods if applicable and damaged areas of pipe shall 
be coated with an approved asphaltic cement prior to placement of backfill, 
and in case damaged areas are at joints, such areas shall be coated prior to 
making the joint.  The Contractor shall perform such excavation as is 
necessary for installation of the culverts and the flared end sections. The 
flared end sections shall be installed on the inlet ends of the culverts.   

 
3.3   BACKFILL 
 
3.3.1   General 
 
Backfill material shall be placed around and over the culvert pipe to the 
line and grade indicated on the drawings and/or as directed by the 
Contracting Officer.  Backfill material shall be obtained from the required 
excavations, and shall be free from roots, muck, brush and other 
objectionable matter.  Material used within 2 feet of the pipe shall consist 
of cohesive material.  The Contractor will be required, when directed, to 
remove any materials which the Contracting Officer considers to be 
objectionable in the backfill.  Frozen material shall not be placed in the 
backfill nor shall material be placed upon frozen foundations. The 
suitability of each section of the foundation for placing materials thereon 
will be determined by the Contracting Officer.  

 
3.3.2   Compacted Backfill 
 
Backfill material within 2 feet of the pipe shall be placed concurrently on 
each side of the pipe in layers not more than 6 inches in thickness prior to 
compaction.  In placing and compacting the material, care shall be taken to 
insure that the backfill is rammed tight against the pipe at all points but 
does not displace the pipe.  Compaction within 2 feet of culvert pipe shall 
be accomplished by the use of approved mechanical hand tampers.  Each layer 
of backfill placed within 2 feet of the culverts shall be placed and 
compacted in accordance with the requirements for compacted fill in Section 
02300 EARTHWORK.  The remaining culvert backfill shall be placed in layers 
not exceeding 12 inches in thickness prior to compaction and shall be placed 
and compacted in accordance with the requirements for compacted fill in 
Section 02300 EARTHWORK. 

 
3.4   BEDDING STONE AND RIPRAP AT THE CULVERTS 
 
Bedding stone and riprap at the culverts shall be as shown on the drawings 
and shall be as specified in SECTION 02542 - STONE PROTECTION. 

 
-- End Of Section -- 



Invitation No. W912EQ-04-B-0016 
 

   SECTION 02620 
 

REINFORCED CONCRETE PIPE AND MANHOLES    
 
PART 1   GENERAL 
 
1.1   SCOPE 
 
The work provided for herein consists of furnishing all plant, labor, 
material, and equipment and performing all work required for installing the 
reinforced concrete pipes, concrete manholes, and reinforced concrete pipe 
culverts as shown on the drawings and as specified herein. 

 
1.2   QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for all 
reinforced concrete pipe construction operations to assure compliance with 
contract requirements and shall maintain records of his quality control for 
all construction operations including, but not limited to the following: 

 
1.  Inspection upon delivery of the pipe and manholes sections for damage or 

defects. 
 
2.  Installation and alignment of the reinforced concrete pipe and of the 

concrete manholes.    
 
Three copies of these records, as well as the records of corrective action 
taken, shall be furnished the Government. 

 
1.3   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 00800 SPECIAL 
CONTRACT REQUIREMENTS, paragraph 1.32 SUBMITTALS. 

 
SD-09 Reports 

 
Inspection of Pipe and Manholes; FIO 
Installation Records for Pipe and Manholes; FIO 
Installation and Alignment; FIO 

 
Installation and Alignment Records for Concrete Pipe and Manholes; FIO 

 
SD-13 Certificates 

 
Reinforced Concrete Pipe and Manholes; FIO 

 
Certifications from the manufacturers attesting that reinforced concrete 
pipe and manholes meet specification requirements. 

 
1.4   REFERENCES 
 



The following publications of the issue listed below, but referred to 
thereafter by basic designation only, form a part of this specification to 
the extent indicated by the reference thereto: 

 
AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO) 

 
M 206 Reinforced Concrete Arch Culvert Storm Drain, 

and Sewer Pipe 
 
 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)  
 
ASTM A 48 (1994) Gray Iron Castings 

 
ASTM C 76 (1997) Reinforced Concrete Culvert, Storm 

Drain, and Sewer Pipe  
 
ASTM C 443 (1994) Joints for Circular Concrete Sewer and 

Culvert Pipe, Using Rubber Gasket 
 
ASTM C 478 (1997) Precast  Reinforced Concrete Manhole 

Sections 
 
 
PART 2   PRODUCTS 
 
2.1   MATERIALS 
 
2.1.1   Concrete Pipe 
 
Concrete pipe shall be reinforced concrete culvert (RCC) pipe designed and 
manufactured in accordance with ASTM C 76 for "Reinforced Concrete Culvert, 
Storm Drain, and Sewer Pipe" for Class IV and Wall B.  The reinforced 
concrete pipe shall be manufactured in minimum eight  foot (8') lengths with 
standard joints  and shall be joined with O-ring gaskets manufactured in 
accordance with ASTM C 443 and mastic.  The mastic shall be as recommended 
by the manufacturer.  

 
2.1.2   Precast Reinforced Concrete Manholes 
 
Precast reinforced concrete manholes shall conform to ASTM C 478. Joints 
between precast concrete risers and tops shall be full-bedded in cement 
mortar and shall be smoothed to a uniform surface on both interior and 
exterior of the structure and/or  shall be as recommended by the 
manufacturer.   The manhole frames, covers, and steps shall meet the 
requirements of ASTM  A 48 for "Gray Iron Castings, Class 25".   

 
2.1.3   Certificates of Compliance 
 
The Contractor shall submit Certificates of compliance attesting that the 
reinforced concrete pipe and the concrete manhole sections meet 
specification requirements in accordance with Special Contract Requirements 
entitled, "CERTIFICATES OF COMPLIANCE." 

 
PART 3   EXECUTION 
 



3.1   REMOVAL OF EXISTING CULVERTS 
 
Indicated existing culverts shall be removed and disposed of off site at a 
facility approved for disposal of such materials.  The Contractor shall 
perform such excavation as is necessary for removal of the culverts.  Earth 
materials resulting from the excavation shall be stockpiled and subsequently 
used in the culvert backfill or shall be disposed of as specified in SECTION 
02300 EARTHWORK, paragraph 3.6.2. 

 
3.2   INSTALLATION: PIPE AND MANHOLES 
 
3.2.1   General 
 
Pipe to be laid under these specifications shall be concrete culvert pipe 
with standard joints and shall be joined with O-ring gaskets as specified in  
paragraph 2.1.1 above.  The installation of the pipe shall be accomplished 
in the dry.  Pipe joints shall consist of a female ring at one end and a 
male ring at the opposite end.  The rings are so fabricated that the male 
ring with the gasket will enter the female ring to its full depth and when 
the entering pipe is formed "home" in the adjacent female ring, the O-ring 
gasket is tightly compressed in the narrow annular space between the 
jointing rings, thus forming a watertight seal.  

 
3.2.2   Installation 
 
Pipe and gasket installation, joint inspection, and joint sealing shall be 
performed according to the manufacturer's instructions.  Great care shall be 
taken in the inspection of the joints, especially on the bottom half of the 
joint where the pipe layer cannot see the gasket from the outside of the 
pipe as the joint is being made.  It is essential that each gasket be in 
proper position, without shift or kink when the pipe is "home", in order 
that a tight joint is secured.  The joint space on each side of the O-ring 
gasket except the exterior space adjacent to the shaped trench shall then be 
filled with a mastic sealant recommended by the pipe manufacturer.  Any 
defective joint, discovered after the pipe has been laid, shall be repaired 
by and at the expense of the Contractor.  Repair of defective joints shall 
be as directed by the Contracting Officer.  Not less than two (2) lengths of 
pipe shall be in final position in advance of final joint sealing at all 
times while pipe laying is in progress.  Interior of pipe shall be kept 
clean. It is essential that no mud, sand, debris or other foreign matter be 
permitted  to enter the pipe line at any time.   

 
3.2.3   Alignment 
 
The Contractor shall utilize a transit or  other optical or electronic 
equipment acceptable to the Contracting Officer to set the pipe to the 
specified line and grade during installation.  The Contractor shall furnish 
records showing the line and grade of the completed installation of the 
concrete pipes and manholes. 

 
3.2.4   Attachment of the RCC Pipe to the Concrete Manholes 
 
Pipe of all diameters shall be connected to manholes using an integrally 
elastomeric ring, a rubber boot, or approved equal flexible connector and 
shall be installed as recommended by the manufacturer.  Connections using 
mortar or other rigid materials will not be acceptable. 

 



3.3   FOUNDATION PREPARATION AND BACKFILLING  
 
The foundation preparation, backfilling, and associated earthwork for the 
installation of the concrete pipe and manholes shall be as shown on the 
drawings and specified in Section 02300 EARTHWORK.  Except for placement of 
semi-compacted fill above the 48-inch pipe along the levee, the backfill for 
all concrete pipe shall consist of a combination of granular fill and 
compacted fill.  The backfill shall be brought up and compacted equally and 
thoroughly along each side of the pipe and the manholes and over the pipe to 
the elevations shown on the drawings or as directed by the Contracting 
Officer in such a manner as to avoid displacement of or damage to the pipe 
or manholes. 

 
-- End Of Section -- 
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SECTION 02630 
 

CONCRETE BOX CULVERTS 
PART 1   GENERAL 
 
1.1   SCOPE 
The work provided for in this section consists of furnishing all plant, 
labor, materials and equipment to construct the concrete box culverts as 
shown on the drawings and specified herein. 

 
1.2   QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for all box 
culvert construction operations to assure compliance with contract 
requirements and shall maintain records of his quality control for all 
construction operations including, but not limited to the following: 

 
a. shop drawings for reinforced concrete structures. 
 
b. installation and alignment of box culverts. 
 
c. records for earthwork and cast-in-place concrete construction. 
 

1.3   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 00800 SPECIAL 
CONTRACT REQUIREMENTS, paragraph 1.32 SUBMITTALS: 

 
SD-04 Drawings 

 
Shop Drawings; FIO 

 
Shop drawings shall be submitted showing details of reinforcement, sizes and 
grades of steel, bending, and splicing details. 

 
Cast-in-place Concrete; FIO 

 
Certificates from concrete supplier that materials for cast-in-place 
concrete meet material requirements. 

 
SD-18 Records 

 
Earthwork; FIO 

 
Submit records of earthwork tests. 

 
Concrete; FIO 

 
Submit records of cast-in-place concrete tests. 

 
1.4   REFERENCES 
 



The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 
 
The box culverts are to be constructed in accordance with the requirements 
of the standard specifications of the Missouri Department of Transportation 
(MDOT) and SECTION 02300 EARTHWORK and Section 03307 CONCRETE FOR MINOR 
STRUCTURES of these specifications.  In case of conflicts between provisions 
of the MDOT standard specifications and the earthwork and concrete sections 
herein, the decision as to which provision shall be followed shall rest 
solely with the Contracting Officer.   

 
MISSOURI DEPARTMENT OF TRANSPORTATION (MODOT) 

 
MODOT (1999) Missouri Standard Specifications for 

Highway Construction 
 
PART 2   PRODUCTS 
 
2.1   CAST-IN-PLACE CONCRETE 
 
Materials for cast-in-place concrete shall be as specified in Section 03307 
CONCRETE FOR MINOR STRUCTURES. 

 
2.2   EARTHWORK 
 
Materials for earthwork shall be as specified in Section 02300 EARTHWORK. 

 
PART 3   EXECUTION 
 
3.1   REMOVAL OF EXISTING CULVERTS 
 
Indicated existing culverts shall be removed and disposed of off site at a 
facility approved for disposal of such materials.  The Contractor shall 
perform such excavation as is necessary for removal of the culverts.  Earth 
materials resulting from the excavation shall be stockpiled and subsequently 
used in the culvert backfill or shall be disposed of as specified in SECTION 
02300 EARTHWORK, paragraph 3.6.2. 

 
3.2   GENERAL 
 
Box culverts shall be constructed as called for on the drawings and in 
conformance with the MODOT standard specifications and the specifications 
herein. 

 
3.3   FOUNDATION PREPARATION AND BACKFILLING 
 
The foundation preparation, backfilling, and associated earthwork for the 
installation of the box culverts shall be as shown on the drawings and 
specified in Section 02300 EARTHWORK.  The backfill for concrete box 
culverts shall consist of a combination of granular fill and compacted fill.  
The backfill shall be brought up and compacted equally and thoroughly along 
each side of the box culvert and over the box culvert to the elevations 
shown on the drawings or as directed by the Contracting Officer in such a 
manner as to avoid displacement of or damage to the culvert. 

 



3.4   ALIGNMENT 
 
The Contractor shall utilize a transit or other optical or electronic 
equipment acceptable to the Contracting Officer to construct the box 
culverts to the specified lines and grades.  The Contractor shall furnish 
records showing the lines and grades of the completed box culverts. 

 
3.5   TESTS AND INSPECTIONS 
 
Tests and inspections for installation and construction of the box culverts 
shall be as specified in Section 02300 EARTHWORK and Section03307 CONCRETE 
FOR MINOR STRUCTURES. 

 
     

-- End Of Section -- 
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SECTION 02722 
 

AGGREGATE BASE COURSE 
PART 1   GENERAL 
1.1   SCOPE 
 
The work provided for in this section consists of furnishing all plant, 
labor, materials and equipment and performing all operations necessary for 
furnishing and placing aggregate on a prepared subgrade, all as indicated on 
the drawings and/or specified herein.  The aggregate shall serve as the base 
course for roads to be subsequently paved and as the surface course for 
unpaved roads. 

 
1.2   SUBMITTALS 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only. 

 
SD-13 Certificates 

 
Aggregate Quality; FIO 

 
1.3   REFERENCES 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
MISSOURI DEPARTMENT OF TRANSPORTATION (MoDOT) 

 
MODOT Specifications    (1999 Edition) Missouri Standard 

Specifications for Highway Construction 
 

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO) 

 
AASHTO T 99 (1995) The Moisture-Density Relations of 

Soils Using a 2.5-kg (5.5 lb.) Rammer and a 
305mm (12 in.) Drop 

 
AASHTO T 191  (1996) Density of Soil In-Place by the Sand 

Cone Method 
 
AASHTO T 205 (1996) Density of Soil In-Place by the Rubber 

Balloon Method 
 
AASHTO T 238  (1996) Density of Soil and Soil Aggregate In-

Place by Nuclear Methods (Shallow Depth) 
 



 
AASHTO T 239  (1996) Moisture Content of Soil and Soil 

Aggregate In-Place by Nuclear Methods 
(Shallow Depth) 

 
   
 
PART 2   PRODUCTS 
 
2.1   MATERIALS 
2.1.1   Aggregate for Base and Surface Course 
 
The aggregate for base and surface course shall conform to the material 
specified in SECTION 1007.1, TYPE 1 AGGREGATE, of the Missouri Standard 
Specifications for Highway Construction. 

 
2.1.2   Aggregate Quality 
 
Prior to delivery of any material, the Contractor shall furnish a 
certificate from the material provider certifying that the aggregate base 
course complies with the requirements of paragraph AGGREGATE FOR BASE AND 
SURFACE COURSE. 

 
PART 3   EXECUTION 
 
3.1   EMBANKMENT FILLS AND SUBGRADE 
 
The subgrade shall be substantially uniform in density throughout its entire 
width.  It shall conform to the lines, grades and typical cross sections 
shown in the plans, or as established by the Contracting Officer.  Where 
hauling results in ruts or other objectionable irregularities, the 
Contractor shall reshape and reroll the subgrade before the base is placed. 

 
All embankment fills and subgrades shall be rolled and compacted in 
accordance with the requirements for compacted fill and other applicable 
provisions for earthwork as specified in Section 02300 EARTHWORK.  The 
subgrades shall be checked after rolling and, if not at the specified grade 
at all points, sufficient material shall be removed or added and compacted 
to bring all portions of the subgrade to the required elevation and density. 

 
3.2   PLACEMENT 
 
3.2.1   Placement of Aggregate 
 
The aggregate shall be placed upon the prepared surface as indicated on the 
drawings and shall be spread and shaped so as to produce a compacted 
finished base or surface course conforming to the lines and grades as 
indicated on the contract drawings.  The maximum thickness of any one layer 
shall not exceed 6 inches after compaction. 

 
3.2.2   Mixing 
 
Any additional material required and sufficient water to obtain the desired 
compaction shall be thoroughly mixed and delivered to the site as a combined 
product. 

 



3.3   SHAPING AND COMPACTING 
 
The aggregate mixture shall be uniformly spread in a layer of such depth 
that when compacted, the course will have the approximate thickness 
specified. 

 
Shaping and compacting shall be performed until a true, even and uniform 
surface of proper grade, cross section and density is obtained as called for 
in SECTION 304 of the MoDOT Specifications.  Type 1 aggregate shall be 
compacted to not less than standard maximum density as determined by AASHTO 
T99.  The Standard Compaction Test will be made in accordance with AASHTO T 
99, Method C, replacing any material retained on the 3/4 inch sieve. Field 
density will be determined in accordance with AASHTO T 191 or AASHTO T 205, 
using the total material or AASHTO T 238, Method B Direct Transmission, for 
wet density.  The volume of the test hole may be reduced as necessary to 
accommodate available testing equipment.  If nuclear density test methods 
are used, moisture content will be determined in accordance with AASHTO T 
239, except that a moisture correction factor will be determined for each 
aggregate in accordance with MoDOT Specifications Test Method T35. 

 
Shaping of the completed surface of the aggregate shall be continued until 
the deviation from the required elevation does not exceed a roughly 
compensating maximum of 1/2 inch.  The surface shall be crowned as shown on 
the drawings.  Final rolling shall be accomplished by a self-propelled 
smooth wheeled roller weighing no less than 5 tons. 

 
3.4   MAINTENANCE 
 
The surface of the aggregate shall be well drained at all times.  If at any 
time the compacted aggregate or subgrade becomes unstable, the Contractor, 
at the Contractors expense, shall restore the subgrade and the aggregate to 
the required grade, cross section and density. 

 
For surfaces to be subsequently paved, the Contractor shall maintain the 
required density and surface condition of any portion of the completed 
aggregate base until the prime coat or pavement is placed. 

 
    

-- End Of Section -- 
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SECTION 02740 
 

BITUMINOUS PAVEMENT 
 
PART 1   GENERAL 
 
1.1   SCOPE 
 
The work provided for in this section consists of furnishing all plant, 
labor, materials and equipment and performing all operations necessary for 
priming the aggregate base course and construction of the bituminous 
pavement as indicated on the drawings and/or specified herein. 

 
1.2   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
MISSOURI DEPARTMENT OF TRANSPORTATION (MODOT) 

 
MODOT Specifications (1999 Edition) Missouri Standard 

Specifications for Highway Construction 
 
   
 
1.3   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.   

 
SD-09 Reports 

 
Bituminous Pavement; FIO 

 
The report shall contain a certificate from the provider certifying that the 
bituminous pavement mixture complies with the requirements of this 
specification.  The report shall include: (1) the types and sources of 
aggregates, percentage range of each and range of combined gradation; (2) 
the percent and grade of asphalt; and (3) the mixing time and range of 
mixture temperature. 

 
PART 2   PRODUCTS 
 
2.1   MATERIALS 
 
All material shall conform to Division 1000, Materials Details of the 
Missouri Standard Specifications for Highway Construction, and specifically 
as follows: 

 
Item                                   MoDOT Specification 

Bituminous Material                        1015   
Coarse Aggregate                           1002.1.1 to 1002.1.3, incl. 
Fine Aggregate                             1002 
Mineral Filler                             1002.3 



Hydrated Lime                              1002.4 
 
The mixture composition shall conform to Section 401.3 of the MoDOT 
Specifications.  Aggregate shall meet the following gradation limits: 

 
Sieve Size       Percent Passing by Weight 

            3/4 inch                 100 
            1/2 inch               95 - 100 
            No. 4                  60 - 90 
            No. 8                  40 - 70 
            No. 30                 15 - 35 
            No. 200                 4 - 12 

 
The combined mixture (mineral aggregate and asphalt binder) shall be a 
commercial mixture meeting the requirements of Section 401.3.8 of the MoDOT 
specifications and shall have been approved by the Missouri Department of 
Transportation. 

 
PART 3   EXECUTION 
 
3.1   WEATHER LIMITATIONS 
 
Bituminous mixtures shall not be placed (1) when either the air temperature 
or the temperature of the surface on which the mixture is to be placed is 
below 50 degrees F, (2) on any wet or frozen surface, or (3) when weather 
conditions prevent the proper handling or finishing of the mixture.  
Temperatures are to be obtained in accordance with MoDOT Test Method T20. 

 
3.2   BASE PREPARATION 
 
The base upon which bituminous mixture is to be placed shall be prepared in 
accordance with Section 02722 AGGREGATE BASE COURSE. 

 
3.3   HAULING EQUIPMENT 
 
Trucks used for hauling bituminous mixtures shall comply with the 
requirements of SECTION 404 of the MoDOT Specifications. 

 
3.4   SPREADING AND COMPACTION 
 
Spreading and compaction of the bituminous mixture shall comply with the 
requirements of SECTION 401 of the MoDOT Specifications. 

 
3.5   SURFACE TOLERANCES 
 
The finished courses shall have the nominal thickness shown in the plans and 
shall be substantially free from waves or irregularities.  At transverse 
construction joints, the surface of all other layers shall not vary from a 
10-foot straightedge by more than 1/4 inch.  Surfaces exceeding these 
tolerances shall be re-rolled, replaced, or otherwise corrected in a manner 
satisfactory to the Contracting Officer. 

 
The surface of the mixture after compaction shall be smooth and true to the 
established crown and grade.  Any mixture showing an excess of asphalt 
cement or that becomes loose and broken, mixed with dirt, or is in any way 
defective shall be removed and replaced with satisfactory mixture, which 
shall be immediately compacted to conform with the surrounding area. 



 
     

-- End Of Section -- 



Invitation No. W912EQ-04-B-0016 
 

SECTION 02925 
 

TURFING 
 
PART 1   GENERAL 
 
1.1   SCOPE 
  
The work covered by this Section includes furnishing all labor, equipment, 
and materials necessary to establish a uniform stand of permanent grass on 
the disposal area embankments and all disturbed areas within the project 
limits that are not otherwise covered or protected.  Disturbed areas are 
those areas where the natural ground cover has been altered by construction 
activity, including the channel slopes to the water elevation at the time of 
seeding. 

 
1.2   QUALITY CONTROL 
 
The Contractor shall establish and maintain quality control for the work 
specified in this section to assure compliance with contract requirements 
and maintain records of his quality control for all construction operations 
including but not limited to the following: 

 
1. Fertilizing.  Quality of materials, areas fertilized, quantity applied, 

and method of application. 
 
2.  Seeding.  Quality and type of seed, area covered, rate of application, 

quantity of seed used, and method of distribution. 
 
A copy of these records and tests, as well as the records of corrective 
action taken, shall be furnished the Government. 

 
1.3   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 00800 SPECIAL 
CONTRACT REQUIREMENTS, paragraph 1.32 SUBMITTALS: 

 
SD-09 Reports 

 
Records of fertilizer application; FIO 
Records of seed application; FIO 

 
SD-13 Certificates 

 
Fertilizer; FIO 

 
Certification of fertilizer quality. 

 
Seed; FIO 

 
Certification of seed quality. 

 



PART 2   PRODUCTS 
 
2.1   MATERIALS 
 
2.1.1   Fertilizer 
 
Fertilizer shall consist of a mixture containing nitrogen, phosphorous, and 
potash, and shall be uniform in composition and free flowing.  The 
fertilizer may be delivered to the site in bags or other convenient 
containers or delivered in bulk.  If delivered in bags or containers, the 
fertilizer shall be fully labeled in accordance with the applicable 
fertilizer laws of the State of Missouri, and shall bear the name, trade 
name or trademark, and warranty of the producer.  The fertilizer shall meet 
the requirements of the State of Missouri for commercial fertilizer.  Should 
the commercial fertilizer be furnished in bulk, the Contractor shall furnish 
certified weight tickets and a certified quantitative analysis report, in 
triplicate, from a recognized testing laboratory certifying the nutrient 
ratio of the materials.  In the event the commercial mixture is delivered to 
the job site in the original containers, unopened, the analysis report will 
not be required.  Duplicate signed copies of invoices from suppliers shall 
be furnished.  Invoices shall show quantities and percentage of nitrogen, 
phosphorous, and potash.  Upon completion of the project, a final check of 
the total quantity of fertilizer used will be made against total area 
treated, and if minimum rates of application have not been met, an 
additional quantity of material sufficient to make up the minimum 
application rate shall be distributed as directed 

 
2.1.2   Seed 
 
The Contractor shall furnish seed labeled in accordance with U.S. Department 
of Agriculture Rules and Regulations under the Federal Seed Act. Seed shall 
be furnished in sealed, standard containers unless written exception is 
granted. Seed that is wet or moldy or that has been otherwise damaged in 
transit or storage will not be acceptable.  The specifications for seeds 
shall conform to the following, unless otherwise approved by the Contracting 
Officer: 

 
 

                         Minimum Purity      Minimum Germination 
Kind of Seed             Percent                Percent 
Switchgrass                 95                     80 
Perennial Rye               95                     80 
Red Top                     95                     80 
Bermuda Grass               95                     80 

 
The Contracting Officer shall be furnished duplicate signed copies of 
statements certifying that each container of seed delivered is labeled in 
accordance with the Federal Seed Act and is at least equal to the 
requirements specified above.  This certification shall be obtained from the 
supplier and shall be furnished on or with all copies of seed invoices. 

 
2.1.3   Turfing / Erosion Control Fabric 
 
In areas adjacent to structures or other areas where establishment of turf 
is difficult, the Contractor may utilize turfing/erosion control fabric to 
assist in establishing turf.  Turfing / erosion control fabrics shall be 
composed of degradable materials. 



 
2.1.4   Fill Soil 
 
In areas that have been damaged by erosion or other action, fill soil shall 
be of a quality at least equal to that which exists in areas adjacent to the 
area to be repaired.  Soil used shall be free from roots, stones, and other 
materials that hinder grading, planting, and maintenance operations and 
shall be free from objectionable weed seeds and toxic substances.  

 
PART 3   EXECUTION 
 
3.1   COMMENCEMENT, PROSECUTION AND COMPLETION 
 
3.1.1   General 
 
Preparation of the ground surface, fertilizing and seeding operations shall 
be accomplished during the season between 1 March and 30 June, or between 1 
September and 15 November, inclusive, unless otherwise authorized by the 
Contracting Officer. 

 
3.1.2   Sequence of Work 
 
The sequence of operations for work prescribed in this section shall be as 
follows: 

 
a. Preparation of ground surface. 

 
b. Fertilizing. 

 
c. Seeding. 

 
d. Compacting. 

 
3.2   PREPARATION OF GROUND SURFACE 
 
3.2.1   General 
 
Equipment, in good condition, shall be provided for the proper preparation 
of the ground and for handling and placing all materials.  The Contracting 
Officer shall approve equipment before work is started. 

 
3.2.2   Clearing 
 
Prior to grading and finish dressing, vegetation that may interfere with 
turfing operations shall be removed and shall be disposed of as specified in 
SECTION 02230 CLEARING AND GRUBBING.  The surface shall be cleared of roots, 
cable, wire, and other materials that might hinder the work or subsequent 
maintenance. 

 
3.2.3   Dressing and Surface Preparation 
 
Previously established grades and/or slopes shall be maintained in a true 
and even condition on the areas to be turfed. Surfaces shall be prepared for 
fertilizing and seeding by smoothing to the extent that no abrupt changes in 
surface exist after dressing.  Prior to application of fertilizer and seed, 
the soil shall be loosened to a depth of 4-6 inches. 

 



3.3   APPLICATION OF FERTILIZER 
 
Fertilizer shall be distributed uniformly over the areas to be seeded at a 
rate which will supply not less than 40 pounds of available nitrogen, 40 
pounds of available phosphorous, and 40 pounds of potash per acre and shall 
be incorporated into the soil by light disking, harrowing, or other 
acceptable methods immediately following the application. 

 
3.4   SEEDING 
 
3.4.1   General 
 
Seed sown shall consist of 20 pounds of Switchgrass, 20 pounds of Perennial 
Rye, 20 pounds of Red Top, and 40 pounds of hulled Bermuda grass seed per 
acre.  A satisfactory method of sowing shall be employed, using approved 
mechanical power-drawn seeders, mechanical hand-seeders, broadcast-seeders, 
or other approved methods.  When conditions are such by reason of drought, 
high winds, excessive moisture, or other factors that satisfactory results 
are not likely to be obtained, work shall be halted as directed and resumed 
only when conditions are favorable or when approved alternative or 
corrective measures and procedures have been effected.  If inspection either 
during seeding operations or after there is a show of green indicates that 
areas have been left unplanted, additional seed shall be sown if so 
directed. 

 
3.4.2   Broadcast Seeding 
 
Seed shall be broadcast with approved sowing equipment and distributed 
uniformly over the areas. Seed shall be covered lightly by brush harrow, 
spike-tooth harrow, chain harrow, cultipacker, or other approved device.  
Seed shall not be broadcast during windy weather. 

 
3.4.3   Damage to Seeding 
 
The Contractor shall be fully responsible for any damage to the seeded areas 
caused by his operations. Areas that become damaged as a result of poor 
workmanship or failure to meet the requirements of the specifications may be 
ordered to be repaired and reseeded to specification requirements, without 
additional cost to the Government. 

 
3.5   COMPACTING 
 
Immediately after seeding operations have been completed, the surfaces shall 
be compacted by one pass of a cultipacker, corrugated roller, or other 
approved equipment weighing 100 to 160 pounds per linear foot of roller. 

 
3.6   HYDRAULIC SLURRY METHOD 
 
In lieu of spreading fertilizer, sowing seed, and compacting as specified 
above, the hydraulic slurry method of fertilizing and seeding may be used by 
the Contractor.  Equipment to be used for application of materials by the 
hydraulic slurry method shall be equipment designed for such purpose and in 
good working condition 

 
3.7   ESTABLISHMENT 
 



3.7.1   General 
 
Turfing will be considered to be completed when the areas to be turfed show 
that growth of the specified grass has reached a point of maturity such that 
it has produced stems or runners which overlap adjacent similar growth over 
85 percent of the entire area as determined by random sampling on a square-
yard basis with no bare spot exceeding 36 square inches. 

 
3.7.2   Maintenance 
 
The Contractor shall be responsible for the turfed areas while grass is 
becoming established to the point of acceptance by the Contracting Officer. 
During establishment and prior to acceptance of the turfed areas, the 
Contractor shall repair rainwash damage, if any, to the completed embankment 
at no additional cost to the Government. The turfed areas shall be 
maintained by mowing in order to remove non-planted weeds, brush, and 
grasses or as specified by the Contracting Officer. 

 
3.8   INSPECTION AND ACCEPTANCE 
 
3.8.1   General 
 
Acceptance of the turfed area will not be made until after passage of a 
complete growing season (1 May through 30 September).  Acceptance of the 
turfed areas will be determined by visual inspection.  Existence of rainwash 
damage, dead turf, or dying turf will not be acceptable. 

 
3.8.2   Areas Requiring Returfing 
 
Areas being inspected for acceptance that do not meet the requirements as 
specified hereinabove shall be returfed at no additional cost to the 
Government. 

 
     

-- End Of Section -- 



 
 

SECTION 03307 
 

CONCRETE FOR MINOR STRUCTURES 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
ACI INTERNATIONAL (ACI) 

 
ACI 308 (1992; R 1997) Standard Practice for Curing 

Concrete 
 
ACI 318/318R (1999) Building Code Requirements for 

Structural Concrete and Commentary 
 
ACI 347R (1994; R 1999) Guide to Formwork for Concrete 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM A 185 Standard Specification for Steel Welded Wire 

Fabric, Plain, for Concrete Reinforcement 
 
ASTM A 615 (2000) Deformed and Plain Billet-Steel Bars 

for Concrete Reinforcement 
 
ASTM C 31 (2000) Making and Curing Concrete Test 

Specimens in the Field 
 
ASTM C 33 (1999ael) Concrete Aggregates 

 
ASTM C 39 (1999) Compressive Strength of Cylindrical 

Concrete Specimens 
 
ASTM C 94 (2000) Ready-Mixed Concrete 

 
ASTM C 143 (2000) Slump of Hydraulic Cement Concrete 

 
ASTM C 150 (1999a) Portland Cement 

 
ASTM C 171 (1997a) Sheet Materials for Curing Concrete 

 
ASTM C 172 (1999) Sampling Freshly Mixed Concrete 

 
ASTM C 231 (1997el) Air Content of Freshly Mixed 

Concrete by the Pressure Method 
 
ASTM C 260 (2000) Air-Entraining Admixtures for Concrete 

 
ASTM C 309 (1998a) Liquid Membrane-Forming Compounds for 

Curing Concrete 



 
ASTM C 494 (1999a) Chemical Admixtures for Concrete 

 
ASTM C 618 (2000) Coal Fly Ash and Raw or Calcined 

Natural Pozzolan for Use as a Mineral 
Admixture in Concrete 

 
ASTM C 685 Standard Specification for Concrete Made By 

Volumetric Batching and Continuous Mixing 
 
ASTM D 75 (1987; R 1997) Sampling Aggregates 

 
 

U.S. ARMY CORPS OF ENGINEERS (USACE) 
 
COE CRD-C 400 (1963) Requirements for Water for Use in 

Mixing or Curing Concrete 
 
1.2   SUBMITTALS 
 
Government approval is required for submittals with a "GA" designation; 
submittals having a "FIO" designation are for information only.   

 
SD-01 Data 

 
Concrete Mixture Proportions; FIO 

 
At least ten days prior to placement of concrete, the contractor 
shall submit the mixture proportions that will produce concrete of 
the quality required.  Applicable test reports shall be submitted 
to verify that the concrete mixture proportions selected will 
produce concrete of the quality specified. 

 
SD-01 Product Data 

 
Air-Entraining Admixture; FIO 
Water-Reducing or Retarding Admixture; FIO 
Curing Materials; FIO 
Reinforcing Steel; FIO 

 
Submit Manufacturer's literature from suppliers which demonstrates 
compliance with applicable specifications for the above materials. 

 
SD-06 Test Reports 

 
Concrete Mixture Proportions; FIO 

 
Ten days prior to placement of concrete, the contractor shall 
submit the mixture proportions that will produce concrete of the 
quality required.  Applicable test reports shall be submitted to 
verify that the concrete mixture proportions selected will produce 
concrete of the quality specified. 

 
SD-04 Drawings 

 
Shop Drawings; FIO 

 



Shop drawings shall be submitted showing details of reinforcement, 
sizes and grades of steel, bending and splicing details. 

 
SD-07 Certificates 

 
Cementitious Materials; FIO 

 
Certificates of compliance attesting that the concrete materials 
meet the requirements of the specifications shall be submitted in 
accordance with the Special Clause "CERTIFICATES OF COMPLIANCE".  
Cementitious material will be accepted on the basis of a 
manufacturer's certificate of compliance, accompanied by mill test 
reports that the material(s) meet the requirements of the 
specification under which it is furnished. 

 
Aggregates; FIO 

 
Aggregates will be accepted on the basis of certificates of 
compliance and tests reports that show the material(s) meet the 
quality and grading requirements of the specifications under which 
it is furnished. 

 
SD-18 Records 

 
Concrete Tests; FIO 

 
Submit records of concrete tests. 

 
1.3   DESIGN AND PERFORMANCE REQUIREMENTS 
 
The Contractor is responsible for quality control and testing for concrete.  
Samples of aggregates will be obtained at the point of batching in 
accordance with ASTM D 75.  Concrete will be sampled in accordance with ASTM 
C 172.  Slump and air content will be determined in accordance with ASTM C 
143 and ASTM C 231, respectively, when cylinders are molded.  Compression 
test specimens will be made, cured, and transported in accordance with ASTM 
C 31.  Compression test specimens will be tested in accordance with ASTM C 
39.  Samples for slump, air content, and strength tests will be taken not 
less than once each shift and once at each site in which concrete is placed.  
A minimum of four specimens for compression testing will be made from each 
sample; two will be tested at 28 days for acceptance; one will be tested at 
7 days for information; and one will be held in reserve. 
 
The Government will maintain the option to sample and test aggregates and 
concrete to determine compliance with the specifications.  The Contractor 
shall provide facilities and labor as may be necessary to assist the 
Government in procurement of representative test samples.   

 
1.4.1   Strength 
 
Acceptance test results will be the average strengths of two specimens 
tested at 28 days.  The strength of the concrete will be considered 
satisfactory so long as the average of three consecutive acceptance test 
results equal or exceed the specified compressive strength, f'c, and no 
individual acceptance test result falls below f'c by more than 500 psi. 

 



1.4.2   Construction Tolerances 
 
A Class "C" finish shall apply to all surfaces except those specified to 
receive a Class "D" finish.  A Class "D" finish shall apply to all surfaces 
which will be permanently concealed after construction.  The surface 
requirements for the classes of finish required shall be as specified in ACI 
347R. 

 
1.4.3   Concrete Mixture Proportions 
Concrete mixture proportions shall be the responsibility of the Contractor. 
Mixture proportions shall include the dry weights of cementitious 
material(s); the nominal maximum size of the coarse aggregate; the specific 
gravities, absorptions, and saturated surface-dry weights of fine and coarse 
aggregates; the quantities, types, and names of admixtures; and quantity of 
water per cubic yard of concrete.  All materials included in the mixture 
proportions shall be of the same type and from the same source as will be 
used on the project.  Specified compressive strength f'c shall be4,000 psi 
at 28 days.  The maximum nominal size coarse aggregate shall be1-1/2 inches, 
in accordance with ACI 318/318R.  The air content shall be between 4.5 and 
7.5 percent.  The slump shall be between 2 and 5 inches.  The maximum water 
cement ratio shall be 0.50. 

 
PART 2   PRODUCTS 
 
2.1   MATERIALS 
 
2.1.1   Cementitious Materials 
 
Cementitious materials shall conform to the appropriate specifications 
listed: 

 
2.1.1.1   Portland Cement 
ASTM C 150, Type I or II. 

 
2.1.1.2   Pozzolan 
 
Pozzolan shall conform to ASTM C 618, Class C or F, including requirements 
of Tables 1A and 2A. 

 
2.1.2   Aggregates 
 
Aggregates shall meet the quality and grading requirements of ASTM C 33 
Class Designations 4M or better. 

 
2.1.3   Admixtures 
 
Admixtures to be used, when required or approved, shall comply with the 
appropriate specification listed.   

 
2.1.3.1   Air-Entraining Admixture 
 
Air-entraining admixture shall meet the requirements of ASTM C 260. 

 
2.1.3.2   Accelerating Admixture 
 
Accelerating admixtures shall not be incorporated in the mix unless approved 
by the Contracting Officer. 



 
2.1.3.3   Water-Reducing or Retarding Admixture 
 
Water-reducing or retarding admixture shall meet the requirements of ASTM C 
494, Type A, B, or D.  High-range water reducing admixture Type F or G may 
be used only when approved, approval being contingent upon particular 
placement requirements as described in the Contractor's Quality Control 
Plan. 

 
2.1.4   Water 
 
Water for mixing and curing shall be fresh, clean, potable, and free from 
injurious amounts of oil, acid, salt, or alkali, except that unpotable water 
may be used if it meets the requirements of COE CRD-C 400. 

 
2.1.5   Reinforcing Steel 
 
Reinforcing steel bar shall conform to the requirements of ASTM A 615, Grade 
60.  Welded steel wire fabric shall conform to the requirements of ASTM A 
185.  Details of reinforcement not shown shall be in accordance with ACI 
318/318R, Chapters 7 and 12. 

 
2.1.6   Formwork 
 
The design and engineering of the formwork as well as its construction, 
shall be the responsibility of the Contractor. 

 
2.1.7   Form Coatings 
 
Forms for exposed surfaces shall be coated with a nonstaining form oil, 
which shall be applied shortly before concrete is placed. 

 
2.1.8   Curing Materials 
 
Curing materials shall conform to the following requirements. 

 
2.1.8.1   Impervious Sheet Materials 
 
Impervious sheet materials, ASTM C 171, type optional, except polyethylene 
film, if used, shall be white opaque. 

 
2.1.8.2   Membrane-Forming Curing Compound 
 
ASTM C 309, Type 1-D or 2. 

 
PART 3   EXECUTION 
 
3.1   PREPARATION 
 
3.1.1   General 
 
Construction joints shall be prepared to expose coarse aggregate, and the 
surface shall be clean, damp, and free of laitance.  Ramps and walkways, as 
necessary, shall be constructed to allow safe and expeditious access for 
concrete and workmen.  Snow, ice, standing or flowing water, loose 
particles, debris, and foreign matter shall have been removed.  Earth 
foundations shall be satisfactorily compacted.  Spare vibrators shall be 



available.  The entire preparation shall be accepted by the Contracting 
Officer prior to placing. 

 
3.1.2   Embedded Items 
 
Reinforcement shall be secured in place; joints, anchors, and other embedded 
items shall have been positioned.  Unless shown otherwise on the drawings, 
all metal will be not less than  1.5 inches from concrete surfaces 
permanently exposed to view or exposed to water on the finished structures.  
Embedded items shall be free of oil and other foreign matters such as loose 
coatings or rust, paint, and scale.  The embedding of wood in concrete will 
be permitted only when specifically authorized or directed.  All equipment 
needed to place, consolidate, protect, and cure the concrete shall be at the 
placement site and in good operating condition. 

 
3.1.3   Formwork Installation 
 
Forms shall be properly aligned, adequately supported, and mortar-tight.  
The form surfaces shall be smooth and free from irregularities, dents, sags, 
or holes when used for permanently exposed faces.  All exposed joints and 
edges shall be chamfered 3/4 inch, unless otherwise indicated. 

 
3.1.4   Production of Concrete 
 
3.1.4.1   Ready-Mixed Concrete 
 
Ready-mixed concrete shall conform to ASTM C 94 except as otherwise 
specified. 

 
3.1.4.2   Concrete Made by Volumetric Batching and Continuous Mixing 
 
Concrete made by volumetric batching and continuous mixing shall conform to 
ASTM C 685. 

 
3.2   CONVEYING AND PLACING CONCRETE 
 
Conveying and placing concrete shall conform to the following requirements. 

 
3.2.1   General 
 
Concrete placement shall not be permitted when weather conditions prevent 
proper placement and consolidation without approval.  When concrete is mixed 
and/or transported by a truck mixer, the concrete shall be delivered to the 
site of the work and discharge shall be completed within 1-1/2 hours or 45 
minutes when the placing temperature is 85 degrees F or greater unless a 
retarding admixture is used.  Concrete shall be conveyed from the mixer to 
the forms as rapidly as practicable by methods which prevent segregation or 
loss of ingredients.  Concrete shall be in place and consolidated within 15 
minutes after discharge from the mixer.  Concrete shall be deposited as 
close as possible to its final position in the forms and be so regulated 
that it may be effectively consolidated in horizontal layers 18 inches or 
less in thickness with a minimum of lateral movement.  The placement shall 
be carried on at such a rate that the formation of cold joints will be 
prevented. 

 
3.2.2   Consolidation 
 



Each layer of concrete shall be consolidated by internal vibrating 
equipment.  Internal vibration shall be systematically accomplished by 
inserting the vibrator through the fresh concrete in the layer below at a 
uniform spacing over the entire area of placement.  The distance between 
insertions shall be approximately 1.5 times the radius of action of the 
vibrator and overlay the adjacent, just-vibrated area by a few inches.  The 
vibrator shall penetrate rapidly to the bottom of the layer and at least 6 
inches into the layer below, if such a layer exists.  It shall be held 
stationary until the concrete is consolidated and then withdrawn slowly at 
the rate of about 3 inches per second. 

 
3.2.3   Cold-Weather Requirements 
 
No concrete placement shall be made when the ambient temperature is below 35 
degrees F or if the ambient temperature is below 40 degrees F and falling.  
Suitable covering and other means as approved shall be provided for 
maintaining the concrete at a temperature of at least 50 degrees F for not 
less than 72 hours after placing and at a temperature above freezing for the 
remainder of the curing period.  Salt, chemicals, or other foreign materials 
shall not be mixed with the concrete to prevent freezing.  Any concrete 
damaged by freezing shall be removed and replaced at the expense of the 
contractor. 

 
3.2.4   Hot-Weather Requirements 
 
When the rate of evaporation of surface moisture, as determined by use of 
Figure 1 of ACI 308, is expected to exceed 0.2 pound per square foot per 
hour, provisions for windbreaks, shading, fog spraying, or covering with a 
light-colored material shall be made in advance of placement, and such 
protective measures shall be taken as quickly as finishing operations will 
allow. 

 
3.3   FORM REMOVAL 
Forms shall not be removed before the expiration of 24 hours after concrete 
placement except where otherwise specifically authorized.  Supporting forms 
and shoring shall not be removed until the concrete has cured for at least 5 
days.  When conditions on the work are such as to justify the requirement, 
forms will be required to remain in place for longer periods. 

 
3.4   FINISHING 
 
3.4.1   General 
 
No finishing or repair will be done when either the concrete or the ambient 
temperature is below 50 degrees F. 

 
3.4.2   Finishing Formed Surfaces 
 
All fins and loose materials shall be removed, and surface defects including 
tie holes shall be filled.  All honeycomb areas and other defects shall be 
repaired.  All unsound concrete shall be removed from areas to be repaired.  
Surface defects greater than 1/2 inch in diameter and holes left by removal 
of tie rods in all surfaces not to receive additional concrete shall be 
reamed or chipped and filled with dry-pack mortar.  The prepared area shall 
be brush-coated with an approved epoxy resin or latex bonding compound or 
with a neat cement grout after dampening and filled with mortar or concrete.  
The cement used in mortar or concrete for repairs to all surfaces 



permanently exposed to view shall be a blend of portland cement and white 
cement so that the final color when cured will be the same as adjacent 
concrete. 

 



 
3.4.3   Finishing Unformed Surfaces 
 
All unformed surfaces that are not to be covered by additional concrete or 
backfill shall be float finished to elevations shown, unless otherwise 
specified.  Surfaces to receive additional concrete or backfill shall be 
brought to the elevations shown and left as a true and regular surface.  
Exterior surfaces shall be sloped for drainage unless otherwise shown.  
Joints shall be carefully made with a jointing tool.  Unformed surfaces 
shall be finished to a tolerance of 3/8 inch for a float finish as 
determined by a 10 foot straightedge placed on surfaces shown on the plans 
to be level or having a constant slope.  Finishing shall not be performed 
while there is excess moisture or bleeding water on the surface.  No water 
or cement shall be added to the surface during finishing. 

 
3.4.3.1   Float Finish 
 
Surfaces to be float finished shall be screeded and darbied or bullfloated 
to eliminate the ridges and to fill in the voids left by the screed.  In 
addition, the darby or bullfloat shall fill all surface voids and only 
slightly embed the coarse aggregate below the surface of the fresh concrete.  
When the water sheen disappears and the concrete will support a person's 
weight without deep imprint, floating should be completed.  Floating should 
embed large aggregates just beneath the surface, remove slight 
imperfections, humps, and voids to produce a plane surface, compact the 
concrete, and consolidate mortar at the surface. 

 
3.5   CURING AND PROTECTION 
 
Beginning immediately after placement and continuing for at least 7 days, 
all concrete shall be cured and protected from premature drying, extremes in 
temperature, rapid temperature change, freezing, mechanical damage, and 
exposure to rain or flowing water.  All materials and equipment needed for 
adequate curing and protection shall be available and at the site of the 
placement prior to the start of concrete placement.  Preservation of 
moisture for concrete surfaces not in contact with forms shall be 
accomplished by one of the following methods: 

 
a.  Continuous sprinkling or ponding. 

 
b.  Application of absorptive mats or fabrics kept continuously wet. 

 
c.  Application of sand kept continuously wet. 

 
d.  Application of impervious sheet material conforming to ASTM C 171. 

 
e.  Application of membrane-forming curing compound conforming to ASTM 

C 309, Type 1-D, on surfaces permanently exposed to view and Type 2 
on other surfaces shall be accomplished in accordance with 
manufacturer's instructions. 

 
The preservation of moisture for concrete surfaces placed against wooden 
forms shall be accomplished by keeping the forms continuously wet for 7 
days.  If forms are removed prior to end of the required curing period, 
other curing methods shall be used for the balance of the curing period.  
During the period of protection removal, the temperature of the air in 



contact with the concrete shall not be allowed to drop more than 25 degrees 
F within a 24 hour period. 

 
 
3.6   TESTS AND INSPECTIONS 
 
3.6.1   General 
 
The individuals who sample and test concrete as required in this 
specification shall have demonstrated a knowledge and ability to perform the 
necessary test procedures equivalent to the ACI minimum guidelines for 
certification of Concrete Field Testing Technicians, Grade I. 

 
3.6.2   Inspection Details and Frequency of Testing 
 
3.6.2.1   Preparations for Placing 
 
Foundation or construction joints, forms, and embedded items shall be 
inspected in sufficient time prior to each concrete placement by the 
Contractor to certify that it is ready to receive concrete. 

 
3.6.2.2   Consolidation and Protection 
 
The Contractor shall ensure that the concrete is properly consolidated, 
finished, protected, and cured. 

 
3.6.2.3   Air Content 
 
Air content shall be checked at least once during each shift and at each 
site where concrete is placed.  Samples shall be obtained in accordance with 
ASTM C 172 and tested in accordance with ASTM C 231. 

 
3.6.2.4   Slump 
 
Slump shall be checked at least once during each shift and at each site 
where concrete is placed.  Samples shall be obtained in accordance with ASTM 
C 172 and tested in accordance with ASTM C 143. 

 
3.6.2.5   Compression Tests 
 
Compression test specimens shall be made at least one during each shift and 
at each site where concrete is placed. 

 
3.6.3   Action Required 
 
3.6.3.1   Placing 
 
The placing foreman shall not permit placing to begin until he has verified 
that an adequate number of acceptable vibrators, which are in working order 
and have competent operators, are available.  Placing shall not be continued 
if any concrete is inadequately consolidated. 

 
3.6.3.2   Air Content 
 
Whenever a test result is outside the specification limits, the concrete 
shall not be delivered to the forms and an adjustment shall be made to the 
dosage of the air-entrainment admixture. 



 
3.6.3.3   Slump 
 
Whenever a test result is outside the specification limits, the concrete 
shall not be delivered to the forms and an adjustment should be made in the 
batch weights of water and fine aggregate.  The adjustments are to be made 
so that the water-cement ratio does not exceed that specified in the 
submitted concrete mixture proportion. 

 
3.6.4   Reports 
 
The results of all tests and inspections conducted at the project site shall 
be reported informally at the end of each shift and in writing weekly and 
shall be delivered within 3 days after the end of each weekly reporting 
period.  See Section 01451 CONTRACTOR QUALITY CONTROL. 

 
    

-- End Of Section -- 
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Invitation No. W912EQ-04-B-0016 
 

SECTION 05500 
 

HANDRAILS 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM A 53  (1997) Pipe, Steel, Black and Hot-Dipped, 
Zinc-Coated, Welded and Seamless 

 
ASTM A 123 (1997a) Zinc (Hot-Dip Galvanized) Coatings on 

Iron and Steel Products 
 
ASTM A 500 (1996) Cold Formed Welded and Seamless Carbon 

Steel Structural Tubing in Rounds and Shapes 
 

AMERICAN WELDING SOCIETY (AWS) 
 
AWS D1.1 (1996) Structural Welding Code - Steel 

 
 
1.2   SUBMITTALS 
Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.   

 
SD-04 Drawings 

 
Handrails; FIO 

 
Detail drawings indicating design, material thickness, type, grade, and 
class; dimensions; and construction details.  Drawings shall include catalog 
cuts, erection details, manufacturer's descriptive data and installation 
instructions, and templates.   

 
1.3   GENERAL REQUIREMENTS 
 
The Contractor shall verify all measurements and shall take all field 
measurements necessary before fabrication.  Welding to or on structural 
steel shall be in accordance with AWS D1.1.  Items specified to be 
galvanized, when practicable and not indicated otherwise, shall be hot-dip 
galvanized after fabrication.  Galvanizing shall be in accordance with ASTM 
A 123.  Exposed fastenings shall be compatible materials and shall harmonize 
with the material to which fastenings are applied.  Materials and parts 
necessary to complete each item, even though such work is not definitely 
shown or specified, shall be included.  Poor matching of holes for fasteners 
shall be cause for rejection.   

 
PART 2   PRODUCTS 
 



2.1   HANDRAILS AND SAFETY CHAINS 
 
2.1.1   Handrail Design 
 
Handrails shall be designed to resist a concentrated load of 200 pounds in 
any direction at any point of the top of the rail or 20 pounds per foot 
applied horizontally to top of the rail, whichever is more severe. 

 
2.1.2   Materials and Fabrication 
 
Handrails shall be fabricated from Schedule 40 steel pipe conforming to ASTM 
A 53 or structural steel tubing conforming to ASTM A 500, Grade A or B of 
equivalent strength.  Steel railings shall be 1-1/2 inch nominal size.  Pipe 
collars shall be steel.  All steel components shall be hot-dip galvanized 
after fabrication in accordance with ASTM A 123.  

 
Joint posts, rail, and corners shall be fabricated by one of the following 
methods: 

 
a.  Flush type rail fittings of commercial standard, welded and ground 

smooth with railing splice locks secured with 3/8 inch hexagonal 
recessed head setscrews. 

 
 
b.  Mitered and welded joints by fitting post to top rail and intermediate 

rail to post, mitering corners, groove welding joints, and grinding 
smooth.  Railing splices shall be butted and reinforced by a tight 
fitting interior sleeve not less than 6 inches long. 

 
c.  Railings may be bent at corners in lieu of jointing, provided bends are 

made in suitable jigs and the pipe is not crushed. 
 
Safety chains and attachment appurtenances shall be galvanized in accordance 
with ASTM A123. 

 
PART 3   EXECUTION 
 
3.1   INSTALLATION OF HANDRAILS 
 
Installation of steel handrails shall be as detailed on the drawings.   
Handrail posts shall be set in sleeves using non-shrink cement grout.  Grout 
shall be placed so that the finished surface is above the surrounding 
concrete and sloped to drain. 
 
Handrails shall be installed plumb and with straight alignment. 

 
     

-- End Of Section -- 
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