
Quantity Estimate
Caruthersville Outlet Ditch

12/3/2002

ITEM DESCRIPTION
ESTIMATED

QUANTITY U/M U/P SUBTOTAL
0001 Mobilization and Demobilization 1 LS

Varies depending on contractor's equip., 
location, etc.

0002 Environmental Protection 
As required for project 49000 LF

0003 Clearing and Grubbing
Clearing 20 AC
Grubbing (riprap and structure areas) 5 AC

0004 Turfing
80% of R/W less channel bottom 175 AC

0005 Dewatering
Number of structures 17 EA

0006 Concrete Pipe and Manholes along Levee
Concrete Pipe 1975 LF
Manholes 6 EA
Granular Backfill 1040 CY

0007 Double 72" Culvert, Inlet Station 385+41
Pipe 150 LF
Granular Backfill 310 CY
Roadway Replacement (gravel) 110 SY

0008 Double 72" Culvert, Inlet Station 413+65
Pipe 144 LF
Granular Backfill 291 CY
Roadway Replacement (gravel) 90 SY

0009 Double 72" Culvert, Inlet Station 440+63
Pipe 152 LF
Granular Backfill 316 CY
Roadway Replacement (gravel) 110 SY

0010 Single  48" Culvert, Inlet Station    10+15
Pipe 69 LF
Granular Backfill 113 CY
Roadway Replacement (asphalt) 90 SY

0011 Double Box 12'Wx10'H, Inlet Station 127+13

Concrete 184 CY
Reinforcing Steel 28200 lbs
Granular Backfill 449 CY
Roadway Replacement (gravel) 140 SY

0012 Double Box   8'Wx  8'H, Inlet Station 204+92, 
including Box Inlet
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Concrete (Box Culvert) 169 CY
Reinforcing Steel (Box Culvert) 19300 lbs
Granular Backfill (Box Culvert) 552 CY
Roadway Replacement (gravel) 260 SY
Concrete (Box inlet) 34 CY
Reinforcing Steel (Box Inlet) 2282 lbs
Granular Backfill (Box Inlet) 8 CY

0013 Double Box   8'Wx 6'H, Inlet Station 281+46

Concrete 352 CY
Reinforcing Steel 51800 lbs
Granular Backfill 1120 CY
Roadway Replacement (gravel) 210 SY

0014 Double Box   7'Wx 6'H, Inlet Station 305+80

Concrete 92 CY
Reinforcing Steel 13100 lbs
Granular Backfill 212 CY
Roadway Replacement (gravel) 100 SY

0015 Double Box   7'Wx 6'H, Inlet Station 314+96 
Including Side Inlet Pipe
Concrete 623 CY
Reinforcing Steel 79000 lbs
Granular Backfill 2220 CY
Roadway Replacement (gravel) 200 SY
Side Inlet Pipe (36" RCP) 24 LF

0016 Double Box   6'Wx 6'H, Inlet Station 332+60

Concrete 86 CY
Reinforcing Steel 10600 lbs
Granular Backfill 266 CY
Roadway Replacement (gravel) 100 SY

0017 Double Box   6'Wx 6'H, Inlet Station 360+67

Concrete 90 CY
Reinforcing Steel 11900 lbs
Granular Backfill 252 CY
Roadway Replacement (gravel) 160 SY

0018 Double Box   6'Wx 6'H, Inlet Station 363+72

Concrete 150 CY
Reinforcing Steel 19600 lbs
Granular Backfill 486 CY
Roadway Replacement (gravel) 240 SY

0019 Drop Inlet for Relief Wells
Concrete 59 CY
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Quantity Estimate
Caruthersville Outlet Ditch

12/3/2002

ITEM DESCRIPTION
ESTIMATED

QUANTITY U/M U/P SUBTOTAL
Reinforcing Steel 5895 lbs
Granular Backfill 143 CY

0020 Excavation 546,000         CY

0021 Bedding Stone 7,067             TN

0022 Riprap, R90 19,185           TN

0023 Riprap, R200 5,020             TN

0024 Grouting for Riprap and Grout Wall 265                CY

0025 Corrugated Metal Pipe, 24 inch 1,560             LF

0026 Flared End Section, 24 inch 20 EA

0027 Modification of Existing Lateral Culverts 20 EA

It is to be expressly understood that the accuracy of these estimates is in no way
warranted and that the furnishing of this information to a bidder will not relieve him of his
responsibility to estimate the quantities involved. It is further to be expressly understood
that in no case will such estimate be used as a basis of claim against the Government.
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