

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE 1 OF 2 PAGES					
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 23 MAY 03		4. REQUISITION/PURCHASE REQ. NO. W38XGR-3099-2880		5. PROJECT NO. (If applicable)					
6. ISSUED BY		CODE B1P0100		7. ADMINISTERED BY (If other than Item 6)		CODE					
DEPARTMENT OF THE ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT 167 N. MAIN ST., B202 MEMPHIS, TN 38103-1894				See Item 6							
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				(✓)							
				X				9A. AMENDMENT OF SOLICITATION NO. DACW66-03-B-0013			
								9B. DATED (SEE ITEM 11) 04/30/03			
								10A. MODIFICATION OF CONTRACTS/ORDER NO.			
				10B. DATED (SEE ITEM 13)							
CODE				FACILITY CODE							

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(✓)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

This solicitation for Stone Dike Construction in the Mississippi River at Donaldson Point, New Madrid County, Missouri (Mile 906R AHP) and Below Island 9, Lake County, Tennessee (Mile 902L AHP), is amended as follows:

1. SECTION 00010, SUPPLIES OR SERVICES AND PRICES/COSTS, PAGES 00010-3 & 00010-4 ARE DELETED IN THEIR ENTIRETY AND REPLACED WITH THE ATTACHED PAGES 00010-3 & 00010-4.

(AMENDMENT # 0001 - CONTINUED ON NEXT PAGE)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
<div style="border-bottom: 1px solid black; height: 1.2em; width: 100%;"></div> (Signature of person authorized to sign)		<div style="border-bottom: 1px solid black; height: 1.2em; width: 100%;"></div> BY (Signature of Contracting Officer)	
15C. DATE SIGNED		16C. DATE SIGNED	

2. PAGE 02100-2, Paragraph 3.1. At the end insert the following subparagraph:

(2) Excavate Notches

Excavating of stone for notches may be accomplished using a dragline or any other method authorized by the Contracting officer. In the event that mechanical equipment is used, the notch will be constructed by displacing stone from the area of the notch downstream so as to create an apron adjacent to the downstream toe of the dike. The bottom elevation of the notch shall be at the elevation depicted on the drawings. The apron shall be of uniform thickness and shall extend downstream enough to exhaust the stone removed for the notch. Any additional permits needed to excavate the notch by any method other than mechanical methods shall be obtained by the Contractor.

3. DRAWING NO. 1. Drawing No. 1, File No. 187/001A2300 is deleted and replaced with Drawing No. 1, File No. 187/001B2300.
4. DRAWING NO. 2. Drawing No. 2, File No. 187/002A2300 is deleted and replaced with Drawing No. 2, File No. 187/002B2300.
5. DRAWING NO. 3. Drawing No. 3, File No. 187/003A2300 is deleted and replaced with Drawing No. 3, File No. 187/003B2300.
6. DRAWING NO. 4. Drawing No. 4, File No. 187/004A2300 is deleted and replaced with Drawing No. 4, File No. 187/004B2300.
7. DRAWING NO. 5. Drawing No. 5, File No. 187/005A2300 is deleted and replaced with Drawing No. 5, File No. 187/005B2300.
8. DRAWING NO. 6. Drawing No. 6, File No. 187/006A2300 is deleted and replaced with Drawing No. 6, File No. 187/006B2300.
9. DRAWING NO. 7. Drawing No. 7, File No. 187/007A2300 is deleted and replaced with Drawing No. 7, File No. 187/007B2300.
10. DRAWING NO. 8. Drawing No. 8, File No. 187/008A2300 is deleted and replaced with Drawing No. 8, File No. 187/008B2300.
11. DRAWING NO. 9. Drawing No. 9, File No. 187/009A2300 is deleted and replaced with Drawing No. 9, File No. 187/009B2300.
12. DRAWING NO. 10. Drawing No. 10, File No. 187/010A2300 is deleted and replaced with Drawing No. 10, File No. 187/010B2300.

SECTION 00010
SUPPLIES OR SERVICES AND PRICES/COSTS

ITEM	DESCRIPTION	ESTIMATED QUANTITY	U/M	UNIT PRICE	ESTIMATED AMOUNT
0001	Stone Dike Construction in the Mississippi River at Donaldson Point and Below Island 9, New Madrid County, MO (Mile 906R AHP) and Lake County, TN (Mile 902L AHP)				
0001AA	MOBILIZATION AND DEMOBILIZATION	1	LS	xxxx	_____
0001AB	EXCAVATE NOTCHES	1	LS	xxxx	_____
0001AC	GRADED STONE A	118,000	TN	_____	_____
0001AD	GRADED STONE C	135,000	TN	_____	_____
0001AE	RIPRAP PAVING	6,000	TN	_____	_____

TOTAL ITEM NOS. 0001AA THRU 0001AE _____

NOTE 1: Bidders shall furnish unit prices for all items listed on the Schedule of bid items/subitems, which require unit prices. If the bidder fails to insert a unit price in the appropriate blank for required items, but does furnish an extended total or an estimated amount for such items, the Government will deem his unit price to be the quotient obtained by dividing the extended estimated amount for that line item by the quantity. IF THE BIDDER OMITTS BOTH THE UNIT PRICE AND THE EXTENDED ESTIMATED AMOUNT FOR ANY ITEM/SUBITEM, HIS BID WILL BE DECLARED NONRESPONSIVE.

Award will be made as a whole to one bidder.

All quantities are estimated except where unit is given as "LS".

If a bid or modification to a bid based on unit prices is submitted and provides for a lump sum adjustment to the total estimated cost, the

application of the lump sum adjustment to each unit price, including lump sum units, in bid schedule must be stated, or, if it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

NOTE 2: Item No. 0001 has been subdivided into subitems. A bid for the work shall include a bid for each of these subitems.
BIDDERS SHOULD REFER TO SECTION 00800, SPECIAL CONTRACT REQUIREMENTS, PARAGRAPH 1.6, BEFORE PREPARING THEIR BID FOR THESE ITEMS.

NOTE 3: Bidders are cautioned to read Contract Clause entitled "Required Central Contractor Registration" (252.204-7004) located in Section 00700.

TECHNICAL POC: DARIAN S. CHASTEEN 901-544-3218
Darian.S.Chasteen@mvm02.usace.army.mil

ADMINISTRATIVE POC: WENDELL N. NORMAN 901-544-0775
Wendell.N.Norman@usace.army.mil