

MEMPHIS DISTRICT (W912EQ) CONTRACTING OPPORTUNITIES

Primary NAICS Codes:


237990 – Other Heavy and Civil Engineering
541370 – A & E Survey and Mapping Services
541330 – Misc.. Design Services

Primary Project Descriptions:

Seepage Remediation
Install Control Structures
Levee Maintenance
Channel Clean Out
Bank Grading
Relief Wells
Dredging
River Structures & Revetments



US Army Corps
of Engineers®



BUILDING STRONG® and Taking Care of People!

SUPPLY AND SERVICES OPPORTUNITIES

SERVICES

Crane Inspections
Fire Control Device Inspections
Temporary Services Mowing Services
Custodial Services
Pest Control Services
Construction Maintenance
Propeller Refurbishing
Propeller Fabrication
Sandblasting and Painting

SUPPLIES

Equipment Rental
Truck Delivered Stone
Heavy Equipment Repair Parts
Steel
Excavators
120 Ton Crane
Welding Supplies



US Army Corps
of Engineers®



PROJECT DESCRIPTION	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET-ASIDE	SOLICITATION TYPE
Mid Lake Culvert Replacement	Manilla, AR	3 rd Qtr FY 22 (30 Apr 2022)	237990	\$1M-\$5M	8(a) SS	RFP
Caruthersville, MO, Floodwall	Caruthersville, MO	3 rd Qtr FY 22	237990	\$10M-\$25M	SBSA	RFP
MRL-C Fair Landing, Arkansas Seepage Remediation—Constructing 2 Seepage Berms	Phillips County, AR	3 rd Qtr FY 22	237990	\$1M-\$5M	8(a) SS	RFP
Helena, AR, Floodwall	Helena, AR	4 th Qtr FY 22	237990	\$10M-\$15M	SBSA	RFP
Nash Slope Flattening/Borrow Pit	Cape Girardeau, MO	4 th Qtr FY 22 Advertised 20 May 22 Receipt Proposal 23 June 22	237990	\$1M-\$5M	8(a) SS	RFP
Farrenburg Phase 7	Vicinity near New Madrid-Sikeston Ridge Levee	Advertised 14 July 2022 Receipt Bids 13 Aug 2022 Award 12 Sep 2022	237990	\$1M-\$5M	SBSA	IFB
Fair Landing, AR	South Elaine, AR	4 th Qtr FY 22	237990	\$1M-\$5M	8(a) SS	RFP
Levees and Channels: Fish Market Gate/Highway 51 Closure	Alexander County, IL	4 th Qtr FY22	237990	\$1M-\$5M	TBD	TBD

*TBD = To Be Determined

*RFP = Request for Proposal

*IFB = Invitation for Bids

*SB = Small Business

*WOSB = Woman-Owned Small Business

*SDVOSB = Service-Disabled Veteran-Owned Small Business

* 8(a) SS = 8(a) Sole Source



PROJECT DESCRIPTION	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET-ASIDE	SOLICITATION TYPE
Misc. Repair: W.G. Huxtable Pumping Plant Engine/Gear Box Rebuild	Marianna, AR	3 rd Qtr FY 22	238220	\$10M-\$15M	8(a)	RFP
Misc. Repair: W.G. Huxtable Pumping Plant Engine Distributor Repair	Marianna, AR	3 rd Qtr FY 22	238220	\$250K-\$500K	8(a) SS	RFP
Misc. Repair: W.G. Huxtable Pumping Plant Engine Fuel Pump and Injectors	Marianna, AR	3 rd Qtr FY 22	238220	\$500K-\$1M	8(a) SS	RFP
Misc. Repair: W.G. Huxtable Pumping Plant Engine/Gear Box Rebuild	Marianna, AR	3 rd Qtr FY 22	238220	\$1M-\$5M	8(a) SS	RFP
Misc. Repair: W.G. Huxtable Pumping Plant Mooring Dolphins	Marianna, AR	3 rd Qtr FY 22	238220	\$500K-\$1M	8(a) SS	RFP
Levees and Channels: Relief Wells Testing (Systems 1 and 2)	Varies	4 th Qtr FY 22	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Relief Wells Testing (Systems 2 and 3)	Varies	4 th Qtr FY 22	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Sherard Seepage Remediation	Coahoma County, MS	4 th Qtr FY 22	237990	\$1M-\$5M	TBD	TBD



PROJECT DESCRIPTION	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET-ASIDE	SOLICITATION TYPE
W.G. Huxtable Pumping Plant Repairing/ Replacing Switchboard and Potable Water Tank Controls	Huxtable Pumping Station	4 th Qtr FY 2022 Release date slippage TBD	238220	\$250K-\$500K	8(a)	RFP
Drainage District 17 Pumping Plant Fuel Delivery System Rehab	Huxtable Pumping Station	4 th Qtr FY 2022	238220	\$250K-\$500K	TBD	TBD
Drainage District 17 Pumping Plant Security Upgrades	Huxtable Pumping Station	4 th Qtr FY 2022	238220	\$1M-\$5M	TBD	TBD
Mattress Casting Forms	MVD Casting Fields	4th Qtr FY 2022	327390	\$5M-\$10M	SBSA	IFB
Marine Design/Shipyard Stringers	Ensley Engineer Shipyard	2 nd Qtr FY 2022	327390	\$20M-\$50M	TBD	TBD
River Work: New Madrid Front Boat Ramp	New Madrid County, MO	1 st Qtr FY 2023	237990	\$1M-\$5M	SBSA	IFB
River Work: Cedar Point Dikes	Tipton County, TN	3 rd Qtr FY 2023	237990	>\$10M	TBD	IFB



PROJECT DESCRIPTION	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET-ASIDE	SOLICITATION TYPE
FY 23 MS River Structures MATOC	Various locations on MS River within MVM AOR	1 st Qtr FY 2023	237990	Capacity \$49M	TBD	RFP
Misc. Repair: Drinkwater II Pumping Plant Facility Upgrades	Mississippi County, MO	FY 2023		<\$500K	TBD	TBD
St Thomas Berm Re-Evaluation	Crittendon & Mississippi Counties, St Thomas, AR	2 nd Qtr FR 2023		\$5M-\$10M	TBD	IFB
Misc. Repair: Graham Burke Gearbox	Elaine, AR	3 rd Qtr FY 2023		\$1M-\$5M	TBD	TBD
Misc. Repair: Graham Burke Raw Water Assembly	Elaine, AR	3 rd Qtr FY 2023		<\$500K	TBD	TBD
Misc. Repair: System 3, KY and TN Gravity Flow Structures Renovation	Kentucky and Tennessee	FY 2023		\$1M-\$5M	TBD	TBD



PROJECT DESCRIPTION	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET-ASIDE	SOLICITATION TYPE
Misc. Repair: Graham Burke Trash Rack	Elaine, AR	1 st Qtr FY 2023	237990	\$1M-\$5M	TBD	TBD
Misc. Repair: System 1, II Gravity Flow Structures Renovation	Illinois	1 st Qtr FY 2023	237990	\$1M-\$5M	TBD	TBD
Floodwalls and Culverts: Big Slough Levee Culvert Replacement	Clay County, AR	3 rd Qtr FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Barfield, AR, Slope Flattening	Barfield, AR	FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: DD17 Pumping Plant Inlet Channel Cleanout	Marianna, AR	3 rd Qtr FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: MRL Levee Resurfacing	Varies	FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: North Mound City, II Sump	Alexander County, IL	FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Pecan Point, AR Slope Flattening	Pecan Point, AR	FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: St John's Bayou Outlet Ditch	New Madrid County, MO	FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: St Thomas, AR	Crittenden County, AR	FY 2023	237990	\$5M-\$10M	SBSA	TBD



PROJECT DESCRIPTION	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET-ASIDE	SOLICITATION TYPE
Levees and Channels: West Memphis, AR	Crittenden County, AR	FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Wilson, AR Slope Flattening	Wilson, AR	FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: 15 Mile Bayou Channel Enlargement, Item 3 (Mile 21.4-25.4)	St Francis County, AR	3 rd Qtr FY 2023	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: 15 Mile Bayou Channel Enlargement Relocations (Mile 25.4-30.96)	St Francis County, AR	1 st Qtr, FY 2024	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Ditch 19 Channel Cleanout	Marianna, AR	3 rd Qtr, FY 2024	237990	>\$10M	TBD	TBD
Levees and Channels: Ditch 39 Clearing and Snagging and Cleanout	Marianna, AR	3 rd Qtr, FY 2024	237990	\$5M-\$10M	TBD	TBD
Levees and Channels: Horseshoe Lake, AR, Relief Wells	Horseshoe, AR	FY 2024	237990	\$1M-\$5M	TBD	TBD
Misc. Repair: Cottonwood Slough Pump Station IL	Alexander County, IL	FY 2024		\$5M-\$10M	TBD	TBD
Misc. Repair: Goose Point Station, IL	Alexander County, IL	FY 2024		\$1M-\$5M	TBD	TBD
Misc. Repair: Drinkwater II Pump Station, MO	Mississippi County, MO	FY 2024		\$1M-\$5M	TBD	TBD



PROJECT DESCRIPTION	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET-ASIDE	SOLICITATION TYPE
Levees and Channels: 15 Mile Bayou Channel Enlargement, Item 4 (25.34 to 30.9)	St Francis County, AR	4 th Qtr FY 2025	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: 10 Mile Bayou Channel Enlargement, Mile 0.0 to 6.4	Crittenden County, AR	3 rd Qtr FY 2026	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Ditch 15 Diversion (Mile 0.0 to 1.8)	St Francis County, AR	3 rd Qtr FY 2026	237990	\$1M-\$5M	TBD	TBD
Levees and Channels: Ditch 15 and Bypass (Mile 0.0 to 2.5)	St Francis County, AR	3 rd Qtr FY 2027	237990	\$5M-\$10M	TBD	TBD
Levees and Channels: 10 Mile Diversion Ditch (Mile 0.0 to 1.7)	Crittenden County, AR	3 rd Qtr FY 2027	237990	\$1M-\$5M	TBD	TBD

ADDITIONAL FEMA SITES UNDER CONSIDERATION

- 2097 West Park- Group Site – Terrebonne Parish potential Multi-Housing Units (MHUs) 203
- Valentine Site—Lafourche Parish—Potential MHUs 322, Group Site
- McCloud Plantation—Lafourche Parish—Potential MHUs 304, Group Site
- Chiasson—Lafourche Parish—Potential 200 MHUs—Group Site On Hold
- Clulee—St Charles—205 MHUs—Group Site Construction
- 145 Hwy 55—Terrebonne—Possible 228 MHUs—Group Site Under MVN Regulatory Review



US Army Corps
of Engineers®

NEWS...

➤ WOSB/EDWOSB:

1. As of **October 15, 2020**, WOSB and EWOSB businesses will have to be certified either through SBA's new, FREE, online certification process or through an approved Third-Party Certifier (TPC) at a COST.
2. Is your business WOSB/ED-WOSB certified? Before you can participate in the women's federal contracting program, you must either use SBA's FREE online application or an approved third-party certifier. Both methods will require you to use the <https://beta.certify.sba.gov/> new portal.
3. Place a profile of your business in the System for Award Management (SAM – <https://sam.gov>). This is required to do business with the government. This allows contracting officers, prime contractors, and buyers from state and local government to learn about your company.

- **Presidential Priorities Updates**--Small Disadvantaged Business goal will be raised from 5% to 15% by FY 2025. For FY 2022, the goal will go to 11%. President Biden issued Executive Order (EO) 13985 **Advancing Racial Equity in the Federal Government on January 20, 2021**, which established that the Federal Government should pursue a comprehensive approach to advancing equity for all and creating opportunities for the improvement of communities that have been historically underserved. On **June 1, 2021**, President Biden marked the 100-year anniversary of the Tulsa Race Massacre by announcing the Biden-Harris Administration's plan to increase small disadvantaged business (SDB) contracting goals by fifty percent.



US Army Corps
of Engineers®

NEWS (CONTINUED)...

- Remember, if you are requesting an 8(a) project as a joint venture, the SBA BOS will only accept the project on your behalf if an approved joint venture at the time of offer. Be sure to get all parties in the joint venture to submit appropriate documents to have SBA approve the joint venture as soon as you form.
- On **April 4, 2022**, the federal government stopped using the DUNS Number to uniquely identify entities. Now, entities doing business with the federal government use the **Unique Entity ID created in SAM.gov**. Businesses no longer have to go to a third-party website to obtain their identifier.
- **May 2022--Small Business Size Standards:**
 1. Businesses registered in the System for Award Management (SAM.gov) **must update their SAM registration** in order to have their small business status updated based on the new size standards effective May 2, 2022. Until the SAM registration is updated, the SAM profiles will continue to display the small business status under the old size standards.
 2. In accordance with SBA's recently issued guidance, SBA advises all procurement professionals not to use NAICS 2022 codes when preparing solicitations and awarding contracts until SBA updates its small business size standards to NAICS 2022, which **SBA anticipates implementing on October 1, 2022. Until SBA updates its size standards, the NAICS 2017 codes should be used.**



US Army Corps
of Engineers®

MEMPHIS DISTRICT CONTACT INFORMATION

ACTING DEPUTY, SMALL BUSINESS PROGRAMS

Lenneia R. Jennings

901-544-4146

Lenneia.R.Jennings@usace.army.mil

<https://www.mvm.usace.army.mil/Business-With-Us/Small-Business/>

CHIEF, CONTRACTING DIVISION

Priscilla G. Sweeney

901-544-3356

Priscilla.G.Sweeney@usace.army.mil



US Army Corps
of Engineers®