
W38XGR-5063-3314

DISCRIPTION OF WORK:  The work consist of furnishing all plant labor, and materials for constructing trail and lateral dikes by placement of
 Graded Stone A and 250 lb. Riprap.Total tonnage of this project will be approximately 350,000 tons of both Graded Stone A and 250 lb.
 Riprap. The estimated value of the proposed work is between $1,000,000 and $5,000,000. There are seven (7) sheets in the set of drawings.

THIS WILL BE AN UNRESTRICTED PROCUREMENT WITH HUBZONE EVALUATION PREFERENCE (SEE SECTION 0700, CLAUSE 52.219-4)

The services or supplies to be procured in this solicitation are classified in NAICS Code 237990. For the purpose of this procurement to qualify
 as a Small Business concern, in addition to being independently owned and operated and not domimate in the field in which it is bidding on
 Government contracts, the concern must have had average annual sales reciepts for the proceeding three (3) fiscal years not exceeding
 $28.5 million.     

*Any award issued from the solicitation is pursuant to the Small Business Competitives Demostration Program*

X

JUDY E STALLION 901-544-0776

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

NEGOTIATED
03-Jun-2005

(RFP)

(IFB)

CALL:
B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

See Item 7

2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED

9. FOR INFORMATION A. NAME

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______10 calendar days and complete it within ________75 calendar days after receiving

award, X notice to proceed. This performance period is mandatory, negotiable. (See _________________________52.211-10

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

X YES NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and __________ copies to perform the work required are due at the place specified in Item 8 by ___________  
local time ______________07 Jul 2005 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee X is, is not required.

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

SOLICITATION, OFFER, 
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NO.

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

4. CONTRACT NO.

7. ISSUED BY CODE

US ARMY ENGINEER DISTRICT, MEMPHIS
167 N MAIN STREET  B202
MEMPHIS TN 38103-1894

W912EQ

PAGE OF PAGES

1 OF 143

CODE

(Title, identifying no., date):

.)

12B. CALENDAR DAYS

10

02:30 PM (hour)
Sealed envelopes containing offers 

5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

8. ADDRESS OFFER TO (If Other Than Item 7)

FAX:TEL: TEL: FAX:

W912EQ-05-B-0011

 



20B. SIGNATURE

(REV. 4-85)STANDARD FORM 1442 BACK

TO SIGN

NSN 7540-01-155-3212

SOLICITATION, OFFER, AND AWARD  (Continued)
(Construction, Alteration, or Repair)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within ________  calendar days after the date offers are due.
the minimum requirements stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) 

CODE

(Insert any number equal to or greater than

20C. OFFER DATE

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 

10 U.S.C. 2304(c) 41 U.S.C. 253(c)

CODE27. PAYMENT WILL BE MADE BY:26. ADMINISTERED BY

(Include ZIP Code)14. NAME AND ADDRESS OF OFFEROR 15. TELEPHONE NO. (Include area code)

See Item 14

(Include only if different than Item 14)16. REMITTANCE ADDRESS

30B. SIGNATURE

29. AWARD (Contractor is not required to sign this document.)

document and return _______ copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract.  The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER (Type or print)

30C. DATE

(Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

(Contractor is required to sign this28. NEGOTIATED AGREEMENT

(Must be fully completed by offeror)OFFER 

 



W912EQ-05-B-0011 
 

Page 3 of 142 
 

 

Section Supplies or Services and Price 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 RANDOLPH DIKE CONSTRUCTION 

FFP 
AS PER PLANS AND SPECIFICATIONS 
PURCHASE REQUEST NUMBER: W38XGR-5063-3314 
  

 

   
  
 
 TOTAL AMT  
 
    

               
Section 00010 - SOLICITATION CONTRACT FORM 
 
BID SCHEDULE 
 

This contract will be awarded as one lump sum with unit prices required for specifically selected work.  A 
schedule of the unit price work is contained in Standard Form SF 1442, "Solicitation, Offer and Award."  See 
Contract Clauses, "FAR 52.211-18, Variation in Estimated Quantity" and "FAR 52.236-16, Quantity Surveys," 
"DFARS.236-7008, Contract Prices."                                                             

 
 (i)    Basis of Bid for Item 0001 shall be the Total Amount for Item 1 (Items 1AA through 1AF), complete in 
accordance with the drawings and specifications.  
    ______________________________________________________________________ 
    Item    Description                                  Estimated                             Unit  
                                                                    Quantity            Unit           Price         Amount 
                                
   0001    Stone Dike Construction in         
            the Mississippi River at 
            Randolph, TN 
            (River Mile 771L AHP)  
             
    0001AA   Mobilization and            1 Job              LS           XXX           $______ 
             Demobilization. 
  
    0001AB   Grading & Excavating        1 Job              LS            XXX          $______ 
 
    0001AC   Excavation of  
             Inverted Dikes                         25,000              CY          $____           $______  
 
    0001AD   Graded Stone A                      328,000              TN          $____           $______ 
 
    0001AE   250 lb. Riprap                        36,000              TN          $____           $______ 
             
    0001AF   Standby Time                        20              HR           $____           $______ 
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1.1.1.1   Notes 
 

NOTE 1:  Bidders shall furnish unit prices for all items listed on the schedule of bid items, which require unit 
prices.  If the bidder fails to insert a unit price in the appropriate blank for required items, but does furnish an 
extended total or an estimated amount for such items, the Government will deem his unit price to be the quotient 
obtained by dividing the extended estimated amount for that line item by the quantity.  IF THE BIDDER OMITS 
BOTH THE UNIT PRICE AND THE EXTENDED ESTIMATED AMOUNT FOR ANY ITEM, HIS BID 
WILL BE DECLARED NONRESPONSIVE. 

 
In the event there is a difference between a unit price and the extended total, the unit price will be held to be the 
intended bid.  If the bidder shows only the total price but fails to enter a unit price, the total divided by the 
estimated quantity will be held to be the intended unit price. 

 
Any bid price for items indicated above which are unbalanced as to price may be rejected as non-responsive.  An 
unbalanced bid is one which is based on price significantly less than cost for some work and price which is 
significantly overstated for other work. 

 
Award will be made as a whole to one bidder.    

 
AC = Acre                       CF = Cubic Feet         CY = Cubic Yard 
DH = Miles                      EA = Each                  FC = 1000 Cubic Feet 
FT = Foot                         HF = 100 Feet            HH = 100 Cubic Feet 
HL = 100 Linear Feet      HR = Hours                HS = 100 Square Feet 
HY = 100 Yards              LB = Pound                 LF = Linear Foot 
LH = Labor Hour            LS = Lump Sum          LY = Linear Yard 
MO = Months                 SB = Square Mile         SF = Square Foot 
SQ = Square                    SY = Square Yard       TL = 1000 Linear Feet 
TN = Ton                       UN = Unit                     YD = Yard       
YL = 100 Linear Yards                                       YM = Cubic Yards Per Mile   

 
All quantities are estimated except where unit is given as "LS" or "EA". 

 
NOTE 2:  If a bid or modification to a bid based on unit prices is submitted and provides for a lump sum 
adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price, including 
lump sum units, in bid schedule must be stated, or, if it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.  

 
NOTE 3:  Bidders are cautioned to read Contract Clause entitled "Required Central Contractor Registration: 
(252.204-7004) located in SECTION 00700 - CONTRACT CLAUSES. 

 
NOTE 4: Items No. 0001 has been subdivided into subitems. A bid for the work shall include a bid for each of 
these subitems. 

 
If a bid or modification to a bid based on unit prices is submitted and provides for a lump sum adjustment to the 
total estimated cost, the application of the lump sum adjustment to each unit price, including lump sum units, in bid 
schedule must be stated, or, if it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a 
pro rata basis to every unit price in the bid schedule. 

 
Bidders are cautioned to read the contract clause entitled “Required Central Contractor Registration Alternate A”  
(252.204-7004 Alt A) located in Section 00700. 
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QUANTITY ESTIMATES - Estimates of quantities involved in certain items of work for which bids are being 
solicited on a lump sum or job basis have been made for the use of the Government.  Copies of these quantity 
estimates may be obtained from the U S Army Engineer District Memphis, 167 North Main Street, Room 762, 
Memphis, Tennessee 38103-1894, telephone 901/544-3236, or visit our website at 
http://www.mvm.usace.army.mil/   It is to be expressly understood that the accuracy of these estimates is in no way 
warranted and that the furnishing of this information to a bidder will not relieve him of his responsibility to estimate 
the quantities involved. It is further to be expressly understood that in no case will such estimate be used as a basis 
of claim against the Government. 

 
Technical POC:  Jerry Welch  901-544-3236 

Jerry.R.Welch@mvm02.usace.army.mil 
 
Administrative POC:  Adrian Gavins 901-544-0838 

Adrian.o.Gavins@mvm02.usace.army.mil 
 

 
Section Contract Administration Data 
 
 
CONTRACT ADMINISTRATION DATA 
 
  96X31120000 082411           3230LGB83K077042        NA    96401  
COST 
CODE:  

000000000000  

AMOUNT:  $400,000.00  
 

mailto:Jerry.R.Welch@mvm02.usace.army.mil
mailto:Adrian.o.Gavins@mvm02.usace.army.mil
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Section 00100 - INSTRUCTIONS TO BIDDERS 
 
00100 
Section 00100 - INSTRUCTIONS TO BIDDERS 
 

 
          a.  CONDITIONS AFFECTING THE WORK – Bidders should visit the site and take such other steps as may 
be reasonably necessary to ascertain the nature and location of the work and the general and local conditions that 
can affect the work or the cost thereof.  Failure to do so will not relieve bidders from responsibility for estimating 
properly the difficulty or cost of successfully performing the work.  The Government will assume no responsibility 
for any understanding or representations concerning conditions made by any of its officers or agents prior to the 
execution of the contract, unless included in the Request for Proposal, the specifications or related documents. 
 
          b.  SITE VISITS – Bidders should inspect the job site prior to submitting a bid.  In this regard, bidders should 
note Contract Clause No. FAR 52.236-3 entitled “Site Investigation and Conditions Affecting the Work” located in 
Section 00700.  Reference FAR 52.236-27 ALT I entitled “Site Visit (Construction)” in this Section 00100.   
 
          c.  BIDDER’S QUALIFICATIONS – To establish its responsibility, the bidder may be requested by the 
Government to submit a statement regarding his previous experience in performing comparable work, his business 
and technical organization, financial resources, and plant available to be used in performing the work. 
 
          d.  PUBLIC OPENING OF BIDS.  Bids will be publicly opened at the time set for opening in the Invitation 
for Bids.  Their content will be made public for the information of bidders and other interested, who may be present. 
 
          e.  CONTRACT AND BONDS.  The bidder whose bid is accepted will, within the time established in the bid, 
furnish performance and payment bonds on Government Standard Forms in the amounts indicated in the Invitation 
for Bids or the specifications. 
 
          f.  BIDDER’S ADDRESS – Prospective bidders should indicate in the offer, the address to which payment 
and/or correspondence should be mailed, if such address is different from that shown for the bidder. 
 
          g.  MODIFICATIONS PRIOR TO DATE SET FOR OPENING BIDS – The right is reserved as the interest 
of the Government may require, to revise or amend the specifications or drawings or both prior to the date set for 
opening proposals.  Such revisions and amendments, if any, will be announced by an amendment or amendments to 
this Invitation for Bids.  If the revisions and amendments are of a nature which requires material changes in 
quantities or prices bid or both, the date set for opening bids may be postponed by such number of days as in the 
opinion of the issuing officer will enable bidders to revise their bids.  In such cases, the amendment will include an 
announcement of the new date for opening bids. 
 
          h.  BIDDING MATERIAL – Specifications, drawings and proposal forms can be obtained at no cost from 
Memphis District Corps of Engineers Contracting Home Page http://www.mvm.usace.army.mil or from Memphis 
District Corps of Engineers, Contracting, 167 N. Main Street B-202, Memphis, TN  38103-1894.  Contractors are 
encouraged to use the Home Page to obtain solicitations and drawings. 
 
          i.  NOTICE TO BIDDERS – USE OF CLASS I OZONE-DEPLETING SUBSTANCES 
     (1)  In accordance with Section 326 of P.L. 102-484, the Government is prohibited from awarding any contract 
which includes a specification or standard that requires the use of a Class I ozone-depleting substance (ODS) 
identified in Section 602(a) of the Clean Air act, (42 U.S.C. 767a(a)), or that can be met only through the use of 
such a substance unless such use has been approved, on an individual basis, by a senior acquisition official who 
determines that there is no suitable substitute available. 
 
     (2)  To comply with this statue, the Government has conducted a best efforts screening of the specifications and 
standards associated with this acquisition to determine whether they contain any ODS requirements.  To the extent 

http://www.mvm.usace.army.mil/


W912EQ-05-B-0011 
 

Page 7 of 142 
 

 

that ODS requirements were revealed by this review, they are identified below with the disposition determined in 
each case. 
 
     (3)  If bidder possess any special knowledge about any other ODSs required directly or indirectly at any level of 
contract performance, the U.S. Army would appreciate if such information was surfaced to the Contracting Officer 
for appropriate action.  To preclude delay to the procurement, bidders should provide any information as soon as 
possible after release of this solicitation and prior to the submission of offers to the extent practicable.  It should be 
understood that there is no obligation on bidders to comply with this request and that no compensation can be 
provided for doing so. 
     ODS Identified     Specification/Standard     Disposition 
                                    None 
 
          j.  NOTICE – The following bid information is applicable only if proposal is over one hundred thousand 
dollars ($100,000): 
         (2)  PERFORMANCE BONDS.  The penal amount of the performance bond shall equal one hundred percent 
(100%) of the contract.  Bonds shall be received within ten (10) days after receipt of contract award. 
 
          k.  EXPLANATION OF PROVISION/CLAUSE NUMBERS UTILIZED IN THIS SOLICITATION: 
          (1) Federal Acquisition Regulation (FAR) provisions/clauses are numbered as follows:  52.252-7. 
          (2)  Defense Federal Acquisition Regulation Supplement (DFARS) provisions/clauses are numbered as 
follows:  252.209-7000. 
          (3)  Army Federal Acquisition Regulation Supplement (AFARS), provisions/clauses   are numbered as 
follows:  51.252-9000. 
          (4)  Where the sixth digit of a provision/clause number is  a “5”, this indicates a provision/clause from the 
Engineer Federal Acquisition Regulation Supplement (EFARS), provisions/clauses are numbered as follows:  
52.252-5000. 
 
           l.  REQUIRED CENTRAL CONTRACTOR REGISTRATION:  Bidders are cautioned to 
read Contract Clause entitled “Required Central Contractor Registration” (252.204-7004) 
located in SECTION 00700. 
 

m. BID DOCUMENTS: 
          The following documents must be submitted with your bid: 

- SF 1442, Solicitation, Offer and Award 
- Bid Schedule (Section 00010) 
- Representations and Certifications (Section 00600) 
- All amendments must be acknowledged 

Bid Bond (Standard Form 24) 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX OF SPECIFICATIONS 
AND STANDARDS (DODISS) AND DESCRIPTIONS LISTED IN THE ACQUISITION MANAGEMENT 
SYSTEMS AND DATA REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 2003) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), Building 4, Section D, 
700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179, Facsimile (215) 697-1462. 
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(End of provision) 
 
 
 
52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the 
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form 
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  
The Government must receive the acknowledgment by the time and at the place specified for receipt of bids. 
 
(End of provision) 
 
 
52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.  
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001. 
 
(End of provision) 
 
 
52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic 
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for 
receipt, the solicitation number, and the name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost 
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office 
specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or 
withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was 
specifically stipulated or permitted by the solicitation.  
 
(End of provision) 
 
 
52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc., 
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of 
their bids.  Oral explanations or instructions given before the award of a contract will not be binding.  Any 
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective 
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it 
would be prejudicial to other prospective bidders. 
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(End of provision) 
 
 
52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the 
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified 
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids 
are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact 
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the 
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial 
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified 
for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of bids and was under the Government's control prior to the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral 
testimony or statements of Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received 
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent 
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to 
be extended to the same time of day specified in the solicitation on the first work day on which normal Government 
processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the 
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set 
for receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the 
identity of the person requesting withdrawal is established and the person signs a receipt for the bid. 
 
(End of provision) 
 
 
 
52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2) 
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including-- 
 
(1) Lump sum bidding; 
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(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is 
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is 
submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their submission. 
 
(End of provision) 
 
 
 
52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract 
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government, 
considering only price and the price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive 
limitation in the solicitation or the bid. 
 
(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line 
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for 
some work and prices which are significantly overstated in relation to cost for other work, and if there is a 
reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low 
evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment. 
 
(End of provison) 
 
 
 
52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers received in other than 
English shall be rejected. 
 
(End of provision) 
 
 
 
52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers received in other than U.S. 
dollars shall be rejected. 
 
(End of provision) 
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52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS 
  (a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic 
discrepancies found on the face of bidding schedule as submitted by the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his 
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as 
provided above and the bid will be so reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a FIRM FIXED PRICE CONSTRUCTION contract resulting from this 
solicitation. 
 
(End of clause) 
 
 
 
52.222-23     NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance 
Requirements for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, are as follows: 
 

Goals for minority 
participation for each trade 

Goals for female 
participation for each trade 

  
SMSA Counties      32.3          

       Non-SMSA Counties      
26.5 

6.9 

  
 
These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor 
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply 
the goals established for the geographical area where the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal 
Contract Compliance Programs office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations 
required by the clause entitled "Affirmative Action Compliance Requirements for Construction,'' and (3) its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
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throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from 
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a 
violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with 
the goals will be measured against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The 
notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is  SMSA 
Counties: 
 
    4920 Memphis, TN-AR-MS------------------------------------------------32.3 
       AR Crittenden; MS DeSoto, TN Shelby, TN Tipton 
 
    Non-SMSA Counties.........................................................................26.5 
 
    AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee, 
    AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis; 
    MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll; 
    MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba; 
    MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;  
    MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman; 
    MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo; 
    MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin; 
    MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester; 
    TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman 
    TN Hardin; TN Haywood; TN Henderson; TN Henry;  TN Lake; 
    TN Lauderdale; TN McNairy; TN Madison; TN Obion;  
    TN Weakley.    
 
                                                     (FAR 52.222-23) 
 
 
(End of provision) 
 
 
 
52.225-10     NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY 
2002) 
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(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in 
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials” 
(Federal Acquisition Regulation (FAR) clause 52.225-9). 
 
(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a 
determination before submission of offers. The offeror shall include the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a 
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received 
a response to a previous request, the offeror shall include the information and supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the 
Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered 
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) 
of the clause at FAR 52.225-9. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers.  
 
(1) When an offer includes foreign construction material not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of 
equivalent domestic construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has 
not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
 
52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the 
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from   
 
 Chief, Contracting Division 
 ATTN: CEMVM-CT  - Rm 681 
 US Army, Engineer District, Memphis 
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 167 North Main Street, B-202 
 Memphis, TN 38103-1894 
 
(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting 
the Work, will be included in any contract awarded as a result of this solicitation.  Accordingly, offerors or quoters 
are urged and expected to inspect the site where the work will be performed. 
 
(b) Two organized site visits have been scheduled for 2 Jun 05_and 23 Jun 05. 
  
(c) Bidders desiring a site visit shall contact: 
 
 

NAME:      Mr. DONALD R. TUTOR, Area Engineer 
ADDRESS:   Wynne, AR Area Office 
           1932 N. Falls Boulevard, P.O. Box 729 
           Wynne, Arkansas 72396-0729        
                                                                                   
TELEPHONE:  (901) 544-3856 OR (870) 238-7983 
 
COLLECT TELEPHONE CALLS WILL NOT BE ACCEPTED. 
 
 
OR 
 
http://www.mvm.usace.army.mil/contracting/Ebs/AdvertisedSolicitation.asp 
 
Include the number of the solicitation and the title and number of the specifications, standard, plan, drawing, or 
other pertinent document information. 
 
W912EQ-05-B-0011 (Randolph, TN Dike Construction) 
 

 (End of provision) 
 
 
252.211-7001     AVAILABILITY OF SPECIFICATIONS AND STANDARDS NOT LISTED IN DODISS, 
DATA ITEM DESCRIPTIONS NOT LISTED IN DOD 5010.12-L, AND PLANS, DRAWINGS, AND OTHER 
PERTINENT DOCUMENTS.   (DEC 1991) 
 
Offerors may obtain the specifications, standards, plans, drawings, data item descriptions, and other pertinent 
documents cited in this solicitation by submitting a request to: 
 
http://www.mvm.usace.army.mil/ 
 

http://www.mvm.usace.army.mil/contracting/Ebs/AdvertisedSolicitation.asp
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Include the number of the solicitation and the title and number of the specification, standard, plan, drawing, or other 
pertinent document. 
 
(End of Clause) 
 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the 
Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the 
specifications, whether or not specifically listed in the Bidding Schedule.
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Section 00600 - REPRESENTATIONS AND CERTIFICATIONS  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.0-4031        CORPORATE CERTIFICATION  
 
                   IF A BIDDER IS A CORPORATION OR IF CORPORATION IS PARTICIPATING IN A  
                   JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING CERTIFICATION:  
 
                        I, ________________________________, certify that I am secretary of  
 
                   the corporation named as Contractor herein; that  
 
                   _____________________________ who signed this contract on behalf of the  
 
                   Contractor; was then ___________________________________ of said  
 
                   corporation; that said contract was duly signed for and on behalf of  
 
                   said corporation by authority of its governing body and is within the  
 
                   scope of its corporate powers.  
 
 
 
 
                   (CORPORATE SEAL)  
 
 
 
 
                                                    ___________________________________  
                                                               (Secretary)  
 
 
                   IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, IT’S SECRETARY MUST  
                   SUBMIT A CERTIFICATE STATING THE CORPORATION IS AUTHORIZED TO  
                   PARTICIPATE.  
 
 
 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2005) 
 
(a)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (b) of this 
provision applies. 
 
(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and 
has completed the ORCA electronically, the offeror may choose to use paragraph (b) of this provision instead of 
completing the corresponding individual representations and certifications in the solicitation. The offeror shall 
indicate which option applies by checking one of the following boxes: 
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(__) Paragraph (b) applies. 
 
(__) Paragraph (b) does not apply and the offeror has completed the individual representations and certifications in 
the solicitation. 
 
(b) The offeror has completed the annual representations and certifications electronically via the Online 
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA 
database information, the offeror verifies by submission of the offer that the representations and certifications 
currently posted electronically have been entered or updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, 
title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
 
------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
 
(End of Provision) 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (OCT 2004) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that 
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, 
except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for 
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged 
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business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph 
(d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a 
contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a non-manufacturer of such supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business 
concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
spent on the concern's employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end 
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not 
apply in connection with construction or service contracts. 
 
(End of clause) 
 
 
 
252.209-7001    DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A  TERRORIST 
COUNTRY (SEP 2004) 
 
(a) "Definitions." 
 
As used in this provision -- 
 
(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any 
political subdivision, agency, or instrumentality thereof. 
 
(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export 
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly 
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries subject 
to this provision include: Cuba, Iran, Libya, North Korea, Sudan, and Syria. 
 
(3) "Significant interest" means -- 
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(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities.  Beneficial 
interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," 
or some other method of holding securities that does not disclose the beneficial owner; 
 
(ii) Holding a management position in the firm, such as a director or officer; 
 
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm; 
 
(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other 
tangible assets of the firm; or 
 
(v) Holding 50 percent or more of the indebtness of a firm. 
 
(b) "Prohibition on award." 
 
In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the 
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, 
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense. 
 
(c) "Disclosure." 
 
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the 
Offeror shall disclosure such interest in an attachment to its offer.  If the Offeror is a subsidiary, it shall also disclose 
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.  
The disclosure shall include -- 
 
(1) Identification of each government holding a significant interest; and 
 
(2) A description of the significant interest held by each government. 
 
(End of provision) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the 
Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract 
resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the 
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR 
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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Section 00700 - CONTRACT CLAUSES  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.202-1     DEFINITIONS  (JUL 2004) 
 
(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition 
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless-- 
 
(1) The solicitation, or amended solicitation, provides a different definition; 
 
(2) The contracting parties agree to a different definition; 
 
(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different 
meaning; or 
 
(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures. 
 
(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The 
FAR Index is available via the Internet at http://www.acqnet.gov at the end of the FAR, after the FAR Appendix. 
 
(End of clause) 
 
 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the 
agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; 
and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency 
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the 
Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to 
any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
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52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract 
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or 
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its 
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent 
fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a 
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to 
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or 
contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes 
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
 
"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government 
employee or officer to give consideration or to act regarding a Government contract on any basis other than the 
merits of the matter. 
 
(End of clause) 
 
 
52.203-6     RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (JUL 1995) 
 
(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or 
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by 
such subcontractors directly to the Government of any item or process (including computer software) made or 
furnished by the subcontractor under this contract or under any follow-on production contract. 
 
(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise 
authorized by law or regulation. 
 
(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts 
under this contract which exceed $100,000. 
 
 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor 
employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding 
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime 
contract. 
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"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock 
company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United States for 
the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United 
States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime 
Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime 
contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish 
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract 
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes 
general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor 
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier 
subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible 
violations described in paragraph (b) of this clause in its own operations and direct business relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of this clause 
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be 
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not 
have an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in 
paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States 
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor 
under the prime contract, the amount of any kickback.  The Contracting Officer may order the monies withheld 
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset 
those monies under subdivision (c)(4)(i) of this clause.  In either case, the Prime Contractor shall notify the 
Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
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52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a 
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 
(Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct 
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the 
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under 
subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover, 
in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other 
rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee 
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the 
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of 
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the 
Federal Acquisition Regulation. 
 
(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
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(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the 
Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit 
specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant 
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract 
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price 
of the contract. The total final price established in accordance with the incentive price revision provisions of the 
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of 
contract award and such reduced price shall be the total final contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the 
Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures 
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount 
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract 
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 
2003)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
 
(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement.  
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"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian 
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any 
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or 
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a 
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any 
other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by 
an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a 
position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee 
Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, 
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for 
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to 
expenditures specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or employee 
of any person, compensation that is consistent with the normal compensation for such officer or employee for work 
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a 
payment in an amount that is consistent with the amount normally paid for such services in the private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian 
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by 
other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person requesting 
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working 
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such 
person for receipt of such contract. An officer or employee who is employed by such person for less than 130 
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of 
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130 
working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the 
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having 
governmental duties and powers. 
 
(b) Prohibitions.  
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(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, 
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with any of the following covered Federal actions: the 
awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into 
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds 
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, 
loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered 
Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an 
agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a 
specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's 
products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's products or 
services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation 
of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed decision 
about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small 
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
 
(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this 
clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the 
case of--  
 



W912EQ-05-B-0011 
 

Page 27 of 142 
 

 

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action, if payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a 
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal 
action if the payment is for professional or technical services rendered directly in the preparation, submission, or 
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or 
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person 
requesting or receiving a covered Federal action include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to 
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal 
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an 
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of 
a contract is allowable. However, communications with the intent to influence made by a professional (such as a 
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless 
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or 
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action. 
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice 
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one 
proposal over another are not allowable under this section because the lawyer is not providing professional legal 
services. Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the 
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered 
Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those 
required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted 
under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has 
agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action), 
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.  
 
(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event 
that materially affects the accuracy of the information contained in any disclosure form previously filed by such 
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information 
reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 
attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or  
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(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered 
Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person 
who requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by 
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the 
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification 
shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or 
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties 
as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking 
any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and 
disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be 
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause 
will not be made allowable under any other provision.  
 
(End of clause) 
 
 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of 
the broader category of “recovered material.” For paper and paper products, postconsumer material means 
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have 
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old 
magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not 
 
(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a 
sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as “recovered fiber” and means the following materials: 
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(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls 
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting 
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and 
butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers, 
merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government 
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper 
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet 
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic 
commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper, 
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and 
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the 
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard 
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a 
reasonable price or does not meet reasonable performance standards. 
 
(End of clause) 
 
 
 
52.204-7 CENTRAL CONTRACTOR REGISTRATION (OCT 2003) 
 
(a) Definitions. As used in this clause-- 
 
Central Contractor Registration (CCR) database means the primary Government repository for Contractor 
information required for the conduct of business with the Government. 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the 
same parent concern. 
 
Registered in the CCR database means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; and 
 
(2) The Government has validated all mandatory data fields and has marked the record “Active”. 
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(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document. 
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(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name 
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not 
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the 
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of 
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the 
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The 
Contractor must provide with the notification sufficient documentation to support the legally changed name. 
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of 
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment” 
paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757. 
 
(End of clause) 
 
 
 
52.209-6      PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JAN 2005) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor shall not 
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for 
debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to 
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its 
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for 
information on the in the Excluded Parties List System).  The notice must include the following: 
 
(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being in the Excluded Parties List System. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion in the 
Excluded Parties List System. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's 
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or 
proposed debarment. 
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(End of clause) 
 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within 10  calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 75*  The time stated for completion shall include final cleanup of the premises.  
 
(End of clause) 
 
 
 
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $820.00 for each calendar day of delay until the work is 
completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
(End of clause) 
 
 
 
52.211-13     TIME EXTENSIONS (SEP 2000) 
 
Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 
 
(End of clause) 
 
 
 
 
52.211-18      VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request, 
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement 
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the 
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is 
justified.  
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52.214-26      AUDIT AND RECORDS--SEALED BIDDING.  (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and other data, 
regardless of type and regardless of whether such items are in written form, in  the form of computer data, or in any 
other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with the 
pricing of any  modification to this contract, the Contracting Officer, or an authorized representative of the 
Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of the cost or pricing data, shall 
have the right to examine and audit all of the  Contractor's records, including computations and projections, related 
to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United States, or an 
authorized representative, shall have the same rights as specified in paragraph (b) of this clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials described in 
reproduction, until 3 years after final payment under this contract, or for any other period specified in Subpart 4.7 of 
the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor Records Retention, in effect on the data of 
this contract, is incorporated by reference in its entirety and made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be made 
available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims arising under 
or relating to the performance of this contract shall be made available until disposition of such appeals, litigation, or 
claims. 
 
(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph (e), in 
all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or pricing data. 
 
(End of clause) 
 
 
 
52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to 
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems, 
assemblies, components, and related services for major systems. It is further the policy of the United States that its 
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their 
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned 
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns. 
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(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent 
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys 
as may be conducted by the United States Small Business Administration or the awarding agency of the United 
States as may be necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone 
Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and 
relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart 
B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the 
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 
CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database 
maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
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(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their 
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small 
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 
 
 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)--ALTERNATE I (OCT 2001). 
 
(a) This clause does not apply to small business concerns. 
 
(b) Definitions. As used in this clause-- 
 
“Commercial item” means a product or service that satisfies the definition of commercial item in section 2.101 of 
the Federal Acquisition Regulation. 
 
“Commercial plan” means a subcontracting plan (including goals) that covers the offeror’s fiscal year and that 
applies to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., 
division, plant, or product line). 
 
“Individual contract plan” means a subcontracting plan that covers the entire contract period (including option 
periods), applies to a specific contract, and has goals that are based on the offeror’s planned subcontracting in 
support of the specific contract except that indirect costs incurred for common or joint purposes may be allocated on 
a prorated basis to the contract. 
 
“Master plan” means a subcontracting plan that contains all the required elements of an individual contract plan, 
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved. 
 
“Subcontract” means any agreement (other than one involving an employer-employee relationship) entered into by a 
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of 
the contract or subcontract. 
 
(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where 
applicable, that separately addresses subcontracting with small business, veteran-owned small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-
owned small business concerns. If the bidder is submitting an individual contract plan, the plan must separately 
address subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns, with 
a separate part for the basic contract and separate parts for each option (if any). The plan shall be included in and 
made a part of the resultant contract. The subcontracting plan shall be submitted within the time specified by the 
Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible for the award of a 
contract. 
 
(d) The offeror’s subcontracting plan shall include the following: 
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business, 
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small 
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disadvantaged business, and women-owned small business concerns as subcontractors. The offeror shall include all 
subcontracts that contribute to contract performance, and may include a proportionate share of products and services 
that are normally allocated as indirect costs. 
 
(2) A statement of -- 
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror’s total projected sales, 
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns; 
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business; 
 
(v) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and 
 
(vii) Total dollars planned to be subcontracted to women-owned small business concerns. 
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the 
types planned for subcontracting to -- 
 
(i) Small business concerns, 
 
(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns, and 
 
(vi) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause. 
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company 
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration 
(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the 
Research and Information Division of the Minority Business Development Agency in the Department of Commerce, 
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on 
the information contained in PRO-Net as an accurate representation of a concern’s size and ownership 
characteristics for the purposes of maintaining a small, veteran-owned small, service-disabled veteran-owned small, 
HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as its source 
list does not relieve a firm of its responsibilities (e.g., outreach, assistance, counseling, or publicizing subcontracting 
opportunities) in this clause. 
 
(6) A statement as to whether or not the offeror included indirect costs in establishing subcontracting goals, and a 
description of the method used to determine the proportionate share of indirect costs to be incurred with -- 
 
(i) Small business concerns; 
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(ii) Veteran-owned small business concerns; 
 
(iii) Service-disabled veteran-owned small business concerns; 
 
(iv) HUBZone small business concerns; 
 
(v) Small disadvantaged business concerns; and 
 
(vi) Women-owned small business concerns. 
 
(7) The name of the individual employed by the offeror who will administer the offeror’s subcontracting program, 
and a description of the duties of the individual. 
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns have an equitable opportunity to compete for subcontracts. 
 
(9) Assurances that the offeror will include the clause of this contract entitled “Utilization of Small Business 
Concerns” in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all 
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for 
construction of any public facility) to adopt a plan similar to the plan that complies with the requirements of this 
clause. 
 
(10) Assurances that the offeror will -- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the 
subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary 
Subcontract Report, in accordance with the paragraph (j) of this clause. The reports shall provide information on 
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns, 
women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. 
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to 
comply with the requirements and goals in the plan, including establishing source lists; and a description of the 
offeror’s efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small 
business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and 
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide 
basis, unless otherwise indicated): 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns. 
 
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns. 
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(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating -- 
 
(A) Whether small business concerns were solicited and if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not; 
 
(D) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(E) Whether small disadvantaged business concerns were solicited and if not, why not; 
 
(F) Whether women-owned small business concerns were solicited and if not, why not; and 
 
(G) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact -- 
 
(A) Trade associations; 
 
(B) Business development organizations;  
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small 
business sources; and 
 
(D) Veterans service organizaions. 
 
(v) Records of internal guidance and encouragement provided to buyers through -- 
 
(A) Workshops, seminars, training, etc., and 
 
(B) Monitoring performance to evaluate compliance with the program’s requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government, 
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not 
comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the 
Contractor shall perform the following functions: 
 
(1) Assist small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone 
small business, small disadvantaged business, and women-owned small business concerns by arranging 
solicitations, time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the 
participation by such concerns. Where the Contractor’s lists of potential small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business subcontractors are excessively long, reasonable effort shall be made to give all 
such small business concerns an opportunity to compete over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owned small business, 
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns in all “make-or-buy” decisions. 
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(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owned small 
business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as 
small, veteran-owned small business, HUBZone small, small disadvantaged or women-owned small business for the 
purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor’s 
subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this 
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by 
this clause; provided -- 
 
(1) The master plan has been approved; 
 
(2) The offeror ensures that the master plan is updated as necessary and provides copies of the approved master 
plan, including evidence of its approval, to the Contracting Officer; and 
 
(3) Goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the 
requirements of this contract are set forth in the individual subcontracting plan. 
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The 
commercial plan shall relate to the offeror’s planned subcontracting generally, for both commercial and Government 
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that 
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial 
item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered 
by the Contracting Officer in determining the responsibility of the offeror for award of the contract. 
 
(i) The failure of the Contractor or subcontractor to comply in good faith with -- 
 
(1) The clause of this contract entitled “Utilization Of Small Business Concerns;” or 
 
(2) An approved plan required by this clause, shall be a material breach of the contract. 
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the 
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to 
this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all the contracts with the awarding 
agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for contracts 
with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must report 
annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both 
individual and commercial plans) shall include a breakout, in the Contractor’s format, of subcontract awards, in 
whole dollars, to small disadvantaged business concerns by North American Industry Classification System 
(NAICS) Industry Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a 
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS 
Industry Subsector. 
 
(End of clause) 
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52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS 
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than 
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS) 
code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern 
under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small business. 
 
(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is 
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years 
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the 
following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 
52.222-3     CONVICT LABOR (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this 
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of 
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands. 
 
(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
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(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern 
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid 
employment in the community under the laws of such jurisdiction, if-- 
 
(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, 
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for 
services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a 
similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive 
Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME 
COMPENSATION.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are 
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are 
liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and 
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess 
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required 
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages 
required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments 
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid 
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or 
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted 
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and 
mechanics working on the contract during the contract and shall make them available to the Government until 3 
years after contract completion. The records shall contain the name and address of each employee, social security 
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions 
made, and actual wages paid. The records need not duplicate those required for construction work by Department of 
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the 
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The 
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Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of 
Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in 
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier 
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor 
with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not 
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll 
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 
3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment 
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 
between the Contractor and such laborers and mechanics.  Contributions made or costs reasonably anticipated for 
bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to be constructively made or 
incurred during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each classification for the time actually 
worked therein; provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed.  The wage determination (including any additional classifications and 
wage rates conformed under paragraph (b) of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at 
all times by the Contractor and its subcontractors at the site of the work in a prominent and accessible place where it 
can be easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination.  The Contracting Officer shall approve an additional classification and wage rate and fringe benefits 
therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the wage 
determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage 
rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting 
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.  
Department of Labor, Washington, DC 20210.  The Administrator or an authorized representative will approve, 
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting 
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Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, 
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator 
of the Wage and Hour Division for determination.  The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer 
within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and 
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the 
first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof. 
 
(d)  If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part 
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide 
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request 
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met.  The Secretary of Labor may 
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of 
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other 
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract.  In the 
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working 
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written 
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
 
(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work 
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work.  Such 
records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and actual wages paid.  Whenever the Secretary of Labor has 
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found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic 
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in 
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment 
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or 
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates 
prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy of all 
payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph (a) of this clause.  This information may be submitted in any 
form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 
20402.  The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or 
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract 
and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of 
this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during 
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that 
no deductions have been made either directly or indirectly from the full wages earned, other than permissible 
deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated 
into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) 
of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for 
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting 
Officer or the Department of Labor.  The Contractor or subcontractor shall permit the Contracting Officer or 
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours 
on the job.  If the Contractor or subcontractor fails to submit required records or to make them available, the 
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the 
suspension of any further payment.  Furthermore, failure to submit the required records upon request or to make 
such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
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(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work they 
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship 
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or 
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not 
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or 
a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than 
the ratio permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this paragraph, shall 
be paid not less than the applicable wage determination for the classification of work actually performed.  In 
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed.  Where a contractor is performing construction on a project in a locality other than that in which its 
program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified 
in the Contractor's or subcontractor's registered program shall be observed.  Every apprentice must be paid at not 
less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe 
benefits in accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination 
for the applicable classification.  If the Administrator determines that a different practice prevails for the applicable 
apprentice classification, fringes shall be paid in accordance with that determination.  In the event the Bureau of 
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of 
an apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training Administration.  Every trainee must be 
paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program.  If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman wage rate in the wage determination which provides for less than full fringe benefits 
for apprentices.  Any employee listed on the payroll at a trainee rate who is not registered and participating in a 
training plan approved by the Employment and Training Administration shall be paid not less than the applicable 
wage rate in the wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate in the wage determination for the work actually performed.  In the event the 
Employment and Training Administration withdraws approval of a training program, the Contractor will no longer 
be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an 
acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this clause shall 
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 
29 CFR Part 30. 
 
(End of clause) 
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52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in 
this contract. 
 
(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, Contract 
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic 
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards), 
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis-Bacon and 
Related Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by 
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier 
subcontracts.  The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's 
signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the 
subcontract. 
 
(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the 

Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act 
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or 
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and 
subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
 
 
 
52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
hereby incorporated by reference in this contract.  
 
(End of clause) 
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52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes 
concerning labor standards requirements.  Such disputes shall be resolved in accordance with those procedures and 
not the Disputes clause of this contract.  Disputes within the meaning of this clause include disputes between the 
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives.  
 
(End of clause) 
 
 
 
52.222-15      CERTIFICATION OF ELIGIBILITY  (FEB 1988) 
 
(a)  By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(b)  No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government 
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
 
(e)  The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 
(End of clause) 
 
 
 
52.222-21      PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 
 
(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms, 
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, 
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest 
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes. 
 
(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of 
this clause is a violation of the Equal Opportunity clause in this contract. 
 
(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal 
Opportunity clause of this contract. 
 
(End of clause) 
 
 
 
52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
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(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor 
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of 
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work 
performed outside the United States by employees who were not recruited within the United States. Upon request, 
the Contractor shall provide information necessary to determine the applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color, 
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a 
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with 
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include, 
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment 
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for 
training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the 
notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to race, 
color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer 
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post 
copies of the notice in conspicuous places available to employees and applicants for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of 
the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard 
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed 
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, 
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the 
Equal Employment Opportunity Commission for the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or 
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The 
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized 
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with 
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the 
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in 
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the 
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary 
of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in 
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of 
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Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon 
each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting 
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance; 
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor 
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the 
interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the solicitation for 
this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used on the 
employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 
and maintaining identifiable tribal affiliations through membership and participation or community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or 
origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction 
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for 
minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor 
in a covered area, either individually or through an association, its affirmative action obligations on all work in the 
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan. 
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each 
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under 
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in 
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in 
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve 
the plan's goals. 
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(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this 
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of 
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve 
in each construction trade in which it has employees in the covered area. If the Contractor performs construction 
work in a geographical area located outside of the covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform 
progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which 
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's 
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must 
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the 
U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the 
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions. 
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the 
following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities 
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women 
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory 
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification 
to minority and female recruitment sources and community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations' responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall 
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have 
taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a 
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor, 
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to 
meet its obligations. 
 
(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The 
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their 
cooperation in assisting the Contractor in meeting its contract obligations; 
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(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once 
a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is 
performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all 
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. 
Conduct review of this policy with all on-site supervisory personnel before initiating construction work at a job site. 
A written record shall be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news 
media, specifically including minority and female news media. Provide written notification to, and discuss this 
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 
with minority and female students, and to minority and female recruitment and training organizations serving the 
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of 
applications for apprenticeship or training by any recruitment source, send written notification to organizations such 
as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable, 
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other 
areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc., 
opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have 
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the 
Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms 
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
 
(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female contractor associations and other business 
associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of 
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a 
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a 
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member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1) 
through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in 
the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce 
participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the 
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not 
be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required 
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of 
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of 
race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts 
under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed 
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure 
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, 
as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at 
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its 
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of 
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary 
shall take action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried 
out; 
 
(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, construction 
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g., 
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated 
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate 
records are not required to be maintained. 
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Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different 
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community Development Block Grant Program).  
 
(End of clause) 
 
 
 
52.222-35     EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Definitions. As used in this clause-- 
 
All employment openings means all positions except executive and top management, those positions that will be 
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time 
employment, temporary employment of more than 3 days duration, and part-time employment. 
 
Executive and top management means any employee-- 
 
(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a 
customarily recognized department or subdivision thereof; 
 
(2) Who customarily and regularly directs the work of two or more other employees; 
 
(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the 
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be 
given particular weight; 
 
(4) Who customarily and regularly exercises discretionary powers; and 
 
(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, 
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly 
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This 
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically 
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual 
is employed. 
 
Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or 
expedition for which a campaign badge has been authorized. 
 
Positions that will be filled from within the Contractor's organization means employment openings for which the 
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates, 
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly 
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider 
applicants outside of its organization. 
 
Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience, 
education, and other job-related requirements of the employment position such veteran holds or desires, and who, 
with or without reasonable accommodation, can perform the essential functions of such position. 
 
Special disabled veteran means-- 
 
(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to 
compensation) under laws administered by the Department of Veterans Affairs for a disability-- 
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(i) Rated at 30 percent or more; or 
 
(ii) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a 
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain 
employment consistent with the veteran's abilities, aptitudes, and interests); or 
 
(2) A person who was discharged or released from active duty because of a service-connected disability. 
 
Veteran of the Vietnam era means a person who-- 
 
(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with 
other than a dishonorable discharge, if any part of such active duty occurred-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or 
 
(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was 
performed-- 
 
(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or 
 
(ii) Between August 5, 1964, and May 7, 1975, in all other cases. 
(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special 
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the 
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance 
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other 
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices 
such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff and rehiring; 
 
(iii) Rate of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists; 
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C. 
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue 
training; 
 
(viii) Activities sponsored by the Contractor including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
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(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued 
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and 
4212). 
 
(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the 
execution of this contract and those which occur during the performance of this contract, including those not 
generated by this contract, and including those occurring at an establishment of the Contractor other than the one 
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an 
appropriate local public employment service office of the State wherein the opening occurs. Listing employment 
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the 
local employment service office. 
 
(2) The Contractor shall make the listing of employment openings with the local employment service office at least 
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a 
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings 
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not 
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning 
nondiscrimination in employment. 
 
(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State 
public employment agency in each State where it has establishments of the name and location of each hiring 
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State 
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency 
when it is no longer bound by this contract clause. 
 
(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside 
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern 
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island. 
 
(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to 
employees and applicants for employment. 
 
(2) The employment notices shall-- 
 
(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take 
affirmative action to employ and advance in employment qualified employees and applicants who are special 
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and 
 
(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, 
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer. 
 
(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the 
posted notice so that it can be read by a person in a wheelchair). 
 
(4) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is 
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans, 
veterans of the Vietnam era, and other eligible veterans. 
 
(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may 
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant 
to the Act. 
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(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of 
$25,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act 
as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the 
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The 
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified 
individuals with disabilities without discrimination based upon their physical or mental disability in all employment 
practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from 
layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and 
seniority lists;  
 
(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and 
other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment 
qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the 
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower 
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by 
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant 
Secretary) and shall be provided by or through the Contracting Officer. 
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(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals 
with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may 
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in 
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as 
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance. 
 
(End of clause) 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as 
required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
 
(2) The total number of new employees hired during the period covered by the report, and of that total, the number 
of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment 
Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the 
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph 
(a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period 
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous 
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the 
Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure. 
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and 
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify 
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the 
information will be kept confidential; that disclosure or refusal to provide the information will not subject the 
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the 
regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of 
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
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52.223-3     HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997) 
 
(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted during the term of the contract). 
 
(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly identified and include any applicable identification number, such 
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety 
Data Sheet submitted under this contract. 
 
Material              Identification No. 
(If none,  
insert "None") 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
___________________ ___________________ 
 
(c) This list must be updated during performance of the contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous. 
 
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, 
for all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with 
Federal Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. 
Failure to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being 
considered nonresponsible and ineligible for award. 
 
(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the data. 
 
(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or 
property. 
 
(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and 
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with 
hazardous material. 
 
(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows: 
 
(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to-- 
 
(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or 
disposing of hazardous materials; 
 
(ii) Obtain medical treatment for those affected by the material; and 
 
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes. 
 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this 
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clause, in precedence over any other clause of this contract providing for rights in data. 
 
(3) The Government is not precluded from using similar or identical data acquired from other sources.  
 
(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled 
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by 
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug 
statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution, 
dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a 
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture, 
distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government 
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who 
has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to 
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 
30 days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession, 
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be 
taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a 
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condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of 
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the 
position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the 
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the 
workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved 
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1) 
though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to 
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while 
performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to 
suspension of contract payments, termination of the contract for default, and suspension or debarment. 
 
(End of clause) 
 
 
52.223-11       OZONE-DEPLETING SUBSTANCES (MAY 2001) 
 
(a) Definition. Ozone-depleting substance, as used in this clause, means any substance the Environmental Protection 
Agency designates in 40 CFR part 82 as-- 
 
(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; 
or 
 
(2) Class II, including, but not limited to, hydrochlorofluorocarbons. 
 
(b) The Contractor shall label products which contain or are manufactured with ozone-depleting substances in the 
manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82, Subpart E, as follows: 
 
“WARNING: Contains (or manufactured with, if applicable), a substance(s) which harm(s) public health and 
environment by destroying ozone in the upper atmosphere.”---------------------------- 
 
The Contractor shall insert the name of the substance(s). 
 
(End of clause4) 
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52.223-13      CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental 
Management, requires submission of this certification as a prerequisite for contract award. 
 
(b) By signing this offer, the offeror certifies that--  
 
(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the 
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) 
(42 U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic 
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of 
PPA; or  
 
(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R 
filing and reporting requirements because each such facility is exempt for at least one of the following reasons: 
(Check each block that is applicable.)  
 
(  ) (i) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(  ) (ii) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 
42 U.S.C. 11023(b)(1)(A);  
 
(  ) (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of 
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate 
certification form has been filed with EPA);  
 
(  ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their  
corresponding North American Industry Classification System sectors: 
 
(A) Major group code 10 (except 1011, 1081, and 1094. 
 
(B) Major group code 12 (except 1241). 
 
(C) Major group codes 20 through 39. 
 
(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services 
on a contract or fee basis); or 
 
(  ) (v) The facility is not located within the United States or its outlying areas.  
 
(End of clause) 
 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
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(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this 
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) 
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the 
annual Form R throughout the life of the contract.  
 
(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the 
requirement to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65; 
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 
U.S.C. 11023(b)(1)(A);  
 
(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 U.S.C. 
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been 
filed with EPA);  
 
(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their 
corresponding North American Industry Classification System sectors: 
 
(i) Major group code 10 (except 1011, 1081, and 1094. 
 
(ii) Major group code 12 (except 1241). 
 
(iii) Major group codes 20 through 39. 
 
(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle 
C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery 
services on a contract or fee basis); or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of 
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used 
in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer 
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior 
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of 
the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to 
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
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(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release 
Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause, 
except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-9      BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005) 
 
(a) Definitions. As used in this clause-- 
 
Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency 
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or 
work and that are produced as complete systems, are evaluated as a single and distinct construction material 
regardless of when or how the individual parts or components of those systems are delivered to the construction site. 
Materials purchased directly by the Government are supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of 
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any 
applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, 
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but 
excluding profit. Cost of components does not include any costs associated with the  
manufacture of the construction material. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or 
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign 
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a 
preference for domestic construction material. The Contractor shall use only domestic construction material in 
performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
 
(2) This requirement does not apply to the construction material or components listed by the Government as 
follows:       [Contracting Officer to list applicable excepted materials or indicate “none”] 
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(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause 
if the Government determines that 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction 
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and 
reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use 
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information 
for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price 
comparison table in the format in paragraph (d) of this clause. 
 
(iii) The price of construction material shall include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor 
could not reasonably foresee the need for such determination and could not have requested the determination before 
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make 
a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. However, when the basis for the exception is the 
unreasonable price of a domestic construction material, adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the 
Contractor shall include the following information and any applicable supporting data based on the survey of 
suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry 
certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach 
summary. 
Include other applicable supporting information. 
 
(End of clause) 
 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the 
structure or composition of any article the delivery of which is accepted by the Government under this contract or 
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a 
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written 
instructions given by the Contracting Officer directing the manner of performance.  The entire liability to the 
Government for infringement of a patent of the United States shall be determined solely by the provisions of the 
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier 
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and 
consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, 
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and 
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition 
threshold (however, omission of this clause from any subcontract, including those at or below the simplified 
acquisition threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 
1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or 
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claim of patent or copyright infringement based on the performance of this contract of which the Contractor has 
knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or 
services performed under this contract, the Contractor shall furnish to the Government, when requested by the 
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim. 
Such evidence and information shall be furnished at the expense of the Government except where the Contractor 
has agreed to indemnify the Government. 
 
(f)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 
or services (including construction and architect-engineer subcontracts and those for material, supplies, models, 
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to 
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR). 
 
(End of clause) 
 
 
 
52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and 
employees against liability, including costs and expenses, for infringement upon any United States patent (except a 
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order 
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the 
Government of supplies furnished or work performed under this contract. 
 
(End of clause) 
 
 
 
52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be 
cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and 
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. 
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as 
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and 
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be 20% percent of the bid price or $ 3 Million Dollars, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for 
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the 
forms by the bidder, the Contracting Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that 
exceeds the amount of its bid, and the bid guarantee is available to offset the difference. 
 
(End of clause) 
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52.228-2      ADDITIONAL BOND SECURITY (OCT 1997) 
 
The Contractor shall promptly furnish additional security required to protect the Government and persons supplying 
labor or materials under this contract if--  
 
(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract 
becomes unacceptable to the Government.  
 
(b) Any surety fails to furnish reports on its financial condition as required by the Government;  
 
(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the 
Contracting Officer; or  
 
(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required 
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable 
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately 
draw on the ILC. 
 
(End of clause) 
 
 
 
52.228-5     INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at 
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 
 
(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that 
the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement 
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be 
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 
30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is 
longer. 
 
(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this 
contract that require work on a Government installation and shall require subcontractors to provide and maintain the 
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all 
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon 
request.  
 
(End of clause) 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or 
a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
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(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or 
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in 
book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United 
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any 
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the 
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6 
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been 
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of 
Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-
355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the 
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller 
Act, the Contractor shall promptly provide a copy of such payment bond to the requester. 
 
(End of clause) 
 
 
 
52.228-14     IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured 
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor 
the offeror/Contractor can revoke or condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance 
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause 
shall be used. 
 
(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand 
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured 
financial institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance 
period;  
 
(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the 
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which 
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financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one 
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice 
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without 
amendment for one year from the expiration date, or any future expiration date, until the period of required 
coverage is completed and the Contracting Officer provides the financial institution with a written statement 
waiving the right to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period 
following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The 
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the 
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of 
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than $25 million in the past year. 
 
(e) The following format shall be used by the issuing financial institution to create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up 
to United States $________. This Letter of Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's 
address] and expires with our close of business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the 
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confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and 
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the  expiration date or 
any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year 
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we 
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider 
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the 
account party (and confirming financial institution, if any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to 
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written 
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the 
confirming financial institution, if any. 
 
5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of _____________________ [state of confirming financial institution, if any, otherwise state of issuing 
financial institution].  
 
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of 
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days 
after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by __________ 
[name of issuing financial institution] for drawings of up to United States dollars ___________/U.S. $_______ and 
expiring with our close of business on _____________ [the expiration date], or any automatically extended 
expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at 
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___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this 
Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a 
condition of this confirmation that it be deemed automatically extended without amendment for one year from the 
expiration date hereof, or any automatically extended expiration date, unless:  
 
(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and 
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider 
this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party, 
and ourselves, of its election not to extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to 
the laws of ________ [state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this financial institution as described in Article 
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of United States $____________. 
This draft is drawn under Irrevocable Letter of Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
 
(End of clause) 
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52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for requirements contracts, the price payable for 
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, except those options exercised at the time 
of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall 
be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional performance and payment bond 
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the 
increase in contract price. 
 
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount 
of the existing bond or to obtain an additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance 
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by 
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, 
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial 
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance of the contract. 
 
(End of clause) 
 
 
 
52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
 
"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective 
date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date, 
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.  
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"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or 
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the 
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of 
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security 
tax or other employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other 
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract, 
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as 
the result of legislative, judicial, or administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern 
Mariana Islands, if the contract is performed wholly or partly in any of those areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor 
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included 
in the contract price, as a contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or 
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the 
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds 
$250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or 
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take 
appropriate action as the Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal, 
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the 
exemption. 
 
(End of clause) 
 
 
 
52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
MAR 1995)--EFARS 
  (a) This clause does not apply to terminations.  See 52.249-5000, Basis for 
Settlement of Proposals and FAR Part 49. 
  (b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a contractor or 
subcontractor at any tier shall be based on actual cost data for each piece of 
equipment or groups of similar serial and series for which the Government can 
determine both ownership and operating costs from the contractor's accounting 
records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the 
contractor's accounting records, costs for that equipment shall be based upon 
the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region III.  Working conditions shall be considered 
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to be average for determining equipment rates using the schedule unless 
specified otherwise by the contracting officer.  For equipment not included in 
the schedule, rates for comparable pieces of equipment may be used or a rate 
may be developed using the formula provided in the schedule.  For forward 
pricing, the schedule in effect at the time of negotiations shall apply. For 
retroactive pricing, the schedule in effect at the time the work was performed 
shall apply. 
  (c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that 
actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar 
equipment to unaffiliated lessees. 
  (d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the contracting officer 
shall request the contractor to submit either certified cost or pricing data, 
or partial/limited data, as appropriate.  The data shall be submitted on 
Standard Form 1411, Contract Pricing Proposal Cover Sheet. 

(End of clause) 
 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more 
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the 
standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the contract 
covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
 
(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than 
the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will 
be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4) 
from the certification, the certification is still acceptable.)  
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I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of 
the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been 
made, and timely payments will be made from the proceeds of the payment covered by this certification, in 
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold 
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers 
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to 
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the 
Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in 
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the 
unearned amount until--  
 
(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an 
amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a 
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if 
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount 
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting 
Officer may retain from previously withheld funds and future progress payments that amount the Contracting 
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining 
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the 
contract, for which the price is stated separately in the contract, payment shall be made for the completed work 
without retention of a percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the 
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time of payment, become the sole property of the Government, but this shall not be construed as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been 
made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request, 
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including 
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full 
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of 
progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has 
specifically excepted from the operation of the release. A release may also be required of the assignee if the 
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of 
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments 
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any 
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional 
supplies or services, but not including contract modifications that are within the scope and under the terms of the 
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative 
changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under 
subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent 
auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause 
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under 
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple 
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the 
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of 
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in 
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until 
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be 
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due at the earliest of the following dates: 
 
(1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, including any demand resulting 
from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed 
negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of 
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract 
modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
 
(End of clause) 
 
 
 
52.232-23     ASSIGNMENT OF CLAIMS (JAN 1986) 
 
(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter 
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the 
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending 
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original 
assignment to any type of financing institution described in the preceding sentence.  
 
(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable 
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be 
made to one party as agent or trustee for two or more parties participating in the financing of this contract.  
 
(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document 
(including this contract) or information related to work under this contract until the Contracting Officer authorizes 
such action in writing.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the 
terms and conditions specified in this clause. The Government considers payment as being made on the day a check 
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101, 
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, 
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and 
legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice 
payments that may occur under this contract, as follows: 
 



W912EQ-05-B-0011 
 

Page 78 of 142 
 

 

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the 
estimated amount and value of work or services performed, including payments for reaching milestones in any 
project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment 
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the 
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the 
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at 
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 
days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against 
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the 
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated 
separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final 
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is 
deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, 
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated 
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor 
compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified 
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this 
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7 
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the 
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice 
in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of 
mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and contract 
line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract 
or in a proper notice of assignment). 
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(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a 
defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and 
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price 
Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required 
elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, 
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation 
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g., 
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by 
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from 
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through 
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal 
holiday, the designated payment office may make payment on the following working day without incurring a late 
payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment and 
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or 
requested progress payment amount. 
 
(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the 
amount was not subject to further contract settlement actions between the Government and the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of 
Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in 
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th 
day after the Contractor has completed the work or services in accordance with the terms and conditions of the 
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the 
Government will base the determination of an interest penalty on the actual date of acceptance or approval. 
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity, 
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government 
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or 
make payment prior to fulfilling their responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if 
payment delays are due to disagreement between the Government and the Contractor over the payment amount or 
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other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the 
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest 
that may be payable in accordance with the clause at FAR 52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, 
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The 
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 
1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only 
if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount 
is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in 
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice 
amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following data. The 
Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue 
late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
 
(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the 
demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine the 
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 
40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract 
financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services 
(including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for 
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as 
are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an 
interest penalty for each payment not made in accordance with the payment clause-- 
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(i) For the period beginning on the day after the required payment date and ending on the date on which payment of 
the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal 
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at 
the time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1) 
and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to 
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, 
provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of 
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without 
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to 
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a 
subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the 
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment 
penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
 
(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to 
paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government 
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment 
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding 
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this 
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for 
subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice 
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the 
identified subcontract performance deficiency, and-- 
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(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must 
be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the 
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the 
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an 
interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld 
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld 
amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a 
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to 
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40 
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for 
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments 
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement, 
the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon 
as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to 
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the 
Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of 
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments 
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under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues 
the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a 
subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any 
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has 
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or 
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the 
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a 
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a 
dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall 
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a 
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient 
subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a 
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be 
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not 
include any amount for reimbursement of such interest penalty. 
 
(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the 
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately 
notify the Contracting Officer and request instructions for disposition of the overpayment. 
 
(End of clause) 
 
 
 
 
52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds 
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to 
the funds transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; or 
 
(ii) Request the Government to extend the payment due date until such time as the Government can make payment 
by EFT (but see paragraph (d) of this clause). 
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(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT 
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information 
changes, the Contractor shall be responsible for providing the updated information to the CCR database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated 
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the 
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the 
Government need not make payment to the Contractor under this contract until correct EFT information is entered 
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for 
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of 
an improper invoice and delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the 
Government used the Contractor's EFT information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was 
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve 
System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made 
payment and the Contractor is responsible for recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the 
provisions of paragraph (d) of this clause shall apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with 
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal 
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date, 
provided the specified payment date is a valid date under the rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the 
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that 
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of 
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the 
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is 
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor. 
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a 
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of 
paragraph (d) of this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting 
from changes to EFT information made by the Contractor's financial agent. 
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(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment 
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve 
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of 
payment information from a list of formats and methods the payment office is capable of executing. However, the 
Government does not guarantee that any particular format or method of delivery is available at any particular 
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If 
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall 
mail the payment information to the remittance address contained in the CCR database. 
 
(End of Clause) 
 
 
 
52.232-5001  CONTINUING CONTRACTS (MAR 1995)--EFARS 
  (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of 
some portion of the contract price is dependent upon reservations of funds 
from future appropriations, and from future contribution to the project having 
one or more non-federal project sponsors.  The responsibilities of the 
Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract. 
  (b) The sum of $400,000.00 has been reserved for this contract and is 
available for payments to the contractor during the current fiscal year. It is 
expected that Congress will make appropriations for future fiscal years from 
which additional funds together with funds provided by one or more non-federal 
project sponsors will be reserved for this contract. 
  (c) Failure to make payments in excess of the amount currently reserved, or 
that may be reserved from time to time, shall not entitle the contractor to a 
price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a 
breach of this contract, except that this provision shall not bar a breach-of-
contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve 
sufficient additional funds therefore. 
  (d) The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose.  The 
contracting officer will promptly notify the contractor of any additional 
funds reserved for the contract by issuing an administrative modification 
to the contract. 
  (e) If earnings will be such that funds reserved for the contract will be 
exhausted before the end of any fiscal year, the contractor shall give written 
notice to the contracting officer of the estimated date of exhaustion and the 
amount of additional funds which will be needed to meet payments due or to 
become due under the contract during that fiscal year. This notice shall be 
given not less than 45 nor more than 60 days prior to the estimated date of 
exhaustion. 
  (f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor 
shall be entitled to simple interest on any payment that the contracting 
officer determines was actually earned under the terms of the contract and 
would have been made except for exhaustion of funds.  Interest shall be 
computed from the time such payment would otherwise have been made until 
actually or constructively made, and shall be at the rate established by the 
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in 
effect on the first day of the delay in such payment. 
  (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach of 
this contract and shall not entitle the contractor to any price adjustment 
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under the "Suspension of Work" clause or in any other manner under this 
contract. 
  (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work 
arising from exhaustion of funds or the reasonable anticipation of 
exhaustion of funds. 
  (i) If, upon the expiration of sixty (60) days after the beginning of the 
fiscal year following an exhaustion of funds, the Government has failed to 
reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the contracting officer at any time 
before such additional funds are reserved, may elect to treat his right to 
proceed with the work as having been terminated.  Such a termination shall be 
considered a termination for the convenience of the Government. 
  (j) If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or to 
become due the contractor because of work performed and to be performed under 
the contract during the fiscal year, the Government reserves the right, after 
notice to the contractor, to reduce said reservation by the amount of such 
excess. 

(End of clause) 
 
 
 
 
52.233-1     DISPUTES.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this 
clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties 
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract 
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the 
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A 
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the 
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification 
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted 
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the 
Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part 
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of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the supporting data 
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the 
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to 
certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the 
claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, the 
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the 
decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the 
Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is presented 
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the 
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the 
Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting 
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is 
later, until the date of payment.  With regard to claims having defective certifications, as defined in (FAR) 48 CFR 
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim.  Simple interest 
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable 
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request 
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting 
Officer. 
 
(End of clause) 
 
 
 
52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see 
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop 
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take 
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period 
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the 
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Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule 
or contract price, or both, and the contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage; 
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and 
act upon a proposal at any time before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a 
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or 
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In 
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may 
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the 
Contractor and the Government. 
 
(End of clause) 
 
 
 
52.233-4     APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004) 
 
United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) 
 
The Contractor shall perform on the site, and with its own organization, work equivalent to at least fifteen  (15) 
percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the 
Contracting Officer determines that the reduction would be to the advantage of the Government. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction 
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the 
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause 
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in solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, 
or removal of improvements is contemplated and the contract amount is expected to be within the small purchase 
limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting 
Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, 
or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily 
encountered and generally recognized as inhering in work of the character provided for in the contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions 
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for, 
performing any part of the work under this contract, whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and the contract modified in writing accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed, 
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the 
work or its cost, including but not limited to 
 
(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Government, as well as from the drawings and specifications made a part of this contract.  Any failure of the 
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding 
to successfully perform the work without additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based 
on the information made available by the Government. Nor does the Government assume responsibility for any 
understanding reached or representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or representation is expressly 
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stated in this contract. 
 
(End of clause) 
 
 
 
52.236-4     PHYSICAL DATA (APR 1984) 
 
Data and information furnished or referred to below is for the Contractor's information.  The Government shall not 
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 

a.  Physical Conditions.  The indications of physical conditions on the drawings and in the specifications are the 
result of site investigations by aerial photographs and topographic surveys. 

 
   b.  Weather Conditions.  Information with respect to temperatures and precipitation may be obtained from the 
National Weather Service.   

   
c. Transportation Facilities.   

 
(1) Condition of Channel.  Normally there is a navigable channel for use 
by river traffic outside the limits of the construction work to be 
performed under the contract.  Hydrographic surveys in the vicinity of 
the work are available for inspection in the office of the Contracting 
Officer. 
  
 (2)  Channel Traffic.  The normal traffic on the river consisting of 
self propelled craft with or without tows will pass the site of the 
work. 
  
 (3)  Obstruction of Channel.  The Government will not undertake to keep 
the channel free from vessels or other obstructions, except to the 
extent of such regulations, if any, as may be prescribed by the 
Secretary of the Army, in accordance with the provisions of Section 7 of 
the River and Harbor Act approved August 8, 1917.  The Contractor shall 
conduct the work in such a manner as to obstruct navigation as little as 
possible, and in case the Contractor's plant so obstructs the channel as 
to make difficult or endanger the passage of vessels, said plant shall 
be promptly moved on the approach of any vessel to such an extent as may 
be necessary to afford a practicable passage.  Upon the completion of 
the work the Contractor shall promptly remove his plant, including 
ranges, buoys, piles, and other marks placed by him under the contract 
in navigable waters or on shore. 

    
d.  Additional Data.  Pertinent data of different local gages on the Mississippi River is indicated in the following 
tabulation:  

 
Gage Readings                      Zero of Gage   Record  
Gage                  Mile (1962)  Ft. NGVD       Low     LWRP*    Bankfull 
--------------------  -----------  ------------   ------  -----    -------- 
Cairo, IL             955.8        270.47         -1.0    9.9      44  
New Madrid, MO        889.0        255.48         -1.5    2.5      40  
Caruthersville, MO    846.4        235.49         -0.7    3.9      35  
Memphis, TN           734.7        183.91        -10.7   -7.2      34  
 (Weather Bureau Gage) 
 Helena, AR            663.3        141.74         -4.2   -2.2     41 
 
*Low Water Reference Plane (1993) 
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High water may occur during any period from January to June, after which the stage usually falls and remains 
low for several months.  Annual hydrographs of gage readings of the different Engineers' gages are available for 
inspection at the office of the Contracting Officer.  Currents usually encountered at the sites of the work during 
the low water period will vary from about one mile per hour to about six miles per hour.  Greater velocities may 
be encountered in the vicinity of some dikes.  (FAR 52.236-4)  

 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the 
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in 
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The 
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the 
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this 
contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by 
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the 
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the 
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor 
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery, 
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of 
subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer 
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems 
incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-7     PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations 
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applicable to the performance of the work.  The Contractor shall also be responsible for all damages to persons or 
property that occur as a result of the Contractor's fault or negligence.  The Contractor shall also be responsible for 
all materials delivered and work performed until completion and acceptance of the entire work, except for any 
completed unit of work which may have been accepted under the contract. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
 
The Government may undertake or award other contracts for additional work at or near the site of the work under 
this contract.  The Contractor shall fully cooperate with the other contractors and with Government employees and 
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work, 
heeding any direction that may be provided by the Contracting Officer.  The Contractor shall not commit or permit 
any act that will interfere with the performance of work by any other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the 
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and 
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during 
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those 
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting 
Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by the 
Contractor.  The Contractor shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable 
care in performing the work.  If the Contractor fails or refuses to repair the damage promptly, the Contracting 
Officer may have the necessary work performed and charge the cost to the Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas 
authorized or approved by the Contracting Officer.  The Contractor shall hold and save the Government, its officers 
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with 
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor 
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without expense to the Government.  The temporary buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or 
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer.  When 
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity 
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.  
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage.  The Contractor 
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or partially completed part of 
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list 
of items of work remaining to be performed or corrected on those portions of the work that the Government intends 
to take possession of or use.  However, failure of the Contracting Officer to list any item of work shall not relieve 
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use 
shall not be deemed an acceptance of any work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the 
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the 
clause in this contract entitled "Permits and Responsibilities."  If prior possession or use by the Government delays 
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in 
the contract price or the time of completion, and the contract shall be modified in writing accordingly. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste 
materials.  Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools, 
scaffolding, equipment, and materials that are not the property of the Government.  Upon completing the work, the 
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to 
Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
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(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the 
Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the 
purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any Department 
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of 
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the 
solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any 
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel, 
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate 
initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's representative at the 
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required.  After 
receiving the notice, the Contractor shall immediately take corrective action.  If the Contractor fails or refuses to 
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  The Contractor shall not be entitled to any equitable adjustment of the 
contract price or extension of the performance schedule on any stop work order issued under this clause. 
 
(g)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation 

of the parties, in subcontracts. 
 
(End of clause) 
 
 
 
52.236-15     SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
(a) The Contractor shall, within five days after the work commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing the several salient features of the work (including 
acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart of suitable scale to 
indicate appropriately the percentage of work scheduled for completion by any given date during the period.  If the 
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of 
progress payments until the Contractor submits the required schedule. 
 
(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon 
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer.  If, in the 
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take 
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without 
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of progress will be regained. 
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(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with 
sufficient diligence to ensure completion within the time specified in the contract.  Upon making this determination, 
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in 
accordance with the default terms of this contract. 
 
(End of clause) 
 
 
 
52.236-16     QUANTITY SURVEYS (APR 1984) 
 
(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the 
quantities of work performed and the actual construction completed and in place. 
 
(b) The Government shall conduct the original and final surveys and make the computations based on them.  The 
Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the 
computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the 
direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance. 
 
(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other 
records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as 
necessary to determine the amount of progress payments.  The Contractor shall retain copies of all such material 
furnished to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give 
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in 
both. In case of difference between drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the 
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without 
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time 
such detailed drawings and other information as considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated", 
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved", 
"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory 
to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that 
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as 
used herein shall be understood to mean "provide complete in place," that is "furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier 
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes 



W912EQ-05-B-0011 
 

Page 96 of 142 
 

 

drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, 
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the 
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings 
delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as 
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of 
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or 
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor. 
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not 
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for 
complying with the requirements of this contract, except with respect to variations described and approved in 
accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in 
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is 
minor or does not involve a change in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of 
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the 
Contractor. 
 
(End of clause) 
 
 
 
52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified 
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date, 
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items 
to be discussed. 
 
(End of clause) 
 
 
 
 
52.236-5000 PLANT AND MATERIAL REMOVAL AFTER CONTRACT TERMINATION (MAR 1995)--
EFARS 
    Should this contract be terminated as provided in clause 52.232-5001 
because of the failure of Congress to provide additional funds for its 
completion, the contractor may be permitted to remove plant and material on 
which payments for preparatory work have been made, subject to an equitable 
deduction from the amounts due the contractor to reimburse the United States 
for the unabsorbed value of such plant and material. 

(End of clause) 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
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In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the 
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written 
notification of the bankruptcy to the Contracting Officer responsible for administering the contract.  This 
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.  
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which 
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all 
Government contracts against which final payment has not been made.  This obligation remains in effect until final 
payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience 
of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting 
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an 
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily 
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or 
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term 
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act 
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the 
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, 
delay, or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or 
indicated to be a change order, make changes in the work within the general scope of the contract, including 
changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
 
(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order 
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating 
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(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required 
for, the performance of any part of the work under this contract, whether or not changed by any such order, the 
Contracting Officer shall make an equitable adjustment and modify the contract in writing.  However, except for an 
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall 
be made for any costs incurred more than 20 days before the Contractor gives written notice as required.  In the case 
of defective specifications for which the Government is responsible, the equitable adjustment shall include any 
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under 
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general 
nature and amount of the proposal, unless this period is extended by the Government.  The statement of proposal for 
adjustment may be included in the notice under paragraph (b) above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under 
this contract. 
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of 
components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that 
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete 
inspection records and make them available to the Government. All work shall be conducted under the general 
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all 
reasonable times before acceptance to ensure strict compliance with the terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of 
this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
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(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the 
contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to 
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate 
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the 
premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or 
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the 
Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work by 
removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the 
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory 
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an 
equitable adjustment for the additional services involved in the examination and reconstruction, including, if 
completion of the work was thereby delayed, an extension of time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer 
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) 
of this clause, that work performed under this contract conforms to the contract requirements and is free of any 
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any 
subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a 
period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the 
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or 
personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
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(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
 
(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of 
any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, 
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the 
Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring 
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for 
the repair of any damage that results from any defect in Government-furnished material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract 
with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change proposals 
(VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from accepted VECP's, in 
accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the 
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost 
changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor 
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required by Government acceptance of a VECP. 
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"Government costs," as used in this clause, means those agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic 
support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs, 
including subcontractors' development and implementation costs (see paragraph (h) below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics; 
provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in 
subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required configuration 
management or similar procedures, the instructions in those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation.  The VECP shall include the following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered, 
and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any 
suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's allowable 
development and implementation costs, including any amount attributable to subcontracts under paragraph (h) 
below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve 
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract 
numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 
 
(e) Government action. 
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(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and the expected date of the decision.  The Government will 
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for 
rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the 
Government.  The Contracting Officer may require that the Contractor provide written notification before 
undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this 
contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  Until a notice to 
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in 
accordance with the existing contract.  The decision to accept or reject all or part of any VECP is a unilateral 
decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract 
savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a 
modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 
20 percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any 
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the 
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. 
The Contracting Officer is the sole determiner of the amount of collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in this 
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall 
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a 
subcontractor.  The Contractor may choose any arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the 
VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 
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"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall not be 
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than 
to evaluate a value engineering change proposal submitted under the clause.  This restriction does not limit the 
Government's right to use information contained in these data if it has been obtained or is otherwise available from 
the Contractor or from another source without limitations."  If a VECP is accepted, the Contractor hereby grants the 
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and 
submitted as limited rights technical data, the Government shall have the rights specified in the contract 
modification implementing the VECP and shall appropriately mark the data.  (The terms "unlimited rights" and 
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004) - 
ALTERNATE I (SEP 1996) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part 
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer 
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the 
effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall 
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any 
amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or 
facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor 
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any 
termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities 
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will 
be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work 
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the 
contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which the 
Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types 
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend 
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved 
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by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be 
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner 
directed by the Contracting Officer. 
 
(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective 
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor 
within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of 
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting 
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their 
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage 
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from 
submission of the list, and shall correct the list, as necessary, before final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer 
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the 
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the 
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting 
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer 
may determine, on the basis of information available, the amount, if any, due the Contractor because of the 
termination and shall pay the amount determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or 
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or 
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total 
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not 
terminated.  The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause 
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but 
without duplication of any amounts agreed upon under paragraph (f) of this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of any items) 
of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly 
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of 
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it 
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting 
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate 
of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
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(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement 
proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or 
disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the 
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the 
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to 
become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this 
contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the 
Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed to submit the 
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (l), 
respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or 
sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable 
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable 
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be 
requested within 90 days from the effective date of termination unless extended in writing by the Contracting 
Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments 
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer 
believes the total of these payments will not exceed the amount to which the Contractor will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the 
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury 
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is 
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due 
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of 
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the 
Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents 
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other 
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these 
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any 
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and documents. 
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(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure 
its completion within the time specified in this contract including any extension, or fails to complete the work within 
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or 
the separable part of the work) that has been delayed.  In this event, the Government may take over the work and 
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the 
work site necessary for completing the work.  The Contractor and its sureties shall be liable for any damage to the 
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, 
whether or not the Contractor's right to proceed with the work is terminated.  This liability includes any increased 
costs incurred by the Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this 
clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or 
negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes 
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers; 
and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer), 
notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall ascertain the facts 
and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the 
time for completing the work shall be extended.  The findings of the Contracting Officer shall be final and 
conclusive on the parties, but subject to appeal under the Disputes clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or 
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been 
issued for the convenience of the Government. 
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The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided 
by law or under this contract. 
 
(End of clause) 
 
 
 
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
    Actual costs will be used to determine equipment costs for a settlement 
proposal submitted on the total cost basis under FAR 49.206-2(b).  In 
evaluating a terminations settlement proposal using the total cost basis, the 
following principles will be applied to determine allowable equipment costs: 

(h)  Actual costs for each piece of equipment, or groups of similar serial or 
series 

equipment, need not be available in the contractor's accounting records to 
determine total actual equipment costs.    

(i)  If equipment costs have been allocated to a contract using predetermined 
rates , those charges will be adjusted to actual costs. 

  (3) Recorded job costs adjusted for unallowable expenses will be used to 
determine equipment operating expenses. 
  (4) Ownership costs (depreciation) will be determined using the contractor's 
depreciation schedule (subject to the provisions of FAR 31.205-11). 
  (5) License, taxes, storage and insurance costs are normally recovered as an 
indirect expense and unless the contractor charges these costs directly to 
contracts, they will be recovered through the indirect expense rate. 

(End of Clause) 
 
 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
       
 
(End of clause) 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition 
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to 
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or 
Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form 
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form 
provided there is no change to the name, content, or sequence of the data elements on the form and provided the 
form carries the agency form number and edition date. 
 
(j)  If the Contractor submits a computer generated version of a form that is different than the required form, then 
the rights and obligations of the parties will be determined based on the content of the required form. 
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(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 
(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with subsection 
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting 
officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a 
copy of the written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting 
officer.  The COR is not authorized to make any commitments or changes that will affect price, quality, quantity, 
delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (DEC 2004) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the Department of 
Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or 
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which 
sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract 
with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on this contract; 
 
(2) On the board of directors of the Contractor; 
 
(3) As a consultant, agent, or representative for the Contractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of the Contractor with 
regard to this contract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of 
conviction. 
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(d)  10 U.S.C. 2408 provides that the Contractor shall be subject to a criminal penalty of not more than $500,000 if 
convicted of knowingly-- 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available 
remedies, such as— 
 
(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the 
Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and 
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the 
Federal Acquisition Regulation, except those for commercial items or components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a 
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by 
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice, 
telephone (301) 809-4904. 
 
(End of clause) 
 
 
 
252.204-7003    CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992) 
 
The Contractor's procedures for protecting against unauthorized disclosure of information shall not require 
Department of Defense employees or members of the Armed Forces to relinquish control of their work products, 
whether classified or not, to the contractor. 
 
(End of clause) 
 
 
 
252.204-7004     CENTRAL CONTRACTOR REGISTRATION (52.204-7) ALTERNATE A (NOV 2003) 
 
(a) Definitions. As used in this clause-- 
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“Central Contractor Registration (CCR) database” means the primary Government repository for contractor 
information required for the conduct of business with the Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government 
entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the 
CAGE master file. This type of code is known as an “NCAGE code.” 
 
“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, 
Inc. (D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR 
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal 
Acquisition Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, 
into the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and  
 
(3) The Government has validated all mandatory data fields and has marked the records “Active.” 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic 
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.  
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
"DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database.  
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.  
 
(1) An offeror may obtain a DUNS number-  
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at 
http://www.dnb.com; or  
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.  
 
(2) The offeror should be prepared to provide the following information:  
 
(i) Company legal business.  
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.  
 
(iii) Company Physical Street Address, City, State, and Zip Code.  
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(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).  
 
(v) Company Telephone Number.  
 
(vi) Date the company was started.  
 
(vii) Number of employees at your location.  
 
(viii) Chief executive officer/key manager.  
 
(ix) Line of business (industry).  
 
(x) Company Headquarters name and address (reporting relationship within your entity).  
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.  
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation.  
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for 
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the 
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from 
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current, 
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and 
is not a substitute for a properly executed contractual document.  
 
(g)  
(1)  
(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is 
shown on the contract), or has transferred the assets used in performing the contract, but has not completed the 
necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall 
provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to 
(A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C) 
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor 
must provide with the notification sufficient documentation to support the legally changed name.  
 
(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform 
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or 
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor 
indicated in the contract will be considered to be incorrect information within the meaning of the "Suspension of 
Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.  
 
(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in 
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment 
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's 
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that 
Contractor will be considered to be incorrect information within the meaning of the "Suspension of payment" 
paragraph of the EFT clause of this contract.  
 
(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the 
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.  
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(End of clause) 
 
 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a tribal 
organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance Act (Pub. L. 93-
268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the Indian Financing Act of 1974 
(Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is organized for profit or nonprofit 
purposes; which has an agreement with the Defense Logistics Agency to furnish procurement technical assistance to 
business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those appropriate 
employees or offices responsible for entering into subcontracts under defense contracts.  The list shall include the 
business address, telephone number, and area of responsibility of each employee or office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more frequently than 
once a year. 
 
(End of clause) 
 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE 
GOVERNMENT OF A TERRORIST COUNTRY (MAR 1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into 
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties 
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense 
contracts or subcontracts because it is owned or controlled by the government of a terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before 
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement 
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is 
owned or controlled by the government of a terrorist country.  The notice must include the name of the proposed 
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and 
Nonprocurement Programs. 
 
(End of clause) 
 
 
 
252.223-7001     HAZARD WARNING LABELS (DEC 1991) 
 
(a) "Hazardous material," as used in this clause, is defined in the Hazardous Material Identification and Material 
Safety Data clause of this contract. 
 
(b) The Contractor shall label the item package (unit container) of any hazardous material to be delivered under this 
contract in accordance with the Hazard Communication Standard (29 CFR 1910.1200 et seq). The Standard requires 
that the hazard warning label conform to the requirements of the standard unless the material is otherwise subject to 
the labeling requirements of one of the following statutes: 
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(1) Federal Insecticide, Fungicide and Rodenticide Act; 
 
(2) Federal Food, Drug and Cosmetics Act; 
 
(3) Consumer Product Safety Act; 
 
(4) Federal Hazardous Substances Act; or 
 
(5) Federal Alcohol Administration Act. 
 
(c) The Offeror shall list which hazardous material listed in the Hazardous Material Identification and Material 
Safety Data clause of this contract will be labeled in accordance with one of the Acts in paragraphs (b)(1) through  
(5) of this clause instead of the Hazard Communication Standard. Any hazardous material not listed will be 
interpreted to mean that a label is required in accordance with the Hazard Communication Standard.  
 
MATERIAL (If None, Insert "None.") ACT 
__________________________________ _____________________________ 
__________________________________ _____________________________ 
 
(d) The apparently successful Offeror agrees to submit, before award, a copy of the hazard warning label for all 
hazardous materials not listed in paragraph (c) of this clause.  The Offeror shall submit the label with the Material 
Safety Data Sheet being furnished under the Hazardous Material Identification and Material Safety Data clause of 
this contract. 
 
(e) The Contractor shall also comply with MIL-STD-129, Marking for Shipment and Storage (including revisions 
adopted during the term of this contract). 
 
(End of clause) 
 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
  
(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to 
classified information; or employees in other positions that the Contractor determines involve national security; 
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as defined by 
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that 
Title.  The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or 
other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.  
While this clause defines criteria for such a program, contractors are encouraged to implement alternative 
approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and 
coordination with available community resources; 
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(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual 
confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  
Employee drug testing programs shall be established taking account of the following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in 
sensitive positions.  The extent of and criteria for such testing shall be determined by the Contractor based on 
considerations that include the nature of the work being performed under the contract, the employee's duties, and 
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the 
failure of an employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for 
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug 
Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using 
drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive position who 
is found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the 
Contractor, determines that the employee may perform in such a position. 
 
(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent 
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, 
the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective 
bargaining session. 
 
(End of clause) 
 
 
252.225-7012     Preference for Certain Domestic Commodities (JUN 2004) 
 
(a) Definitions. As used in this clause-- 
 
(1) Component means any item supplied to the Government as part of an end product or of another component. 
 
(2) End product means supplies delivered under a line item of this contract. 
 
(3) United States means the 50 States, the District of Columbia, and outlying areas. 
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(4) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b) The Contractor shall deliver under this contract only such of the following items, either as end products or 
components, that have been grown, reprocessed, reused, or produced in the United States: 
 
(1) Food. 
 
(2) Clothing. 
 
(3) Tents, tarpaulins, or covers. 
 
(4) Cotton and other natural fiber products. 
 
(5) Woven silk or woven silk blends. 
 
(6) Spun silk yarn for cartridge cloth. 
 
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics. 
 
(8) Canvas products. 
 
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles). 
 
(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns, 
fabrics, or materials listed in this paragraph (b). 
 
(c) This clause does not apply-- 
 
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the 
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when 
needed at U.S. market prices; 
 
(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the estimated value of 
the cotton, other natural fibers, or wool-- 
 
(i) Is not more than 10 percent of the total price of the end product; and    (ii) Does not exceed the simplified 
acquisition threshold in FAR part 2; 
 
(3) To waste and byproducts of cotton or wool fiber for use in the production of propellants and explosives; 
 
(4) To foods, other than fish, shellfish, or seafood, that have been manufactured or processed in the United States, 
regardless of where the foods (and any component if applicable) were grown or produced. Fish, shellfish, or 
seafood manufactured or processed in the United States and fish, shellfish, or seafood contained in foods 
manufactured or processed in the United States shall be provided in accordance with paragraph (d) of this clause; 
 
(5) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense 
FAR Supplement; or 
 
(6) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic 
or coated synthetic fabric itself), if-- 
 
(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile 
products, made in whole or in part of fabric, include-- 
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(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial 
Furnishings and Appliances); 
 
(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/ 
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia; 
 
(C) Upholstered seats (whether for household, office, or other use); and 
 
(D) Parachutes (Federal Supply Class 1670); or 
 
(ii) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands. 
 
(d)(1) Fish, shellfish, and seafood delivered under this contract, or contained in foods delivered under this contract-- 
 
(i) Shall be taken from the sea by U.S.-flag vessels; or 
 
(ii) If not taken from the sea, shall be obtained from fishing within the United States; and 
 
(2) Any processing or manufacturing of the fish, shellfish, or seafood shall be performed on a U.S.-flag vessel or in 
the United States. 
 
(End of clause) 
 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor, 
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed 
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of 
materials or equipment.  The Government may duplicate, use, and disclose in any manner and for any purpose shop 
drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense 
FAR Supplement, in effect on the date of this contract. 
 
(End of clause) 
 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (JAN 2004) 
 
(a) Definitions. As used in this clause-- 
 
(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 
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(2) Electronic form means any automated system that transmits information electronically from the initiating system 
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of 
a payment request made using one of the electronic forms provided for in paragraph (b) of this clause. 
 
(3) Payment request means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using one of the 
following electronic forms: 
 
(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-RA is available 
on the Internet at https://wawf.eb.mil. 
 
(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at 
https://ecweb.dfas.mil. 
 
(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats. 
 
(i) Information regarding EDI formats is available on the Internet at http://www.X12.org. 
 
(ii) EDI implementation guides are available on the Internet at http://www.dfas.mil/ecedi. 
 
(4) Another electronic form authorized by the Contracting Officer. 
 
(c) If the Contractor is unable to submit a payment request in electronic form, or DoD is unable to receive a 
payment request in electronic form, the Contractor shall submit the payment request using a method mutually 
agreed to by the Contractor, the Contracting Officer, the contract administration office, and the payment office. 
 
(d) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payments requests. 
 
(End of clause) 
 
 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the 
Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
 
(iii) Equipment; 
 
(iv) Subcontracts; and 
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(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7002     OBSTRUCTION OF NAVIGABLE WATERWAYS.  (DEC 1991) 
 
(a) The Contractor shall -- 
 
(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps, 
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or 
obstruct navigation; 
 
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and 
 
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed. 
 
(b) The Contracting Officer may -- 
 
(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance 
with paragraph (a) of this clause; and 
 
(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or 
 
(3) Recover the cost of removal under the Contractor's bond. 
 
(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to 
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.). 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) 60% percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
 
(2) The remaining 40% percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a 
reasonable relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined 
by the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
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(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in 
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract 
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for 
performing the change, and shall not include any costs that already have been reimbursed or that have been 
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance 
with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the 
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an 
individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of 
my knowledge and belief. 
 
---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation 
(FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual 
cost data and data to support any estimated costs, even if cost or pricing data are not required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services, 
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
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(2) Final adjustment under an incentive provision of the contract. 
 
 
 
252.247-7023     Transportation of Supplies by Sea (MAY 2002) 
 
(a) Definitions.  As used in this clause -- 
 
(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of 
manufacture, fabrication, or assembly by the Contractor or any subcontractor. 
 
(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies. 
 
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel. 
 
(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international 
waters. 
 
(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor 
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who 
is performing any part of the work or other requirement of the prime contract.   
 
(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or 
owned  by the DoD at the time of transportation by sea. 
 
(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a 
reference to a DoD contract number or a military destination. 
 
(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and 
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine 
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing. 
 
(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel 
registered or having national status under the laws of the United States. 
 
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract. 
 
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-- 
 
(i) This contract is a construction contract; or 
 
(ii) The supplies being transported are-- 
 
(A) Noncommercial items; or 
 
(B) Commercial items that-- 
 
(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it contracts for f.o.b. destination shipment); 
 
(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
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(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that -- 
 
(1) U.S.-flag vessels are not available for timely shipment; 
 
(2) The freight charges are inordinately excessive or unreasonable; or 
 
(3) Freight charges are higher than charges to private persons for transportation of like goods. 
 
(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting 
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer 
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure 
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or 
any other clause of this contract.  Requests shall contain at a minimum -- 
 
(1) Type, weight, and cube of cargo; 
 
(2) Required shipping date; 
 
(3) Special handling and discharge requirements; 
 
(4) Loading and discharge points; 
 
(5) Name of shipper and consignee; 
 
(6) Prime contract number; and 
 
(7) A documented description of efforts made to secure U.S.-flag  vessels, including points of contact (with names 
and telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and 
facsimile message or letters will be sufficient for this purpose. 
 
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer 
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh 
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, 
which shall contain the following information: 
 
(1) Prime contract number; 
 
(2) Name of vessel; 
 
(3) Vessel flag of registry; 
 
(4) Date of loading; 
 
(5) Port of loading; 
 
(6) Port of final discharge; 
 
(7) Description of commodity; 
 
(8) Gross weight in pounds and cubic feet if available; 
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(9) Total ocean freight in U.S. dollars; and 
 
(10) Name of the steamship company. 
 
(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its 
knowledge and belief-- 
 
(1) No ocean transportation was used in the performance of this contract; 
 
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract; 
 
(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or 
 
(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the 
written consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format: 
 
    ITEM                 CONTRACT            QUANTITY 
    DESCRIPTION       LINE ITEMS 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
    ____________________________________________________________________ 
TOTAL_______________________________________________________________ 
 
(g) If the final invoice does not include the required representation, the Government will reject and return it to the 
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there 
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is 
entitled to equitably adjust the contract, based on the unauthorized use. 
 
(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor 
shall flow down the requirements of this clause as follows: 
 
(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed 
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
 
(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in 
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation. 
  
(End of clause) 
 
 
 
 
252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000) 
 
(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of 
Transportation by Sea, that it did not anticipate transporting by sea any supplies.  If, however, after the award of this 
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this 
contract, will be transported by sea, the Contractor -- 
 
(1) Shall notify the Contracting Officer of that fact; and 
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(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of 
this contract. 
 
(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the 
relationship of the contracting parties-- 
 
(1) In all subcontracts under this contract, if this contract is a construction contract; or 
 
(2) If this contract is not a construction contract, in all subcontracts under this contract that are for-- 
 
(i) Noncommercial items; or 
 
(ii) Commercial items that-- 
 
(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor 
does not add value to items that it subcontracts for f.o.b. destination shipment); 
 
(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in 
humanitarian or peacekeeping operations; or 
 
(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance 
with 10 U.S.C. 2643. 
 
(End of clause) 
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Section 00800 - SPECIAL CONTRACT REQUIREMENTS 
 
SPECIAL CONTRACT REQUIREMENTS 
 
 

SECTION 00800 
 

SPECIAL CONTRACT REQUIREMENTS 
 
 

PART 1   GENERAL 
 

1.1   REFERENCES 
 
The publications listed below form a part of this section to the extent 
referenced: 

 
U.S. ARMY CORPS OF ENGINEERS (USACE) 

 
EM 385-1-1 (2003) Safety -- Safety and Health 

Requirements 
 

1.2   SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office that 
will review the submittal for the Government.  The following shall be 
submitted in accordance with SECTION 01330 - SUBMITTAL PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Activity Hazard Analysis 

 
Accident Prevention Program 

 
Hazard Communication Program 

 
 

SD-02 Shop Drawings 
 

Shop Drawings 
 

SD-03 Product Data 
 

Material Safety Data Sheets of Each Substance 
 

SD-11 Closeout Submittals 
 
 

Final As-Built Drawings; G 
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1.3   RIGHTS OF WAY  
 
a. Right-of-way for construction purposes and for access through private 
lands to the site of work will be furnished by the Government without cost 
to the Contractor, as shown on the contract drawing. If the right-of-way for 
access is used by the Contractor, he shall, at his expense, be required to 
do all work necessary to make such right-of-way suitable for traveling to 
and from the work site. The Contractor shall keep all gates or gaps in 
pasture fences closed or shall provide and maintain suitable cattle gaps 
where necessary to prevent straying of livestock along access roads 
furnished by the Government. The Contractor shall be responsible for loss of 
livestock resulting from his use of the access road. Upon completion of the 
contract work, any such access roadway and right-of-way furnished by the 
Government shall be left in a condition satisfactory to the Contracting 
Officer. 

 
b. Construction permits will be obtained by the Government without cost to 
the Contractor covering the areas where the work will be performed.  The 
areas extend approximately 50 feet outside the limits of stone placement.  
Access to the work site and permission to park along top bank will be 
located on the Tennessee side at approximate river mile 768L at the Ed 
Duvall public boat ramp.   

 
c.  The Contractor shall make his own arrangements with the appropriate 
owners or organizations for transporting his equipment across, over or under 
railroad tracks, highways, bridges, private property, and utility lines and 
shall provide at his own expense any additional right of way or easements 
required to effect such crossings, including insurance requirements of 
owners. 

 
d. Where the access route is located such that loading operations over a 
revetment are necessary, an adequate protection to the revetment shall be 
constructed with poles, timbers, planks, or an earth fill of sufficient 
thickness to prevent damage to the revetment. Boats, barges, or log rafts 
moored along the revetment shall be anchored by spars or otherwise, so as to 
prevent damage to the revetment. Any damage to the revetment caused by 
construction operations will be repaired at the expense of the Contractor in 
a manner satisfactory to the Contracting Officer. 

 
e.  Any additional right of way required for access or for the Contractor's 
method of operation must be obtained by and at the expense of the 
Contractor.  The Contractor shall submit written evidence to the Contracting 
Officer that he has obtained the rights-of-way from the property owners.  
The written evidence shall consist of an authenticated copy of the 
conveyance under which the Contractor acquired the rights of way, prepared 
and executed in accordance with the laws of the State or States in which the 
work is being performed.  If temporary rights are obtained by the 
Contractor, the period of time shall coincide with the paragraph entitled, 
COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK, of SECTION 00700 - 
CONTRACT CLAUSES, plus a reasonable time for any extension granted for 
completion of the work.  The Contractor shall be solely responsible for any 
and all damages, claims for damages, and liability of any nature whatsoever 
arising from or growing out of the use of rights of way other than those 
rights of-way furnished by the Government.  
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f.  The Contractor shall repair, at his own expense, any and all damage to 
the existing roads when such damage is a result of his operations on this 
contract.   

 

1.4   LAYOUT OF WORK 
 
a.  The Contractor will re-establish the following baselines and benchmarks 
at the site of the work:  

 
(1)  The baseline as shown on the drawings.  
 
 (2)  The benchmarks as shown on the drawings.  
 

  b.  From the baselines and benchmarks established by the Government, the 
Contractor shall complete the layout of the work and shall be responsible 
for all measurements that may be required for the execution of the work to 
the location and limit marks prescribed in the specifications or on the 
contract drawings, subject to such modifications as the Contracting Officer 
may require to meet changed conditions or as a result of necessary 
modifications to the contract work.  

 
c.  The Contractor shall furnish, at his own expense, such stakes, 
templates, platforms, equipment, tools and materials, and all labor as may 
be required in laying out any part of the work.  It shall be the 
responsibility of the Contractor to maintain and preserve all stakes and 
marks established by the Contracting Officer, if any, until authorized to 
remove them, and if such marks are destroyed, by the Contractor or through 
his negligence, prior to their authorized removal, they may be replaced by 
the Contracting Officer, at his discretion, and the expense of replacement 
will be deducted from any amounts due or to become due the Contractor.  The 
Contracting Officer may require that work be suspended at any time when 
location and limit marks established by the Contractor are not reasonably 
adequate to permit checking of the work.  

 

1.5   PROGRESS CHART 
 
The schedule of work will be in accordance with the progress chart.  The 
progress chart required by provisions of paragraph (a) of the Section 00700 
- CONTRACT CLAUSE entitled SCHEDULES FOR CONSTRUCTION CONTRACTS shall be 
prepared on ENG Form 2454, copies of which will be furnished to the 
Contractor by the Government.  THREE COPIES OF THE SCHEDULE WILL BE 
REQUIRED. 

 

1.6   SAFETY RELATED SPECIAL REQUIREMENTS   
 
ALL WORK UNDER THIS CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S. 
ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, 
AND OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS IN EFFECT ON THE 
DATE OF THE SOLICITATION.  NO SEPARATE PAYMENT WILL BE MADE FOR COMPLIANCE 
WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER SAFETY-RELATED 
SPECIAL REQUIREMENTS.  
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a.  Accident Investigations and Reporting.  Refer to EM 385-1-1, Section 1.  
Accidents shall be investigated and reports completed by the immediate 
supervisor of the employee(s) involved and reported to the Contracting 
Officer or his representative immediately after the accident occurs.  A 
report of all mishaps occurring on the project shall be submitted to the 
Contracting Officer on ENG Form 3394 within two working days following the 
incident.  All data reported must be complete, timely, and accurate.  A 
follow-up report shall be submitted when the estimated lost time days differ 
from actual lost time days.  When a job related injury occurs which requires 
medical treatment, a supervisor of the injured employee shall accompany the 
injured employee to the treatment facility and explain the employee's 
regular duties and the availability of "Light Duty" so the injured employee 
can return to work as soon as possible.   

 
b.  Accident Prevention Program.  Refer to the CONTRACT CLAUSE entitled, 
"ACCIDENT PREVENTION (ALTERNATE I)."  Within 15 calendar days after receipt 
of Notice of Award of the contract, and at least seven days prior to the 
prework conference, four copies of the Accident Prevention Program shall be 
submitted to the Contracting Officer for review and approval.  The program 
shall be prepared in the following format:  

 
(1)  All Accident Prevention Plans shall include a site map with a brief 
description of the location of the project, type of work to be done and 
the equipment necessary to do the work. 

 
(2)  An executed LMV Form 358R, Administrative Plan (available upon 
request). 

 
(3)  An executed LMV Form 359R, Activity Hazard Analysis (available upon 
request). 

 
(4)  When marine plant and equipment are in use under a contract, the 
method of fuel oil transfer shall be submitted on LMV Form 414R, Fuel 
Oil Transfer (available upon request).  (Refer to 33 CFR 156.) 

 
(5)  A copy of company policy statement regarding accident prevention. 
The following paragraphs concerning accident reporting and maintenance 
inspection shall be incorporated into the company policy: 
       
       ACCIDENT REPORTING Supervisor's Responsibilities:  For job 
related injuries which require medical treatment, a supervisor of the 
injured employee shall accompany the injured employee to the medical 
treatment facility and explain the employee's regular duties and the 
availability of "Light Duty" so the injured employee can return to work 
as soon as medically possible. 
  
      ACCIDENT REPORTING Investigation and Reporting:  Report all 
accidents immediately to the Contracting Officer. Additionally, the 
contractor shall thoroughly investigate the accident and submit the 
findings of the investigation along with Form 3394 within 24 hours 
following the accident. Implement corrective actions as soon as 
reasonably possible. 
  
      MAINTENANCE INSPECTION:  All equipment shall be inspected prior to 
use on this contract. All equipment shall be re-inspected prior to use 
any time it is removed and subsequently returned to the contract site 
for use. Documentation of equipment inspections shall be made available 
to the Contracting Officer upon request. 
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(6)  Copies of CPR Cards / First Aid Certificates for a minimum of two 
persons per shift. 

 
(7)  Comprehensive Hazard Communication Program. 

 
(8)  Hazardous Energy Protection / Control of Hazardous Energy System 
(Lockout / Tag out). 

 
(9)  List of Doctors, Hospitals, and Ambulance. 

 
(10) Drug / Alcohol Free Workplace Policy. 

 
The Contractor shall not commence physical work at the site until the 
program has been approved by the Contracting Officer, or his authorized 
representative.  At the Contracting Officer's discretion, the Contractor may 
submit his Activity Hazard Analysis for only the first phase of construction 
provided that it is accompanied by an outline of the remaining phases of 
construction.  All remaining phases shall be submitted and accepted prior to 
the beginning of work in each phase.  Also refer to Section 1 of EM 385-1-1.  

 
c.  Comprehensive Hazard Communication Program.  The Contractor shall 
develop, implement, and maintain at the workplace a written Comprehensive 
Hazard Communication Program (see Section 01.B of EM 385-1-1) that includes 
identification of potential hazards as prescribed in 29 CFR Part 1910.1200, 
effects of exposure and control measures to be used for chemical products 
and physical agents that may be encountered during the performance of work 
on this contract, provisions for container labeling, Material Safety Data 
Sheets, and employee training program and other criteria in accordance with 
29 CFR Part 1910.1200.  Training shall include communication methods and 
systems to be used (i.e., voice, hand signals, radios or other means), and 
training in the use and understanding of material safety data sheets and 
chemical product hazard warning labels.  Prior to bringing hazardous 
substances, as defined in 29 CFR 1910.1200, onto the job site, a copy of the 
Hazard Communication Program and the Material Safety Data Sheets of Each 
Substance shall be submitted to the Contracting Officer and made 
available to the Contractor’s employees as part of his Accident Prevention 
Program. 

 
d.  Daily Inspections.  The Contractor shall perform daily safety 
inspections and record them on the forms approved by the Contracting 
Officer.  Reports of daily inspections shall be maintained at the jobsite.  
The reports shall be records of the daily inspections and resulting actions.  
Each report will include, as a minimum, the following:  

 
(1)  Phase(s) of construction underway during the inspection.  
 
 (2)  Locations or areas inspections were made.  
 
 (3)  Results of inspection, including nature of deficiencies observed 
and corrective actions taken, or to be taken, date, and signature of the 
person responsible for its contents.  

 
e.  Machinery and Mechanized Equipment.  Machinery and mechanized equipment 
used under this contract shall comply with the following:  

 
(1)  When mechanized equipment is operated on floating plant, the 
Contractor shall provide positive and acceptable means of preventing 
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this equipment from moving or falling into the water.  The type of 
equipment addressed by this clause includes front-end loaders, 
bulldozers, trucks (both on-road and off-road), backhoes, track hoes, 
and similar equipment.  If the Contractor plans to use such equipment on 
floating plant, an activity hazard analysis must be developed for this 
feature of work.  The plan must include a detailed explanation of the 
type or types of physical barriers, curbs, structures, etc., which will 
be incorporated to protect the operator and prevent the equipment from 
entering the water.  Nonstructural warning devices may be considered for 
situations where the use of structural barriers is determined to be 
impracticable.  The activity hazard analysis must thoroughly address the 
procedure and be submitted to the Corps of Engineers for review and 
acceptance prior to start of this feature of work.  
 
 (2)  The stability of crawler, truck, and wheel-mounted cranes shall be 
assured.  

 
(a)  The manufacturer's load rating chart may be used to determine 
the maximum allowable working load for each particular crane's boom 
angle provided a test load, with a boom angle of 20 degrees, 
conforms the manufacturer's load rating table. 

  
 (b)  Stability tests are required if:  
 

(i)  There is no manufacturer's load-rating chart securely fixed to 
the operator's cab;  

 
 (ii)  There has been a change in the boom or other structural members; or 
                   
 (iii)  There has been a change in the counterweight.  
 

The test shall consist of lifting a load with the boom in the least 
stable undercarriage position and at an angle of 20 degrees above 
the horizontal.  The test shall be conducted under close 
supervision on a firm, level surface.  The load that tilts the 
machine shall be identified as the test  load.  The test  load 
moment (in ft lbs) shall then be calculated by multiplying the 
horizontal distance (in ft) from the center of rotation of the 
machine to the test  load, times the test load (in lbs).  Three 
fourths of this test -load moment shall then be used to compute the 
maximum allowable operating loads for the boom at 20, 40, 60, and 
80 degrees above horizontal.  From these maximum allowable 
operating loads, a curve shall be plotted and posted in the cab of 
the machine in sight of the operator.  These values shall not be 
exceeded except in the performance test described below.  The test 
load shall never exceed 110 percent of the manufacturer's maximum 
rated capacity.  

 
(c)  In lieu of the test and computations above, the crane may be 
load testedfor stability at each of the four boom positions listed 
above.  

 
(3)  Performance tests shall be performed in accordance with Section 16 
of EM 385-1-1.  Performance tests shall be conducted after each 
stability test, when the crane is placed in service on a project, and at 
least every 12 months.  
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(4)  Inspections shall be made which will ensure a safe and economical 
operation of both cranes and draglines.  Specific inspections and their 
frequencies are listed on the appropriate check lists noted below.  
Results of inspections and tests for cranes shall be recorded on the 
Safety Inspection Check List, LMV Form 326R (available upon request), 
and inspection results for draglines shall be recorded on LMV Form 373R 
(available upon request).  Copies of the inspections and tests shall be 
available at the jobsite for review.  All stability and performance 
tests on cranes and all complete dragline inspections shall be witnessed 
by the Contracting Officer or his authorized representative.  

 
(5)  A complete dragline inspection shall be made:  

 
(a)  At least annually;  

 
 (b)  Prior to the dragline being placed in operation; and  
 
 (c)  After the dragline has been out of service for more than six months.  
 
f.  Safety Sign.  The Contractor shall furnish, erect, and maintain a safety 
sign at the site, as located by the Contracting Officer.  The sign shall 
conform to the requirements of this paragraph and the drawing entitled 
"SAFETY SIGN," found at the following website:   
<URL>http://www.mvm.usace.army.mil/contracting/forms/forms.htm</URL>.  The 
lettering shall be black and the background white.  When placed on floating 
plant, the sign may be half size.  Upon request, the Government will furnish 
decal(s) of the Engineer Castle.  The sign shall be erected as soon as 
practicable, but not later than 15 calendar days after the date established 
for commencement of work.  The data required shall be current. 

  
 

1.7   CERTIFICATES OF COMPLIANCE 
 
Any certificates required for demonstrating proof of compliance of material 
with specification requirements shall be executed in four copies.  Each 
certificate shall be signed by an official authorized to certify on behalf 
of the manufacturing company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date or 
dates of shipment or delivery to which the certificates apply.  Copies of 
laboratory test reports submitted with certificates shall contain the name 
and address of the testing laboratory and the date or dates of the test to 
which the report applies.  Certification shall not be construed as relieving 
the Contractor from furnishing satisfactory material, if, after tests are 
performed on selected samples, the material is found not to meet the 
specific requirements. 

 

1.8   AS-BUILT DRAWINGS 
 
The Contractor shall maintain three full-sized sets of the Contract drawings 
depicting a current record of the work as actually constructed.  One set is 
for the Contractor's use and the other sets are for the Government's use.  
These working as-built drawings, redline mark-ups, may be manually or 
electronically generated using the construction plans.  These working as-
built drawings shall be reviewed at least monthly with the Contracting 
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Officer, prior to the Contractor submitting a request for progress payment.  
Both the Contracting Officer and the Contractor shall certify that the as-
built drawings are accurate and up-to-date before progress payment is made.  
Up-to-date as-built drawings constitute the demonstration, in writing, of 
all work accomplished since the commencement of construction.  Upon 
completion of construction and not later than 60 days after acceptance of 
the work, the Contractor shall deliver two complete final sets of the as-
built, red-line marked-up plans, depicting the construction as actually 
accomplished.  When possible, it is prefered that the as-built drawing be 
delivered at the final inspection.  The final as-built drawings shall be 
identified as such by marking or stamping them with the words "AS-BUILT 
DRAWINGS" in letters at least 3/16 inches high.  Those drawings where no 
change is involved shall be marked or stamped "AS-BUILT, NO CHANGE".  
Compliance and delivery of the Final As-Built Drawings will be enforced 
through the approval of final payment.    The quality of the final as-built 
drawings shall be reflected in the Contractor's performance evaluation.  
Final Progress Payments or a portion thereof will be withheld until the 
required final as-built drawings are submitted and accepted by the 
Government.    

 

1.9   DAMAGE TO WORK 
 
The responsibility for damage to any part of the permanent work shall be as 
set forth in the Section 00700 - CONTRACT CLAUSE entitled PERMITS AND 
RESPONSIBILITIES. However, if, in the judgment of the Contracting Officer, 
any part of the permanent work performed by the Contractor is damaged by 
flood, tornado, or earthquake, which damage is not due to the failure of the 
Contractor to take reasonable precautions or to exercise sound engineering 
and construction practices in the conduct of the work, the Contractor shall 
make the repairs as ordered by the Contracting Officer and full compensation 
for such repairs will be made at the applicable contract unit or lump sum 
prices as fixed and established in the contract.  If, in the opinion of the 
Contracting Officer, there are no contract unit or lump sum prices 
applicable to any part of such work, an equitable adjustment pursuant to the 
Section 00700 - CONTRACT CLAUSE entitled CHANGES will be made as full 
compensation for the repairs of that part of the permanent work for which 
there are no applicable contract unit or lump sum prices.  Except as herein 
provided, damage to all work (including temporary construction), utilities, 
materials, equipment and plant shall be repaired to the satisfaction of the 
Contracting Officer at the Contractor's expense regardless of the cause of 
such damage. 

 

1.10   NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK 
 
At least seven days before beginning work, the Contractor shall notify Mr. 
Donald R. Tutor, Area Engineer, Wynne Area Office, 1932 N. Falls Boulevard, 
P.O. Box 729, Wynne, Arkansas 72396-0729, Telephone No. (870) 238-7983.  
COLLECT CALLS WILL NOT BE ACCEPTED. 

 

1.11   RETESTING OF CONSTRUCTION MATERIALS 
 
Unless otherwise specified, where the Technical Specifications state that 
tests will be performed at the expense of the Government, the cost of only 
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the initial test will be borne by the Government.  Any retesting due to 
failure of the materials to meet the requirements in the initial test or any 
retesting requested by the Contractor shall be performed at the Contractor's 
expense.  The retests shall be at laboratories approved by the Contracting 
Officer.  The costs of retests made at Government laboratories will be 
deducted from the total amount due the Contractor. 

 

1.12   VEHICLE WEIGHT LIMITATIONS 
 
Vehicle weight limitations for operation on roads, streets, and bridges may 
affect the prosecution of work under this contract. The Contractor will be 
responsible for obtaining all necessary licenses and permits in accordance 
with the Section 00700 - CONTRACT CLAUSE entitled PERMITS AND 
RESPONSIBILITIES.  

 

1.13   OBSTRUCTIONS 
      
a.  Utilities.  All utilities located at the site are to remain in place and 
operative during the construction.  At least 10 days before beginning work 
in the vicinity of a utility, the Contractor shall call the appropriate 
"CALL BEFORE YOU DIG" number listed below.  The Contractor shall exercise 
special care when working in the vicinity of utilities to prevent damage 
thereto or injury to the Contractor's employees or others.  Any damage to 
the utilities or interruptions of service occasioned by the Contractor's 
operations shall be repaired and the service restored promptly at his 
expense. 

 
In the event the Contractor elects to have utilities relocated for his own 
convenience, he shall make his own arrangement with utility owners for the 
rerouting and replacement to their permanent location after completion of 
the work adjacent thereto.  All costs associated with utility relocation for 
the Contractor's convenience shall be at his expense. 

 
CALL BEFORE YOU DIG NUMBER(S) 

                  
TENNESSEE--1-800-351-1111 

 

1.14   FINAL ACCEPTANCE   
 
For the purpose of final acceptance, the work is divided into sections; 
namely, each dike.  Each dike shall constitute a divisible part of the work.  
Final acceptance of each part will be made immediately after all work on 
each part has been completed in accordance with the requirements of this 
contract.  If river and current conditions are such that, in the opinion of 
the Contracting Officer, completion of a dike to the prescribed grade and/or 
section becomes impracticable, and it is determined to be in the best 
interest of the Government, the dike may be accepted even though it has not 
been completed to the prescribed grade and/or section. 

 

1.15   STONE SOURCES 
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a.  For a list of quarries that have produced stone that meet the 
requirements of these specifications, view the website listed below.  If a 
stone source is designated as "New Source," then that source has been tested 
and the results of those tests have indicated that the stone will meet the 
material quality requirements.  However, the "New Sources" may not have been 
used; therefore, the stone gradation and quarry production capability may 
not have been verified.  
<URL>http://155.76.117.11/conops/MVDStoneLST020601.htm</URL> 

 
b.  Stone may be furnished either from any of the sources posted at the 
above website, or from any other sources designated by the Contractor and 
accepted by the Contracting Officer, subject to the conditions hereinafter 
stated. 

 
c.  After the award of the contract, the Contractor shall designate in 
writing only one source or one combination of sources from which he proposes 
to furnish stone. If the Contractor proposes to furnish stone from a source 
or sources not posted at the above website, he may designate only a single 
source for stone. Samples for acceptance testing shall be provided as 
required in the Technical Specifications.  If the Contracting Officer does 
not accept a source for stone, so designated by the Contractor, the 
Contractor may not propose other sources but shall furnish the stone from a 
posted source at no additional cost to the Government. 

 
d.  In the event that the Contractor proposes to furnish stone from a posted 
source, and that posted source fails to meet the material quality 
requirements as set forth in the technical specifications, the Contractor 
shall identify the reason for the deficiency and shall either rectify the 
situation or procure stone at another posted quarry.  At no time shall stone 
be accepted that does not fulfill the requirements as described in the 
technical specifications.    

 
e.  Acceptance of a source of stone shall not be construed as acceptance of 
all material from that source.  The right is reserved to reject materials 
from certain localized areas, zones, strata, or channels, when such 
materials are unsuitable for stone as determined by the Contracting Officer. 
Materials produced from a posted source shall meet all the requirements of 
the Technical Specifications. 

 

1.16   FIELD OFFICE BUILDING 
 
a.  The Contractor shall furnish and maintain a temporary building or 
separate room for the exclusive use of the Government inspector(s) and move 
the building from the vicinity of one part of the work to another as the 
work progresses during the life of the contract. The building shall conform 
to the following requirements:  

 
     
   Floor Space                                  Not less than 150 sq. ft.     
   Height of Ceiling                            Not less than seven feet  
   Windows                                      Not less than four   
   Doors                                        At least one  
   Type of Floor                                Wood or Concrete  
  
   Telephone Lines, telephones, and service     At least one 
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The building shall be of light but weatherproof construction.  Windows shall 
be arranged to open and to be fastened from the inside.   Glass panels in 
windows shall be equipped with bars or heavy mesh screens, which will 
prevent easy access to the building through these panels.  All door and 
window openings shall be provided with suitable insect screens.  The door 
shall be of wood panel or solid core construction and shall be equipped with 
a durable hasp and padlock.  Interior surfaces of exterior walls and 
ceilings shall be covered with insulating board. An inside storage room of 
adequate size shall be provided.  The Contractor shall furnish, potable 
drinking water, sanitary toilet facilities, sufficient electrical outlets 
for office calculators and equipment, a telephone, and adequate lighting.  
Electric current shall also be provided for operation of lights, appliances 
and electric calculators at 115 Volts A.C.  Electric current may be provided 
by use of a portable generator. A minimum of two wall outlets shall be 
provided in the building. The building shall also be equipped with air 
conditioning, during hot weather, and a heating system, during cold weather.  
The office shall be equipped with at least two chairs, one locking desk, a 
drawing table, one two-drawer filing cabinet, and a fax machine.  The 
Contractor shall thoroughly clean the office at least weekly. The field 
office, its location and all facilities shall be subject to the approval of 
the Contracting Officer.  Should the Contractor refuse, neglect, or delay 
compliance with these requirements, the specific facilities may be furnished 
and maintained by the Contracting Officer and the cost thereof will be 
deducted from any amount due or to become due the Contractor.  

 
b.  No separate payment will be made for furnishing and maintaining the 
field office building. Such building, equipment, and furnishings will remain 
the property of the Contractor and shall be removed upon completion of the 
work as provided in the 00700 - CONTRACT CLAUSE entitled OPERATIONS AND 
STORAGE AREAS. 

 

1.17   HAUL ROADS 
 
Whenever practical, one way haul roads shall be used on this contract.  Haul 
roads built and maintained for this work shall comply with the following: 

 
a.  One way haul roads for off the road equipment; e.g., belly dumps, 
scrapers, and off the road trucks shall have a minimum usable width of 25 
feet.  One way haul roads for over the road haulage equipment only (e.g., 
dump trucks, etc.) may be reduced to a usable width of 15 feet.  When the 
Contracting Officer determines that it is impractical to obtain the required 
width for one way haul roads (e.g., a road on top of a levee), a usable 
width of not less than 10 feet may be approved by the Contracting Officer, 
provided a positive means of traffic control is implemented.  Such positive 
means shall be signs, signals, and/or signalman, and an effective means of 
speed control. 

 
b.  Two way haul roads for off the road haulage equipment shall have a 
usable width of 60 feet. Two way haul roads for over-the-road haulage 
equipment only may be reduced to a usable width of 30 feet. 

    
c.  Haul roads shall be graded and otherwise maintained to keep the surface 
free from potholes, ruts, and similar conditions that could result in unsafe 
operation. 
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d.  Grades and curves shall allow a minimum sight distance of 200 feet for 
one way roads and 300 feet for two way roads.  Sight distance is defined as 
the centerline distance an equipment operator (4.5 feet above the road 
surface) can see an object 4.5 feet above the road surface.  When conditions 
make it impractical to obtain the required sight distance (e.g., ramps over 
levees), a positive means of traffic control shall be implemented. 

 
e.  Dust abatement shall permit observation of objects on the roadway at a 
minimum distance of 300 feet. 

 
f.  Haul roads shall have the edges of the usable portion marked with posts 
at intervals of 50 feet on curves and 200 feet maximum elsewhere. Such 
markers shall extend six-feet above the road surface and for nighttime 
haulage be provided with reflectors in both directions.  However, nighttime 
haulage will not be allowed under this contract unless otherwise authorized 
by the Contracting Officer. 

 

1.18   TEMPORARY PROJECT FENCING 
 
Temporary project fencing as required by Paragraph 04.A.04 of EM 385-1-1 is 
not required on this project. 

 

1.19   SUNDAY, HOLIDAY AND NIGHT WORK 
 
Sunday and Holiday work will be at the option of the Contractor, but night 
work will not be permitted unless otherwise authorized by the Contracting 
Officer. 

 

1.20   PROTECTION OF MATERIALS AND WORK 
 
The Contractor shall at all times protect and preserve all materials, 
supplies, and equipment of every description (including property which may 
be Government-furnished or owned) and all work performed.  All reasonable 
requests of the Contracting Officer to enclose or specially protect such 
property shall be complied with without delay.  If, as determined by the 
Contracting Officer, material, equipment, supplies, and work performed are 
not adequately protected by the Contractor, such property may be protected 
by the Government and the cost thereof may be charged to the Contractor or 
deducted from any payments due to him.     

 

1.21   SIGNAL LIGHTS 
 
The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Department of the Army and of 
the Coast Guard governing lights and any signals to be displayed by towing 
vessels with tows on which no signals can be displayed, vessels working on 
wrecks, dredges, and vessels engaged in laying cable or pipe or in submarine 
or bank protection operations, lights to be displayed on dredge pipe lines, 
and day signals to be displayed by vessels of more than 65 feet in length 
moored or anchored in a fairway or channel, and the passing by other vessels 
of floating plant working in navigable channels, as approved by the 
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Secretary of the Army (Title 33 C.F.R. 201.1 201.16) and the Commandant, U. 
S. Coast Guard (Title 33 C.F.R. 80.18 80.31a and 95.51 95.70).  

 

1.22   INSPECTION   
 
All work to be performed under this contract shall conform to the 
requirements of these specifications and shall be approved by the 
Contracting Officer.  The presence or absence of Government personnel shall 
not relieve the Contractor of responsibility for the proper execution of the 
work in accordance with these specifications.  

 
The Contractor shall: 

 
a.  Furnish, on the request of the Contracting Officer or his 
Representative, the use of such boats, boatmen, laborers, and material 
forming a part of the ordinary and usual equipment and crew of the plant as 
may be reasonably necessary in inspection and supervising the work, to 
assist the Government Quality Assurance Representative (QAR) in taking 
dredged material samples and dredge effluent samples.  

 
b.  Furnish, on the request of the Contracting Officer or his 
Representative, suitable transportation from all points on shore designated 
by the Contracting officer to and from the various pieces of plant, and to 
and from the discharge area.  Should the Contractor refuse, neglect, or 
delay compliance with these requirements, the specific facilities may be 
furnished and maintained by the Contracting Officer, and the cost thereof 
will be deducted from any amounts due or to become due the Contractor. 

 
No separate payment will be made for complying with the requirements of this 
provision and all costs therefore shall be included in the contract price 
for other items of work set forth in the schedule. 

 

1.23   DESIGNATED BILLING OFFICE   
 
The designated billing office for this contract shall be the Wynne Area 
Office, 1932 N. Falls Boulevard, P.O. Box 729, Wynne, Arkansas 72396-0729. 

 

1.24   PROTECTION OF EXISTING STABILIZATION WORK 
 
The Contractor shall take such measures as necessary to prevent damage to 
existing revetments and dikes from any part of his plant.  Any damage to 
stabilization work caused by the Contractor's equipment shall be repaired or 
restored promptly by and at the expense of the Contractor. 
 

1.25   FAR 52.228-5  INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
(Jan 1997) 
 
The Contractor shall furnish to the Contracting Officer a Certificate or 
Written Evidence of Insurance.  The following is the minimum amount of 
insurance required:   
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          Type                                               Amount 
Workmen's Compensation and                          $100,000 or statutory 
Employer's Liability Insurance 
                                                         
Comprehensive: 
   General Liability                                $1,000,000 per occurrence 
Automobile Liability: 
  (1) Bodily Injury                                 $200,000 per person 
                                                    $500,000 per occurrence 
  (2) Property Damage                               $50,000 per occurrence  
 
 

 

PART 2   PRODUCTS (Not Used) 
 
 

PART 3   EXECUTION (Not Used) 
 
 -- End of Document -- 

 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.223-7006     PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS  
MATERIALS  (APR 1993) 
 
(a) "Definitions". 
 
As used in this clause -- 
 
(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material.  It 
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or 
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) 
items, equipment, or facilities. 
 
(2) "Toxic or hazardous materials" means: 
 
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 
U.S.C. 9602) (40 CFR part 302); 
 
(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned 
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 
U.S.C. 2692 or as authorized by the Secretary of Defense or his designee. 
 
(End of clause) 
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252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern 
that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab 
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.236-7001     CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)  
 
(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, 
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen 
by the Contracting Officer. 
 
(b) The Contractor shall-- 
 
(1) Check all drawings furnished immediately upon receipt; 
 
(2) Compare all drawings and verify the figures before laying out the work; 
 
(3) Promptly notify the Contracting Officer of any discrepancies; 
 
(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and 
 
(5) Reproduce and print contract drawings and specifications as needed. 
 
(c) In general-- 
 
(1) Large-scale drawings shall govern small-scale drawings; and 
 
(2) The Contractor shall follow figures marked on drawings in preference to scale measurements. 
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(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly 
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall 
perform such details as if fully and correctly set forth and described in the drawings and specifications. 
 
(e) The work shall conform to the specifications and the contract drawings identified on the following index of 
drawings: 
 
  Title        File        Drawing No.     
 
(End of clause)
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Section 00900 - WAGE DETERMINATION 
 
WD 
General Decision Number TN030047   06/13/2003  TN47               
                                                                   
 Superseded General Decision No. TN020047                          
                                                                   
 State: Tennessee                                                  
                                                                   
 Construction Type:                                                
 FLOOD CONTROL                                                     
                                                                   
 County(ies):                                                      
 STATEWIDE                                                         
                                                                   
 RIVER, HARBOR AND FLOOD CONTROL PROJECTS                          
                                                                   
 FOR CONSTRUCTION OF ALL RIVER, HARBOR AND FLOOD CONTROL WORK ON   
 THE MISSISSIPPI RIVER AND TRIBUTATARIES - (EXCLUDING ANY          
 CONTRACTS FOR ANY PHASE OF CONSTRUCTION OF A LOCK AND DAM)        
                                                                   
 EXCEPT THE METROPOLITAN AREAS OF MEMPHIS                          
                                                                   
 Modification Number     Publication Date                          
             0             06/13/2003                              
                                                                   
COUNTY(ies):                                                       
STATEWIDE                                                          
                                                                   
 SUTN2004A  09/01/1997                                             
                                     Rates           Fringes       
CARPENTERS                            $5.80                        
LABORERS:                                                          
  UNSKILLED                            5.15                        
  REVETMENT & DIKES                    5.15                        
  CHAIN SAW OPERATOR OR FILER          5.15                        
  AIR TOOL OPERATOR                    5.15                        
POWER EQUIPMENT OPERATOR:                                          
  PILEDRIVER OPR., MECHANIC                                        
 (HEAVY EQUIP.), CRANES,                                           
 DERRICKS, DRAGLINES, WELDER,                                      
 POWER SHOVELS & BACKHOES,                                         
 MIXER (CONCRETE, 21 CU. FT. &                                     
 OVER), ASPHALT PLANT OPR.,                                        
 TRENCHING MACHINE (OVER 18")       7.75           .05             
  BULLDOZER (FINISHER, PUSH CAT &                                  
 ON BARGES), MOTOR PATROL                                          
 FINISHER, SCRAPER & LIKE EQUIP.,                                  
 FRONT END LOADER, BACKHOE (TRACTOR                                
 MOUNTED) ASPHALT FINISHER OR                                      
 SPREADING MACHINE, WELL POINT                                     
 SYSTEM OPR., SELF PROPELLED                                       
 LOADER (CONVEYOR TYPE)             6.95           .05             
  FIREMAN (HEAVY CONSTRUCTION),                                    
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 PILEDRIVER, LEADSMAN, WINCHMAN     5.90           .05             
  ASPHALT PLANT DRYER OPR., ASPHALT                                
 DISTRIBUTOR, ASPHALT ROLLER, BULL-                                
 DOZER (ROUGH, INCL. DISC, PLOW,                                   
 OR ROLLER), MOTOR PATROL (HAUL                                    
 ROADS), TRENCHING MACHINE (18"                                    
 & UNDER), SELF-PROPELLED ROLLER                                   
 (EXCEPT ASPHALT, END DUMP EQUIP.                                  
  (OFF HIGHWAY), MIXER (CONCRETE                                   
  UP TO 21 CU. FT.), BOTTOM DUMP                                   
  EUCLIDS (AND LIKE EQUIPMENT)      5.35           .05             
OILER, PUMP, GREASER, TRACTOR                                      
  (FARM TYPE INCL. DISC, PLOW OR                                   
  ROLLER)                           5.15           .05             
TRUCK DRIVERS:                                                     
  1 1/2 TONS OR LESS                   5.15                        
  OVER 1 1/2 TONS                      5.15                        
                                                                   
-----------------------------------------------------------------  
                                                                   
WELDERS - Receive rate prescribed for craft performing operation   
 to which welding is incidental.                                   
----------------------------------------------------------------   
                                                                   
Unlisted classifications needed for work not included within       
the scope of the classifications listed may be added after         
award only as provided in the labor standards contract clauses     
(29 CFR 5.5(a)(1)(ii)).                                            
----------------------------------------------------------------   
In the listing above, the "SU" designation means that rates        
listed under that identifier do not reflect collectively           
bargained wage and fringe benefit rates.  Other designations       
indicate unions whose rates have been determined to be             
prevailing.                                                        
                                                                   
      WAGE DETERMINATION APPEALS PROCESS                           
                                                                   
1.) Has there been an initial decision in the matter?  This can    
 be:                                                               
                                                                   
* an existing published wage determination                         
* a survey underlying a wage determination                         
* a Wage and Hour Division letter setting forth a                  
  position on a wage determination matter                          
* a conformance (additional classification and rate)               
  ruling                                                           
                                                                   
On survey related matters, initial contact, including requests     
for summaries of surveys, should be with the Wage and Hour         
Regional Office for the area in which the survey was conducted     
because those Regional Offices have responsibility for the         
Davis-Bacon survey program.  If the response from this initial     
contact is not satisfactory, then the process described in 2.)     
and 3.) should be followed.                                        
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With regard to any other matter not yet ripe for the formal        
process described here, initial contact should be with the Branch  
of Construction Wage Determinations.  Write to:                    
                                                                   
     Branch of Construction Wage Determinations                    
     Wage and Hour Division                                        
     U. S. Department of Labor                                     
     200 Constitution Avenue, N. W.                                
     Washington, D. C.  20210                                      
                                                                   
2.) If the answer to the question in 1.) is yes, then an           
interested party (those affected by the action) can request        
review and reconsideration from the Wage and Hour Administrator    
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:                 
                                                                   
          Wage and Hour Administrator                              
          U.S. Department of Labor                                 
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
The request should be accompanied by a full statement of the       
interested party's position and by any information (wage payment   
data, project description, area practice material, etc.) that the  
requestor considers relevant to the issue.                         
                                                                   
3.) If the decision of the Administrator is not favorable, an      
interested party may appeal directly to the Administrative Review  
Board (formerly the Wage Appeals Board). Write to:                 
                                                                   
          Administrative Review Board                              
          U. S. Department of Labor                                
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
4.) All decisions by the Administrative Review Board are final.    
            END OF GENERAL DECISION                                
                                                                   
_ 
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SECTION 01270A

MEASUREMENT AND PAYMENT
02/94

PART 1   GENERAL

1.1   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

List of Barges; G, WAO

SD-03 Product Data

Weight Certificates or Barge Computation Sheets; G, WAO 

  Submit certified weight certificates or barge computation sheets 
for R 250 Riprap and Graded Stone A.

1.2   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.

1.2.1   Mobilization and Demobilization

1.2.1.1   Payment

Payment will be made for costs associated with mobilization and 
demobilization, as defined in Special Clause PAYMENT FOR MOBILIZATION AND 
DEMOBILIZATION.

1.2.1.2   Unit of Measure

Unit of measure:  lump sum.
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1.2.2   Grading and Excavating

1.2.2.1   Payment

Payment for material removed in grading and excavation operations, 
including upper bank and subaqueous grading; drainage ditch, root dike and 
key trench excavation; and excavation for stone dike will be made at the 
contract lump sum price for "Grading and Excavation", which payment shall 
constitute full compensation for furnishing all labor, material, supplies, 
and equipment, and performing all grading, excavation, and other items 
incidental thereto, including clearing, grubbing, snagging, dressing for 
irregularities, dressing for overbank drainage, and disposition of 
material, all in accordance with these specifications.

1.2.2.2   Unit of Measure

Unit of Measure: Lump Sum (LS)

1.3   UNIT PRICE PAYMENT ITEMS

1.4   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract progress 
payments will be based are listed in SECTION 00101 - BIDDING SCHEDULE and 
are described below. The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests, and 
reports, and for performing all work required for each of the unit price 
items. 

(1) STONE DELIVERED BY BARGE.

a. MEASUREMENT. Measurement shall be by displacement.

b. BARGE TABLES. Within 15 days after Notice of Award of the Contract, 
prior to commencing construction activities or delivery of materials to 
the site, the Contractor shall furnish a List of Barges, by name or 
number, which he anticipates using on this contract.  Additional barges 
may be used during the contract life, however, every barge must be 
certified.  A delay in payment may occur, if the proposed barge is not 
already certified.  No payment will be made for stone unloaded from 
uncertified barges until such time as the barge is certified. 
Certification can be anticipated approximately 4 weeks after submission 
of the drawings to the Contracting Officer or designated 
representative.  

c.  BARGE CERTIFICATION.  A barge is considered certified once the 
barge is listed on the "MISSISSIPPI VALLEY DIVISION (MVD) BARGE 
DISPLACEMENT TABLES INDEX OF BARGES" with a corresponding MVD 
Standardized Barge Table.  To begin the certification process, the 
Contractor shall submit official barge construction drawings to the 
Contracting Officer or designated representative. The drawings shall 
show, as a minimum, the length, width, and depth of the barge and 
dimensions of the rake(s) and/or tangent(s).  A MVD Standardized Barge 
Table will be generated, provided to the Contractor, and incorporated 
into the "MVD BARGE DISPLACEMENT TABLES INDEX OF BARGES" upon 
certification of the barge. Each MVD Standardized Barge Table will 
contain the freeboard of the barge in feet and tenths from zero to the 
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full depth of the barge, and the corresponding gross displacement to 
the nearest ton.

d. DISPLACEMENT GAGING LINES. Each barge shall be suitably marked with 
two displacement gaging lines on each side of the barge. Each gaging 
line shall be painted perpendicular to the edge of the barge and be no 
less than 4 inches wide and 1 foot long on both the deck and side of 
the barge. Barges with rakes shall have the displacement gage lines 
placed at each corner of the box section between the rakes. If a barge 
has a box end or ends, the gaging lines shall be placed approximately 
four feet from the box end.  

e. DISPLACEMENT DETERMINATION. The freeboard will be measured at the 4 
gaging locations and the displacement determined by the use of the MVD 
Standardized Barge Tables from the average of these measurements. The 
displacement shall be determined before and after the barge is unloaded 
and the difference between these values shall be the quantity 
delivered. Prior to displacement measurements being taken on loaded or 
partially loaded barges, the below deck compartments shall be inspected 
for an excessive amount of water. If an excessive amount of water 
exists as determined by the Quality Assurance Representative, the barge 
must be pumped out before displacement measurements are taken.  Prior 
to a partially loaded barge being moved from one task order location to 
a different task order location, displacement measurements shall be 
taken of the partially loaded barge to determine the quantity of 
product off-loaded at the initial site. Upon arrival of the partially 
loaded barge at the next site, displacement measurements shall be taken 
again to account for any lost product. 

(2) STONE DELIVERED BY TRUCK. 

a. Measurement. When stone, not handled by barge, is delivered by truck 
from a quarry or railroad siding, it shall be weighed on approved 
scales before being placed in the work. The scales shall be located as 
near the site of work as practicable and shall be tested as often as 
necessary to ensure accurate weights, as determined by the Contracting 
Officer. The Contractor shall furnish the scales and shall weigh the 
stone in the presence of a Government Quality Assurance Representative, 
who will certify the correctness thereof. Weight certificates furnished 
by a public weighmaster will be acceptable in lieu of such procedures 
when authorized by the Contracting Officer.

b. Unit of Measure. The unit of measure for stone will be the ton 
(2,000 pounds).  Quantities will be computed to the nearest whole ton.

1.3.1   Excavation

1.3.1.1   Payment

Payment will be made for costs associated with excavation for the 
structure, which includes performing required excavation and other 
operations incidental thereto, Contractor-furnished disposal area(s) and 
disposition of excess excavated material.

1.3.1.2   Measurement

The total quantity of excavated material for which payment will be made 
will be the theoretical quantity between the ground surface as determined 
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by a survey and the grade and slope of the theoretical cross sections 
indicated.  No allowance will be made for overdepth excavation or for the 
removal of any material outside the required slope lines unless authorized.

1.3.1.3   Unit of Measure

Unit of measure:  cubic yard.

1.3.2   "Graded Stone A"

1.3.2.1   Payment

Payment for Graded Stone A satisfactorily placed in the work will be made 
at the applicable contract price for "Graded Stone A".

1.3.2.2   Measurement

Measurement will be in accordance with the applicable paragraph for 
DELIVERY BY BARGE or DELIVERY BY TRUCK in this section.

1.3.2.3   Unit of Measure

Unit of Measure: Ton (TN)

1.3.3   250 lb. Riprap

1.3.3.1   Payment

Payment for 250 lb. Riprap satisfactorily placed in the work will be made 
at the applicable contract unit price for "250 lb. Riprap".

1.3.3.2   Measurement

Measurement will be in accordance with the applicable paragraph for 
DELIVERY BY BARGE or DELIVERY BY TRUCK in this section.

1.3.3.3   Unit of Measure

Unit of measure: Ton (TN)

1.3.4   Standby Time

1.3.4.1   Payment

Payment for Standby Time will be for the period that the Contracting 
Officer directs that the Contractor's construction operation be placed in 
standby for the passage of towboat traffic. The contract unit price shall 
include the Contractor's costs for holding his attendant plant and crew 
on-site until stone placement is resumed. 

1.3.4.2   Measurement

Measurement for standby time will be measured by the hour to the nearest 
whole hour. 

1.3.4.3   Unit of Measure

Unit of measure: Hour (HR)
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PART 2   PRODUCTS  (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   DEFINITIONS

1.1.1   Submittal

Contract Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b) 
and "FAR 52.236-21, Specifications and Drawings for Construction," 
paragraphs (d), (e), and (f) apply to all "submittals."

1.1.2   Submittal Descriptions (SD)

Submittals requirements are specified in the technical sections.  
Submittals are identified by SD numbers and titles as follows.

SD-01 Preconstruction Submittals

Certificates of Insurance.
Surety Bonds.
Construction Progress Schedule.
Work Plan.
Submittal Register.
Schedule of Prices.
Accident Prevention Program.
Quality Control Plan.
Environmental Protection Plan.
List of Proposed Subcontractors.
List of Proposed Products.
List of Proposed Barges, by name or number.

SD-02 Shop Drawings

Drawings, diagrams and schedules specifically prepared to illustrate 
some portion of the work.

Diagrams and instructions from a manufacturer or fabricator for use in 
producing the product and as aids to the Contractor for integrating the 
product or system into the project.

Drawings prepared by or for the Contractor to show how multiple systems 
and interdisciplinary work will be coordinated.

SD-03 Product Data

Catalog cuts, illustrations, schedules, diagrams, performance charts, 
instructions and brochures illustrating size, physical appearance and 
other characteristics of materials or equipment for some portion of the 
work.

01330-3



W912EQ-05-B-0011

Samples of warranty language when the contract requires extended 
product warranties.

SD-04 Samples

Physical examples of materials, equipment or workmanship that 
illustrate functional and aesthetic characteristics of a material or 
product and establish standards by which the work can be judged.

Color samples from the manufacturer's standard line (or custom color 
samples if specified) to be used in selecting or approving colors for 
the project.

Field samples and mock-ups constructed on the project site establish 
standards by which the ensuring work can be judged.  Includes 
assemblies or portions of assemblies which are to be incorporated into 
the project and those which will be removed at conclusion of the work.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a 
material, product or system identical to the material, product or 
system to be provided has been tested in accordance with specified 
requirements.  (Testing must have been within three years of date of 
contract award for the project.)

Report which includes findings of a test required to be performed by 
the Contractor on an actual portion of the work or prototype prepared 
for the project before shipment to job site.

Report which includes finding of a test made at the job site or on 
sample taken from the job site, on portion of work during or after 
installation.

Investigation reports.

Daily checklists.

Final acceptance test and operational test procedure.

SD-07 Certificates

Statements printed on the manufacturer's letterhead and signed by 
responsible officials of manufacturer of product, system or material 
attesting that product, system or material meets specification 
requirements.  Must be dated after award of project contract and 
clearly name the project.

Document required of Contractor, or of a supplier, installer or 
subcontractor through Contractor, the purpose of which is to further 
quality of orderly progression of a portion of the work by documenting 
procedures, acceptability of methods or personnel qualifications.

Confined space entry permits.

Text of posted operating instructions.

SD-11 Closeout Submittals

01330-4



W912EQ-05-B-0011

Documentation to record compliance with technical or administrative 
requirements or to establish an administrative mechanism.

1.1.3   Approving Authority

Approving authority rests with the Contracting Officer and his/her 
Authorized Representative(s).  Approval actions and correspondence with the 
Contractor shall be made through the Wynne Area Office.

1.1.4   Work

As used in this section, on-site and off-site construction required by 
contract documents, including labor necessary to produce submittals, 
construction, materials, products, equipment, and systems incorporated or 
to be incorporated in such construction.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with SECTION 
01330 - SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Submittal register.; G

1.3   Submittal Register

Submit the submittal register at least seven days prior to the prework 
conference.  Verify that all submittals required for the project are listed 
and add any missing submittals. Complete the following on the register:

Column (g) Contractor Submit Date:  Scheduled date for approving 
authority to receive submittals.

Column (h) Contractor Approval Date:  Date Contractor needs approval 
of submittal.

1.4   CONTRACTOR USE OF SUBMITTAL REGISTER

Update the following fields.

Column (b) Transmittal Number:  Contractor assigned list of 
consecutive numbers.

Column (j) Action Code (k):  Date of action used to record 
Contractor's review when forwarding submittals to Area Engineer.

Column (l) List date of submittal transmission.

Column (q) List date approval received.

1.5   APPROVING AUTHORITY USE OF SUBMITTAL REGISTER

Update the following fields.
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Column (b).

Column (l) List date of submittal receipt.

Column (m) through (p).

Column (q) List date returned to Contractor.

1.6   COPIES DELIVERED TO THE GOVERNMENT

Deliver one copy of submittal register updated by Contractor to Government 
with each invoice request.

1.7   PROCEDURES FOR SUBMITTALS

1.7.1   Reviewing, Certifying, Approving Authority

The Contractor Quality Control (CQC) organization shall be responsible for 
reviewing and certifying that submittals are in compliance with contract 
requirements.  Approving authority on submittals ultimately rests with the 
Contracting Officer, and his/her Authorized Representative(s).  Approval of 
all submittals will be made through the Wynne Area Office.  

1.7.2   Constraints

a.  Submittals listed or specified in this contract shall conform to 
provisions of this section, unless explicitly stated otherwise.

b.  Submittals shall be complete for each definable feature of work; 
components of definable feature interrelated as a system shall be 
submitted at same time.

c.  When acceptability of a submittal is dependent on conditions, 
items, or materials included in separate subsequent submittals, 
submittal will be returned without review.

d.  Approval of a separate material, product, or component does not 
imply approval of assembly in which item functions.

1.7.3   Scheduling

a.  Coordinate scheduling, sequencing, preparing and processing of 
submittals with performance of work so that work will not be 
delayed by submittal processing.  Allow for potential requirements 
to resubmit. 

b.  Except as specified otherwise, allow review period, beginning with 
receipt by approving authority, that includes at least 15 working 
days for submittals for Contracting Officer's Authorized 
Representative approval and [20][30] working days for submittals 
for Contracting Officer approval.  Period of review for submittals 
with Contracting Officer approval begins when Government receives 
submittal from CQC organization.  Period of review for each 
resubmittal is the same as for initial submittal.

1.7.4   Variations

Variations from contract requirements require Government approval pursuant 
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to contract Clause entitled "FAR 52.236-21, Specifications and Drawings for 
Construction" and will be considered where advantageous to Government.

1.7.4.1   Considering Variations

Discussion with Wynne Area Office prior to submission, will help ensure 
functional and quality requirements are met and minimize rejections and 
resubmittals.  When contemplating a variation which results in lower cost, 
consider submission of the variation as a Value Engineering Change Proposal 
(VECP).

1.7.4.2   Proposing Variations

When proposing variation, deliver written request to the Contracting 
Officer, with documentation of the nature and features of the variation and 
why the variation is desirable and beneficial to Government.  If lower cost 
is a benefit, also include an estimate of the cost saving.  In addition to 
documentation required for variation, include the submittals required for 
the item. Clearly mark the proposed variation in all documentation.

1.7.4.3   Warranting That Variations Are Compatible

When delivering a variation for approval, Contractor warrants that this 
contract has been reviewed to establish that the variation, if 
incorporated, will be compatible with other elements of work.

1.7.4.4   Review Schedule Is Modified

In addition to normal submittal review period, a period of 15 working days 
will be allowed for consideration by the Government of submittals with 
variations.

1.8   CONTRACTOR'S RESPONSIBILITIES

a.  Determine and verify field measurements, materials, field 
construction criteria; review each submittal; and check and 
coordinate each submittal with requirements of the work and 
contract documents.

b.  Transmit submittals to the Government in accordance with the 
approved Submittal Register.  To prevent delays in the work, 
delays to Government, or delays to separate Contractors transmit 
submittals using ENG FORM 4025 (Transmittal Sheet).

c.  Stamp submittal data to certify that the submittal meets contract 
requirements.

d.  Advise Contracting Officer of variation, as required by paragraph 
entitled "Variations."

e.  Correct and resubmit submittal as directed by approving authority. 
 When resubmitting disapproved transmittals or transmittals noted 
for resubmittal, the Contractor shall provide copy of that 
previously submitted transmittal including all reviewer comments 
for use by approving authority.  Direct specific attention in 
writing or on resubmitted submittal, to revisions not requested by 
approving authority on previous submissions.

f.  Furnish additional copies of submittal when requested by 
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Contracting Officer, to a limit of 20 copies per submittal.

g.  Complete work which must be accomplished as basis of a submittal 
in time to allow submittal to occur as scheduled.

h.  Ensure no work has begun until submittals for that work have been 
returned as "Approved as submitted" or "Approved, except as 
noted...", except to the extent that a portion of work must be 
accomplished as basis of submittal.

1.9   GOVERNMENT'S RESPONSIBILITIES

a.  Note date on which submittal was received from Contractor on each 
submittal.

b.  Review each submittal; and check and coordinate each submittal 
with requirements of work and contract documents.

c.  Review submittals for conformance with project design concepts and 
compliance with contract documents.

d.  Act on submittals, determining appropriate action.

(1)  When the Contracting Officer's Authorized Representative is 
the approving authority, take appropriate action on submittal. 

(2)  When Contracting Officer is approving authority or when 
variation has been proposed, forward submittal to Memphis District 
Office, care of the Construction Branch, with the necessary 
certifying statement.

e.  Ensure that material is clearly legible.

f.  When approving authority is Contracting Officer, Wynne Area Office 
will certify submittals forwarded to Contracting Officer with the 
following certifying statement:

   "I hereby certify that the (equipment) (material) (article) shown 
and marked in this submittal is that proposed to be incorporated 
with contract No. W912EQ-__-C-____, is in compliance with the 
contract drawings and specification, can be installed in the 
allocated spaces, and is submitted for Contracting Officer 
approval.

    Certified by Submittal Reviewer _____________________, Date _______
                               (Signature when applicable)

    Certified by Area Engineer __________________________, Date ______"
                               (Signature)

    Stamp each sheet of each submittal with certifying statement, 
except that data submitted in bound volume or on one sheet printed 
on two sides may be stamped on the front of the first sheet only.

g.  When approving authority is the Contracting Officer's Authorized 
Representative, the Area Engineer will take approval action on ENG 
FORM 4025 (Transmittal Sheet).  

   
h.  Sign certifying statement or ENG FORM 4025 (Transmittal Sheet).
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i.  Update submittal register as submittal actions occur and maintain 
the submittal register at project site until final acceptance of 
all work by Contracting Officer.

j.  Retain a copy of approved submittals at project site, including 
Contractor's copy of approved samples.

k.  When approving authority is Contracting Officer, the Government 
will:

(1)  Note date on which submittal was received by Contracting 
Officer, on each submittal for which the Contracting Officer is 
approving authority.

(2)  Review submittals for approval within scheduling period 
specified and only for conformance with project design concepts 
and compliance with contract documents.

(3)  Returned submittals with appropriate action indicated.

1.10   FORMAT OF SUBMITTALS

1.10.1   Transmittal Sheet

Transmit each submittal, except sample installations and sample panels, to 
office of approving authority.  Transmit submittals on ENG FORM 4025 
(Transmittal Sheet) located at the following website:   
http://www.mvm.usace.army.mil/contracting/forms/forms.htm.  The transmittal 
sheet shall identify Contractor, indicate date of submittal, and include 
information prescribed by transmittal sheet and required in paragraph 
entitled "Identifying Submittals."  Process transmittal sheets to record 
actions regarding sample panels and sample installations.

1.10.2   Identifying Submittals

Identify submittals, except sample panel and sample installation, with the 
following information permanently adhered to or noted on each separate 
component of each submittal and noted on transmittal sheet.  Mark each copy 
of each submittal identically, with the following:

a.  Project title and location.

b.  Construction contract number.

c.  Section number of the specification section by which submittal is 
required.

d.  Submittal description (SD) number of each component of submittal.

e.  When a resubmission, add alphabetic suffix on submittal 
description, for example, SD-10A, to indicate resubmission.

f.  Name, address, and telephone number of subcontractor, supplier, 
manufacturer and any other second tier Contractor associated with 
submittal.

g.  Product identification and location in project.
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1.11   SUBMISSION AND CONTROL OF SUBMITTALS

1.11.1   Submittals Required from the Contractor

Within 15 calendar days after receipt of notice to proceed, the Contractor 
shall complete and submit to Mr. DONALD R. TUTOR, Area Engineer, Wynne Area 
Office, 1932 N. Falls Boulevard, P.O. Box 729, Wynne, Arkansas 72396-0729 
submittals required in the technical sections of this specification, 
including shop drawings, product data and samples.

1.11.1.1   Submittal Procedures and Deviations

The Government will further discuss detailed submittal procedures with the 
Contractor at the Preconstruction Conference.  For submittals which include 
proposed deviations requested by the Contractor, the column "variation" of 
ENG Form 4025 shall be checked.  The Contractor shall set forth in writing 
the reason for any deviations and annotate such deviations on the 
submittal.  The Government reserves the right to rescind inadvertent 
approval of submittals containing unnoted deviations.

1.11.1.2   Control of Submittals

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

1.11.1.3   O&M Data

Contracting Officer will review and approve the O&M Data to verify the 
submittals comply with the contract requirements; submit data specified for 
a given item within 30 calendar days after the item is delivered to the 
contract site.  In the event the Contractor fails to deliver O&M Data 
within the time limits specified, the Contracting Officer may withhold from 
progress payments 50 percent of the price of the item with which such O&M 
Data are applicable.

1.12   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.12.1   Government Approved

Government approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.12.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.13   APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
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construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the CQC requirements of this 
contract is responsible for design, dimensions, all design extensions, such 
as the design of adequate connections and details, etc., and the 
satisfactory construction of all work.  After submittals have been approved 
by the Contracting Officer, no resubmittal for the purpose of substituting 
materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary.

1.14   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.15   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

1.16   GENERAL

The Contractor shall make submittals as required by the specifications.  
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the CQC System 
Manager and each item shall be stamped, signed, and dated by the CQC System 
Manager indicating action taken. Proposed deviations from the contract 
requirements shall be clearly identified.  Submittals shall include items 
such as:  Contractor's, manufacturer's, or fabricator's drawings; 
descriptive literature including (but not limited to) catalog cuts, 
diagrams, operating charts or curves; test reports; test cylinders; 
samples; O&M manuals (including parts list); certifications; warranties; 
and other such required submittals.  Submittals requiring Government 
approval shall be scheduled and made prior to the acquisition of the 
material or equipment covered thereby.  Samples remaining upon completion 
of the work shall be picked up and disposed of in accordance with 
manufacturer's Material Safety Data Sheets (MSDS) and in compliance with 
existing laws and regulations.

1.17   SUBMITTAL REGISTER

At the end of this section is a submittal register showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  The Government will provide the initial 
submittal register in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be tracked.  The Contractor shall monitor the progress of 
all submittals.
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1.18   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 21 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.

1.19   TRANSMITTAL SHEET (ENG FORM 4025)

A sample transmittal sheet (ENG Form 4025), which can be found at 
http://www.mvm.usace.army.mil/contracting/forms/forms.htm, shall be used 
for submitting both Government approved and information only submittals in 
accordance with the instructions on the reverse side of the form.  
Additionally, these forms are included in the QCS software that is 
available for Contractor use.  The transmittal sheet shall be properly 
completed by filling out all the heading blank spaces and identifying each 
item submitted.  Special care shall be exercised to ensure proper listing 
of the specification paragraph and/or sheet number of the contract drawings 
pertinent to the data submitted for each item.

1.20   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Three copies of the submittal will be retained by the 
Contracting Officer and three copies of the submittal will be returned to 
the Contractor.  

1.21   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

1.22   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

Stamps used by the Contracting Officer's Authorized Representative on the 
submittal data to certify that the submittal meets contract requirements 
shall be similar to the following:

   ________________________________________________________________________
  |  I hereby certify that the (equipment)(material)(article)shown         |
  |  and marked in this submittal is that proposed to be incorporated      |
  |  with contract No. W912EQ-__-C-____, is in compliance with the         |
  |  contract drawings and specification, can be installed in the          |
  |  allocated spaces, and is submitted for Contracting Officer approval.  |
  |                                                                        |
  |  Certified by Submittal Reviewer ____________________, Date _______    |
  |                             (Signature when applicable)                |
  |                                                                        |
  |  Certified by Area Engineer _________________________, Date ______     |
  |                               (Signature)                              |
  |                                                                        |
  |________________________________________________________________________|

PART 2   PRODUCTS (Not Used)

PART 3   EXECUTION (Not Used)

    -- End of Section --
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SECTION 01355A

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by the 
basic designation only.

  
U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety -- Safety and Health 
Requirements

WETLAND MANUAL Corps of Engineers Wetlands Delineation 
Manual Technical Report Y-87-1

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)

33 CFR 328 Definitions of Waters of the United States

40 CFR 260 Hazardous Waste Management System:  General

40 CFR 279 Standards for the Management of Used Oil

40 CFR 302 Designation, Reportable Quantities, and 
Notification

40 CFR 355 Emergency Planning and Notification

40 CFR 68 Chemical Accident Prevention Provisions

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with SECTION 01330 - SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Environmental Protection Plan; G, WAO
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1.3   PAYMENT

No separate payment will be made for work covered under this section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this section shall be included in 
the contract price.  The Contractor shall be responsible for payment of all 
fines/fees for violation or non-compliance with Federal, State, Regional 
and local laws and regulations.

1.4   DEFINITIONS

1.4.1   Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical, 
or biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically.

1.4.2   Environmental Protection

Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.4.3   Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on-site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.  Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners,excess 
paints, excess solvents, waste solvents, excess pesticides, and 
contaminated pesticide equipment rinse water.

1.4.4   Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as 
defined in 33 CFR 328.

1.4.5   Wetlands

Wetlands means those areas that are inundated or saturated by surface or 
ground water at a frequency and duration sufficient to support, and that 
under normal circumstances do support, a prevalence of vegetation typically 
adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, and bogs.  Official determination of whether or not an 
area is classified as a wetland must be done in accordance with the WETLAND 
MANUAL.

1.5   GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may 
occur as the result of construction operations.  The environmental 
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resources within the project boundaries and those affected outside the 
limits of permanent work shall be protected during the entire duration of 
this contract.  The Contractor shall plan for and provide environmental 
protective measures required to correct conditions that develop during the 
construction of permanent or temporary environmental features associated 
with the project.  The Contractor shall comply with all applicable 
environmental Federal, State, and local laws and regulations.  The 
Contractor shall be responsible for any delays resulting from failure to 
comply with environmental laws and regulations.

1.6   SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.

1.7   ENVIRONMENTAL PROTECTION PLAN

Within 15 days after receipt of Notice of Award of the Contract, the 
Contractor shall submit, in writing, an Environmental Protection Plan for 
review and approval by the Contracting Officer.  The purpose of the 
Environmental Protection Plan is to present a comprehensive overview of 
known or potential environmental issues which the Contractor must address 
during construction.  Issues of concern shall be defined within the 
Environmental Protection Plan as outlined in this section.  The Contractor 
shall address each topic at a level of detail commensurate with the 
environmental issue and required construction task(s).  Topics or issues 
which are not identified in this section, but which the Contractor 
considers necessary, shall be identified and discussed after those items 
formally identified in this section.  Prior to submittal of the 
Environmental Protection Plan, the Contractor shall meet with the 
Contracting Officer for the purpose of discussing the implementation of the 
initial Environmental Protection Plan; possible subsequent additions and 
revisions to the plan including any reporting requirements; and methods for 
administration of the Contractor's Environmental Plans.  The Environmental 
Protection Plan shall be current and maintained on-site by the Contractor.

1.7.1   Compliance

No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During Construction, the Contractor shall 
be responsible for identifying, implementing, and submitting for approval 
any additional requirements to be included in the Environmental Protection 
Plan.

1.7.2   Contents

The environmental protection plan shall include, but shall not be limited 
to, the following:

a.  Name(s) of person(s) within the Contractor's organization who 
is(are) responsible for ensuring adherence to the Environmental 
Protection Plan.

b.  Name(s) and qualifications of person(s) responsible for manifesting 
hazardous waste to be removed from the site, if applicable.

c.  Name(s) and qualifications of person(s) responsible for training 
the Contractor's environmental protection personnel.
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d.  Description of the Contractor's environmental protection personnel 
training program.

e.  An erosion and sediment control plan which identifies the type and 
location of the erosion and sediment controls to be provided.  The plan 
shall include monitoring and reporting requirements to assure that the 
control measures are in compliance with the erosion and sediment 
control plan, Federal, State, and local laws and regulations.

f.  Drawing showing the location of borrow areas, if applicable.

g.  The Spill Control Plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a 
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or 
regulated under State or local laws and regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1.  This plan shall 
include as a minimum:

1.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the 
Contracting Officer and the U.S. Coast Guard.  Additionally, the 
individual shall work the legally required Federal, State, and 
local reporting channels including the National Response Center 
1-800-424-8802 if a reportable quantity is released to the 
environment.  The plan shall contain a list of the required 
reporting channels and telephone numbers.

2.  The name and qualifications of the individual who will be 
responsible for implementing and supervising the containment and 
cleanup.

3.  Training requirements for Contractor's personnel and methods 
of accomplishing the training.

4.  A list of materials and equipment to be immediately available 
at the job site, tailored to cleanup work of the potential 
hazard(s) identified.

5.  The names and locations of suppliers of containment materials 
and locations of additional fuel oil recovery, cleanup, 
restoration, and material-placement equipment available in case of 
an unforeseen spill emergency.

6.  The methods and procedures to be used for expeditious 
contaminant cleanup.

h.  A non-hazardous solid waste disposal plan identifying methods and 
locations for solid waste disposal including clearing debris.  The plan 
shall include schedules for disposal.  The Contractor shall identify 
any subcontractors responsible for the transportation and disposal of 
solid waste.  Licenses or permits shall be submitted for solid waste 
disposal sites that are not a commercial operating facility.  Evidence 
of the disposal facility's acceptance of the solid waste shall be 
attached to this plan during the construction.  The Contractor shall 
attach a copy of each of the Non-hazardous Solid Waste Diversion 
Reports to the disposal plan.  The report shall be submitted on the 
first working day after the first quarter that non-hazardous solid 
waste has been disposed and/or diverted and shall be for the previous 
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quarter (e.g. the first working day of January, April, July, and 
October).  The report shall indicate the total amount of waste 
generated and total amount of waste diverted in cubic yards or tons 
along with the percent that was diverted.

i.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source.

j.  An air pollution control plan detailing provisions to assure that 
dust, debris, materials, trash, etc., do not become airborne and travel 
off the project site.

k.  A contaminant prevention plan that: identifies potentially 
hazardous substances to be used on the job site; identifies the 
intended actions to prevent introduction of such materials into the 
air, water, or ground; and details provisions for compliance with 
Federal, State, and local laws and regulations for storage and handling 
of these materials.  In accordance with EM 385-1-1, a copy of the 
Material Safety Data Sheets (MSDS) and the maximum quantity of each 
hazardous material to be on-site at any given time shall be included in 
the contaminant prevention plan.  As new hazardous materials are 
brought on-site or removed from the site, the plan shall be updated.

l.  A cultural resources protection plan (historical, archeological 
materials, etc. under provisions of National Historic Preservation Act) 
that defines procedures for identifying and protecting cultural 
resources known to be on the project site and/or procedures to be 
followed for inadvertent discoveries that might occur during 
construction.  This plan shall include methods to assure the protection 
of known or discovered resources, and it shall identify lines of 
communication between Contractor personnel and the Contracting Officer. 

 
m.  A biological resources plan (including wetlands, endangered 
species, etc.) that defines procedures for identifying and protecting 
biological resources known to be on the project site and/or identifying 
procedures to be followed if biological resources not previously known 
to be on-site or in the area are discovered during construction.  The 
plan shall include methods to assure the protection of known or 
discovered resources, and it shall identify lines of communication 
between Contractor personnel and the Contracting Officer.

n.  An environmental monitoring plan for the job site which 
incorporates land, water, air and noise monitoring.

o.  A plan for protecting surface and ground water during construction 
activities.  Anytime barge mounted hydraulic machinery requiring large 
storage capacities of hydraulic fluid (i.e., Liebheur Trackhoe, Demag 
Trackhoe, etc.) is utilized, a plan to prevent discharge of fluids into 
the river in the event of a broken hydraulic line will be submitted to 
the Contracting Officer's Representative for approval.

1.7.3   Appendix

Copies of all environmental permits, permit application packages, approvals 
to construct, notifications, certifications, reports, and termination 
documents shall be attached,as an appendix, to the Environmental Protection 
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Plan.

1.8   PROTECTION FEATURES

The Contractor shall determine methods for the protection of features to be 
preserved within authorized work areas.  The Contractor shall prepare a 
listing of methods to protect resources needing protection (i.e., trees, 
shrubs, vines, grasses and ground cover, landscape features, air and water 
quality, fish and wildlife, soil, historical, archaeological and cultural 
resources.

1.9   ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
the Contracting Officer determines that the proposed alternate method will 
have an adverse environmental impact.

1.10   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection Plan.  The Contractor shall, after receipt of such notice, 
inform the Contracting Officer of the proposed corrective action and take 
such action when approved by the Contracting Officer.  The Contracting 
Officer may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken.  No time extensions shall be 
granted or equitable adjustments allowed to the Contractor for any such 
suspensions.  This is in addition to any other actions the Contracting 
Officer may take under the contract, or in accordance with the Federal 
Acquisition Regulation or Federal Law.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   ENVIRONMENTAL PERMITS AND COMMITMENTS

The Contractor shall be responsible for obtaining and complying with all 
environmental permits and commitments required by Federal, State, Regional, 
and local environmental laws and regulations.  This paragraph supplements 
the Contractor's responsibility under the contract clause "PERMITS AND 
RESPONSIBILITIES" to the extent that the Government has obtained the 
environmental clearances but will not obtain any permits for this project.

3.2   LAND RESOURCES

The Contractor shall confine all activities to areas defined by the 
drawings and specifications.  Prior to the beginning of any construction, 
as specified by the Contracting Officer, the Contractor shall mark any land 
resources to be preserved within the work area.  Except in areas indicated 
on the drawings or specified to be cleared, the Contractor shall not 
remove, cut, deface, injure, or destroy land resources including trees, 
shrubs, vines, grasses, topsoil, and land forms without approval.  No 
ropes, cables, or guys shall be fastened to or attached to any trees for 
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anchorage unless specifically authorized.  The Contractor shall provide 
effective protection for land and vegetation resources at all times as 
defined in the following subparagraphs.  Stone, soil, or other materials 
displaced into uncleared areas shall be removed by the Contractor.

3.2.1   Work Area Limits

Prior to commencing construction activities, the Contractor shall mark the 
areas that should not be disturbed under this contract.  Isolated areas 
within the general work area which are not to be disturbed shall be marked 
or fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, any markers shall be visible in the dark.  The 
Contractor's personnel shall be knowledgeable of the purpose for marking 
and/or protecting particular objects.

3.2.2   Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings submitted by the Contractor as part 
of the Environmental Protection Plan to be preserved, shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  The Contractor shall restore landscape features 
damaged or destroyed during construction operations outside the limits of 
the approved work area.

3.2.3   Reduction of Exposure of Unprotected Erodible Soils

Earthwork brought to final grade shall be finished as indicated and 
specified. Side slopes and back slopes shall be protected as soon as 
practicable upon completion of rough grading.  All earthwork shall be 
planned and conducted to minimize the duration of exposure of unprotected 
soils.  Except in instances where the constructed feature obscures borrow 
areas, quarries and waste material areas, these areas shall not initially 
be cleared in total.  Clearing of such areas shall progress in reasonably 
sized increments as needed to use the areas as approved by the Contracting 
Officer.

3.2.4   Borrow Areas Provided by the Government

When borrow areas are provided by the Government, the borrow areas shall be 
managed to minimize erosion and to prevent sediment from entering nearby 
water courses or lakes. 

3.3   WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution 
of surface and ground waters.  Toxic or hazardous chemicals shall not be 
applied to soil or vegetation unless otherwise indicated.  All water areas 
affected by construction activities shall be monitored by the Contractor. 
For construction activities immediately adjacent to impaired surface 
waters, the Contractor shall be capable of quantifying sediment or 
pollutant loading to that surface water when required by State or Federally 
issued Clean Water Act permits.

3.3.1   Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of 
contaminants into any wetlands.
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3.4   AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards.  The Contractor shall keep construction 
activities under surveillance, management and control to minimize pollution 
of air resources.  All activities, equipment, processes, and work operated 
or performed by the Contractor in accomplishing the specified construction 
shall be in strict accordance with the laws of the State or States in which 
the work is being performed and all Federal emission and performance laws 
and standards.  Special management techniques as set forth below shall be 
implemented to control air pollution by the construction activities, which 
are included in the contract.  In the event that air pollution occurs due 
to the Contractors actions, the Contractor shall take all necessary steps 
to rectify the situation to the satisfaction of the Contracting Officer.

3.4.1   Particulates

Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants, shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, disposal areas of excess excavated material, 
borrow areas, and other work areas within or outside the project boundaries 
free from particulates which would cause the Federal, State, and local air 
pollution standards to be exceeded or which would cause a hazard or a 
nuisance.  Sprinkling, chemical treatment of an approved type, bituminous 
treatment, baghouse, scrubbers, electrostatic precipitators or other 
methods will be permitted to control particulates in the work area.  
Sprinkling, to be efficient, must be repeated at such intervals to keep the 
disturbed area damp at all times.  The Contractor must have sufficient 
equipment available to accomplish these tasks.  Particulate control shall 
be performed as the work proceeds and whenever a particulate nuisance or 
hazard occurs.  The Contractor shall comply with all State and local 
visibility regulations.

3.4.2   Odors

Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances.

3.4.3   Sound Intrusions

The Contractor shall keep construction activities under surveillance and 
control to minimize environmental damage by noise.  The Contractor shall 
comply with the local allowable limits, and all rules and provisions of the 
State or States in which the work is being performed.

3.4.4   Burning

Burning will not be allowed on the project site unless specified in other 
sections of the specifications or authorized in writing by the Contracting 
Officer.    
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3.4.5   Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be 
controlled to Federal, State, and/or local allowable limits at all times.

3.4.6   Monitoring Air Quality

Monitoring of air quality shall be the responsibility of the Contractor.  
The Contractor shall monitor all air areas affected by the construction 
activities.

3.5   WASTE DISPOSAL

Disposal of wastes shall be as directed below, unless otherwise specified 
in other sections and/or shown on the drawings.

3.5.1   Disposal Areas 

 There are no disposal areas designated for this contract.  All debris shall 
either be removed from the site of the work, or shall be disposed of by 
burning.  Compliance with all Federal, State, and local laws and ordinances 
is compulsory.      

3.5.2   Temporary Excavation and Embankments

Temporary excavation and embankments shall be controlled to protect 
adjacent areas from contamination.

3.5.3   Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers 
which are emptied on a regular schedule.  Handling, storage, and disposal 
shall be conducted to prevent contamination.  Segregation measures shall be 
employed so that no hazardous or toxic waste will become co-mingled with 
solid waste.  The Contractor shall transport solid waste off Government 
property and dispose of it in compliance with Federal, State, and local 
requirements for solid waste disposal. A Subtitle D RCRA permitted landfill 
shall be the minimum acceptable off-site solid waste disposal option.  The 
Contractor shall verify that the selected transporters and disposal 
facilities have the necessary permits and licenses to operate. 

3.5.4   Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed of in 
accordance with 40 CFR 279, State, and local laws and regulations.  Storage 
of fuel on the project site shall be accordance with all Federal, State, 
and local laws and regulations.

3.6   REPORTING OF POLLUTION SPILLS

In the event that any oil spill or chemical release occurs during the 
performance of this contract, the Contractor is required to contact the 
National Response Center, telephone number 1-800-424-8802 as soon as 
possible, or if telephone communication is not possible, the nearest U.S. 
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Coast Guard office may be contacted by radio to report the spill, (33 CFR 
153.203).  The Contractor shall comply with any instructions from the 
responding agency concerning containment and/or cleanup of the spill.

3.7   WASTE MINIMIZATION AND RECYCLING

The Contractor shall participate in State and local government sponsored 
recycling programs.  The Contractor is further encouraged to minimize solid 
waste generation throughout the duration of the project.

3.8   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the 
Contractor's work area are shown on the drawings.  Cultural information is 
confidential and shall not be shared with the general public.  The 
Contractor shall protect these resources and shall be responsible for their 
preservation during the life of the Contract.  If during excavation or 
other construction activities any previously unidentified or unanticipated 
historical, archaeological, and cultural resources are discovered or found, 
all activities that may damage or alter such resources shall be temporarily 
suspended.  Resources covered by this paragraph include but are not limited 
to: any human skeletal remains or burials; artifacts; shell, midden, bone, 
charcoal, or other deposits; rock alignments, pavings, walls, or other 
constructed features; and any indication of historic agricultural or other 
human activities.  Upon such findings, the Contractor shall immediately 
notify the Contracting Officer so that the appropriate authorities may be 
notified and a determination made as to significance and what, if any, 
special disposition of the finds should be made.  The Contractor shall 
cease all activities that may result in impact to or the destruction of 
these resources.  The Contractor shall secure the area and prevent 
employees or other persons from trespassing on, removing, or otherwise 
disturbing such resources.

3.9   BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage 
to fish, wildlife, and plants including their habitat.  The Contractor 
shall be responsible for the protection of threatened and endangered animal 
and plant species including their habitat in accordance with Federal, 
State, Regional, and local laws and regulations.

3.10   PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior 
to bringing it onto the project site.  The Contractor shall ensure that the 
equipment is free from soil residuals, egg deposits from plant pests, 
noxious weeds, and plant seeds.  The Contractor shall consult with the USDA 
jurisdictional office for additional cleaning requirements.

3.11   MAINTENANCE OF POLLUTION FACILITIES

The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time construction activities create the particular pollutant.

3.12   MILITARY MUNITIONS

In the event the Contractor discovers or uncovers military munitions as 
defined in 40 CFR 260, the Contractor shall immediately stop work in that 
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area and immediately inform the Contracting Officer.

3.13   TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all Contractor 
personnel prior to commencing construction activities.  Additional meetings 
shall be conducted for new personnel and when site conditions change.  The 
training and meeting agenda shall include:  methods of detecting and 
avoiding pollution; familiarization with statutory and contractual 
pollution standards; installation and care of devices, vegetative covers, 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control; anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants;  
recognition and protection of archaeological sites, artifacts, wetlands, 
and endangered species and their habitat that are known to be in the area.

3.14   INSPECTION

The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with the Contractor's Environmental Protection Plan. 
The Contractor shall, after receipt of such notice, inform the Contracting 
Officer of proposed corrective actions and take such actions as may be 
approved.  If the Contractor fails to comply promptly, the Contracting 
Officer may issue an order stopping all or part of the work until 
satisfactory corrective actions have been taken.  No time extensions will 
be granted or costs or damages allowed to the Contractor for any such 
suspension.

3.15   POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance 
with the plans submitted for approval by the Contracting Officer.  The 
Contractor shall, unless otherwise instructed in writing by the Contracting 
Officer, obliterate all signs of temporary construction facilities such as 
haul roads, work area, structures, foundations of temporary structures, 
stockpiles of excess or waste materials, and other vestiges of construction 
prior to final acceptance of the work.  The disturbed area shall be graded, 
filled and the entire area seeded unless otherwise indicated.

3.16   RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore all landscape features damaged or destroyed 
during construction operations both inside and outside of the limits of the 
approved work areas.  Such restoration shall be in accordance with the 
plans submitted for approval by the Contracting Officer.

    -- End of Section --
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SECTION 01420

SOURCES FOR REFERENCE PUBLICATIONS
06/04

**************************************************************************
NOTE:  This guide specification provides a listing of organizations whose 
publications are referenced in other sections of the specifications.

Comments and suggestions on this guide specification are welcome and should 
be directed to the technical proponent of the specification.  A listing of 
technical proponents, including their organization designation and telephone 
number, is on the Internet.

Recommended changes to a UFGS should be submitted as a  Criteria Change 
Request (CCR).

Use of electronic feedback is encouraged.
**************************************************************************

**************************************************************************
NOTE:  In accordance with FAR 11.201, identification of sources for obtaining 
documents referenced in the specificatioins must be provided.
**************************************************************************

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, 
an identifying number has been assigned for reference purposes.

1.2   ORDERING INFORMATION

**************************************************************************
NOTE:  Information regarding standards producing organizations was in 
agreement with information contained in the Unified Master Reference List 
(UMRL) as of date of this guide specification.

This paragraph is automatically edited by removal of those organizations not 
included in other sections of the project specifications when SpecsIntact 
(Reconcile Addresses item from the Print menu) is use for job processing.  
However, if publications of organizations in addition to those listed below 
are used in the project, such additional organizations must be added to this 
paragraph.
**************************************************************************

The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
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rather than by number.

ASTM INTERNATIONAL (ASTM)
100 Barr Harbor Drive, P.O. Box C700
West Conshohocken, PA  19428-2959
Ph:   610-832-9500
Fax:  610-832-9555
E-mail: service@astm.org
Internet:  http://www.astm.org

U.S. ARMY CORPS OF ENGINEERS (USACE)
Order CRD-C DOCUMENTS from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Road
Vicksburg, MS  39180-6199
Ph:   601-634-2664
Fax:  601-634-2388
E-mail: mtc-info@erdc.usace.army.mil
Internet: http://www.wes.army.mil/SL/MTC/handbook.htm

Order Other Documents from:
USACE Publications Depot
Attn:  CEIM-IM-PD
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081
Fax: 301-394-0084
E-mail: pubs-army@usace.army.mil
Internet: http://www.usace.army.mil/publications
     or   http://www.hnd.usace.army.mil/techinfo/engpubs.htm

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)
8601 Adelphi Road 
College Park, MD 20740-6001
Ph:  866-272-6272
Fax: 301-837-0483
Internet: http://www.archives.gov

Order documents from:
Superintendent of Documents
U.S.Government Printing Office (GPO)
732 North Capitol Street, NW
Washington, DC  20401
Ph:   888-293-6498 or 202-512-1530
Fax:  202-512-1262
E-mail: gpoaccess.gov
Internet:  http://www.gpoaccess.gov 

        -- End of Section --
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SECTION 01451A

CONTRACTOR QUALITY CONTROL
01/03

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to within the text by 
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (2002) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction".  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all operations, both onsite and offsite, and shall be 
keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site.
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3.2   QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 
15 days after receipt of Notice of Award of the Contract, the Contractor 
Quality Control (CQC) Plan proposed to implement the requirements of the 
Contract Clause titled "Inspection of Construction".  The plan shall 
identify personnel, procedures, control, instructions, tests, records, and 
forms to be used.  The Government may consider an interim plan for the 
first 15 days of operation.  Construction will be permitted to begin only 
after acceptance of the CQC Plan or acceptance of an interim plan 
applicable to the particular feature of work to be started.  Work outside 
of the features of work included in an accepted interim plan will not be 
permitted to begin until acceptance of a CQC Plan or another interim plan 
containing the additional features of work to be started.

3.2.1   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager and an alternate CQC system manager. Each shall 
report to the project manager or higher in the Contractor's 
organization. Project manager in this context shall mean the 
individual with responsibility for the overall management of the 
project, including quality and production.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager and the alternate 
CQC system manager signed by an authorized official of the firm 
which describes the responsibilities and delegates sufficient 
authorities to adequately perform the functions of the CQC System 
Manager and the alternate CQC system manager, including authority 
to stop work which is not in compliance with the contract.  The 
CQC System Manager shall issue letters of direction to all other 
various quality control representatives outlining duties, 
authorities, and responsibilities.  Copies of these letters shall 
also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities approved 
by the Contracting Officer shall be used.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
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including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.2   Acceptance of Plan

After the Preconstruction Conference but before start of construction, the 
Contractor shall meet with the Contracting Officer or Authorized 
Representative and discuss the Contractor's quality control system. The CQC 
Plan shall be submitted for review a minimum of 5 calendar days prior to 
the Coordination Meeting. The Government reserves the right to require the 
Contractor to make changes in his CQC Plan and operations including removal 
of personnel, as necessary, to obtain the quality specified.

3.2.3   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.

3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 5 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
in the CQC system or procedures which may require corrective action by the 
Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and 
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sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  The CQC System Manager and any alternate CQC system 
manager shall have completed within, the last 5 years, the course entitled 
"Construction Quality Management for Constractors." The Safety and Health 
Manager shall receive direction and authority from the CQC System Manager 
and shall serve as a member of the CQC staff.  Personnel identified in the 
technical provisions as requiring specialized skills to assure the required 
work is being performed properly will also be included as part of the CQC 
organization.  The Contractor's CQC staff shall maintain a presence at the 
site at all times during progress of the work and have complete authority 
and responsibility to take any action necessary to ensure contract 
compliance.  The CQC staff  shall be subject to acceptance by the 
Contracting Officer.  The Contractor shall provide adequate office space, 
filing systems and other resources as necessary to maintain an effective 
and fully functional CQC organization.  Complete records of all letters, 
material submittals, shop drawing submittals, schedules and all other 
project documentation shall be promptly furnished to the CQC organization 
by the Contractor.  The CQC organization shall be responsible to maintain 
these documents and records at the site at all times, except as otherwise 
acceptable to the Contracting Officer.

3.4.2   CQC System Manager

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer or a 
graduate of construction management, with a minimum of 5 years construction 
experience on construction similar to this contract. This CQC System 
Manager shall be on the site at all times during construction and shall be 
employed by the prime Contractor.  The CQC System Manager shall be assigned 
as System Manager but may have duties as project superintendent in addition 
to quality control.  An alternate for the CQC System Manager shall be 
identified in the plan to serve in the event of the System Manager's 
absence.  The requirements for the alternate shall be the same as for the 
designated CQC System Manager.

3.4.3   CQC Personnel

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following areas: civil 
and a survey technician.  These individuals shall be directly employed by 
the prime Contractor and may not be employed by a supplier or 
sub-contractor on this project ; be responsible to the CQC System Manager; 
be physically present at the construction site during work on their areas 
of responsibility; have the necessary education and/or experience in 
accordance with the experience matrix listed herein.  These individuals may 
perform other duties but must be allowed sufficient time to perform their 
assigned quality control duties as described in the Quality Control Plan.

Experience Matrix

        Area                                         Qualifications_ _____
a.      Civil                                 Graduate Civil Engineer with
                                              2 years experience in the
                                              type of work being performed
                                              on this project or technician
                                              with 5 yrs related experience
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Experience Matrix

        Area                                         Qualifications_ _____

 b.      Survey                                Surveyor with 2 yrs experience
                                              in hydrographic and topographic
                                              surveying

 
 3.4.4   Additional Requirement

In addition to the above experience and/or education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors".  This course is periodically offered 
at the Memphis District. For further details and for the class schedule see 
the following website http://155.76.117.11/conops/const_quality.htm.

3.4.5   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01330 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.  

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of the construction work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications, reference 
codes, and standards.  A copy of those sections of referenced 
codes and standards applicable to that portion of the work to be 
accomplished in the field shall be made available by the 
Contractor at the preparatory inspection.  These copies shall be 
maintained in the field and available for use by Government 
personnel until final acceptance of the work.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.
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d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
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CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:

a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
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commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

 3.7.2.1   Laboratory Validation

A testing laboratory validated by the Material Testing Center (MTC) of the 
Corps of Engineers shall perform all testing of soil, gravel, aggregate, 
stone, concrete, and asphalt.  Refer to 
http://www.wes.army.mil/SL/MTC/ValStatesTbl.htm for a complete and current 
list of validated commercial laboratories.  This website is maintained by 
the MTC.  If the Contractor proposes to use a commercial laboratory that is 
not validated or set up an on-site laboratory, he/she shall make 
arrangements for validation by contacting the Material Testing Center at 
Waterways Experiment Station, Vicksburg, Mississippi, telephone number: 
601-634-2496 or 601-634-3610, http://www.wes.army.mil/SL/MTC/inspection.htm. 
The Government will not be responsible for any cost associated with the 
validation of laboratories that are not currently validated. The validation 
process could take 60 to 90 days or more.  The Contractor shall be 
responsible for determining the amount of time required for the validation 
of the proposed laboratory and accounting for this event in his/her 
progress schedule.  If the Contractor elects to use a non-validated 
laboratory, the work that requires testing shall not commence until the 
laboratory has been validated by MTC.

3.7.2.2   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.3   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge to reimburse the Government for each succeeding 
recheck of the laboratory or the checking of a subsequently selected 
laboratory.  Such costs will be deducted from the contract amount due the 
Contractor.  There will be no extension of time allowed due to necessity to 
perform capability rechecks. 

3.7.3   On-site Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.7.4   Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  The Contractor, to a location specified by the 
Contracting Officer, shall deliver samples of materials for test 
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verification and acceptance testing by the Government.

Coordination for each specific test, exact delivery location, and dates 
will be made through the Area Office.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection

Near the end of the work, or any increment of the work established by a 
time stated in the SPECIAL CONTRACT REQUIREMENTS Clause, "Commencement, 
Prosecution, and Completion of Work", or by the specifications, the CQC 
Manager shall conduct an inspection of the work.  A punch list of items 
which do not conform to the approved drawings and specifications shall be 
prepared and included in the CQC documentation, as required by paragraph 
DOCUMENTATION.  The list of deficiencies shall include the estimated date 
by which the deficiencies will be corrected.  The CQC System Manager or 
staff shall make a second inspection to ascertain that all deficiencies 
have been corrected.  Once this is accomplished, the Contractor shall 
notify the Government that the facility is ready for the Government 
Pre-Final inspection.

3.8.2   Pre-Final Inspection

The Government will perform the Pre-Final Inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the 
Pre-Final inspection shall be corrected in a timely manner.  These 
inspections and any deficiency corrections required by this paragraph shall 
be accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates.

3.8.3   Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base/Post Civil Facility Engineer user groups, and major 
commands may also be in attendance.  The final acceptance inspection will 
be formally scheduled by the Contracting Officer based upon results of the 
Pre-Final inspection.  Notice shall be given to the Contracting Officer at 
least 14 days prior to the final acceptance inspection and shall include 
the Contractor's assurance that all specific items previously identified to 
the Contractor as being unacceptable, along with all remaining work 
performed under the contract, will be complete and acceptable by the date 
scheduled for the final acceptance inspection.  Failure of the Contractor 
to have all contract work acceptably complete for this inspection will be 
cause for the Contracting Officer to bill the Contractor for the 
Government's additional inspection cost in accordance with the contract 
clause titled "Inspection of Construction".

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
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that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis System (NAS) is used, identify each 
phase of work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase shall be identified (Preparatory, Initial, Follow-up).  List 
of deficiencies noted, along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals and deliverables reviewed, with contract reference, by 
whom, and action taken.

g.  Offsite surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 48 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
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sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

        -- End of Section --
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SECTION 02100
CONSTRUCTION PROCEDURES

09/03

PART 1   GENERAL

1.1   SCOPE

The work provided for herein consists of furnishing all plant, labor, 
material, and equipment and performing all work in strict accordance with 
the specifications, schedules, and drawings, for the construction of stone 
dikes in the Mississippi River.  The work shall be completed as 
expeditiously as possible even though river conditions may become 
increasingly severe as the construction progresses.  The work requires 
steady and uninterrupted progress to minimize loss of stone during 
construction.  The Contractor shall diligently prosecute the work and 
provide the necessary equipment, a skilled and experienced crew, and a 
regular and well-balanced supply of stone to ensure uniform and continuous 
progress once construction of a dike has been started.  The Contractor 
shall, at no additional cost to the Government, provide land equipment for 
orderly progress of the work.

1.2   RIVER STAGE LIMITATIONS

Unless otherwise authorized by the Contracting Officer, subaqueous 
placement of stone will not be permitted when the river stages are above 
+20 LWRP or below 0 LWRP at the jobsite.  Also, unless otherwise authorized 
or directed by the Contracting Officer, the top of the final lift of stone 
shall be placed in the dry whenever the dike is higher than +10 LWRP and 
the crown width is 14 feet or more.  Work will not be required on any dike 
when river stages are below 0 LWRP.  Work will also not be required on the 
tieback dikes or trail dike downstream of Range 70+00 where the top of 
stone placement is below a +10 LWRP and a 6 foot continuous channel does 
not exist from the navigation channel to the point on the dike where work 
is required.

1.3   NOTIFICATION OF U.S. COAST GUARD PRIOR TO BEGINNING WORK

At least 15 days prior beginning work, and upon demobilization from or 
completion of the work, the Contractor shall notify the U.S. Coast Guard at 
901-544-3912. Collect calls will not be accepted. A copy of this 
notification will be provided to the Contracting Officer.

1.4   CONTACT PILOT

The contractor will provide a Contact Pilot 24 hours per day at the site.  
The contact Pilot will monitor, control, and direct traffic to facilitate 
the safe, timely, passage of river traffic.  As the Contact Pilot deems 
necessary, recommendation will be made to the U.S. Coast Guard to close the 
river to traffic.  Any required river closure shall be between the hours of 
6:00 A.M. and 6:00 P.M. The Contact Pilot will inform the Quality Assurance 
Representative, to suspend the Contractor's operations if conditions are 
such that passage of traffic is found to be unsafe.  When the river is 
closed by the U.S. Coast Guard, the Contact Pilot will be responsible for 
controlling, passing, or stopping river traffic. The Contact Pilot must be 
legally licensed to operate an uninspected towing vessel and also have a 
minimum of ten (10) years experience operating tows on the Lower 
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Mississippi River.

At the end of each day's operations, the Contact Pilot will decide when it 
is safe for river traffic to resume.  The Contact Pilot will decide the 
priority for passing of river traffic.  The Contact Pilot will be 
responsible for issuing a "Security Broadcast" every hour on a 24 hours per 
day basis.  This will not apply whenever operations are suspended due to 
river stages or other conditions.  The Broadcast will give the conditions 
and procedures for navigating this reach of the river.

1.5   RIVER TRAFFIC MANAGEMENT

The Contractor shall submit to the Contracting Officer as soon as possible 
following receipt of Notice of Award but not later than 15 calendar days, a 
river traffic management plan. The plan will attempt to minimize delays to 
the river traffic traveling upstream and downstream of the construction 
site. The plan shall describe in detail all phases of the Contractor's 
proposed method of passing traffic at the site during construction 
operations and must be approved by the Contracting Officer prior to 
commencement of construction. The plan shall also include the method that 
will be used by the Contact Pilot to maximize the passage of queued tows 
during the twelve (12) hour non-work period each day. Tows that are 
required by the Contact Pilot to stop between River Miles 776 and 764 will 
be considered to be in the queue. When the queue is estimated to be more 
than twelve (12) hours (i.e. cannot be cleared during the next anticipated 
open river period), the Contracting Officer may direct that the 
Contractor's construction operations be placed in standby until the queue 
is sufficiently reduced. The Government shall pay the Contractor the bid 
amount for standby time for each hour of scheduled work delayed by this 
action. This is to accommodate river traffic only and is exclusive of other 
suspension of work considerations as described in Contract Clause 52.242-14 
SUSPENSION OF WORK (APR 1984). 

1.5.1   ALIGNMENT CONTROL PLAN FOR TRAIL DIKE 

Unless otherwise authorized or approved by the Contracting Officer, 
construction of the trail dike shall have an additional requirement for 
control of stone placement.  The contractor shall submit an alignment 
control plan to the Contracting Officer for approval prior to placement of 
any stone.  The plan shall outline required horizontal and vertical 
control, the procedure, and equipment that will be used by the contractor 
for alignment control during the construction of the trail dike.  Due to 
the existing bluff on the lower end of the project area and limited 
established control points, the contractor shall have a qualified survey 
technician on site at all times during construction of the trail dike and 
the two lower tie back dikes numbered 4 and 5.  The contractor should 
consider using DGPS with Radio Beacon Broadcast or other appropriate 
methods for this complex construction.

1.6   PROSECUTION OF WORK

After work has been started on a dike, the Contractor shall not suspend 
work until a lift of stone of full base width has been placed for the full 
length of the dike, or remove any equipment from this location, which in 
the opinion of the Contracting Officer, is required for orderly progress of 
the work.  This prohibition will not apply during any period when work is 
suspended due to river stages, weather, or other conditions outside the 
control of the Contractor.
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1.7   ORDER OF WORK

The work shall be carried on in accordance with the (schedule) required by 
paragraph (a) of Section 00700 entitled SCHEDULES FOR CONSTRUCTION 
CONTRACTS.

(1) Unless otherwise approved or directed by the Contracting Officer, 
the order of work shall be as follows:

      a. Required areas shall be cleared for bankheads and trail dike

   b. Construction of tie back dikes 3-5

     c. Construction of trail dike

   d. Construction of tie back dikes 1 & 2

(2) Concurrent construction will be permitted provided that sufficient 
equipment and stone supplies are available and it does not slow 
construction priority of the dike as listed in the "ORDER OF WORK," 
unless otherwise directed by the Contracting Officer.  Before beginning 
or resuming construction on a dike, the Contractor shall give a minimum 
of 48 hours prior notice.

PART 2   PRODUCTS (NOT USED)

PART 3   EXECUTION

3.1   Randolph Tie Back Dike Nos. 1-5 and Trail Dike

Unless otherwise authorized or directed by the Contracting Officer, 
construction of the contract dike(s) shall be performed in accordance with 
the following procedure:

3.1.1   Constructing Tie Back Dikes

Prior to stone placement, a survey will be taken along the centerline of 
the proposed dike. Each survey shall consist of a profile being taken from 
water's edge proceeding riverward 200 feet beyond the end of the proposed 
dike. If this survey does not reflect what has been given on the plans as 
the centerline profile for the proposed dike, the Contracting Officer and 
River Engineering must be immediately notified prior to any stone being 
placed.

(1) The bank shall be cleared, grubbed, and snagged.

(2) The bank shall be graded and the key trench and root dike trench 
shall be excavated.

(3) Following the bank grading and key trench and root dike trench 
excavation, the bank shall be paved with riprap stone. Placement of the 
bank paving shall follow the grading and excavation as closely as 
practicable.

(4)  Construction of the dike shall start at the bank or landward limit 
and proceed to the riverward limit of the dike.  For the trail dike, 
Construction shall begin at the downstream limit and proceed upstream. 
Unless otherwise authorized or directed by the Contracting Officer, the 
dike shall be constructed in lifts.  The base shall be placed in a lift 
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of approximately 10 tons of stone per linear foot of dike, or required 
quantity if less than 10 tons, for the full length of the dike.  The 
stone shall be placed along the downstream toe of the full section 
except where it must be distributed within the base of the full section 
to prevent exceeding the specified thickness.

(5) The dike shall then be completed to full grade and section, 
proceeding riverward from the bank or landward limit, by placement of 
stone in the underwater portion of the dike in approximately uniform 
horizontal layers of about 5-foot thickness and full width.  Each lift 
shall be brought to the desired elevation before proceeding with the 
next lift.  That portion of the dike constructed above water may be 
completed in one lift.

(6) The Contractor shall be responsible for the protection of 
threatened and endangered animal and plant species including their 
habitat in accordance with Federal, State, Regional, and local laws and 
regulations. In the Memphis District particular attention is on the 
least tern and pallid sturgeon. 

      a.  The spawning season for the Pallid Sturgeon is usually 
between 12 April and 30 June.  No construction activities will be 
allowed during this time period.

   
         b.  The critical nesting period for the Least Tern is usually 

between 15 May and 31 July.  These dates might be extended depending on 
Mississippi River stage elevations.  If surveys reveal breeding 
activity within one-half mile of the proposed construction site, 
construction activities will not be allowed unless approved by the 
Contracting Officer in conjunction with Memphis District environmental 
personnel and appropriate state and federal agencies.

3.1.2   Construction the Trail Dike

Prior to stone placement, a survey will be taken along the centerline of 
the proposed dike. The survey shall consist of a profile taken from 200 
feet upstream to 200 feet downstream of the proposed dike limits.

The following paragraphs provide instructions for the construction of the 
trail dike required at different locations along the trail.

3.1.2.1   Subaqueous Placement from 102+00-74+00

Construction shall begin at the downstream limit (approximately 102+00) and 
proceed upstream to station 74+00.  Stone shall be placed landward limit to 
the riverward limit as progress is made from downstream to upstream. This 
portion of the dike can be completed to grade in one lift. 

3.1.2.2   Subaqueous Placement from 21+00 to 51+00

Approximately 10 tons of stone per linear foot of dike shall first be 
placed for the entire length of the dike from 21+00 to 51+00 as shown on 
the construction plans. The stone shall be placed along the landside toe of 
the full section except where it must be distributed along the base of the 
full section to prevent exceeding the specified thickness.   The dike shall 
then be completed to full grade and section by placement of stone in 
horizontal layers of about 5-foot thickness. Each layer shall be carried 
the full length of the dike from 21+00 to 51+00 and low areas and gaps 
shall be brought up to the desired elevation before proceeding with the 
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next lift.  That portion of the dike constructed above water may be 
completed in one lift.

3.1.2.3   Inverted Placement of Stone Dike 

The location of initial construction of the inverted dike is at the option 
of the Contractor. Construction shall begin with excavation of the depth 
required to obtain a minimum stone placement rate of 10 tons per foot for 
the grade shown on the construction drawings for all locations along the 
trail dike alignment. Excavated material shall be distributed landward of 
the trail dike alignment as described in the paragraph entitled Excavation 
in Section 02232 Grading and Excavation. Upon completion of the excavation, 
250 lb. Riprap shall be placed to grade and section.

    -- End of Section --
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SECTION 02230

CLEARING, GRUBBING, AND SNAGGING

PART 1   GENERAL

1.1   SCOPE

The work provided for herein consists of furnishing all plant, labor, 
material, and equipment and performing all work in strict accordance with 
the specifications, schedules, and drawings for all clearing, grubbing, and 
snagging in connection with the dike construction, including disposition of 
material generated by these operations.

1.2   QUALITY CONTROL

The Contractor shall establish and maintain quality control for all 
clearing, grubbing and snagging operations to assure compliance with 
contract requirements, and shall maintain records of his quality control 
for all construction operations, including but not limited to the following:

(1)  Limits of clearing, grubbing and snagging.

(2)  Quality and completeness of clearing, grubbing and snagging, 
including removal of all snags, stumps, and other obstructions from the 
area to be paved.

(3)  Proper disposition of cleared, grubbed and snagged material.

A copy of the inspection and tests, as well as the records of corrective 
action taken, shall be furnished the Government.

PART 2   PRODUCTSPART 2   PRODUCTS
 - NOT USED.

PART 3   EXECUTION

3.1   PROTECTION

3.1.1   Trees, Shrubs, and Existing Facilities

Trees and vegetation to be left standing shall be protected from damage 
incident to clearing, grubbing, and construction operations by the erection 
of barriers or by such other means as the circumstances require.

3.1.2   Utility Lines

Protect existing utility lines that are indicated to remain from damage. 
Notify the Contracting Officer immediately of damage caused by the 
Contractor to or an encounter with an unknown existing utility line.  The 
Contractor shall be responsible for the repairs of damage to existing 
utility lines that are indicated or made known to the Contractor prior to 
start of clearing and grubbing operations.  When utility lines which are to 
be removed are encountered within the area of operations, the Contractor 
shall notify the Contracting Officer in ample time to minimize interruption 
of the service.
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3.2   CLEARING

Within the limits of the work shown on the contract drawings, the riverbank 
between the waterline at the time of clearing and the landward limits of 
the work shall be cleared of all trees, brush, and other obstructions that 
would hinder grading, excavating, and subsequent construction operations.  
Clearing shall be limited to the absolute minimum necessary for performance 
of the work. The Contractor shall clear all area riverward and 200 feet 
landside of the trail dike. The Contractor shall take care not to fell or 
injure any trees which do not substantially interfere with the work.  It is 
the intent of these specifications that timber growth be preserved to the 
maximum extent practicable.  Clearing for access roads, haul roads, and 
storage areas within the limits of work shall be limited to approved areas. 
 Trees and brush within the areas authorized to be cleared shall be felled 
and removed from the site sufficiently so as not to hinder subsequent 
construction operations or obstruct survey range lines and reference base 
lines at the site of the work. 

3.3   GRUBBING

Grubbing shall consist of the removal and disposal of stumps, roots larger 
than  3 inches in diameter, and matted roots from the designated grubbing 
areas.  
Material to be grubbed, together with logs and other organic or metallic 
debris not suitable for foundation purposes, shall be removed to a depth of 
not less than  18 inches below the original surface level of the ground in 
areas indicated to be grubbed and in areas indicated as construction areas 
under this contract, such as areas for buildings, and areas to be paved.  
Depressions made by grubbing shall be filled with suitable material and 
compacted to make the surface conform with the original adjacent surface of 
the ground.

3.4   SNAGGING

Prior to the commencement of stone dike construction and underwater riprap 
paving, all snags, stumps, and other obstructions shall be removed from the 
limits of the work.

3.5   DISPOSAL OF MATERIALS

3.5.1   General

All material resulting from  clearing and grubbing operations on this 
contract shall, at the Contractor's option, be disposed of by windrowing 
adjacent to the clearing limits, burying, burning, or removal from the 
site.  The Contractor shall make a reasonable effort to utilize this last 
method to channel materials of value resulting from clearing operations 
into beneficial use.

3.5.2   Windrowing

All cleared and grubbed material may be placed in a windrow adjacent to the 
landward or downstream clearing limit.  The material shall be placed in a 
neat windrow or piles with the tree limbs trimmed sufficiently to make the 
windrow as small as practicable.  No cleared or grubbed material shall 
extend landward of the clearing limit nor obstruct the survey range lines 
previously cleared between the top of the river bank and the reference base 
line.
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3.5.3   Burning

Material may be burned within  the contract area and at any time within the 
contract period, provided such burning is in compliance with all applicable 
Federal, state, and local laws.  Burning operations shall be conducted so 
as to prevent damage to standing timber or other flammable growth.  The 
Contractor shall be responsible for any damage to life and/or property 
resulting from fires that are started by his  employees or as a result of 
his operations.  The Contractor shall furnish at the site of the burning 
operation adequate fire fighting equipment to properly equip his personnel 
for fighting fires.  Fires shall be guarded at all times and shall be under 
constant surveillance until they have been extinguished. 

3.5.4   Burying

If the Contractor elects to bury the cleared and grubbed material, the area 
available for burial will be within the right of way limits outside the 
area of riprap paving.  No material shall be buried within 20 feet of any 
standing timber nor within 10 feet of the riprap paving.  All material 
disposed of in such manner shall be covered with a minimum of 24 inches of 
earth. 

       -- End of Section --
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SECTION 02232

GRADING AND EXCAVATING

PART 1   GENERAL

1.1   QUALITY CONTROL

The Contractor shall establish and maintain quality control for all grading 
and excavating operations to assure compliance with contract requirements, 
and shall maintain records of his quality control for all construction 
operations, including but not limited to the following:

    (1)  Limits of grading and excavating.

(2)  Grading of slopes to design grade within tolerances.

(3)  Excavation of root dike trench and key trench to design grade and 
section, within specified tolerances.

(4)  Proper disposition of graded and excavated material.

A copy of the inspection and tests, as well as the records of corrective 
action taken, shall be furnished the Government.

   
PART 2   PRODUCTSPART 2   PRODUCTS
(Not Applicable)

PART 3   EXECUTION

3.1   General

Within the limits of the work shown on the contract drawings, the riverbank 
shall be graded and excavated to the grades and slopes indicated on the 
contract drawings. Bank slopes shall be not steeper than 1V on 3H.  
Depending upon conditions encountered during the progress of the work, 
flatter slopes or a change in slope may be prescribed. The use of 
explosives in connection with grading and excavating will not be permitted.

3.2   Grading

The riverbank landward of the waterline at the time of grading shall 
conform to the prescribed grade within plus or minus 1 foot.  Deficiencies 
in grade and gullies more than l foot deep shall be filled with layers of 
earth not greater than l foot in uncompacted thickness.  Each layer shall 
be compacted to the density of the adjacent undisturbed earth prior to 
placing the next layer.  At the time of grading, the subaqueous bank 
between the water surface and the -10 Low Water Reference Plane (LWRP) 
shall be graded to provide a smooth transition between the upperbank 
surface and the riverbed, or to such slopes as may be otherwise indicated 
on the contract drawings.
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3.3   Excavation

The riverbank shall be excavated for the root dike and key trench.  In all 
areas where stone dike is indicated on the contract drawings except within 
the limits of the root dike, the earth shall be excavated as necessary to 
permit placement of the minimum dike section to the prescribed dike grade.  
The natural ground shall be excavated and finish graded to provide a smooth 
surface free from all obstructions.  The finished grade, including side 
slopes where the dike section is inverted, shall conform to the prescribed 
grade within the limits of plus or minus 6 inches. Excavation outside the 
allowable tolerances shall be backfilled and compacted to the density of 
the adjacent undisturbed earth.  

3.4   Dressing

Just prior to placing the riprap paving, the Contractor shall dress the 
areas as necessary to eliminate any irregularities due to wave wash, rain, 
and operation of the Contractor's equipment. Such irregularities shall be 
filled with layers of earth not greater than l foot in uncompacted 
thickness.  Each layer shall be compacted to the density of the adjacent 
undisturbed earth prior to placing the next layer.  When grading is not 
required, the area shall be dressed as necessary to provide an even surface 
for paving. 

3.5   Drainage Ditches

The overbank area in the immediate vicinity of the bank paving shall be 
graded to prevent overbank drainage over the paved area except through 
drainage ditches.  Drainage ditches with a minimum bottom width of 4 feet 
and side slopes of 1V on 2H shall be constructed at locations designated by 
the Contracting Officer to provide for overbank drainage.

3.6   Ramps

Construction of ramps will not be permitted within 100 feet of the limits 
of riprap paving on any dike nor within 500 feet of any existing revetment, 
except as specified in the DAMAGE TO WORK paragraph in the Special Contract 
Clauses.

3.7   Disposition of Graded and Excavated Material

Material obtained from upper  bank grading shall be disposed of by being 
deposited riverward of the top of bank upstream or downstream from the 
limits of the work.  Material to be placed in the river upstream from the 
limits of the work shall be stockpiled on the bank until after completion 
of the dike to grade for a distance of 300 feet from the bank.  Material 
obtained from the subaqueous grading shall be placed in the river in such a 
manner as not to create irregularities in the underwater slope and so as to 
provide maximum dissipation of material.  In no case shall irregularities 
be formed which would create objectionable humps and ridges in the 
subaqueous paving. For the areas on the trail dike which are to be 
inverted, the excavated material shall be distributed landward of the trail 
dike to a height less than four feet.

    -- End of Section --
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SECTION 02380A

STONE PROTECTION FOR STRUCTURES
10/01

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ASTM INTERNATIONAL (ASTM)

ASTM C 127 (2001) Density, Relative Density (Specific 
Gravity), and Absorption of Coarse 
Aggregate

ASTM C 295 (2003) Petrographic Examination of 
Aggregates for Concrete

ASTM D 3740 (2001) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM D 4992 (1994; R 2001) Evaluation of Rock to be 
Used for Erosion Control

ASTM D 5312 (1992; R 1997) Evaluation of Durability of 
Rock for Erosion Control Under Freezing 
and Thawing Conditions

ASTM E 548 (1994e1) General Criteria Used for 
Evaluating Laboratory Competence

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE CRD-C 144 (1992) Standard Test Method for Resistance 
of Rock to Freezing and Thawing

COE CRD-C 148 (1969) Method of Testing Stone for 
Expansive Breakdown on Soaking in Ethylene 
Glycol

COE CRD-C 169 (1997) Standard Test Method for Resistance 
of Rock to Wetting and Drying

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
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submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

 
SD-04 Samples

Stone; G 

  Submit suitable stone samples prior to delivery of any such 
material to the worksite if stone is not from one of the stone 
sources listed http://155.76.117.11/conops/MVDstoneLST020601.htm.

SD-06 Test Reports

Gradation Test; G

  Submit the gradation tests using the GRADATION TEST DATA SHEET 
enclosed at end of this section for riprap or stone.

Evaluation Testing of Stone; G

  Quality test on the stone in accordance with PART 2 paragraph 
EVALUATION TESTING OF STONE shall be the responsibility of the 
Contractor.  Prior to delivery of such material to the worksite, 
submit a copy of the laboratory inspection report along with 
actions taken to correct deficiencies.  Submit a copy of the test 
reports.

 
SD-07 Certificates

Stone; G 
 

Laboratory; G

  Submit a copy of the documents, provided by the Materials 
Testing Center (MTC) at CEWES, that validates that the laboratory 
can perform the required tests.  The individual tests shall be 
listed for which the validation covers along with the date of the 
inspection.

Weigh Scale Certification; G 

  Submit a copy of the certification from the regulation agency 
attesting to the scale's accuracy.

Certified Weight Scale Tickets; G 

  Submit a copy of each certified weight scale ticket 2 working 
day(s) after weighing.

1.3   GOVERNMENT TESTING AND STUDIES

1.3.1   Stone

1.3.1.1   General

All stone shall be durable material as approved by the Contracting Officer. 
In case an unlisted source is to be used, the Contractor shall show that an 
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adequate quantity of material is available and provide quality test data.  
Stone shall be of a suitable quality to ensure permanence in the structure 
and in the climate in which it is to be used.  It shall be free from 
cracks, blast fractures, bedding, seams and other defects that would tend 
to increase its deterioration from natural causes.  Inspections for cracks, 
fractures, seams and defects shall be made by visual examination.  If, by 
visual examination, it is determined that 10 percent or more of the stone 
produced contains hairline cracks, then all stone produced by the means and 
measures which caused the fractures shall be rejected.  A hairline crack 
that is defined as being detrimental shall have a minimum width of 4 mil 
and shall be continuous for one-third the dimension of at least two sides 
of the stone.  The stone shall be clean and adequately free from all 
foreign matter.  Any foreign material adhering to or combined with the 
stone as a result of stockpiling shall be removed prior to placement.

1.3.1.2   Sources

Stone shall be furnished from any of the sources listed at 
http://155.76.117.11/conops/MVDstoneLST020601.htm.  If the Contractor 
proposes to furnish stone from a source not currently listed at the 
aforementioned website, the Government will conduct a quarry investigation 
and evaluate the quality test data provided by the Contractor to determine 
whether acceptable stone can be produced from the proposed source.  
Satisfactory service records on other work may be acceptable.  In order for 
stone to be acceptable on the basis of service records, stone of a similar 
size must have been placed in a similar thickness and exposed to weathering 
under similar conditions as are anticipated for this contract, and must 
have satisfactorily withstood such weathering for a minimum of 20 years.  
If no such records are available, the Government will conduct tests to 
assure the acceptability of the stone.  

a.  List of Sources.  On the basis of information and data available to 
the Contracting Officer, stone meeting the quality requirements of 
these specifications has been produced from the posted sources.

 
b.  Selection of Source.  The Contractor shall designate in writing 
only one source or one combination of sources from which he proposes to 
furnish stone.  If the Contractor proposes to furnish stone from a 
source not posted, he may designate only a single unlisted source for 
stone and he shall notify the Contracting Officer at least 60 workdays 
before the stone leaves the quarry.  It is the Contractor's 
responsibility to determine that the stone source or combination of 
sources selected is capable of providing the quality, quantities and 
gradation needed and at the rate needed to maintain the scheduled 
progress of the work.  Samples for acceptance testing shall be provided 
in accordance with paragraph EVALUATION TESTING below.  If a source for 
stone so designated by the Contractor is not accepted for use by the 
Contracting Officer, the Contractor may not propose other sources but 
shall furnish the stone from a posted source at no additional cost to 
the Government.

c.  Acceptance of Materials.  Acceptance of a source of stone is not to 
be construed as acceptance of all material from that source.  The right 
is reserved to reject materials from certain localized areas, zones, 
strata, or channels, when such materials are unsuitable for stone as 
determined by the Contracting Officer.  The Contracting Officer also 
reserves the right to reject individual units of produced specified 
materials in stockpiles at the quarry, all transfer points, and at the 
project construction site when such materials are determined to be 
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unsuitable.  During the course of the work, the stone may be tested by 
the Government, if the Contracting Officer determines that testing is 
necessary.  If such tests are determined necessary, the testing will be 
done in the Government's testing laboratory or commercial laboratory 
selected by the Government.  Materials produced from a listed or 
unlisted source shall meet all the requirements herein.  The cost of 
testing will be at the Government's expense.  During the contract 
period, both prior to and after materials are delivered to the job 
site, visual inspections and measurements of the stone materials may be 
performed by the Contracting Officer.  If the Contracting Officer, 
during the inspections, finds that the stone quality, gradation or 
weights of stone being furnished are not as specified or are 
questionable, re-sampling and re-testing by the Contractor shall be 
required.  Sampling of the delivered stone for testing and the manner 
in which the testing is to be performed shall be as directed by the 
Contracting Officer.  This additional sampling and testing shall be 
performed at the Contractor's expense when test results indicate that 
the materials do not meet specified requirements.  When test results 
indicate that materials meet specified requirements, an equitable 
adjustment in the contract price will be made for the sampling and 
testing.  Any material rejected shall be removed or disposed of as 
specified and at the Contractor's expense.

1.3.1.3   Evaluation Testing of Stone

The tests to which the stone may be subjected will include petrographic 
analysis, specific gravity, unit weight, absorption, wetting and drying, 
freezing and thawing and such other tests as may be considered necessary to 
demonstrate that the stone is of a satisfactory quality which is at least 
equivalent to stone from the sources posted.

a.  Unit Weight and Absorption.  Stone shall weigh more than 155 pounds 
per cubic foot.  The stone shall have an absorption less than 2  
percent unless other tests and service records show that the stone is 
satisfactory.  The method of test for unit weight and absorption will 
be ASTM C 127.

b.  Samples.  Samples of stone from a source not posted shall be taken 
by a representative of the quarry under the supervision of the 
Contracting Officer for testing and acceptance prior to delivery of any 
stone from this source to the site of the work.  Samples shall consist 
of at least three pieces of stone, roughly cubical in shape and 
weighing not less than 150 pounds each from each unit that will be used 
in the production of the required stone.  The Contracting Officer shall 
be notified to arrange for testing at least 60  workdays before the 
stone leaves the quarry.

c.  Tests.  The tests will be conducted in accordance with applicable 
Corps of Engineers methods of tests given in the Handbook for Concrete 
and Cement http://www.wes.army.mil/SL/MTC/handbook.htm or ASTM methods 
of tests.

1.4   QUALITY CONTROL

1.4.1   General

The Contractor shall establish and maintain quality control for all bank 
paving and stone dike construction to assure compliance with contract 
requirements, and shall maintain records of his quality control for all 
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construction operations, including but not limited to the following:

(1)  Stone gradation and cleanliness.           

(2)  Placement of bank paving at specified rate and uniformity of 
coverage.

(3)  Placement and alignment of stone in the dike.

(4)  Fathometer surveys as directed by the field representative of the 
Contracting Officer.

(5)  Record of the tonnage of stone placed.

(6)  Periodic check for compliance with specified dike grade and 
section.

1.4.2   Reporting

A copy of the inspections and tests, as well as the records of corrective 
action taken, shall be furnished the Government.

PART 2   PRODUCTS

2.1   STONE

2.1.1   General

2.1.1.1   Evaluation Testing of Stone

If the Contractor proposes to furnish stone from an unlisted source, the 
Contractor shall have evaluation tests performed on stone samples collected 
from the proposed source.  The quarry investigation shall be performed by a 
registered geologist or registered engineer.  The tests to which the stone 
shall be subjected include petrographic examination (ASTM C 295), unit 
weight,  absorption (ASTM C 127), resistance of stone to freezing and 
thawing (COE CRD-C 144), and if argillaceous limestone and sandstone are 
used, resistance to wetting and drying (COE CRD-C 169).

The laboratory to perform the required testing shall be validated based on 
compliance with ASTM E 548 and relevant paragraphs of ASTM D 3740, and no 
work requiring testing shall be permitted until the laboratory has been 
inspected and validated.  The first inspection of the facilities shall be 
at the expense of the Government and any subsequent inspections required 
because of failure of the first inspection shall be at the expense of the 
Contractor.

 a.  Unit Weight and Absorption.  Stone shall weigh more than 155 pounds 
per cubic foot.  The stone shall have an absorption less than 2 percent 
unless other tests and service records show that the stone is 
satisfactory.  The method of test for unit weight and absorption shall 
be ASTM C 127, except the unit weight shall be calculated in accordance 
with Note No. 5 using bulk specific gravity, saturated surface dry.

b.  Petrographic Examination.  Stone shall be evaluated in accordance 
with ASTM C 295 which shall include information required by ASTM D 4992, 
paragraph 10.  COE CRD-C 148 shall be used to perform Ethylene glycol 
tests required on rocks containing smectite as specified in ASTM D 4992 
and on samples identified to contain swelling clays.
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c.  Resistance to Freezing and Thawing.  Stone shall have a maximum 
loss of 5 percent after the number of cycles specified in ASTM D 5312, 
Figure 1, when determining the durability of stone when subjected to 
freezing and thawing in accordance with COE CRD-C 144, except the 
surface area of one side of the sample shall be between 144  square 
inches and 2304 square inches.

d.  Resistance of Rock to Wetting and Drying.  Stone shall have a 
maximum loss of 1 percent when determining the durability of stone when 
subject to wetting and drying in accordance with COE CRD-C 169, except 
the surface area of one side of the sample shall be between 144 square 
inches and 2304 square inches.

e.  Samples.  Samples of stone from a source not posted shall be taken 
by a representative of the Quarry under the supervision of the 
Contracting Officer for testing and acceptance prior to delivery of any 
stone from this source to the site of the work.  Information provided 
with the samples shall include the location within the quarry from 
which the sample was taken along with a field examination of the 
quarry.  The field examination shall include the information outline in 
ASTM D 4992, paragraph 7.  Samples shall consist of at least three 
pieces of stone, roughly cubical in shape and weighing not less than 
150 pounds each from each unit that shall be used in the production of 
the required stone.  If the source is an undeveloped quarry, or if the 
operation has been dormant for more than one year such that fresh 
samples are not available, the Contractor shall expose fresh rock for 
20 feet horizontally and for the full height of the face proposed for 
production, prior to the field evaluation.  The samples shall be 
shipped at the Contractor's expense to a laboratory validated by the 
Government to perform the required tests.

f.  Tests.  The tests shall be conducted by the Contractor in 
accordance with applicable ASTM and Corps of Engineers methods of tests 
given in the Handbook for Concrete and Cement, and shall be performed 
at a laboratory validated by the government.  The cost of testing shall 
be borne by the Contractor.

2.1.1.2   Gradation Test

The Contractor shall perform a gradation test or tests on the riprap and 
stone at the quarry in accordance with paragraph MVD Standard Test Method 
for Gradation.  The sample shall be taken by the Contractor in the presence 
of the Contracting Officer.  The Contractor shall notify the Contracting 
Officer not less than 3 days in advance of each test.  In the event of 
unavailability of the Contracting Officer, the Contractor shall perform the 
tests and certify to the Contracting Officer that the riprap and stone 
shipped complies with the specifications. At least one gradation test(s) 
shall be performed per 50,000 tons of each size of Graded Stone A placed, 
but not less than one test shall be performed from each source. A minimum 
of one test shall be performed for each 25,000 tons of Riprap Stone 
supplied to the Government from each source. The gradation tests shall be 
reported using the forms, GRADATION TEST DATA SHEET attached at end of this 
section. The sample shall consist of not less than 50 tons of Graded Stone 
and not less than 15 tons for Riprap Stone. The samples shall be collected 
in a random manner which will provide a sample which accurately reflects 
the actual gradation arriving at the jobsite. Failure of the test on the 
initial sample and on an additional sample will be considered cause for 
rejection of the quarry and/or quarry process, and all riprap and stone 
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represented by the failed tests shall be set aside and not incorporated 
into the work.   Any additional tests required because of the failure of an 
initial test sample will not be considered as one of the other required 
tests.  The Contracting Officer may direct additional testing of the riprap 
and stone  at the project site if the riprap and stone appears, by visual 
inspection, to be out of gradation.  The additional tests shall be 
performed on in-place materials at the locations directed, or on random 
loads selected by the Contracting Officer.  In-place test areas shall be 
not less than 12 feet by 12 feet  and shall include the full thickness of 
the placed riprap and stone without disturbing or including the underlying 
material and shall meet the minimum sample size specified above.  Each pit 
excavated for an in-place test sample shall be refilled and reworked to 
provide a surface void of signs of disturbance.  The Contracting Officer 
may direct this testing under the Contract Clause INSPECTION OF 
CONSTRUCTION.  Certification and test results shall represent riprap and 
stone shipped from the quarry.  Certification and tests results must be 
received by the Contracting Officer at the jobsite before the riprap and 
stone is used in the work.

2.1.1.3   MVD Standard Test Method for Gradation

A.  Select a representative sample (Note #1, page 3 of this section) , 
weigh and dump on hard stand.

B.   Select specific sizes (see example) on which to run "individual weight 
larger than" test.  (See Note #2, page 3 of this section).  Procedure is 
similar to the standard aggregate gradation test for "individual weight 
retained".

C.  Determine the largest size stone in the sample.  (100% size)

D.  Separate by "size larger than" the selected weights, starting with the 
larger sizes.  Use reference stones, with identified weights, for visual 
comparison in separating the obviously "larger than" stones.  Stones that 
appear close to the specific weight must be individually weighed to 
determine size grouping.  Weigh each size group, either individually or 
cumulatively.

E.  Paragraph D above will result in "individual weight retained" figures.  
Calculate individual percent retained (heavier than) and cumulative percent 
passing (lighter than).  Plot percent passing, along with the specification 
curve on ENG Form 4055.
 
NOTES

1.  Sample Selection.  The most important part of the test and the least 
precise is the selection of a representative sample.  No "standard" can be 
devised;  larger quarry run stone is best sampled at the shot or muck pile 
by given direction to the loader;  small graded riprap is best sampled by 
random selection from the transporting vehicles or by taking random 
selection from around a stockpile to make up a minimum total sample of not 
less than 15 tons. If possible, all parties should take part in the sample 
selection and  agree before the sample is run that the sample is 
representative.

2.  Selection of Size for Separation.  It is quite possible and accurate to 
run a gradation using any convenient sizes for the separation, without 
reference to the specifications.  After the test is plotted on a curve, 
then the gradation limits may be plotted.  Overlapping gradations with this 
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method are no problem.  It is usually more convenient, however, to select 
points from the gradation limits, such as the minimum 50% size, the minimum 
15% size, and one or two others as separation points.

                               Example Gradation

                                 Specifications

   Stone Weight in Lbs                           Percent Finer by Weight
            400-160                                        10
            160-80                                         50
             80-30                                         15

Example Worksheet

  Stone Size                                           Individual
  Individual                                           Cumulative
    Lbs.    Wt. Retained   Percent Retained   % Retained      % Passing
    400          0                  0              -              100       
    160      9,600                 30              30              70
     80     11,200                 35              65              35  
     30      8,000                 25              90              10
    <30      3,200                 10             100              -  

     Total  32,000

NOTES
Largest stone 251 lbs

A plot of this example gradation is shown on plate I at the end of this 
section.

2.1.2   RIPRAP STONE

Only quarried stone shall be used. Riprap quality shall be as specified in 
paragraph GOVERNMENT TESTING AND STUDIES, subparagraph STONE. Stone shall 
be well graded and shall conform to the table below and to Plate(s) 
attached at the end of this section.

250 LB. RIPRAP

            STONE WEIGHT                               CUMULATIVE PERCENT
              (Pounds)                                  (Finer by Weight)

              200-250                                        5 maximum
               75-200                                          10-50
                25-75                                          20-60
                 6-25                                          10-40
                 0-6                                         15 maximum

2.1.3   Graded Stone "A"

Graded Stone "A" shall conform to the following table:
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GRADED STONE "A"

            STONE WEIGHT                               CUMULATIVE PERCENT
              (Pounds)                                  (Finer by Weight)

               5,000                                              100
               2,500                                           70-100
                 500                                           40-65
                 100                                           20-45
                   5                                            0-15
                   1                                            0-5

Note: A plot of the gradation curve is attached at the end of this section.

PART 3   EXECUTION

3.1   TESTS AND INSPECTIONS

3.1.1   Pre-Production

3.1.1.1   Material Quality

Before selecting a source for preparation of a demonstration stockpile, the 
Contractor shall be reasonably certain that the source is capable of 
meeting the quality and source requirements specified in paragraphs SOURCES 
and EVALUATION TESTING OF STONE, including their respective subparagraphs.

3.1.1.2   Borderline Material Quality

If the COR's evaluation of a demonstration stockpile results in not being 
able to determine by visual examination whether the material is acceptable 
or unacceptable, the COR will select at least one but not more than three 
representative stones from the demonstration stockpile to be prepared for 
shipment to the Government's laboratory for testing in accordance with 
paragraph EVALUATION TESTING OF STONE.  Where specified sizes are in excess 
of 2,000 pounds, the Contractor shall cut or break a representative piece, 
weighing approximately 2,000 pounds each, off of the selected stones.  For 
specified stone sizes of less than 2,000 pounds but more than 500 pounds, 
individual samples shall be the size of the largest stone specified for the 
size range.  Samples of stone groupings with a maximum size less than 500 
pounds shall contain at least two (2) stones representative of the higher 
limit of the stone weights specified.  In addition, the sample shall be 
representative of the gradation specified and the minimum weight of the 
total sample shall be not less than 500 pounds.  The sampling and testing 
procedures shall be repeated for each strata being quarried.  The 
Contractor shall ship the samples to the laboratory as specified in 
paragraph EVALUATION TESTING OF STONE.  If the laboratory testing reveals 
the materials are unacceptable, the Contractor shall submit a replacement 
source for approval and proceed with the demonstration stockpile procedures 
anew.

3.1.2   DIKE STONE PLACEMENT

The dikes shall be constructed to the elevations, cross sections, and 
limits shown on the drawings.  Side slopes shall be determined by the angle 
of repose of the stone, approximately 1V on 1 1/4H.  The dikes shall be 
constructed of Graded Stone A and 250 lb. Riprap conforming to the 
requirements of paragraphs under GOVERNMENT TESTING AND STUDIES (Part 1) 
and STONE (Part 2).  Stone shall be placed in the dike in such a manner as 
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to produce a reasonably well graded mass of stone with the minimum 
practicable percentage of voids. A tolerance of plus or minus 1 foot will 
be allowed in the specified elevation(s) and 1 foot under and 2 feet over 
in the specified crown width. The stone may be placed by crane or dragline 
equipped with skip, grapple, clamshell, or rock bucket; by front end loader 
or bulldozer, except when placing the base blanket subaqueously; or by 
trucks or other methods, if approved by the Contracting Officer.  
Additional stone may be added as directed by the Contracting Officer if 
soundings or sections indicate such to be necessary.  The large stones 
shall be well distributed throughout the mass and the finished dikes shall 
be free from pockets of small stones and clusters of large stones.  
Subaqueous placement of stone will be subject to river stage limitations as 
specified in SECTION 02100, paragraph RIVER STAGE LIMITATIONS.  Stone 
placement will not be permitted at any river stage when site and current 
conditions prevail which, in the opinion of the Contracting Officer, make 
construction operations impractical or uneconomical.

3.1.3   PLACEMENT CONTROL

3.1.3.1   General

The Contractor shall furnish, operate, and maintain all the necessary 
equipment to control placement of stone in the dike, including any 
necessary materials or supplies that may be required.  At all times when 
stone placement from floating plant is underway, the means by which the 
Contractor positions his plant, equipment, and stone supply barges must 
function accurately and consistently.  Whatever the method employed, it 
must permit the Contractor and the Government Quality Assurance 
Representative to readily determine the exact position of the stone placing 
operation.  Prior approval of the Contracting Officer will be required 
before placing any stone subaqueously without the aid of any of the 
equipment listed below.

3.1.3.2   Alignment Control

Acceptable methods of alignment control include the use of manned transit, 
laser, or colored or polarized light beams.

3.1.3.3   Distance Control

Acceptable methods of distance control for floating plant engaged in 
subaqueous placement of stone may consist of the use of electronic distance 
surveying instruments.

3.1.3.4   Depth Finder

A suitable recording electronic depth finder shall be provided at each 
location of work under this contract.  The depth finder shall have a 
recording scroll not less than 4 inches wide with a scale of not more than 
10 feet of depth to the inch.  The depth finder shall be capable of 
obtaining accurate soundings during construction of the stone dike, and 
shall be used as an aid in the control of stone placement.  The Contractor 
shall insure that the depth finder is in proper working order at all times 
and shall furnish and maintain an adequate stock of recording paper for the 
depth finder.  The Contractor shall submit to the Contracting Officer for 
approval the manufacturer's name, model number, and/or model name of the 
electronic depth finder proposed for use, prior to the unit being placed in 
service. 
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3.1.3.5   Targets

The use of bank targets for alignment control will not be permitted for 
working distances of more than 400 feet without prior approval of the 
Contracting Officer, nor will the use of buoys be permitted for placement 
control.

    -- End of Section --
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LMV Form 602-R PLATE III

G R A D A T I O N  T E S T  D A T A  S H E E T  
 
Quarry  _________________________  Stone Tested ______________________ 
 
Date of Test  ___________________  Testing Rate ______________________ 
 

T E S T  R E P R E S E N T S  
 

Contract No. District Tons 
   
   

 TOTAL  
 

G R A D A T I O N  
 
 

Stone Size 
(lbs) 

Individual 
Weight 

Retained 

Individual 
% Retained 

Cumulative 
  %Coarser   %Finer 

Specification 
% Finer by wt 

      

      

      
      

      

      
      

      

Total Weight      
 
Remarks:__________________________________________________________________
_ 
 
  I Certify that the above stone sample is representative of the total 
tonnage covered by this test report. 
 
Contractor Representative 
_________________________________________________ 
 
Government Representative 
_________________________________________________ 
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