SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALEDBID (IFB) 07-Aug-2007

(Construction, Alteration, or Repair) WO12EQ-07-B-0017 |:| NEGOTIATED (RFP) LOF 29

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHA SE REQUEST NO. 6. PROJECT NO.
7. ISSUED BY CODE [W912EQ 8. ADDRESS OFFERTO  (If Other Than Item 7) CODE | W912EQ
US ARMY ENGINEER DISTRICT, MEMPHIS US ARMY ENGINEER DISTRICT, MEMPHIS
167 N MAIN STREET B202 CELESTINE G EVANS
MEMPHIS TN 38103-1894 901-544-3184

CELESTINE.G.EVANS@MVMO02.USACE.ARMY .MIL

MEMPHIS TN 38103-1894
TEL: FAX: TEL: 901-544-3184 FAX: 901-544-3710
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: CELESTINE G EVANS (901) 544-3184

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

The w ork consists of preparing existing levee crow n and ramps for placement of 4" compacted aggregate resurfacing w ithin the project
limits; placement of barricades and project signs; and environment protection. The project limits include approximately 10-1/12 miles of levee
located above Manila, AR; specifically from STA 5/0+00 to STA 15/38+26. The w ork w ill incude the placement of approximately 15,085 tons of
aggregate resurfacing on the levee crow n and designated ramps w ithin the project limits. This project is advertised as 100% HUBZONE SET
ASIDE competitive requirement. All firms are eligible to submit offers. To be eligible for aw ard Contractor must be CCR registered under NAICS
code 212312 and be certified by the SBA as HUBZONE Contractor. The solicitation will issue on/about 6 August 2007 and bid opening date
will be on/about 6 September 2007. A copy of this solicitation may be dow nloaded from the Army Single Face Industry (ASFI) Acquisition
Business Web Site at https://acquisition.army.mil/asfi/. For additional information regarding this solicitation please contact Celestine Evans at
(901) 544-3184.

11. The Contractor shall begin performance w ithin 10 calendar days and complete it w ithin 35 calendar days after receiving

|:| aw ard, notice to proceed. This performance period is mandatory, |:| negotiable. (See )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAY MENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Iltem 12B.)

YES |:| NO

7

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and copies to performthe w ork required are due at the place specified in item 8 by 02:00 PM (hour)
local time _ 06 Sep 2007 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) w ork requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 30 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(€)



SOLICITATION, OFFER, AND AWARD (Continued)

(Construction, Alteration, or Repair)
OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONENO. (Include area code)

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to performthe w ork required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in w riting w ithin calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER  (Type or print)

AWARD (To be completed by Government)

21. [TEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INV OICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:|10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: coE |

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:| 29. AWARD (Contractor is not required to sign this docunment.)
document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract. The rights and obligations of the parties to this contract shall be necessary .

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED S1A. NAWE OF CONTRACTING OFFICER (Type or print)

TO SIGN  (Type or print)

30B. SIGNATURE 30C. DATE TEL: EMAIL:
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY

NSN 7540-01-155-3212 STANDARD FORM 1442 BACK (REV. 4-85)
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Section 00010 - SOLICITATION CONTRACT FORM
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 MOBILIZATION AND DEMOBILIZATION 1 Lump Sum
NET AMT

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002 AGGREGATE RESURFACING 15,085 Ton

NET AMT

TOTAL

CONTRACT ADMINISTRATION DATA

96X31120000 082411 32001D99F1017320 NA 96401

AMOUNT: $1.00
CIN W38XGR718316610001: $1.00
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Section 00100 - INSTRUCTIONS TO BIDDERS

CLAUSES INCORPORATED BY FULL TEXT

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart
32.11) for the same parent concern.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business name.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from physical).

(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.214-3 AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989)
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(a) If this solicitation is amended, then all terms and conditions which are not modified remain unchanged.
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by signing and returning the
amendment, (2) by identifying the amendment number and date in the space provided for this purpose on the form
for submitting a bid, (3) by letter or telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.

The Government must receive the acknowledgment by the time and at the place specified for receipt of bids.

(End of provision)

52.214-4 FALSE STATEMENTS IN BIDS (APR 1984)

Bidders must provide full, accurate, and complete information as required by this solicitation and its attachments.
The penalty for making false statements in bids is prescribed in 18 U.S.C. 1001.

(End of provision)

52.214-5 SUBMISSION OF BIDS (MAR 1997)

(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless submitted by electronic
means) (1) addressed to the office specified in the solicitation, and (2) showing the time and date specified for
receipt, the solicitation number, and the name and address of the bidder.

(b) Bidders using commercial carrier services shall ensure that the bid is addressed and marked on the outermost
envelope or wrapper as prescribed in subparagraphs (a)(1) and (2) of this provision when delivered to the office
specified in the solicitation.

(c) Telegraphic bids will not be considered unless authorized by the solicitation; however, bids may be modified or
withdrawn by written or telegraphic notice.

(d) Facsimile bids, modifications, or withdrawals, will not be considered unless authorized by the solicitation.

(e) Bids submitted by electronic commerce shall be considered only if the electronic commerce method was
specifically stipulated or permitted by the solicitation.

(End of provision)

52.214-6 EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984)

Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, specifications, etc.,
must request it in writing soon enough to allow a reply to reach all prospective bidders before the submission of
their bids. Oral explanations or instructions given before the award of a contract will not be binding. Any
information given a prospective bidder concerning a solicitation will be furnished promptly to all other prospective
bidders as an amendment to the solicitation, if that information is necessary in submitting bids or if the lack of it
would be prejudicial to other prospective bidders.

(End of provision)
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52.214-7 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS (NOV 1999)

(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so as to reach the
Government office designated in the invitation for bids (IFB) by the time specified in the IFB. If no time is specified
in the IFB, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that bids
are due.

(b)(1) Any bid, modification, or withdrawal received at the Government office designated in the IFB after the exact
time specified for receipt of bids is “late” and will not be considered unless it is received before award is made, the
Contracting Officer determines that accepting the late bid would not unduly delay the acquisition; and--

(i) If it was transmitted through an electronic commerce method authorized by the IFB, it was received at the initial
point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified
for receipt of bids; or

(i) There is acceptable evidence to establish that it was received at the Government installation designated for
receipt of bids and was under the Government's control prior to the time set for receipt of bids.

(2) However, a late modification of an otherwise successful bid that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(c) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the bid wrapper, other documentary evidence of receipt maintained by the installation, or oral
testimony or statements of Government personnel.

(d) If an emergency or unanticipated event interrupts normal Government processes so that bids cannot be received
at the Government office designated for receipt of bids by the exact time specified in the IFB and urgent
Government requirements preclude amendment of the IFB, the time specified for receipt of bids will be deemed to
be extended to the same time of day specified in the solicitation on the first work day on which normal Government
processes resume.

(e) Bids may be withdrawn by written notice received at any time before the exact time set for receipt of bids. If the
IFB authorizes facsimile bids, bids may be withdrawn via facsimile received at any time before the exact time set
for receipt of bids, subject to the conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be
withdrawn in person by a bidder or its authorized representative if, before the exact time set for receipt of bids, the
identity of the person requesting withdrawal is established and the person signs a receipt for the bid.

(End of provision)

52.214-18 PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing a bid must initial each erasure or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including--
(1) Lump sum bidding;
(2) Alternate prices;

(3) Units of construction; or
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(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on all items is
not required, bidders should insert the words "no bid" in the space provided for any item on which no price is
submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their submission.

(End of provision)

52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 1996)

(a) The Government will evaluate bids in response to this solicitation without discussions and will award a contract
to the responsible bidder whose bid, conforming to the solicitation, will be most advantageous to the Government,
considering only price and the price-related factors specified elsewhere in the solicitation.

(b) The Government may reject any or all bids, and waive informalities or minor irregularities in bids received.

(c) The Government may accept any item or combination of items, unless doing so is precluded by a restrictive
limitation in the solicitation or the bid.

(d) The Government may reject a bid as nonresponsive if the prices bid are materially unbalanced between line
items or subline items. A bid is materially unbalanced when it is based on prices significantly less than cost for
some work and prices which are significantly overstated in relation to cost for other work, and if there is a
reasonable doubt that the bid will result in the lowest overall cost to the Government even though it may be the low
evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment.

(End of provison)

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)

Offers submitted in response to this solicitation shall be in the English language. Offers received in other than
English shall be rejected.

(End of provision)

52.214-35 SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991)

Offers submitted in response to this solicitation shall be in terms of U.S. dollars. Offers received in other than U.S.
dollars shall be rejected.

(End of provision)
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52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS
(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic
discrepancies found on the face of bidding schedule as submitted by the bidder:
(1) Obviously misplaced decimal points will be corrected;
(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errors in extension of unit prices will be corrected;
(4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his
bid to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as
provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

(End of statement)

52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Firm Fixed Price (FEP) contract resulting from this solicitation.

(End of provision)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female
participation for each trade participation for each trade
SMSA Counties  32.3
Non-SMSA Counties  26.5 6.9

These goals are applicable to all the Contractor’s construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply
the goals established for the geographical area where the work is actually performed. Goals are published
periodically in the Federal Register in notice form, and these notices may be obtained from any Office of Federal
Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall
be based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
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violation of the contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with
the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in the contract resulting from this Solicitation, the “covered area” is Economic Area
055, Memphis, TN, as follows:

SMSA Counties:

4920 Memphis, TN-AR-MS 32.3
AR Crittenden; MS DeSoto, TN Shelby, TN Tipton

NON-SMSA COUNTIES.....coiviiiiiieiee ittt st 26.5

AR Clay; AR Craighead; AR Cross, AR Greene; AR Lawrence; AR Lee,
AR Mississippi; AR Phillips, AR Poinsett; AR Randolph; AR St. Francis;
MS Alcorn; MS Benton; MS Bolivar; MS Clahoun; MS Carroll;

MS Chickasaw; MS Clay; MS Coahoma; MS Grenada; MS Itawamba;
MS Lafayette; MS Lee; MS Leflore; MS Marshall; MS Monroe;

MS Montgomery; MS Panola; MS Pontotoc; MS Prentiss; MS Quitman;
MS Sunflower; MS Tallahatchie; MS Tate; MS Tippah; MS Tishomingo;
MS Union; MS Washington; MS Webster; MS Yalobusha; MO Dunklin;
MO New Madrid; MO Pemiscot, TN Benton; TN Carroll, TN Chester;
TN Crockett; TN Decator; TN Dyer; TN Fayette, TN Gibson; TN Hardeman
TN Hardin; TN Haywood; TN Henderson; TN Henry; TN Lake;

TN Lauderdale; TN McNairy; TN Madison; TN Obion;

TN Weakley.

(End of provision)

5222510 NOTICE OF BUY AMERICAN ACT REQUIREMENT--CONSTRUCTION MATERIALS (MAY
2002)

(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in
this provision, are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials”
(Federal Acquisition Regulation (FAR) clause 52.225-9).
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(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to allow a
determination before submission of offers. The offeror shall include the information and applicable supporting data
required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a
determination regarding the inapplicability of the Buy American Act before submitting its offer, or has not received
a response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction material, by adding to the offered
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i)
of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to
the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of
equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer,
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has
not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the
equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction
material. An offer based on use of the foreign construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(if) May be accepted if revised during negotiations.

(End of provision)

52.232-38  SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY
1999)

The offeror shall provide, with its offer, the following information that is required to make payment by electronic
funds transfer (EFT) under any contract that results from this solicitation. This submission satisfies the requirement
to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic
Funds Transfer--Other than Central Contractor Registration.

(1) The solicitation number (or other procurement identification number).

(2) The offeror's name and remittance address, as stated in the offer.
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(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official
authorized to provide this information.

(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent.
(5) The offeror's account number and the type of account (checking, savings, or lockbox).
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent.

(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing
Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's
financial agent is not directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer payment.

(End of provision)

52.233-2 SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the Government Accountability Office (GAQ), shall be served
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

Wendell N. Norman
Contracting Officer
USACE Memphis District
167 N. Main Street B-202
Memphis, TN 38103

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters
are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:
Name: Mr. Donald Tutor, Area Engineer
Address: Wynne, AR Area Office
1932 N. Falls Boulevard, P.O. Box 729
Wynne, Arkansas 72396-0729
Telephone: 870-238-7983

(End of provision)
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252.236-7008 CONTRACT PRICES - BIDDING SCHEDULES. (DEC 1991)

(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the
Contractor for --

(1) Furnishing all plant, labor, equipment, appliances, and materials; and
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the
specifications, whether or not specifically listed in the Bidding Schedule.
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Section 00600 - REPRESENTATIONS AND CERTIFICATIONS

CLAUSES INCORPORATED BY FULL TEXT

52.0-4031 CORPORATE CERTIFICATION

IF ABIDDER IS A CORPORATION OR IF CORPORATION IS PARTICIPATING IN A
JOINT VENTURE, PLEASE COMPLETE THE FOLLOWING CERTIFICATION:

I, , certify that | am secretary of

the corporation named as Contractor herein; that

who signed this contract on behalf of the

Contractor; was then of said

corporation; that said contract was duly signed for and on behalf of
said corporation by authority of its governing body and is within the

scope of its corporate powers.

(CORPORATE SEAL)

(Secretary)

IF A CORPORATION IS PARTICIPATING AS A JOINT VENTURE, ITS SECRETARY MUST
SUBMIT A CERTIFICATE STATING THE CORPORATION IS AUTHORIZED TO
PARTICIPATE.

CLAUSES INCORPORATED BY FULL TEXT

52.202-1 DEFINITIONS (JUL 2004)

(a) When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition
Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the
solicitation was issued, unless--

(1) The solicitation, or amended solicitation, provides a different definition;
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(2) The contracting parties agree to a different definition;

(3) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different
meaning; or

(4) The word or term is defined in FAR Part 31, for use in the cost principles and procedures.

(b) The FAR Index is a guide to words and terms the FAR defines and shows where each definition is located. The
FAR Index is available via the Internet at http://www.acgnet.gov at the end of the FAR, after the FAR Appendix.

(End of clause)

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the
offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

TIN:.
____ TIN has been applied for.
TIN is not required because:
____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of

business or a fiscal paying agent in the United States;

____ Offeror is an agency or instrumentality of a foreign government;
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____ Offeror is an agency or instrumentality of the Federal Government.
(e) Type of organization.
____ Sole proprietorship;
Partnership;
Corporate entity (not tax-exempt);
Corporate entity (tax-exempt);
Government entity (Federal, State, or local);
Foreign government;
__International organization per 26 CFR 1.6049-4;

Other

(f) Common parent.
____ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.
__ Name and TIN of common parent:

Name

TIN

(End of provision)

52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2006)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is -------------- [insert
NAICS code].
(2) The small business size standard is -------------- [insert size standard].

(3) The small business size standard for a concern which submits an offer in its own name, other than on a
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.

(b)(2) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation, paragraph (c) of this
provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in CCR, and
has completed the ORCA electronically, the offeror may choose to use paragraph (b) of this provision instead of
completing the corresponding individual representations and certifications in the solicitation. The offeror shall
indicate which option applies by checking one of the following boxes:
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(_) Paragraph (c) applies.

(_) Paragraph (c) does not apply and the offeror has completed the individual representations and certifications in
the solicitation.

(c) The offeror has completed the annual representations and certifications electronically via the Online
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the ORCA
database information, the offeror verifies by submission of the offer that the representations and certifications
currently posted electronically have been entered or updated within the last 12 months, are current, accurate,
complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code
referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number,
title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are
current, accurate, and complete as of the date of this offer.

FAR Clause Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the
representations and certifications posted on ORCA.

(End of Provision)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will
be final for purposes of this clause.
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(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that is in the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner
directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from
submission of the list, and shall correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(9) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of the
termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the Contracting
Officer as follows, but without duplication of any amounts agreed on under paragraph (f) of this clause:

(1) The contract price for completed supplies or services accepted by the Government (or sold or acquired under
subparagraph (b)(9) of this clause) not previously paid for, adjusted for any saving of freight and other charges.
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(2) The total of--

(i) The costs incurred in the performance of the work terminated, including initial costs and preparatory expense
allocable thereto, but excluding any costs attributable to supplies or services paid or to be paid under subparagraph
(F)(2) of this clause;

(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeable to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate
of loss.

(3) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

() The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (e), (g), or (I) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (1),
respectively, and failed to request a time extension, there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(I) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.
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(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer
believes the total of these payments will not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

(End of clause)

252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (OCT 2006)

(@) "Definitions."
As used in this provision --

(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export
Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries subject
to this provision include: Cuba, Iran, North Korea, Sudan, and Syria.

(3) "Significant interest" means --
(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial

interest includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names,"
or some other method of holding securities that does not disclose the beneficial owner;
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(i) Holding a management position in the firm, such as a director or officer;
(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the
government of a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary,
the firm that owns the subsidiary, unless a waiver is granted by the Secretary of Defense.

(c) "Disclosure."

If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror is a subsidiary, it shall also disclose
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.209-7002 DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT (JUN
2005)

(@) Definitions. As used in this provision--

(1) “Effectively owned or controlled” means that a foreign government or any entity controlled by a foreign government
has the power, either directly or indirectly, whether exercised or exercisable, to control the election, appointment, or tenure
of the Offeror’s officers or a majority of the Offeror’s board of directors by any means, e.g., ownership, contract, or
operation of law (or equivalent power for unincorporated organizations).

(2) “Entity controlled by a foreign government”—

(i) Means—

(A) Any domestic or foreign organization or corporation that is effectively owned or controlled by a foreign government;
or

(B) Any individual acting on behalf of a foreign government.
(i) Does not include an organization or corporation that is owned, but is not controlled, either directly or indirectly, by a

foreign government if the ownership of that organization or corporation by that foreign government was effective before
October 23, 1992.
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(3) “Foreign government” includes the state and the government of any country (other than the United States and its
outlying areas) as well as any political subdivision, agency, or instrumentality thereof.
(4) “Proscribed information” means—
(i) Top Secret information;

(if) Communications Security (COMSEC) information, except classified keys used to operate secure telephone units (STU
Ils);

(iii) Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended;
(iv) Special Access Program (SAP) information; or
(v) Sensitive Compartmented Information (SCI).
(b) Prohibition on award. No contract under a national security program may be awarded to an entity controlled by a
foreign government if that entity requires access to proscribed information to perform the contract, unless the Secretary of
Defense or a designee has waived application of 10 U.S.C. 2536(a).
(c) Disclosure. The Offeror shall disclose any interest a foreign government has in the Offeror when that interest
constitutes control by a foreign government as defined in this provision. If the Offeror is a subsidiary, it shall also disclose
any reportable interest a foreign government has in any entity that owns or controls the subsidiary, including reportable
interest concerning the Offeror’s immediate parent, intermediate parents, and the ultimate parent. Use separate paper as
needed, and provide the information in the following format:

Offeror’s Point of Contact for Questions about Disclosure

(Name and Phone Number with Country Code, City Code

and Area Code, as applicable)

Name and Address of Offeror

Name and Address of Entity Controlled by a Foreign ~ Description of Interest, Ownership Percentage, and

Government Identification of Foreign Government

(End of provision)

252.209-7002 DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT (JUN
2005)

(a) Definitions. As used in this provision--

(1) “Effectively owned or controlled” means that a foreign government or any entity controlled by a foreigh government
has the power, either directly or indirectly, whether exercised or exercisable, to control the election, appointment, or tenure
of the Offeror’s officers or a majority of the Offeror’s board of directors by any means, e.g., ownership, contract, or

operation of law (or equivalent power for unincorporated organizations).

(2) “Entity controlled by a foreign government”—
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(i) Means—

(A) Any domestic or foreign organization or corporation that is effectively owned or controlled by a foreign government;
or

(B) Any individual acting on behalf of a foreign government.
(if) Does not include an organization or corporation that is owned, but is not controlled, either directly or indirectly, by a
foreign government if the ownership of that organization or corporation by that foreign government was effective before

October 23, 1992.

(3) “Foreign government” includes the state and the government of any country (other than the United States and its
outlying areas) as well as any political subdivision, agency, or instrumentality thereof.

(4) “Proscribed information” means—
(i) Top Secret information;

(if) Communications Security (COMSEC) information, except classified keys used to operate secure telephone units (STU
Ils);

(iii) Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended;
(iv) Special Access Program (SAP) information; or
(v) Sensitive Compartmented Information (SCI).
(b) Prohibition on award. No contract under a national security program may be awarded to an entity controlled by a
foreign government if that entity requires access to proscribed information to perform the contract, unless the Secretary of
Defense or a designee has waived application of 10 U.S.C. 2536(a).
(c) Disclosure. The Offeror shall disclose any interest a foreign government has in the Offeror when that interest
constitutes control by a foreign government as defined in this provision. If the Offeror is a subsidiary, it shall also disclose
any reportable interest a foreign government has in any entity that owns or controls the subsidiary, including reportable
interest concerning the Offeror’s immediate parent, intermediate parents, and the ultimate parent. Use separate paper as
needed, and provide the information in the following format:

Offeror’s Point of Contact for Questions about Disclosure

(Name and Phone Number with Country Code, City Code

and Area Code, as applicable)

Name and Address of Offeror

Name and Address of Entity Controlled by a Foreign ~ Description of Interest, Ownership Percentage, and

Government Identification of Foreign Government

(End of provision)
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Section 00700 - CONTRACT CLAUSES

CLAUSES INCORPORATED BY FULL TEXT

52.203-3 GRATUITIES (APR 1984)

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the
agency head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government;
and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.

(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--

(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10
times the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency
head or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
Department of Defense.)

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to
solicit or obtain Government contracts nor holds itself out as being able to obtain any Government contract or
contracts through improper influence.

"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes
to exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.
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"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is
contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the
merits of the matter.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006)

(a) Except as provided in (b) of this clause, the Contractor shall not enter into any agreement with an actual or
prospective subcontractor, nor otherwise act in any manner, which has or may have the effect of restricting sales by
such subcontractors directly to the Government of any item or process (including computer software) made or
furnished by the subcontractor under this contract or under any follow-on production contract.

(b) The prohibition in (a) of this clause does not preclude the Contractor from asserting rights that are otherwise
authorized by law or regulation.

(c) The Contractor agrees to incorporate the substance of this clause, including this paragraph (c), in all subcontracts
under this contract which exceed the simplified acquisition threshold.

CLAUSES INCORPORATED BY FULL TEXT

52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding
favorable treatment in connection with a prime contract or in connection with a subcontract relating to a prime
contract.

"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-stock
company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor,” as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime
Contractor.
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"Subcontract,” as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime
contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes
general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee,” as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor
to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(2) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clause in its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be
made to the inspector general of the contracting agency, the head of the contracting agency if the agency does not
have an inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor
under the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld
under subdivision (c)(4)(ii) of this clause be paid over to the Government unless the Government has already offset
those monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the
Contracting Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

CLAUSES INCORPORATED BY FULL TEXT

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)
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(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C.
423) (the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996
(Pub. L. 104-106), the Government may--
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(i) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--

(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award,
notwithstanding any minimum fee or "fee floor" specified in the contract;

(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award;

(i) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.
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(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(i) If an immediate adjustment to the contract target price and contract target profit would have a significant
adverse impact on the incentive price revision relationship under the contract, or adversely affect the contract
financing provisions, the Contracting Officer may defer such adjustment until establishment of the total final price
of the contract. The total final price established in accordance with the incentive price revision provisions of the
contract shall be reduced by an amount equal to the initial target profit specified in the contract at the time of
contract award and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the
Contracting Officer from records or documents in existence prior to the date of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures
of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount
of profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract
for default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any
other rights and remedies provided by law or under this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (SEP
2005)

(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:

(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.

"Indian tribe" and "tribal organization,” as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.
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"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government,” as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a
special district, an intrastate district, a council of governments, a sponsor group representative organization, and any
other instrumentality of a local government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a
position under a temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.
(3) A special Government employee, as defined in section 202, Title 18, United States Code.

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association, authority, firm,
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or not for
profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to
expenditures specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to a regularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment,” as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such services in the private sector.

"Recipient,” as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian
tribe, tribal organization, or any other Indian organization with respect to expenditures specifically permitted by
other Federal law.

"Regularly employed,” as used in this clause, means, with respect to an officer or employee of a person requesting
or receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working
days within 1 year immediately preceding the date of the submission that initiates agency consideration of such
person for receipt of such contract. An officer or employee who is employed by such person for less than 130
working days within 1 year immediately preceding the date of the submission that initiates agency consideration of
such person shall be considered to be regularly employed as soon as he or she is employed by such person for 130
working days.

State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having
governmental duties and powers.

(b) Prohibitions.

(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract,
grant, loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting
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to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with any of the following covered Federal actions: the
awarding of any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into
of any cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant,
loan, or cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered

Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congress is permitted at any time.

(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's products or
services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation
of any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those agency and legislative liaison activities expressly authorized by paragraph (b)(3)(i) of this clause are
permitted under this clause.

(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of--

(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment is for professional or technical services rendered directly in the preparation, submission, or



W912EQ-07-B-0017
Page 30 of 219

negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment is for professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of
a contract is allowable. However, communications with the intent to influence made by a professional (such as a
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice
or analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered
Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirements in the actual award documents.

(D) Only those professional and technical services expressly authorized by paragraph (b)(3)(ii) of this clause are
permitted under this clause.

(4) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable
compensation made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has
agreed to make any payment using nonappropriated funds (to include profits from any covered Federal action),
which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event
that materially affects the accuracy of the information contained in any disclosure form previously filed by such
person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information
reported includes--

(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or
attempting to influence a covered Federal action; or

(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or

(i) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.
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(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person
who requests or receives any subcontract exceeding $100,000 under the Federal contract.
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by
the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.
(e) Penalties.
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or
amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties
as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking

any other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and
disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause
will not be made allowable under any other provision.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.

“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement
Guideline as “recovered fiber” and means the following materials:
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(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls
or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting
from printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and
butt rolls, mill wrappers, and rejected unused stock; and

(i) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government
through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper
documents, such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet
minimum content standards specified in Section 505 of Executive Order 13101, when not using electronic
commerce methods to submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonable performance standards.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.204-7 CENTRAL CONTRACTOR REGISTRATION (JUL 2006)
(a) Definitions. As used in this clause--

Central Contractor Registration (CCR) database means the primary Government repository for Contractor
information required for the conduct of business with the Government.

Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc.
(D&B) to identify unique business entities.

Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.)
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart 32.11) for the
same parent concern.

Registered in the CCR database means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number,
into the CCR database; and
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(2) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification
Number (TIN) with the Internal Revenue Service (IRS), and has marked the record ~"Active". The Contractor will
be required to provide consent for TIN validation to the Government as a part of the CCR registration process.
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the CCR database.
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://www.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer,
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from
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the date of initial registration or subsequent updates its information in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and
is not a substitute for a properly executed contractual document.

(9)(2)(i) If a Contractor has legally changed its business name, “doing business as” name, or division name
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The
Contractor must provide with the notification sufficient documentation to support the legally changed name.

(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor
indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of
Payment” paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the “Suspension of payment”
paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 2006)

(a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not
enter into any subcontract in excess of the $30,000 with a Contractor that is debarred, suspended, or proposed for
debarment unless there is a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $30,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the in the Excluded Parties List System). The notice must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being in the Excluded Parties List System.
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(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion in the
Excluded Parties List System.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 10 calendar days after the date
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work
ready for use not later than 35 calendar days after date of receipt by him of notice to proceed . * The time
stated for completion shall include final cleanup of the premises.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $620.00 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the
Termination clause.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.211-13 ' TIME EXTENSIONS (SEP 2000)

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the
completion of the various elements of construction. The change order granting the time extension may provide that
the contract completion date will be extended only for those specific elements related to the changed work and that
the remaining contract completion dates for all other portions of the work will not be altered. The change order also
may provide an equitable readjustment of liquidated damages under the new completion schedule.
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(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time necessary for completion, the Contractor may request,
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
of the contract. Upon the receipt of a written request for an extension, the Contracting Officer shall ascertain the
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

CLAUSES INCORPORATED BY FULL TEXT

52.219-3 NOTICE OF TOTAL HUBZONE SET-ASIDE (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business
Administration.

(b) General. (1) Offers are solicited only from HUBZone small business concerns. Offers received from concerns
that are not HUBZone small business concerns shall not be considered.

(2) Any award resulting from this solicitation will be made to a HUBZone small business concern.

(c) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for--

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
spent on the concern's employees or the employees of other HUBZone small business
concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.
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(d) A HUBZone joint venture agrees that, in the performance of the contract, the applicable percentage specified in
paragraph (c) of this clause will be performed by the HUBZone small business participant or participants.

(e) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not
apply in connection with construction or service contracts.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JUL 2005)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that
appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business
Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers,
except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; and
(ii) Otherwise successful offers from small business concerns.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

____ Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;
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(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nhonmanufacturer agrees to furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not
apply in connection with construction or service contracts.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

(@) It is the policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled
veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans

or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver
of such veteran.
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(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13

CFR 124.104(c)(2); and

(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database
maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their
status as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned
small business concern.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-3 CONVICT LABOR (JUN 2003)

(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance of this
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons--
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(1) On parole or probation to work at paid employment during the term of their sentence;
(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern
Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid
employment in the community under the laws of such jurisdiction, if--

(i) The worker is paid or is in an approved work training program on a voluntary basis;
(i) Representatives of local union central bodies or similar labor union organizations have been consulted;

(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts,
or trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for
services;

(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and

(v) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-4 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME
COMPENSATION. (JUL 2005)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are
paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are
liable for unpaid wages if they violate the terms in paragraph () of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required
or permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.

(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments
due under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid
wages and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.
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(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3
years after contract completion. The records shall contain the name and address of each employee, social security
number, labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions
made, and actual wages paid. The records need not duplicate those required for construction work by Department of
Labor regulations at 29 CFR 5.5(a)(3) implementing the Davis-Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in
subcontracts that may require or involve the employment of laborers and mechanics and require subcontractors to
include these provisions in any such lower tier subcontracts. The Contractor shall be responsible for compliance by
any subcontractor or lower-tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this
clause.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-6 DAVIS-BACON ACT (JUL 2005)
(a) Definition.--Site of the work —
(1) Means--

(i) The primary site of the work. The physical place or places where the construction called for in the contract will
remain when work on it is completed; and

(ii) The secondary site of the work, if any. Any other site where a significant portion of the building or work is
constructed, provided that such site is--

(A) Located in the United States; and
(B) Established specifically for the performance of the contract or project;

(2) Except as provided in paragraph (3) of this definition, includes any fabrication plants, mobile factories, batch
plants, borrow pits, job headquarters, tool yards, etc., provided--

(i) They are dedicated exclusively, or nearly so, to performance of the contract or project; and

(i) They are adjacent or virtually adjacent to the ~“primary site of the work" as defined in paragraph (a)(1)(i), or the
““secondary site of the work" as defined in paragraph (a)(2)(ii) of this definition;

(3) Does not include permanent home offices, branch plant establishments, fabrication plants, or tool yards of a
Contractor or subcontractor whose locations and continuance in operation are determined wholly without regard to a
particular Federal contract or project. In addition, fabrication plants, batch plants, borrow pits, job headquarters,
yards, etc., of a commercial or material supplier which are established by a supplier of materials for the project
before opening of bids and not on the Project site, are not included in the ““site of the work." Such permanent,
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previously established facilities are not a part of the “site of the work" even if the operations for a period of time
may be dedicated exclusively or nearly so, to the performance of a contract.

(b)(1) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part
3)), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, or as may be incorporated for a secondary site of the work, regardless of any
contractual relationship which may be alleged to exist between the Contractor and such laborers and mechanics.
Any wage determination incorporated for a secondary site of the work shall be effective from the first day on which
work under the contract was performed at that site and shall be incorporated without any adjustment in contract
price or estimated cost. Laborers employed by the construction Contractor or construction subcontractor that are
transporting portions of the building or work between the secondary site of the work and the primary site of the
work shall be paid in accordance with the wage determination applicable to the primary site of the work.

(2) Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics,
subject to the provisions of paragraph (e) of this clause; also, regular contributions made or costs incurred for more
than a weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular
weekly period, are deemed to be constructively made or incurred during such period.

(3) Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually performed, without regard to skill, except as provided in the
clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one classification
may be compensated at the rate specified for each classification for the time actually worked therein; provided that
the employer's payroll records accurately set forth the time spent in each classification in which work is performed.

(4) The wage determination (including any additional classifications and wage rates conformed under paragraph (c)
of this clause) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its
subcontractors at the primary site of the work and the secondary site of the work, if any, in a prominent and
accessible place where it can be easily seen by the workers.

(c)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(i) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting
Officer to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The Administrator or an authorized representative will approve,
modify, or disapprove every additional classification action within 30 days of receipt and so advise the Contracting
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
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representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions,
including the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator
of the Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (c)(2) and
(c)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the
first day on which work is performed in the classification.

(d) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(e) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide
fringe benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request
of the Contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may
require the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or
program.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis-Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. In the
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working
on the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written
notice to the Contractor, take such action as may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds until such violations have ceased.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-8  PAYROLLS AND BASIC RECORDS (FEB 1988)

(@) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
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classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis-Bacon Act, that the wages of any laborer or mechanic
include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor shall maintain records which show that the commitment
to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the registration of apprenticeship programs and
certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates
prescribed in the applicable programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrolls to the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. This information may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and
may be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC
20402. The Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of
this clause and that such information is correct and complete;

(if) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that
no deductions have been made either directly or indirectly from the full wages earned, other than permissible
deductions as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated
into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-
347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2)
of this clause.

(4) The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
on the job. If the Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make
such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

52.222-9 APPRENTICES AND TRAINEES (JUL 2005)

(a) Apprentices. (1) An apprentice will be permitted to work at less than the predetermined rate for the work
performed when employed--

(i) Pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer, and
Labor Services (OATELS) or with a State Apprenticeship Agency recognized by the OATELS; or

(ii) In the first 90 days of probationary employment as an apprentice in such an apprenticeship program, even
though not individually registered in the program, if certified by the OATELS or a State Apprenticeship Agency
(where appropriate) to be eligible for probationary employment as an apprentice.

(2) The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater
than the ratio permitted to the Contractor as to the entire work force under the registered program.

(3) Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated
in paragraph (a)(1) of this clause, shall be paid not less than the applicable wage determination for the classification
of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Where a Contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the
Contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid at not less than
the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination.

(5) Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(6) In the event OATELS, or a State Apprenticeship Agency recognized by OATELS, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees.

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for
the work performed unless they are employed pursuant to and individually registered in a program which has
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and
Training Administration, Office of Apprenticeship Training, Employer, and Labor Services (OATELS). The ratio of
trainees to journeymen on the job site shall not be greater than permitted under the plan approved by OATELS.

(2) Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of
progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination.
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee
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program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed in the wage
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship
program associated with the corresponding journeyman wage rate in the wage determination which provides for less
than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered
and participating in a training plan approved by the OATELS shall be paid not less than the applicable wage rate in
the wage determination for the classification of work actually performed. In addition, any trainee performing work
on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable
wage rate in the wage determination for the work actually performed.

(3) In the event OATELS withdraws approval of a training program, the Contractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is
approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and
29 CFR Part 30.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in
this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-11 SUBCONTRACTS (LABOR STANDARDS) (JUL 2005)

(a) Definition. Construction, alteration or repair, as used in this clause, means all types of work done by laborers and
mechanics employed by the construction Contractor or construction subcontractor on a particular building or work
at the site thereof, including without limitation--

(1) Altering, remodeling, installation (if appropriate) on the site of the work of items fabricated off-site;

(2) Painting and decorating;

(3) Manufacturing or furnishing of materials, articles, supplies, or equipment on the site of the building or work;

(4) Transportation of materials and supplies between the site of the work within the meaning of paragraphs (a)(1)(i)
and (ii) of the ““site of the work" as defined in the FAR clause at 52.222-6, Davis-Bacon Act of this contract, and a

facility which is dedicated to the construction of the building or work and is deemed part of the site of the work
within the meaning of paragraph (2) of the “site of work" definition; and



W912EQ-07-B-0017
Page 47 of 219
(5) Transportation of portions of the building or work between a secondary site where a significant portion of the
building or work is constructed, which is part of the “site of the work" definition in paragraph (a)(1)(ii) of the FAR
clause at 52.222-6, Davis-Bacon Act, and the physical place or places where the building or work will remain
(paragraph (a)(1)(i) of the FAR clause at 52.222-6, in the ““site of the work" definition).

(b) The Contractor shall insert in any subcontracts for construction, alterations and repairs within the United States
the clauses entitled--

(1) Davis-Bacon Act;

(2) Contract Work Hours and Safety Standards Act--Overtime Compensation (if the clause is included in this
contract);

(3) Apprentices and Trainees;

(4) Payrolls and Basic Records;

(5) Compliance with Copeland Act Requirements;

(6) Withholding of Funds;

(7) Subcontracts (Labor Standards);

(8) Contract Termination--Debarment;

(9) Disputes Concerning Labor Standards;

(10) Compliance with Davis-Bacon and Related Act Regulations; and
(11) Certification of Eligibility.

(c) The prime Contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor
performing construction within the United States with all the contract clauses cited in paragraph (b).

(d)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed
Standard Form (SF) 1413, Statement and Acknowledgment, for each subcontract for construction within the United

States, including the subcontractor's signed and dated acknowledgment that the clauses set forth in paragraph (b) of

this clause have been included in the subcontract.

(2) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

(e) The Contractor shall insert the substance of this clause, including this paragraph (e) in all subcontracts for
construction within the United States.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-12 CONTRACT TERMINATION--DEBARMENT (FEB 1988)
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A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and

subcontractor as provided in 29 CFR 5.12.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-13  COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are
hereby incorporated by reference in this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-15  CERTIFICATION OF ELIGIBILITY (FEB 1988)

(@) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees,
that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not permit its employees to perform their services
at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of
this clause is a violation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-26 EQUAL OPPORTUNITY (MAR 2007)

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b)(1) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor
has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with this clause, except for work performed outside the United States by
employees who were not recruited within the United States. Upon request, the Contractor shall provide information
necessary to determine the applicability of this clause.

(2) If the Contractor is a religious corporation, association, educational institution, or society, the requirements of
this clause do not apply with respect to the employment of individuals of a particular religion to perform work
connected with the carrying on of the Contractor's activities (41 CFR 60-1.5).

(c) (1) The Contractor shall not discriminate against any employee or applicant for employment because of race,
color, religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend
a publicly announced preference in employment to Indians living on or near an Indian reservation, in connection
with employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, or national origin. This shall include,
but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment
advertising, (vi) layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for
training, including apprenticeship.
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(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, state that all qualified applicants will receive consideration for employment without regard to race,
color, religion, sex, or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of
the Secretary of Labor.

(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed
within the 12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award,
apply to either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the
Equal Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or
order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in
Executive Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the
Contractor as provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary
of Labor; or as otherwise provided by law.

(10) The Contractor shall include the terms and conditions of this clause in every subcontract or purchase order that
is not exempted by the rules, regulations, or orders of the Secretary of Labor issued under Executive Order 11246,
as amended, so that these terms and conditions will be binding upon each subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
procedures in 41 CFR 60-1.1.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer's identification number,” as used in this clause, means the Federal Social Security number used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and female participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor
in a covered area, either individually or through an association, its affirmative action obligations on all work in the
plan area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employees in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals established for the
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which
the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
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have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(9) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the
following:

(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities
where the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women
to each construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at these sites or facilities.

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification
to minority and female recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain a record of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and
female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.
(6) Disseminate the Contractor's equal employment policy by--

(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(ii) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once
a year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions.
Conduct review of this policy with all on-site supervisory personnel before initiating construction work at a job site.
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A written record shall be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this
policy with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools
with minority and female students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participates in the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet its individual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
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Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not
be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and nonminority. Consequently, the Contractor may be in violation of
Executive Order 11246, as amended, if a particular group is employed in a substantially disparate manner.

(i) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.

() The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure
to carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246,
as amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at
least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its
efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of
Executive Order 11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary
shall take action as prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the
Public Works Employment Act of 1977 and the Community Development Block Grant Program).

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)
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(a) Definitions. As used in this clause--

All employment openings means all positions except executive and top management, those positions that will be
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days duration, and part-time employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a
customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees;

(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the
hiring or firing and as to the advancement and promotion or any other change of status of other employees will be
given particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment,
who does not devote more than 40 percent of total hours of work in the work week to activities that are not directly
and closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This
paragraph (5) does not apply in the case of an employee who is in sole charge of an establishment or a physically
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual
is employed.

Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or
expedition for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organization means employment openings for which the
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider
applicants outside of its organization.

Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience,
education, and other job-related requirements of the employment position such veteran holds or desires, and who,
with or without reasonable accommodation, can perform the essential functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to
compensation) under laws administered by the Department of Veterans Affairs for a disability--

(i) Rated at 30 percent or more; or

(i) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a
serious employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain
employment consistent with the veteran's abilities, aptitudes, and interests); or

(2) A person who was discharged or released from active duty because of a service-connected disability.

Veteran of the Vietnam era means a person who--
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(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with
other than a dishonorable discharge, if any part of such active duty occurred--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(ii) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was
performed--

(i) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or

(ii) Between August 5, 1964, and May 7, 1975, in all other cases.

(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance
in employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other
eligible veterans without discrimination based upon their disability or veterans' status in all employment practices
such as--

(i) Recruitment, advertising, and job application procedures;

(i) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff and rehiring;

(iii) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C.
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and
4212).

(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the
execution of this contract and those which occur during the performance of this contract, including those not
generated by this contract, and including those occurring at an establishment of the Contractor other than the one
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an
appropriate local public employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the
local employment service office.
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(2) The Contractor shall make the listing of employment openings with the local employment service office at least
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
public employment agency in each State where it has establishments of the name and location of each hiring
location in the State. As long as the Contractor is contractually bound to these terms and has so advised the State
agency, it need not advise the State agency of subsequent contracts. The Contractor may advise the State agency
when it is no longer bound by this contract clause.

(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to
employees and applicants for employment.

(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take
affirmative action to employ and advance in employment qualified employees and applicants who are special
disabled veterans, veterans of the Vietnam era, and other eligible veterans; and

(ii) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs,
Department of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the
posted notice so that it can be read by a person in a wheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is
committed to take affirmative action to employ, and advance in employment, qualified special disabled veterans,
veterans of the Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may
take appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant
to the Act.

(9) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of
$100,000 or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall
act as specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for
noncompliance.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not discriminate against any employee or applicant because of physical or mental disability. The
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures;

(i) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from
layoff, and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for leaves of absence to pursue training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(ii) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower
the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by
the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant
Secretary) and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of
the Act and is committed to take affirmative action to employ, and advance in employment, qualified individuals
with physical or mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.
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(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as
specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-37 EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)

() Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on--

(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the
contractor by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of that total, the number
of disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment
Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the
most recent 12-month period as of the ending date selected for the employment profile report required by paragraph
(a)(2) of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period
January through March 1st of the year the report is due, or (2) as of December 31, if the contractor has previous
written approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the
Employer Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure.
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and
veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify
themselves to the Contractor. The invitation shall state that the information is voluntarily provided; that the
information will be kept confidential; that disclosure or refusal to provide the information will not subject the
applicant or employee to any adverse treatment; and that the information will be used only in accordance with the
regulations promulgated under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$100,000 or more unless exempted by rules, regulations, or orders of the Secretary.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.223-6 DRUG-FREE WORKPLACE (MAY 2001)
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(a) Definitions. As used in this clause --

"Controlled substance™ means a controlled substance in schedules | through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by
any judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug
statutes.

"Criminal drug statute” means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged” is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.

"Individual™ means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than
30 days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be
taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--

(i) The dangers of drug abuse in the workplace;

(i) The Contractor's policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of this clause;

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(i) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation
occurring in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of
this clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
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position title of the employee;
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the
:‘,Scl)lrcl)(vgligge?ctions with respect to any employee who is convicted of a drug abuse violation occurring in the

(i) Taking appropriate personnel action against such employee, up to and including termination; or

(i) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to
engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while
performing this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor subject to
suspension of contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.223-14  TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(@) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R)
as described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986
(EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106). The Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the
annual Form R throughout the life of the contract.

(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the
requirement to file an annual Form R if--

(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;

(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42
U.S.C. 11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been
filed with EPA);

(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their
corresponding North American Industry Classification System sectors:

(i) Major group code 10 (except 1011, 1081, and 1094.
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(if) Major group code 12 (except 1241).
(iii) Major group codes 20 through 39.

(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of
generating power for distribution in commerce).

(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle
C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery
services on a contract or fee basis); or

(5) The facility is not located in the United States or its outlying areas.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer
exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior
calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of
the contract for such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release

Reporting; and

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause,
except this paragraph (e).

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.225-9 BUY AMERICAN ACT—CONSTRUCTION MATERIALS (JAN 2005)

(a) Definitions. As used in this clause--

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site

preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
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work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.
Cost of components means--
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the
manufacture of the construction material.
Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or
(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.
United States means the 50 States, the District of Columbia, and outlying areas.
(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. The Contractor shall use only domestic construction material in

performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as
follows: [Contracting Officer to list applicable excepted materials or indicate “none”]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iif) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act. (1)(i) Any Contractor request to use
foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information
for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;
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(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with
paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make
a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1
Foreign construction material.... ......ccccocviiiiis covviiese e e
Domestic construction material... .......ccccoocviiiies i e
Item 2
Foreign construction material.... ......c.cccoviiiiiie v e
Domestic construction material... .......ccccoccviiiies cvviiiiiire e

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry
certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach
summary.

Include other applicable supporting information.
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(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (FEB 2006)

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any
proclamation, Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR
chapter V, would prohibit such a transaction by a person subject to the jurisdiction of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, and Sudan are prohibited, as are most
imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject to
economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at
TerListl.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations
at 31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/offices/enforcement/ofac/.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or
(2) used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties,
in all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and
materials, supplies, models, samples, and design or testing services expected to exceed the simplified acquisition
threshold (however, omission of this clause from any subcontract, including those at or below the simplified
acquisition threshold, does not affect this authorization and consent.)

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG
1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has
knowledge.

(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or
services performed under this contract, the Contractor shall furnish to the Government, when requested by the
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim.
Such evidence and information shall be furnished at the expense of the Government except where the Contractor
has agreed to indemnify the Government.

(c) The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies
or services (including construction and architect-engineer subcontracts and those for material, supplies, models,
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to
exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR).

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the
Government of supplies furnished or work performed under this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as



W912EQ-07-B-0017
Page 67 of 219

practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(c) The amount of the bid guarantee shall be percent of the bid price or $ , Whichever is less.-
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the

forms by the bidder, the Contracting Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract
becomes unacceptable to the Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(c) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required
security. If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable
substitute, at least 30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately
draw on the ILC.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that
the required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement
to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be

effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until

30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is
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(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon

request.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or
a payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in
book entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of

Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-



W912EQ-07-B-0017
Page 69 of 219

355, upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the
performance of this contract for which a payment bond has been furnished to the Government pursuant to the Miller

Act, the Contractor shall promptly provide a copy of such payment bond to the requester.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(@) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor
the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause
shall be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand
and the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured
financial institution as provided in paragraph (d) of this clause, and--

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance
period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one
year from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice
of non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required
coverage is completed and the Contracting Officer provides the financial institution with a written statement
waiving the right to payment. The period of required coverage shall be:

(i) For contracts subject to the Miller Act, the later of--

(A) One year following the expected date of final payment;

(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period
following final payment.

(ii) For contracts not subject to the Miller Act, the later of--
(A) 90 days following final payment; or
(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The
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offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another
acceptable financial institution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address]
Issue Date
IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]
[U.S. Government agency's address]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up
to United States $ . This Letter of Credit is payable at [issuing financial institution’s and, if any, confirming
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's
address] and expires with our close of business on , or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the
confirming financial institution, for all or any part of this credit if presented with this Letter of Credit and
confirmation, if any, at the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or
any automatically extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a
condition of this Letter of Credit that it is deemed to be automatically extended without amendment for one year
from the expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we
notify you or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider
this Letter of Credit renewed for any such additional period. At the time we notify you, we also agree to notify the
account party (and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the
confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution, if any, otherwise state of issuing
financial institution].

6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of
the UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days
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after the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by

[name of issuing financial institution] for drawings of up to United States dollars /US. $ and
expiring with our close of business on [the expiration date], or any automatically extended
expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at

3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this
Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a
condition of this confirmation that it be deemed automatically extended without amendment for one year from the
expiration date hereof, or any automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and
the issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider
this confirmation extended for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party,
and ourselves, of its election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993
Revision, International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to
the laws of [state of confirming financial institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article
17 of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the
resumption of our business.
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Sincerely,

[Confirming financial institution]
(9) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States $
This draft is drawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (NOV 2006)
(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
quantity. Original contract price does not include the price of any options, except those options exercised at the time
of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.



W912EQ-07-B-0017
Page 73 of 219

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract price is increased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(if) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of the Treasury, Financial
Management Service, Surety Bond Branch, 3700 East West Highway, Room 6F01, Hyattsville, MD 20782. Or via
the internet at http://www.fms.treas.gov/c570/.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right to sue on the payment
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (APR 2003)
(@) As used in this clause--

"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective
date of this contract or modification.

"All applicable Federal, State, and local taxes and duties” means all taxes and duties, in effect on the contract date,
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.

"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security
tax or other employment taxes.

"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract,
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as
the result of legislative, judicial, or administrative action taking effect after the contract date.

Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern
Mariana Islands, if the contract is performed wholly or partly in any of those areas.
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(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included
in the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(9) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.

(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the
exemption.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49,

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region IV. Working conditions shall be
considered to be average for determining equipment rates using the schedule unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparable pieces of equipment may be
used or a rate may be developed using the formula provided in the schedule. For forward pricing, the schedule in
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.
Rates for equipment rented from an organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that actual rates will be used for equipment
leased from an organization under common control that has an established practice of leasing the same or similar
equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
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or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing

Proposal Cover Sheet.
(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract
covered by the payment requested.

(i) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than
the site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(i) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been
made, and timely payments will be made from the proceeds of the payment covered by this certification, in
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and
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(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount™), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(i) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the price is stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfiliment of all of the terms of the contract.

(9) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisions in paragraph (e) of this clause shall not apply to that portion of
progress payments attributable to bond premiums.
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(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional
supplies or services, but not including contract modifications that are within the scope and under the terms of the
contract, such as contract modifications issued pursuant to the Changes clause, or funding and other administrative
changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.232-16 PROGRESS PAYMENTS (APR 2003)

The Government will make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following
conditions:

(a) Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all
previous progress payments made by the Government under this contract. The Contracting Officer will consider
cost of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due
and will be paid to subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.
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(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments
until paid).

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1)
of this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(ii) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against
incomplete work (including allowable unliquidated progress payments to subcontractors) nor

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance
by the Government are incomplete.

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in
dollar amounts of less than $2,500. The Contracting Officer may make exceptions.

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following
conditions:
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(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f)
and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's --

(i) Failure to make progress or

(i) Unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business.

(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion
of this contract.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this
clause.

(d) Title.

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur
when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property,"” as used in this clause, includes all of the below-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of
this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this
clause; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g.,
the termination or special tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause,
the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor
shall (i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or
credit memorandum.
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(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(i) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is
vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress
payments that are based on costs allocable to property that is damaged, lost, stolen, or destroyed.

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.

(9) Reports and access to records. The Contractor shall promptly furnish reports, certificates, financial statements,
and other pertinent information reasonably requested by the Contracting Officer for the administration of this
clause. Also, the Contractor shall give the Government reasonable opportunity to examine and verify the
Contractor's books, records, and accounts.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall,
on demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.

(i) Reservations of rights.

(1) No payment or vesting of title under this clause shall --

(i) Excuse the Contractor from performance of obligations under this contract or

(i) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this
contract and

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any
other right, power, or privilege of the Government.

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions
are met:

(1) The amounts included are limited to--
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(i) The unliquidated remainder of financing payments made; plus
(ii) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this
clause with its Alternate | for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for,
and definition of, performance-based payments in FAR Part 32;

(i) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(i) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or



W912EQ-07-B-0017
Page 82 of 219
(B) The subcontractor becomes bankrupt or insolvent.

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had
been assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a
handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action™ is any action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within
the scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause,
or funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(1) Due date. The designated payment office will make progress payments on the 30th day after the designated
billing office receives a proper progress payment request. In the event that the Government requires an audit or
other review of a specific progress payment request to ensure compliance with the terms and conditions of the
contract, the designated payment office is not compelled to make payment by the specified due date. Progress
payments are considered contract financing and are not subject to the interest penalty provisions of the Prompt
Payment Act.

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified
in this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.232-17 INTEREST (JUNE 1996)
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(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause
or a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under
this contract (net of any applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be
due at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand resulting
from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
modification.

(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.232-23 ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter
referred to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the
performance of this contract to a bank, trust company, or other financing institution, including any Federal lending
agency. The assignee under such an assignment may thereafter further assign or reassign its right under the original
assignment to any type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (SEP 2005)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days,
unless otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and
legal holidays.)

(@) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestones in any
project.

(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the
time of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30
days after approval by the Contracting Officer for release to the Contractor.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract).

(A) The due date for making such payments is the later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is
deemed to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt,
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated
billing office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this
clause. If the invoice does not comply with these requirements, the designated billing office must return it within 7
days after receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the
Contractor, the Government will take into account if the Government notifies the Contractor of an improper invoice
in an untimely manner.

(i) Name and address of the Contractor.
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(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of
mailing or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(X) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(@)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring a late
payment interest penalty.

(i) The designated billing office received a proper invoice.
(ii) The Government processed a receiving report or other Government documentation authorizing payment and
there was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or

requested progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.
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(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th
day after the Contractor has completed the work or services in accordance with the terms and conditions of the
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the
Government will base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or
make payment prior to fulfilling their responsibilities.

(if) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if the Government takes a discount for prompt payment improperly. The
Government will calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part
1315.

(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only
if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (2)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice
amount is paid.

(if)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand is received on or before the 40th day after payment was made; or
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(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the
40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments in accordance with the applicable contract financing clause.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(if) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at
the time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:

(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1)
and (c)(2) of this clause in each of its subcontracts; and

(if) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to
by the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(i) of this clause.
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(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph

(e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(i) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(i) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports—

(1) Withholding from subcontractor. If a Contractor, after making payment to a first-tier subcontractor, receives

from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to as a “second-tier
subcontractor™) a written notice in accordance with the Miller Act (40 U.S.C. 3133), asserting a deficiency in such
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first-tier subcontractor's performance under the contract for which the Contractor may be ultimately liable, and the
Contractor determines that all or a portion of future payments otherwise due such first-tier subcontractor is subject
to withholding in accordance with the subcontract agreement, the Contractor may, without incurring an obligation to
pay an interest penalty under paragraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(if) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(9) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld,;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall
not limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(K) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

(I) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately
notify the Contracting Officer and request instructions for disposition of the overpayment.
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(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR
REGISTRATION (OCT 2003)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--
(i) Accept payment by check or some other mutually agreeable method of payment; or

(i) Request the Government to extend the payment due date until such time as the Government can make payment
by EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT
information contained in the Central Contractor Registration (CCR) database. In the event that the EFT information
changes, the Contractor shall be responsible for providing the updated information to the CCR database.

(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part
210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of
an improper invoice and delays in accrual of interest penalties apply.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;

(i) Paying any prompt payment penalty due; and

(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve

System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or
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(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(9) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor.
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting
from changes to EFT information made by the Contractor's financial agent.

(i) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from a list of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If
the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall
mail the payment information to the remittance address contained in the CCR database.

(End of Clause)

CLAUSES INCORPORATED BY FULL TEXT

52.233-1 DISPUTES. (JUL 2002)
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the
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Government against the Contractor shall be subject to a written decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all or part
of a claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the supporting data
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that | am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the
claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the
decision will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the
Act.

(9) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting
Officer receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is
later, until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initially receives the claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

52.233-3 PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see
FAR 33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop
performance of the work called for by this contract. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take
all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period
of work stoppage. Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule
or contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable
to, the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at
the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.

(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.
() If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may
collect this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)

United States law will apply to resolve any claim of breach of this contract.
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(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least 15 percent of the
total amount of work to be performed under the contract. This percentage may be reduced by a supplemental
agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting
Officer determines that the reduction would be to the advantage of the Government.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract,
or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)
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(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself as to the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its
officers or agents before the execution of this contract, unless that understanding or representation is expressly
stated in this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below are for the
Contractor's information. The Government shall not be responsible for any
interpretation of or conclusion drawn from the data or information by the
Contractor.

a. Physical Conditions. The indications of physical conditions on the
drawings and in the specifications are the result of site investigations by
aerial photographs and topographic surveys.

b. Weather Conditions. Information with respect to temperatures and
precipitation may be obtained from the National Weather Service. Also see

the Special Contract Requirements Paragraph entitled TIME EXTENSIONS FOR
UNUSUALLY SEVERE WEATHER.

c. Transportation Facilities. Take I-55 North from Marion, AR. Take exit
#48 and turn left onto AR-140. After approximately seven miles, take a
right on AR-77. Continue straight on AR-77 through Manila rather than
taking the left curve. AR-77 will turn into AR-119. Turn right onto State
Line Road. This will end on the levee at STA 5/0+00.
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d. Additional Data. Additional data consisting of records of borings, and
boring samples may be available for inspection at the U.S. Army Corps of
Engineers District office in Memphis, Tennessee. (FAR 52.236 4)

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as a result of the Contractor's fault or negligence. The Contractor shall also be responsible for
all materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
care in performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.
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(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(@) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list
of items of work remaining to be performed or corrected on those portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clause in this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in
the contract price or the time of completion, and the contract shall be modified in writing accordingly.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT
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52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-13 ACCIDENT PREVENTION (NOV 1991)
(a) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) If this contract is for construction or dismantling, demolition or removal of improvements with any Department
of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action is required. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation
of the parties, in subcontracts.
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(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon
doing so shall immediately deliver three copies of the annotated schedule to the Contracting Officer. If, in the
opinion of the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take
steps necessary to improve its progress, including those that may be required by the Contracting Officer, without
additional cost to the Government. In this circumstance, the Contracting Officer may require the Contractor to
increase the number of shifts, overtime operations, days of work, and/or the amount of construction plant, and to
submit for approval any supplementary schedule or schedules in chart form as the Contracting Officer deems
necessary to demonstrate how the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time specified in the contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated on the
drawings, and shall be responsible for all measurements in connection with the layout. The Contractor shall furnish,
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any
part of the work. The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them. If
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to
become due to the Contractor.

(End of clause)
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CLAUSES INCORPORATED BY FULL TEXT

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required”, "ordered", "designated",
"prescribed", or words of like import are used, it shall be understood that the "direction”, "requirement”, "order",
"designation”, or "prescription”, of the Contracting Officer is intended and similarly the words "approved",
"acceptable”, "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory
to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as

used herein shall be understood to mean "provide complete in place," that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is
minor or does not involve a change in price or in time of performance, a modification need not be issued.

(9) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.
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(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.236-5000 PLANT AND MATERIAL REMOVAL AFTER CONTRACT TERMINATION (MAR 1995)--
EFARS

Should this contract be terminated as provided in clause 52.232-5001
because of the failure of Congress to provide additional funds for its
completion, the contractor may be permitted to remove plant and material on
which payments for preparatory work have been made, subject to an equitable
deduction from the amounts due the contractor to reimburse the United States
for the unabsorbed value of such plant and material.

(End of clause)

52.242-13 BANKRUPTCY (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This
notification shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing.
This notification shall include the date on which the bankruptcy petition was filed, the identity of the court in which
the bankruptcy petition was filed, and a listing of Government contract numbers and contracting offices for all
Government contracts against which final payment has not been made. This obligation remains in effect until final
payment under this contract.

(End of clause)

52.242-14  SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience
of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
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interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than
20 days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act
involved (but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the
claim, in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension,
delay, or interruption, but not later than the date of final payment under the contract.

(End of clause)

52.243-4 CHANGES (JUN 2007)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changes in the work within the general scope of the contract, including
changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished property or services; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required
for, the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general
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nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

() No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

(End of clause)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that
the work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all
reasonable times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of
this section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material
reasonably needed for performing such safe and convenient inspections and tests as may be required by the
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test when
work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection makes
reinspection or retest necessary. The Government shall perform all inspections and tests in a manner that will not
unnecessarily delay the work. Special, full size, and performance tests shall be performed as described in the
contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to
contract requirements, unless in the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material from the
premises.

(9) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by
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removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and
material. If the work is found to be defective or nonconforming in any material respect due to the fault of the
Contractor or its subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory
reconstruction. However, if the work is found to meet contract requirements, the Contracting Officer shall make an
equitable adjustment for the additional services involved in the examination and reconstruction, including, if
completion of the work was thereby delayed, an extension of time.

(i) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

(End of clause)

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conforms to the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, this warranty shall continue for a
period of 1 year from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of
any failure, defect, or damage.

(F) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice,
the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(9) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.
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(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for

the repair of any damage that results from any defect in Government-furnished material or design.

() This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

52.248-3 VALUE ENGINEERING--CONSTRUCTION (SEP 2006)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.

(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(i) In deliverable end item quantities only; or
(i) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs(c) (1) through (7) below. If the proposed change is affected by contractually required configuration
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management or similar procedures, the instructions in those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered,
and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for
(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)
below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price
reduction has not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to
proceed is issued or a contract modification applies a VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing.
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(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by

(i) 45 percent for fixed-price contracts or
(ii) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a
modification to this contract to--

(i) Accept the VECP;
(i) Reduce the contract price or estimated cost by the amount of instant contract savings; and
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(9) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by
20 percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater.
The Contracting Officer is the sole determiner of the amount of collateral savings.

(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$55,000 or more and may include one in subcontracts of lesser value. In computing any adjustment in this
contract's price under paragraph (f) above, the Contractor's allowable development and implementation costs shall
include any subcontractor's allowable development and implementation costs clearly resulting from a VECP
accepted by the Government under this contract, but shall exclude any value engineering incentive payments to a
subcontractor. The Contractor may choose any arrangement for subcontractor value engineering incentive
payments; provided, that these payments shall not reduce the Government's share of the savings resulting from the
VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract.......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than
to evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the
Government's right to use information contained in these data if it has been obtained or is otherwise available from
the Contractor or from another source without limitations.” If a VECP is accepted, the Contractor hereby grants the
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract
modification implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and
"limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 2004)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part
if the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer
shall terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.
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(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any
amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities
and termination settlement proposals arising from the termination of subcontracts; the approval or ratification will
be final for purposes of this clause.

(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that is in the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types
referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend
credit to any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved
by, the Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be
made by the Government under this contract, credited to the price or cost of the work, or paid in any other manner
directed by the Contracting Officer.

(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of
termination inventory not previously disposed of, excluding items authorized for disposition by the Contracting
Officer. The Contractor may request the Government to remove those items or enter into an agreement for their
storage. Within 15 days, the Government will accept title to those items and remove them or enter into a storage
agreement. The Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days from
submission of the list, and shall correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer
in the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the
proposal promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the
Contracting Officer upon written request of the Contractor within this 1-year period. However, if the Contracting
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Officer determines that the facts justify it, a termination settlement proposal may be received and acted on after 1
year or any extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer
may determine, on the basis of information available, the amount, if any, due the Contractor because of the
termination and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(9) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of the
termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the Contracting
Officer as follows, but without duplication of any amounts agreed on under paragraph (f) of this clause:

(1) The contract price for completed supplies or services accepted by the Government (or sold or acquired under
subparagraph (b)(9) of this clause) not previously paid for, adjusted for any saving of freight and other charges.

(2) The total of--

(i) The costs incurred in the performance of the work terminated, including initial costs and preparatory expense
allocable thereto, but excluding any costs attributable to supplies or services paid or to be paid under subparagraph
(F)(2) of this clause;

(i) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeable to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting Officer under 49.202 of
the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it
appears that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting
Officer shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate
of loss.

(3) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(i) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to
become undeliverable to the Government or to a buyer.

(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.
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(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (e), (g), or (I) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (1),
respectively, and failed to request a time extension, there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(D) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting
Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer
believes the total of these payments will not exceed the amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

(End of clause)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure
its completion within the time specified in this contract including any extension, or fails to complete the work within
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
complete it by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damage to the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work is terminated. This liability includes any increased
costs incurred by the Government in completing the work.
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(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,
(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been
issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

(End of clause)

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS
Actual costs will be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b). In
evaluating a terminations settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:
(D Actual costs for each piece of equipment, or groups of similar serial or
series
equipment, need not be available in the contractor®s accounting records to
determine total actual equipment costs.
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(@) 1T equipment costs have been allocated to a contract using predetermined
rates , those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to
determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor®s
depreciation schedule (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an
indirect expense and unless the contractor charges these costs directly to
contracts, they will be recovered through the indirect expense rate.

(End of Clause)

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS
Actual costs will be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b). In
evaluating a terminations settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:
(3)Actual costs for each piece of equipment, or groups of similar serial or
series
equipment, need not be available in the contractor®s accounting records to
determine total actual equipment costs.
(M IT equipment costs have been allocated to a contract using predetermined
rates , those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to
determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor®s
depreciation schedule (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an
indirect expense and unless the contractor charges these costs directly to
contracts, they will be recovered through the indirect expense rate.

(End of Clause)

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS
Actual costs will be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b). In
evaluating a terminations settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:
(5)Actual costs for each piece of equipment, or groups of similar serial or
series
equipment, need not be available in the contractor®s accounting records to
determine total actual equipment costs.
(6) 1T equipment costs have been allocated to a contract using predetermined
rates , those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used to
determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the contractor-"s
depreciation schedule (subject to the provisions of FAR 31.205-11).

(5) License, taxes, storage and insurance costs are normally recovered as an
indirect expense and unless the contractor charges these costs directly to
contracts, they will be recovered through the indirect expense rate.

(End of Clause)
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52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(@) Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to
the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or
Optional Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form
provided there is no change to the name, content, or sequence of the data elements on the form and provided the
form carries the agency form number and edition date.

@) If the Contractor submits a computer generated version of a form that is different than the required form,
then the rights and obligations of the parties will be determined based on the content of the required form.

(End of clause)

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative"” means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (DEC 2004)

(@) Definitions. As used in this clause—

(1) “Arising out of a contract with the DoD” means any act in connection with—
(i) Attempting to obtain;

(if) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.
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(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on this contract;
(2) On the board of directors of the Contractor;
(3) As a consultant, agent, or representative for the Contractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of the Contractor with
regard to this contract.

(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that the Contractor shall be subject to a criminal penalty of not more than $500,000 if
convicted of knowingly--

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) The nature of the conviction and resultant sentence or punishment imposed;

(3) The reasons for the requested waiver; and

(4) An explanation of why a waiver is in the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,

telephone (301) 809-4904.

(End of clause)
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252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.204-7004 CENTRAL CONTRACTOR REGISTRATION (52.204-7) ALTERNATE A (NOV 2003)
(a) Definitions. As used in this clause--

“Central Contractor Registration (CCR) database” means the primary Government repository for contractor
information required for the conduct of business with the Government.

“Commercial and Government Entity (CAGE) code” means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government
entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the
CAGE master file. This type of code is known as an “NCAGE code.”

“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet,
Inc. (D&B) to identify unique business entities.

“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.)
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR
records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal
Acquisition Regulation) for the same parent concern.

“Registered in the CCR database” means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number,
into the CCR database;

(2) The Contractor's CAGE code is in the CCR database; and
(3) The Government has validated all mandatory data fields and has marked the records “Active.”

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
"DUNS" or "DUNS +4" followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the CCR database.
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(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.
(1) An offeror may obtain a DUNS number-

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://mwww.dnb.com; or

(ii) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(i) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.

(viii) Chief executive officer/key manager.

(ix) Line of business (industry).

(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer,
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for
any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the
CCR database after the initial registration, the Contractor is required to review and update on an annual basis from
the date of initial registration or subsequent updates its information in the CCR database to ensure it is current,
accurate and complete. Updating information in the CCR does not alter the terms and conditions of this contract and
is not a substitute for a properly executed contractual document.

(9)

(1)

(i) If a Contractor has legally changed its business name, "doing business as" name, or division name (whichever is
shown on the contract), or has transferred the assets used in performing the contract, but has not completed the
necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall
provide the responsible Contracting Officer a minimum of one business day's written notification of its intention to
(A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the FAR; and (C)
agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor
must provide with the notification sufficient documentation to support the legally changed name.
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(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform
the agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or
change-of-name agreement, the CCR information that shows the Contractor to be other than the Contractor
indicated in the contract will be considered to be incorrect information within the meaning of the "Suspension of
Payment" paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment
of Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's
CCR record that indicates payments, including those made by EFT, to an ultimate recipient other than that
Contractor will be considered to be incorrect information within the meaning of the "Suspension of payment"
paragraph of the EFT clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (DEC 2006)

(@) Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into
any subcontract in excess of $30,000 with a firm, or a subsidiary of a firm, that is identified in the Excluded Parties
List System as being ineligible for the award of Defense contracts or subcontracts because it is owned or controlled
by the government of a terrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before
entering into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement
and Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is
owned or controlled by the government of a terrorist country. The notice must include the name of the proposed
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

(End of clause)

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)
(a) Definitions.

(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to
classified information; or employees in other positions that the Contractor determines involve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules | and 11, as defined by
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that
Title. The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or
other uses authorized by law.
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(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.
While this clause defines criteria for such a program, contractors are encouraged to implement alternative
approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:

(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in
sensitive positions. The extent of and criteria for such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is a reasonable suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;

(D) As part of a voluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs” (53 FR 11980 (April 11, 1988), issued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using
drugs illegally. Contractors shall not allow any employee to remain on duty or perform in a sensitive position who
is found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the
Contractor, determines that the employee may perform in such a position.

(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter,
the Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective
bargaining session.

(End of clause)

252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS
MATERIALS (APR 1993)
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(@) "Definitions".

As used in this clause --

(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material. It
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or
resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD)
items, equipment, or facilities.

(2) "Toxic or hazardous materials" means:

(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42
U.S.C. 9602) (40 CFR part 302);

(i) Materials that are of an explosive, flammable, or pyrotechnic nature; or

(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations.

(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned
toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10

U.S.C. 2692 or as authorized by the Secretary of Defense or his designee.

(End of clause)

252.225-7012  Preference for Certain Domestic Commodities (JAN 2007)

(a) Definitions. As used in this clause--

(1) Component means any item supplied to the Government as part of an end product or of another component.
(2) End product means supplies delivered under a line item of this contract.

(3) United States means the 50 States, the District of Columbia, and outlying areas.

(4) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b) The Contractor shall deliver under this contract only such of the following items, either as end products or
components, that have been grown, reprocessed, reused, or produced in the United States:

(1) Food.

(2) Clothing and the materials and components thereof, other than sensors, electronics, or other items added to, and
not normally associated with, clothing and the materials and components thereof. Clothing includes items such as
outerwear, headwear, underwear, nightwear, footwear, hosiery, handwear, belts, badges, and insignia.

(3) Tents, tarpaulins, or covers.

(4) Cotton and other natural fiber products.
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(5) Woven silk or woven silk blends.
(6) Spun silk yarn for cartridge cloth.
(7) Synthetic fabric, and coated synthetic fabric, including all textile fibers and yarns that are for use in such fabrics.
(8) Canvas products.
(9) Wool (whether in the form of fiber or yarn or contained in fabrics, materials, or manufactured articles).

(10) Any item of individual equipment (Federal Supply Class 8465) manufactured from or containing fibers, yarns,
fabrics, or materials listed in this paragraph (b).

(c) This clause does not apply--
(1) To items listed in section 25.104(a) of the Federal Acquisition Regulation (FAR), or other items for which the
Government has determined that a satisfactory quality and sufficient quantity cannot be acquired as and when

needed at U.S. market prices;

(2) To end products incidentally incorporating cotton, other natural fibers, or wool, for which the estimated value of
the cotton, other natural fibers, or wool--

(i) Is not more than 10 percent of the total price of the end product; and (ii) Does not exceed the simplified
acquisition threshold in FAR part 2;

(3) To waste and byproducts of cotton or wool fiber for use in the production of propellants and explosives;

(4) To foods, other than fish, shellfish, or seafood, that have been manufactured or processed in the United States,
regardless of where the foods (and any component if applicable) were grown or produced. Fish, shellfish, or
seafood manufactured or processed in the United States and fish, shellfish, or seafood contained in foods
manufactured or processed in the United States shall be provided in accordance with paragraph (d) of this clause;

(5) To chemical warfare protective clothing produced in the countries listed in subsection 225.872-1 of the Defense
FAR Supplement; or

(6) To fibers and yarns that are for use in synthetic fabric or coated synthetic fabric (but does apply to the synthetic
or coated synthetic fabric itself), if--

(i) The fabric is to be used as a component of an end product that is not a textile product. Examples of textile
products, made in whole or in part of fabric, include--

(A) Draperies, floor coverings, furnishings, and bedding (Federal Supply Group 72, Household and Commercial
Furnishings and Appliances);

(B) Items made in whole or in part of fabric in Federal Supply Group 83, Textile/leather/furs/apparel/findings/
tents/flags, or Federal Supply Group 84, Clothing, Individual Equipment and Insignia;

(C) Upholstered seats (whether for household, office, or other use); and
(D) Parachutes (Federal Supply Class 1670); or
(i) The fibers and yarns are para-aramid fibers and yarns manufactured in the Netherlands.

(d)(2) Fish, shellfish, and seafood delivered under this contract, or contained in foods delivered under this contract--
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(i) Shall be taken from the sea by U.S.-flag vessels; or
(ii) If not taken from the sea, shall be obtained from fishing within the United States; and

(2) Any processing or manufacturing of the fish, shellfish, or seafood shall be performed on a U.S.-flag vessel or in
the United States.

(End of clause)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (JUN 2005)
(a) Definitions. As used in this provision--

(1) Foreign person means any person (including any individual, partnership, corporation, or other form of
association) other than a United States person.

(2) United States means the 50 States, the District of Columbia, outlying areas, and the outer Continental Shelf as
defined in 43 U.S.C. 1331.

(3) United States person is defined in 50 U.S.C. App. 2415(2) and means--

(i) Any United States resident or national (other than an individual resident outside the United States who is
employed by other than a United States person);

(if) Any domestic concern (including any permanent domestic establishment of any foreign concern); and

(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern
that is controlled in fact by such domestic concern.

(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking.

(End of provision)

252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)

When the allowability of costs under this contract is determined in accordance with part 31 of the Federal
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense
FAR Supplement, in effect on the date of this contract.

(End of clause)

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (MAR 2007)



W912EQ-07-B-0017

Page 123 of 219

(a) Definitions. As used in this clause--

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal
Acquisition Regulation.

(2) Electronic form means any automated system that transmits information electronically from the initiating system
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of
a payment request made using one of the electronic forms provided for in paragraph (b) of this clause.

(3) Payment request means any request for contract financing payment or invoice payment submitted by the
Contractor under this contract.

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using one of the
following electronic forms:

(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-RA is available
on the Internet at https://wawf.eb.mil.

(2) Web Invoicing System (WInS). Information regarding WInS is available on the Internet at
https://ecweb.dfas.mil.

(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats.
(i) Information regarding EDI formats is available on the Internet at http://www.X12.org.

(ii) EDI implementation guides are available on the Internet at
http:// www.dod.mil/dfas/contractorpay/electroniccommerce.html.

(4) Another electronic form authorized by the Contracting Officer.

(c) The Contractor may submit a payment request in non-electronic form only when--

(1) DoD is unable to receive a payment request in electronic form; or

(2) The Contracting Officer administering the contract for payment has determined, in writing, that electronic
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the

Contracting Officer's determination with each request for payment.

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in
Section G of the contract.

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payments requests.

(End of clause)

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)
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(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --

(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

252.236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not

relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall
perform such details as if fully and correctly set forth and described in the drawings and specifications.
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(e) The work shall conform to the specifications and the contract drawings identified on the following index of

drawings:

LEVEE GRAVEL RESTORATION
ABOVE MANILA, ARKANSAS
DRAINAGE DISTRICT NUMBER 16 OF MISSISSIPPI COUNTY, ARKANSAS

INDEX TO DRAWINGS

TITLE DRAWING NUMBER
MAPS AND INDEX 1
PLAN VIEW, TYPICAL SECTIONS, AND GRAVEL SCHEDULE 2
PLAN VIEW, TYPICAL SECTIONS, AND GRAVEL SCHEDULE 3

(End of clause)

252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS. (DEC 1991)

(a) The Contractor shall --

(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps,
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerous to or
obstruct navigation;

(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance
with paragraph (a) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or

(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of a vessel wrecked or sunk without fault or negligence is limited to
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.).
252.236-7004 PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(@) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and
equipment at the contract lump sum price for this item.

(1) Sixty percent of the lump sum price upon completion of the contractor's mobilization at the work site.

(2) The remaining 40 percent upon completion of demobilization.
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(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a

reasonable relation to the cost of the work in this contract.

(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined
by the Contracting Officer, of --

(i) Actual mobilization costs at completion of mobilization;
(ii) Actual demobilization costs at completion of demobilization; and
(iif) The remainder of this item in the final payment under this contract.

(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to
appeal.

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
my knowledge and belief.

(Official's Name)

(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and data to support any estimated costs, even if cost or pricing data are not required.



W912EQ-07-B-0017
Page 127 of 219
(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.

252.247-7023  Transportation of Supplies by Sea (MAY 2002)
(a) Definitions. As used in this clause --

(1) "Components™ means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense™" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel” means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who
is performing any part of the work or other requirement of the prime contract.

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD contract number or a military destination.

(ii) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if--

(i) This contract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it contracts for f.0.b. destination shipment);
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(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-
flag vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer
will process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure
to grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or
any other clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh
Street SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading,
which shall contain the following information:

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;
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(7) Description of commaodity;

(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its
knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(9) If the final invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor
shall flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (2) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(End of clause)

252.247-7024 Notification of Transportation of Supplies by Sea (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the award of this
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contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of
this contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the
relationship of the contracting parties--

(1) In all subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or

(if) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it subcontracts for f.0.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(End of clause)
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SPECIAL CONTRACT REQUIREMENTS

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this section to the extent

referenced:
U.S. ARMY CORPS OF ENGINEERS (USACE)
EM 385-1-1 (2003) Safety -- Safety and Health Requirements
ER 415-1-15 CONSTRUCTION TIME EXTENSIONS FOR WEATHER

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation
are for information only. When used, a designation following the "G" designation identifies the office that will
review the submittal for the Government. The following shall be submitted in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
Activity Hazard Analysis

Accident Prevention Program

Hazard Communication Program

SD-03 Product Data

Material Safety Data Sheets of Each Substance
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SD-11 Closeout Submittals

Final As-Built Drawings; G

1.3 RIGHTS-OF-WAY

a. The rights-of-way and easements for the work to be constructed under
this contract within the limits indicated on the drawings will be provided
by the Government without cost to the Contractor. However, the Contractor
shall make his own arrangements with the appropriate owners or
organizations for transporting his equipment across, over or under railroad
tracks, highways, bridges, private property, and utility lines and shall
provide at his own expense any additional right-of-way or easements
required to effect such crossings, including insurance requirements of
owners.

b. The Contractor shall, upon reasonable notice, without expense to the
Government and at any time during the progress of the work when not being
actively used for contract operations, promptly vacate and clean up any
part of the Government grounds that have been allotted to or have been in
use by him when directed to do so by the Contracting Officer.

c. The Contractor shall not obstruct any existing roads on the lands
controlled by the United States except with the permission of the
Contracting Officer, and shall maintain such roads in as good condition as
exists at the time of commencement of the work.

d. Any additional right-of-way required for access or for the Contractor's method of operation must be
obtained by and at the expense of the Contractor. The Contractor shall submit written evidence to the Contracting
Officer that he has obtained the rights-of-way from the property owners. The written evidence shall consist of an
Authenticated Copy of the Conveyance under which the Contractor Acquired the Rights-of-Way, prepared and
executed in accordance with the laws of the State or States in which the work is being performed. If temporary
rights are obtained by the Contractor, the period of time shall coincide with the contract clause entitled,
"COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK", of Section 00 70 00.00 11
CONTRACT CLAUSES, plus a reasonable time for any extension granted for completion of the work. The
Contractor shall be solely responsible for any and all damages, claims for damages, and liability of any nature
whatsoever arising from or growing out of the use of rights-of-way other than those rights-of-way furnished by the
Government.

e. The Contractor shall repair, at his own expense, any and all damage to the existing roads when such
damage is a result of his operations on this contract. The Contractor shall also replace, at his own expense, any and
all surfacing displaced or damaged by his operations on this contract. The repairs and/or replacement shall be done
to the satisfaction of the Contracting Officer.
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1.4 LAYOUT OF WORK

The layout of work will reflect the work limits as shown on the plans. In general the work will be confined to
the project limits established by physical landmarks, as shown on the plans. The work limits will be established
prior to commencing work and will be verified by the Contracting Officer.

1.5 PROGRESS CHART

The schedule of work will be in accordance with the progress chart. The

progress chart required by provisions of paragraph (a) of the contract

clause entitled "SCHEDULES FOR CONSTRUCTION CONTRACTS" shall be prepared on
ENG Form 2454, blank copies of which can be found at the following website:

http://www.mvm.usace.army.mil/contracting/forms/forms.htm. THREE COPIES
OF THE SCHEDULE WILL BE REQUIRED.

1.6 SAFETY RELATED SPECIAL REQUIREMENTS

ALL WORK UNDER THIS CONTRACT SHALL COMPLY WITH THE LATEST VERSION OF U.S.
ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1,
AND OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS IN EFFECT ON THE
DATE OF THE SOLICITATION. NO SEPARATE PAYMENT WILL BE MADE FOR COMPLIANCE
WITH EM 385-1-1, NOR FOR COMPLIANCE WITH ANY OF THE OTHER SAFETY-RELATED
SPECIAL REQUIREMENTS.

a. Accident Investigations and Reporting. Refer to EM 385-1-1, Section 1.

Accidents shall be investigated and reports completed by the immediate supervisor of the employee(s) involved
and reported to the Contracting Officer or his representative immediately after the accident occurs. A report of all
mishaps occurring on the project shall be submitted to the Contracting Officer on ENG Form 3394 within two
working days following the incident. All data reported must be complete, timely, and accurate. A follow-up
report shall be submitted when the estimated lost time days differ from actual lost time days. When a job related
injury occurs which requires medical treatment, a supervisor of the injured employee shall accompany the
injured employee to the treatment facility and explain the employee's regular duties and the availability of "Light
Duty" so the injured employee can return to work as soon as possible.

b. Accident Prevention Program. Refer to the contract clause entitled, "ACCIDENT PREVENTION (ALTERNATE
)", Within 15 calendar days after receipt of Notice of Award of the contract, six copies of the Accident Prevention
Program shall be submitted to the Contracting Officer for review and approval. The program shall contain the
following information as a minimum:

(1) All Accident Prevention Plans shall include a site map with a
brief description of the location of the project, type of work to be
done and the equipment necessary to do the work.
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(2) An executed LMV Form 358R, Administrative Plan (available upon
request).

(3) An executed LMV Form 359R, Activity Hazard Analysis (available
upon request).

(4) When marine plant and equipment are in use under a contract, the
method of fuel oil transfer shall be submitted on LMV Form 414R, Fuel
Oil Transfer. (Refer to 33 CFR 156.)

Blank copies of the forms mentioned above can be found at the following
website: http://www.mvm.usace.army.mil/contracting/forms/forms.htm

(5) A copy of company policy statement regarding accident prevention.
The following paragraphs concerning accident reporting and maintenance
inspection shall be incorporated into the company policy:

ACCIDENT REPORTING Supervisor's Responsibilities: For job related
injuries which require medical treatment, a supervisor of the injured
employee shall accompany the injured employee to the medical treatment
facility and explain the employee's regular duties and the availability

of "Light Duty" so the injured employee can return to work as soon as
medically possible.

ACCIDENT REPORTING Investigation and Reporting: Report all accidents
immediately to the Contracting Officer. Additionally, the contractor

shall thoroughly investigate the accident and submit the findings of

the investigation along with Form 3394 within 24 hours following the
accident. Implement corrective actions as soon as reasonably possible.

MAINTENANCE INSPECTION: All equipment shall be inspected prior to use
on this contract. All equipment shall be re-inspected prior to use any

time it is removed and subsequently returned to the contract site for

use. Documentation of equipment inspections shall be made available to

the Contracting Officer upon request.

(6) Copies of CPR Cards/First Aid Certificates for a minimum of two
persons per shift.

(7) Comprehensive Hazard Communication Program.

(8) Hazardous Energy Protection/Control of Hazardous Energy System
(Lockout/Tagout).

(9) List of Doctors, Hospitals, and Ambulance.

(10) Drug/Alcohol Free Workplace Policy.
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The Contractor shall not commence physical work at the site until the program has been approved by the
Contracting Officer, or his authorized representative. At the Contracting Officer's discretion, the Contractor may
submit his Activity Hazard Analysis for only the first phase of construction provided that it is accompanied by an
outline of the remaining phases of construction. All remaining phases shall be submitted and accepted prior to the
beginning of work in each phase. Also refer to Section 1 of EM 385-1-1.

c. Comprehensive Hazard Communication Program. The Contractor shall develop, implement, and maintain at the
workplace a written Comprehensive Hazard Communication Program (see Section 01.B of EM 385-1-1) that
includes identification of potential hazards as prescribed in 29 CFR Part 1910.1200, effects of exposure and control
measures to be used for chemical products and physical agents that may be encountered during the performance of
workon this contract, provisions for container labeling, Material Safety Data Sheets, and employee training program
and other criteria in accordance with 29 CFR Part 1910.1200. Training shall include communication methods and
systems to be used (i.e., voice, hand signals, radios or other means), and training in the use and understanding of
material safety data sheets and chemical product hazard warning labels. Prior to bringing hazardous substances, as
defined in 29 CFR 1910.1200, onto the job site, a copy of the Hazard Communication Program and the Material
Safety Data Sheets of Each Substance shall be submitted to the Contracting Officer and madeavailable to the
Contractor’s employees as part of his Accident Prevention Program.

d. Daily Inspections. The Contractor shall perform daily safety inspections and record them on the forms approved
by the Contracting Officer. Reports of daily inspections shall be maintained at the jobsite. The reports shall be
records of the daily inspections and resulting actions. Each report will include, as a minimum, the following:

(1) Phase(s) of construction underway during the inspection.

(2) Locations or areas inspections were made.

(3) Results of inspection, including nature of deficiencies observed
and corrective actions taken, or to be taken, date, and signature of
the person responsible for its contents.

e. Machinery and Mechanized Equipment. Machinery and mechanized equipment
used under this contract shall comply with the following:

(1) When mechanized equipment is operated on floating plant, the Contractor shall provide positive and
acceptable means of preventing this equipment from moving or falling into the water. The type of equipment
addressed by this clause includes front-end loaders, bulldozers, trucks (both on-road and off-road), backhoes, track
hoes, and similar equipment. If the Contractor plans to use such equipment on floating plant, an activity hazard
analysis must be developed for this feature of work. The plan must include a detailed explanation of the type or
types of physical barriers, curbs, structures, etc., which will be incorporated to protect the operator and prevent the
equipment from entering the water. Nonstructural warning devices may be considered for situations where the use
of structural barriers is determined to be impracticable. The activity hazard analysis must thoroughly address the
procedure and be submitted to the Corps of Engineers for review and acceptance prior to start of this feature of
work.

(2) The stability of crawler, truck, and wheel-mounted cranes shall be
assured.

(a) The manufacturer's load rating chart may be used to determine
the maximum allowable working load for each particular crane's
boom angle provided a test load, with a boom angle of 20 degrees,
conforms the manufacturer's load rating table.

(b) Stability tests are required if:

(i) There is no manufacturer's load-rating chart securely fixed
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to the operator's cab;

(ii) There has been a change in the boom or other structural
members; or

(iii) There has been a change in the counterweight.

The test shall consist of lifting a load with the boom in the least stable undercarriage position and at an angle of 20
degrees above the horizontal. The test shall be conducted under close supervision on a firm, level surface. The load
that tilts the machine shall be identified as the test load. The test load moment (in ft Ibs) shall then be calculated by
multiplying the horizontal distance (in ft) from the center of rotation of the machine to the test load, times the test
load (in Ibs). Three fourths of this test -load moment shall then be used to compute the maximum allowable
operating loads for the boom at 20, 40, 60, and 80 degrees above horizontal. From these maximum allowable
operating loads, a curve shall be plotted and posted in the cab of the machine in sight of the operator. These values
shall not be exceeded except in the performance test described below. The test load shall never exceed 110 percent
of the manufacturer's maximum rated capacity.

(c) In lieu of the test and computations above, the crane may be
load tested for stability at each of the four boom positions
listed above.

(3) Performance tests shall be performed in accordance with Section 16 of EM 385-1-1. Performance tests
shall be conducted after each stability test, when the crane is placed in service on a project, and
at least every 12 months.

(4) Inspections shall be made which will ensure a safe and economical
operation of both cranes and draglines. Specific inspections and their
frequencies are listed on the appropriate check lists noted below.

Results of inspections and tests for cranes shall be recorded on the

Safety Inspection Check List, LMV Form 326R, and inspection results for
draglines shall be recorded on LMV Form 373R (both available at the
following website:
http://www.mvm.usace.army.mil/contracting/forms/forms.htm). Copies of
the inspections and tests shall be available at the jobsite for review.

All stability and performance tests on cranes and all complete
dragline inspections shall be witnessed by the Contracting Officer or
his authorized representative.

(5) A complete dragline inspection shall be made:
(@) At least annually;
(b) Prior to the dragline being placed in operation; and

(c) After the dragline has been out of service for more than six
months.

f. Safety Sign. The Contractor shall furnish, erect, and maintain a safety sign at the site, as located by the
Contracting Officer. The sign shall conform to the requirements of this paragraph and the drawing entitled
"SAFETY SIGN," found at the following website: http://www.mvm.usace.army.mil/contracting/forms/forms.htm.
The lettering shall be black and the background white. When placed on floating plant, the sign may be half size.
Upon request, the Government will furnish decal(s) of the Engineer Castle. The sign shall be erected as soon as
practicable, but not later than 15 calendar days after the date established for commencement of work. The data
required shall be current.
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1.7 CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of material with specification requirements shall
be executed in four copies. Each certificate shall be signed by an official authorized to certify on behalf of the
manufacturing company and shall contain the name and address of the Contractor, the project name and location,
and the quantity and date or dates of shipment or delivery to which the certificates apply. Copies of laboratory
test reports submitted with certificates shall contain the name and address of the testing laboratory and the date or
dates of the test to which the report applies. Certification shall not be construed as relieving the Contractor from
furnishing satisfactory material, if, after tests are performed on selected samples, the material is found not to meet
the specific requirements.

1.8 CONTRACTOR'S CERTIFICATE

Each submittal of shop drawings and materials data shall be accompanied by
a certificate, signed by the head of the Quality Control Organization of

the prime Contractor, that the prime Contractor has reviewed in detail all
shop drawings and materials contained in the submittal and that they are
correct and in strict conformance with the contract drawings and
specifications except as may be otherwise explicitly stated. The

Government will first check for the Contractor's certificate and then
review and render approval action or indicate disapproval in those cases
where contract requirements are not fulfilled.

1.9 -NOT USED- SHOP DRAWINGS

1.10 AS-BUILT DRAWINGS

The Contractor shall maintain three full-sized sets of the Contract drawings depicting a current record of the
work as actually constructed. One set is for the Contractor's use and the other sets are for the Government's use.
These working as-built drawings, redline mark-ups, may be manually or electronically generated using the
construction plans. These working as-built drawings shall be reviewed at least monthly with the Contracting
Officer, prior to the Contractor submitting a request for progress payment. Both the Contracting Officer and the
Contractor shall certify that the as-built drawings are accurate and up-to-date before progress payment is made.
Up-to-date as-built drawings constitute the demonstration, in writing, of all work accomplished since the
commencement of construction. Upon completion of construction and not later than 60 days after acceptance of
the work, the Contractor shall deliver two complete final sets of the as-built, red-line marked-up plans, depicting
the construction as actually accomplished. When possible, it is preferred that the as-built drawing be delivered at
the final inspection. The final as-built drawings shall be identified as such by marking or stamping them with the
words "AS-BUILT DRAWINGS" in letters at least 3/16 inches high. Those drawings where no change is
involved shall be marked or stamped "AS-BUILT, NO CHANGE". Compliance and delivery of the Final As-
Built Drawings will be enforced through the approval of final payment. The quality of the final as-built drawings
shall be reflected in the Contractor's performance evaluation. Final Progress Payments or a portion thereof will be



W912EQ-07-B-0017
Page 140 of 219

withheld until the required final as-built drawings are submitted and accepted by the Government.

1.11 DAMAGE TO WORK

The responsibility for damage to any part of the permanent work shall be as set forth in the contract clause
entitled "PERMITS AND RESPONSIBILITIES". However, if, in the judgment of the Contracting Officer, any
part of the permanent work performed by the Contractor is damaged by flood, tornado, or earthquake, which
damage is not due to the failure of the Contractor to take reasonable precautions or to exercise sound engineering
and construction practices in the conduct of the work, the Contractor shall make the repairs as ordered by the
Contracting Officer and full compensation for such repairs will be made at the applicable contract unit or lump
sum prices as fixed and established in the contract. If, in the opinion of the Contracting Officer, there are no
contract unit or lump sum prices applicable to any part of such work, an equitable adjustment pursuant to the
contract clause entitled "CHANGES" will be made as full compensation for the repairs of that part of the
permanent work for which there are no applicable contract unit or lump sum prices. Except as herein provided,
damage to all work (including temporary construction), utilities, materials, equipment and plant shall be repaired
to the satisfaction of the Contracting Officer at the Contractor's expense regardless of the cause of such damage.

1.12 NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK

At least seven days before beginning work, the Contractor shall notify Mr. Donald R. Tutor, Area Engineer, Wynne
Area Office, 1932 N. Falls Boulevard, P.O. Box 729, Wynne, Arkansas 72396-0729, Telephone No. (870) 238-
7983.

COLLECT CALLS WILL NOT BE ACCEPTED.

1.13 RETESTING OF CONSTRUCTION MATERIALS

Unless otherwise specified, where the Technical Specifications state that tests will be performed at the expense
of the Government, the cost of only the initial test will be borne by the Government. Any retesting due to
failure of the materials to meet the requirements in the initial test or any retesting requested by the Contractor
shall be performed at the Contractor's expense. The retests shall be at laboratories approved by the Contracting
Officer. The costs of retests made at Government laboratories will be deducted from the total amount due the
Contractor.

1.14 VEHICLE WEIGHT LIMITATIONS

Vehicle weight limitations for operation on roads, streets, and bridges may affect the prosecution of work under
this contract. The Contractor will be responsible for obtaining all necessary licenses and permits in accordance
with the clause entitled, "PERMITS AND RESPONSIBILITIES" of Section 00 70 00.00 11 CONTRACT
CLAUSES.

1.15 OBSTRUCTIONS
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a. Utilities. Above ground and underground utilities indicated on the plans are approximate only, and those
indicated are not necessarily all which may exist on the project site. The Contractor shall determine the actual
location of all utilities on the project site. All utilities located at the site are to remain in place and operative
during the construction. At least 10 days before beginning work in the vicinity of a utility, the Contractor shall
call the appropriate "CALL BEFORE YOU DIG" number listed below. The Contractor shall exercise special
care when working in the vicinity of utilities to prevent damage thereto or injury to the Contractor's employees
or others. Any damage to the utilities or interruptions of service occasioned by the Contractor's operations shall
be repaired and the service restored promptly at his expense.

In the event the Contractor elects to have utilities relocated for his own
convenience, he shall make his own arrangement with utility owners for the
rerouting and replacement to their permanent location after completion of
the work adjacent thereto. All costs associated with utility relocation

for the Contractor's convenience shall be at his expense.

CALL BEFORE YOU DIG NUMBER(S)

ARKANSAS--1-800-482-8998

b. Mile Posts and Stage Gages. The Contractor shall, when necessary to perform the work under this contract,
remove all levee mileposts and stage gages encountered within the work limits. After completion of the work,
the Contractor shall reinstall the levee mileposts at their proper location and shall reset the stage gages at their
correct elevations. Survey notes and records attesting to the locations and elevations of the mileposts and gages
shall be furnished to the Contracting Officer. The Contractor shall be responsible for any damage to mileposts
and gages caused through his fault or negligence. No separate payment will be made for the removal and
restoration of mileposts and gages, and all cost incurred by this clause

shall be considered an incidental expense of the Contractor. The Contractor

will contact the Memphis District Geospatial Branch (Ed Dean 901-544-0668)

prior to the removal of any milepost or gage.

c. Local Interest Contact. In the event that the Contractor needs to contact the Local Interest directly regarding
obstructions, he may use the following as a point of contact: Mr. David Wildly, Chairman, Drainage District No.
16 of Mississippi County, AR, (870) 561-3500.

d. Existing Fences and Cattle Guards. Others, as the construction progresses, will remove existing fences and
cattle guards within the work limits, if necessary. The Contractor shall notify Mr. David Wildly, Chairman,
Drainage District No. 16 of Mississippi County, AR, (870) 561-3500, at least 10 days prior to the date of the
removal of the fences or cattle guards. The Contractor shall cooperate fully with the local officials with respect to
the removal of fences or cattle guards. Any unwarrantable damage to the fences or cattle guards occasioned by
the Contractor's operations shall be repaired at his expense.

1.16 NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES)

The scope of this project does not require the acquisition of the General
Permit of the NPDES.

1.17 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (31 OCT 1989)
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a. This provision specifies the procedure for determination of time
extensions for unusually severe weather in accordance with the contract
clause entitled "DEFAULT (FIXED-PRICE CONSTRUCTION)". In order for the
Contracting Officer to award a time extension under this clause, the
following conditions must be satisfied:

(1) The weather experienced at the project site during the contract
period must be found to be unusually severe, that is, more severe than
the adverse weather anticipated for the project location during any
given month.

(2) The unusually severe weather must actually cause a delay to the
completion of the project. The delay must be beyond the control and
without the fault or negligence of the Contractor.

b. The following schedule of monthly anticipated adverse weather delays is
based on National Oceanic and Atmospheric Administration (NOAA) or similar
data for the project location and will constitute the baseline for monthly
weather time evaluations. The Contractor's progress schedule must reflect
these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON 6 DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG  SEP OCT NOV DEC
13 8 4 3 4 3 2 1 2 3 4 10

¢. Upon acknowledgment of the Notice to Proceed (NTP) and continuing throughout the contract, the
Contractor will record on the daily CQC report, the occurrence of adverse weather and resultant impact to
normally scheduled work. Actual adverse weather delay days must prevent work on critical activities for 50
percent or more of the Contractor's scheduled workday. The number of actual adverse weather delay days
shall include days impacted by actual adverse weather (even if adverse weather occurred in previous month),
shall be calculated chronologically from the first to the last day of each month, and shall be recorded as full
days. If the number of actual adverse weather delay days exceeds the number of days anticipated in paragraph
b, above, the Contracting Officer will convert any qualifying delays to calendar days, giving full consideration
for equivalent fair-weather workdays, and issue a modification in accordance with the contract clause entitled
"DEFAULT (FIXED-PRICE CONSTRUCTION)". (ER 415-1-15, Appendix A)

1.18 STONE SOURCES

a. For a list of quarries that have produced stone that meet the requirements of these specifications, view the
website listed below. If a stone source is designated as "New Source," then that source has been tested and the
results of those tests have indicated that the stone will meet the material quality requirements. However, the
"New Sources" may not have been used; therefore, the stone gradation and quarry production capability may
not have been verified.

http://155.76.117.11/conops/MVDStonel ST.htm
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b. Stone may be furnished either from any of the sources posted at the
above website, or from any other sources designated by the Contractor and
accepted by the Contracting Officer, subject to the conditions hereinafter
stated.

c. After the award of the contract, the Contractor shall designate in

writing only one source or one combination of sources from which he
proposes to furnish stone. If the Contractor proposes to furnish stone from
a source or sources not posted at the above website, he may designate only
a single source for stone. Samples for acceptance testing shall be provided
as required in the Technical Specifications. If the Contracting Officer

does not accept a source for stone, so designated by the Contractor, the
Contractor may not propose other sources but shall furnish the stone from a
posted source at no additional cost to the Government.

d. In the event that the Contractor proposes to furnish stone from a
posted source, and that posted source fails to meet the material quality
requirements as set forth in the technical specifications, the Contractor
shall identify the reason for the deficiency and shall either rectify the
situation or procure stone at another posted quarry. At no time shall
stone be accepted that does not fulfill the requirements as described in
the technical specifications.

e. Acceptance of a source of stone shall not be construed as acceptance of
all material from that source. The right is reserved to reject materials
from certain localized areas, zones, strata, or channels, when such
materials are unsuitable for stone as determined by the Contracting
Officer. Materials produced from a posted source shall meet all the
requirements of the Technical Specifications.

1.19 -NOT USED- FIELD OFFICE BUILDING

1.20 -NOT USED- HAUL ROADS

1.21 TEMPORARY PROJECT FENCING

Temporary project fencing as required by Paragraph 04.A.04 of EM 385-1-1 is not required on this project.

1.22 MAINTENANCE OF TRAFFIC

The Contractor shall erect and maintain such signs and barricades, as the
Contracting Officer deems appropriate, for protection of the traveling
public. No separate payment will be made for these provisions and all
costs incurred by this clause shall be considered an incidental expense of
construction.
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1.23 COOPERATION WITH OTHERS

Within the construction and right-of-way limits of this contract, the Contractor shall coordinate all construction
operations with other U.S. Army Corps of Engineer contracts that are underway in the vicinity. Close
cooperation between the Contractor's personnel and all other personnel within the project limits will be
required. In the event of controversy between the Contractor's personnel and other personnel, the Contracting
Officer's decision will be final; however, if the Contractor is in disagreement with the decision, the matter may
be pursued under the contract clause entitled, "DISPUTES".

1.24 HOURS OF WORK

Acceptable working hours are defined as daylight hours, Monday through Saturday, except for national
holidays. The national holidays are Martin Luther King's Day, Washington's Birthday, Memorial Day,
Indepenence Day, Labor Day, Columbus Day, Veteran's Day, Thanksgiving Day, Christmas Day, and New
Years Day. Additional work hours shall be subject to the prior approval of the Contracting Officer.

1.25 SUNDAY, HOLIDAY AND NIGHT WORK

Sunday and Holiday work will be at the option of the Contractor, but night
work will not be permitted unless otherwise authorized by the Contracting
Officer.

1.26 -NOT USED- SECURITY REQUIREMENTS

1.27 STORAGE OF EQUIPMENT AND MATERIALS

Storage of the Contractor's equipment and materials shall be at those areas
within the rights-of-way designated by the Contracting Officer.

1.28 UTILITY SERVICES

a. The Contractor shall provide at the site for all work under this
contract, the necessary utility services needed for completion of work
under this contract.

b. Electricity. All electric current required by the Contractor shall be
furnished at his own expense. All temporary connections for electricity
shall be subject to the approval of the Contracting Officer. All temporary
lines shall be furnished, installed, connected and maintained by the
Contractor in a workman-like manner satisfactory to the Contracting
Officer, and shall be removed by the Contractor in like manner at his
expense prior to completion of the construction.

1.29 -NOT USED- COMMERCIAL WARRANTY
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1.30 -NOT USED- PAYMENT FOR MATERIAL STORED OFF-SITE

1.31 -NOT USED- WORK IN QUARANTINED AREA

1.32 -NOT USED- WORK ON OR ADJACENT TO RAILROAD PROPERTY

1.33 -NOT USED- INSURANCE REQUIREMENTS FOR WORK ON OR ADJACENT TO RAILROAD
PROPERTY

1.34 -NOT USED- CONTROL OF WATER LEVELS

1.35 FLOOD EMERGENCY

a. In the event that a threat of flood is considered to exist or to be
impending during work under this contract, the Contractor, if ordered,

shall perform emergency operations as directed by the Contracting Officer.
An equitable adjustment in the contract price will be made in

accordance with the contract clause entitled "CHANGES" on account of the
additional work required.

b. Should the Contractor, after specific notification by the Contracting Officer that a flood emergency is considered
to exist, or to be impending, fail to complete, without delay, the emergency operations as specified in paragraph "a"
above, or should the flood emergency be of such nature that, in the opinion of the Contracting Officer, the
Contractor is unable to complete the required emergency operations in time, the Contracting Officer shall have the
right to prescribe the location and the order of work by the Contractor for the duration of the flood emergency and
to employ the necessary equipment and perform all or any part of such work or to cause all or any part of such work
to be performed by others. No payment will be made to the Contractor for any work performed by the Contracting
Officer or for any work performed by others under the terms of this paragraph. No payment will be made for any
added expense to the Contractor occasioned by construction difficulties arising from operations of the Contracting
Officer or operations of others under the terms of this paragraph.

c. The right is reserved by the Contracting Officer to suspend the
Contractor's operations for such period or periods of time during threat of
impending flood or flood emergency as may be necessary. Intervals during
which work is suspended by order of the Contracting Officer under the
provisions of this paragraph will not be counted as part of the contract
period.

1.36 -NOT USED- PATENTS, PROPRIETARY RIGHTS

1.37 PROTECTION OF MATERIALS AND WORK

The Contractor shall at all times protect and preserve all materials,

supplies, and equipment of every description (including property which may
be Government-furnished or owned) and all work performed. All reasonable
requests of the Contracting Officer to enclose or specially protect such



W912EQ-07-B-0017

Page 146 of 219

property shall be complied with without delay. If, as determined by the
Contracting Officer, material, equipment, supplies, and work performed are
not adequately protected by the Contractor, such property may be protected
by the Government and the cost thereof may be charged to the Contractor or
deducted from any payments due to him.

1.38 EXISTING FLOOD PROTECTION

The Contractor shall conduct the construction of all work under this contract in such manner that existing flood
protection within the limits of the existing embankments is maintained at all times. The embankments shall not be
disturbed except as necessary to perform the work. When the work under this contract is completed, flood
protection within such areas shall be at least equal to that existing before start of construction.

1.39 FINAL ACCEPTANCE

For the purpose of final acceptance, the work shall be defined as one
section; all work between Stations 5/0+00 and 15/38+26. Final acceptance
of each part will be made immediately after all work on each part has been
completed in accordance with the requirements of this contract.

1.40 INSPECTION

All work to be performed under this contract shall conform to the
requirements of these specifications and shall be approved by the
Contracting Officer. The presence or absence of Government personnel shall
not relieve the Contractor of responsibility for the proper execution of

the work in accordance with these specifications.

1.41 DESIGNATED BILLING OFFICE

The designated billing office for this contract shall be the Wynne Area Office, 1932 N. Falls Boulevard, P.O.
Box 729, Wynne, Arkansas 72396-0729.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section -
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RIVER, HARBOR AND FLOOD CONTROL PROJECTS FOR CONSTRUCTION OF
ALL RIVER, HARBOR AND FLOOD CONTROL WORK ON THE MISSISSIPPI
RIVER AND TRIBUTATARIES - (EXCLUDING ANY CONTRACTS FOR ANY

PHASE OF CONSTRUCTION OF A LOCK AND DAM) EXCEPT THE

METROPOLITAN AREAS OF PINE BLUFF, LITTLE ROCK AND FT. SMITH

Modification Number Publication Date

0 02/09/2007
SUAR1991-001 12/18/1991
Rates Fringes
Carpenter..........ccceueee. $ 5.80

Laborers:

AIR TOOL OPERATOR........... $ 5.15

CHAIN SAW OPERATOR OR

Power equipment operators:
ASPHALT PLANT DRYER
OPERATOR, ASPHALT
DISTRIBUTOR, ASPHALT
ROLLER,
BULLDOZER(ROUGH,
INCLUDING DISC, PLOW,
OR ROLLER), MOTOR
PATROL (HAUL ROADS),
TRENCHING MACHINE (18"



& UNDER),
SELF-PROPELLED ROLLER
(EXCEPT ASPHALT, END
DUMP EQUIPMENT (OFF
HIGHWAY), MIXER
CONCRETE UP TO 21 CU.
FT.), BOTTOM DUMP
EUCLIDS (AND LIKE
EQUIPMENT)...ovvveeneen. $ 5.35
BULLDOZER (FINISHER,
PUSH CAT & ON BARGES),
MOTOR PATROL FINISHER,
SCRAPER & LIKE
EQUIPMENT, FRONT END
LOADER, BACKHOE(TRACTOR
MOUNTED)ASPHALT
FINISHER OR SPREADING
MACHINE, WELL POINT
SYSTEM OPERATOR, SELF
PROPELLED

.05

LOADER(CONVEYOR TYPE)......$ 6.95

FIREMAN (HEAVY
CONSTRUCTION),
PILEDRIVER, LEADSMAN,
WINCHMAN. ..o, $ 5.90
OILER, PUMP, GREASER,
TRACTOR (FARM TYPE
INCLUDING DISC, PLOW OR
ROLLER).....oovrerrrernne. $ 5.15
PILEDRIVER OPERATOR,
MECHANIC (HEAVY
EQUIPMENT), CRANES,
DERRICKS, DRAGLINES,
WELDER, POWER SHOVELS &
BACKHOES, MIXER
(CONCRETE, 21 CU. FT. &
OVER), ASPHALT PLANT
OPERATOR, TRENCHING
MACHINE OVER 18")........... $ 7.75

Truck drivers:
11/2 TONS OR LESS.......... $ 5.15
OVER 11/2TONS............. $ 5.15

.05

.05

.05

.05
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)

and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
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U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

01 11 00.00 11
SECTION TABLE OF CONTENTS
DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 11 00.00 11

SUMMARY OF WORK
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PART 1 GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

1.1.1 Project Description

1.1.2 Location

1.2 EXISTING WORK

1.3 LOCATION OF UNDERGROUND FACILITIES

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section Table of Contents -
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SECTION 01 11 00.00 11

SUMMARY OF WORK

PART 1 GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

1.1.1 Project Description

LEVEE CONTRACT: The work consists of preparing the existing levee crown and ramps for the placement of
6" aggregate resurfacing compacted to 4" within the project limits; placement of 4" compacted aggregate;
placement of barricades and project signs; and environmental protection incidental to the work. The project limits
include approximately 10-1/2 miles of Right Bank, Right Hand Chute Little River Levee (West Bank of Big
Lake) located in the proximity of Manila, AR; specifically from Stations 5/0+00 to 15/38+26. The work will
include the placement of approximately 15,085 tons of aggregate resurfacing on the levee crown and designated
ramps within the project limits. The estimated value of the work is between $250,000 and $500,000.

1.1.2 Location

The work shall be located in Mississippi County, Arkansas, approximately as
indicated. The exact location will be indicated on the contract drawings.

The Contracting Officer's Representative will be available to show the

exact location of the work at the two organized site visits.

1.2 EXISTING WORK

In addition to "FAR 52.236-9, Protection of Existing Vegetation,
Structures, Equipment, Utilities, and Improvements":

(8) a. Remove or alter existing work in such a manner as to prevent
injury or damage to any portions of the existing work which remain.

9 b. Repair or replace portions of existing work which have been
altered during construction operations to match existing or

adjoining work, as approved by the Contracting Officer. At the

completion of operations, existing work shall be in a condition

equal to or better than that which existed before new work started.

1.3 LOCATION OF UNDERGROUND FACILITIES

Verify the elevations of existing piping, utilities, and any type of underground obstruction not indicated to be
installed or removed, but indicated or discovered during work to be conducted or installed. For further
instructions and details, see the paragraph entitled, "OBSTRUCTIONS" in Section 00 80 00.00 11 SPECIAL
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CONTRACT REQUIREMENTS.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used) -- End of Section -

01 22 00.00 11
SECTION TABLE OF CONTENTS
DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 22 00.00 11

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.1 LUMP SUM PAYMENT ITEMS

1.1.1 Mobilization and Demobilization

1.2 UNIT PRICE PAYMENT ITEMS

1.2.1 Aggregate Resurfacing

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section Table of Contents -
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SECTION 01 22 00.00 11

MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.1 LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum payments will be made are listed in the
BIDDING SCHEDULE and described below. All costs for items of work, which are not specifically mentioned
to be included in a particular lump sum or unit price payment item, shall be included in the listed lump sum item
most closely associated with the work involved. The lump sum price and payment made for each item listed shall
constitute full compensation for furnishing all plant, labor, materials, and equipment, and performing any
associated Contractor quality control, meeting safety requirements, tests and reports, and for performing all work
required for which separate payment is not otherwise provided.

1.1.1 Mobilization and Demobilization

a. Payment

Payment will be made for costs associated with mobilization and
demobilization, as defined in Contract Clauses PAYMENT FOR MOBILIZATION
AND DEMOBILIZATION.

b. Unit of measure, Lump Sum: LS

1.2 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract for which unit price payments

will be made are listed in the BIDDING SCHEDULE and described below. The
unit price and payment made for each item listed shall constitute full
compensation for furnishing all plant, labor, materials, and equipment, and
performing any associated Contractor quality control, meeting safety
requirements, tests and reports, and for performing all related work

required for which separate payment is not otherwise provided.

1.2.1 Aggregate Resurfacing

a. Measurement
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All materials will be measured for payment by the ton (2,000 pounds) by weighing each truckload to the
nearest 0.1 ton, and the final quantity of the whole sum for each type of material will be rounded to the
nearest whole ton. When the aggregate resurfacing is delivered by truck, the material will be measured for
payment, in the presence of a Government Inspector, unless the Contracting officer waives such right, by
being weighed on approved, accurately calibrated scales furnished by and at the expense of the Contractor.
Scales shall be of sufficient length to permit simultaneous weighing of all axle loads and shall be inspected,
tested and sealed as directed to assure accuracy within 0.5

percent throughout the range of the scales. Scales shall be checked and certified before any material
hauling; also, rechecked and re-certified whenever a variance is suspected. Individual weight tickets for
each truckload of aggregate resurfacing shall be furnished by the Government Inspector at the time of
delivery. As a minimum, all weight tickets shall have the contract number or project name, the gross
weight, the vehicle identity and empty weight, and the net load weight. Scales that produce this
information printed on the weight tickets are preferred. Weight certificates furnished by a Public
Weightmaster, where available, will be acceptable, when authorized by the Contracting Officer. The
Contractor has the option to use certified, and otherwise acceptable, scales that are Contractor furnished,
quarry/supplier furnished, or commercial/public facilities.

b. Payment

Payment for aggregate resurfacing will be made at the applicable
contract unit price per ton for "Aggregate Resurfacing" which price and
payment shall include all costs of furnishing, hauling, handling,
stockpiling, reworking, preparing the existing surface for placement,
placing, maintaining the aggregate resurfacing: all as specified in
SECTION 32 15 00.00 11.

c. Unit of measure: ton: TN.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section -

01 33 00.00 11
SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01 33 00.00 11

SUBMITTAL PROCEDURES

PART 1 GENERAL
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1.1 DEFINITIONS
1.1.1 Submittal
1.1.2 Submittal Descriptions (SD)
1.1.3 Approving Authority
1.1.4 Work
1.2 SUBMITTALS
1.3 SUBMITTAL REGISTER
1.4 CONTRACTOR USE OF SUBMITTAL REGISTER
1.5 APPROVING AUTHORITY USE OF SUBMITTAL REGISTER
1.6 COPIES DELIVERED TO THE GOVERNMENT
1.7 PROCEDURES FOR SUBMITTALS
1.7.1 Reviewing, Certifying, Approving Authority
1.7.2 Constraints
1.7.3 Scheduling
1.7.4 Variations
1.7.4.1 Considering Variations
1.7.4.2 Proposing Variations
1.7.4.3 Warranting That Variations Are Compatible
1.7.4.4 Review Schedule Is Modified
1.8 CONTRACTOR'S RESPONSIBILITIES
1.9 GOVERNMENT'S RESPONSIBILITIES
1.10 FORMAT OF SUBMITTALS
1.10.1 Transmittal Sheet
1.10.2 Identifying Submittals
1.11 SUBMISSION AND CONTROL OF SUBMITTALS
1.11.1 Submittals Required from the Contractor
1.11.1.1 Submittal Procedures and Deviations
1.11.1.2 Control of Submittals
1.11.1.3 O&M Data
1.12 SUBMITTAL CLASSIFICATION
1.12.1 Government Approved
1.12.2 Information Only
1.13 APPROVED SUBMITTALS
1.14 DISAPPROVED SUBMITTALS
1.15 WITHHOLDING OF PAYMENT
1.16 GENERAL
1.17 SUBMITTAL REGISTER
1.18 SCHEDULING
1.19 TRANSMITTAL SHEET (ENG FORM 4025)
1.20 GOVERNMENT APPROVED SUBMITTALS
1.21 INFORMATION ONLY SUBMITTALS
1.22 STAMPS

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section Table of Contents -
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SECTION 01 33 00.00 11

SUBMITTAL PROCEDURES

PART 1 GENERAL

1.1 DEFINITIONS

1.1.1 Submittal

Contract Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b)
and "FAR 52.236-21, Specifications and Drawings for Construction,"
paragraphs (d), (e), and (f) apply to all "submittals.”

1.1.2 Submittal Descriptions (SD)

Submittals requirements are specified in the technical sections.
Submittals are identified by SD numbers and titles as follows.

SD-01 Preconstruction Submittals

Certificates of Insurance.

Surety Bonds.

Construction Progress Schedule.
Work Plan.

Submittal Register.

Schedule of Prices.

Accident Prevention Program.
Quiality Control Plan.
Environmental Protection Plan.
List of Proposed Subcontractors.
List of Proposed Products.

List of Barges.

SD-03 Product Data

Catalog cuts, illustrations, schedules, diagrams, performance charts,
instructions and brochures illustrating size, physical appearance and
other characteristics of materials or equipment for some portion of the
work.
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Samples of warranty language when the contract requires extended

product warranties.

SD-04 Samples

Physical examples of materials, equipment or workmanship that
illustrate functional and aesthetic characteristics of a material or
product and establish standards by which the work can be judged.

Color samples from the manufacturer's standard line (or custom color
samples if specified) to be used in selecting or approving colors for
the project.

Field samples and mock-ups constructed on the project site establish
standards by which the ensuring work can be judged. Includes
assemblies or portions of assemblies which are to be incorporated into
the project and those which will be removed at conclusion of the work.

SD-06 Test Reports

Report signed by authorized official of testing laboratory that a
material, product or system identical to the material, product or
system to be provided has been tested in accordance with specified
requirements. (Testing must have been within three years of date of
contract award for the project.)

Report which includes findings of a test required to be performed by
the Contractor on an actual portion of the work or prototype prepared
for the project before shipment to job site.

Report which includes finding of a test made at the job site or on
sample taken from the job site, on portion of work during or after
installation.

Investigation reports.

Daily checklists.

Final acceptance test and operational test procedure.

SD-11 Closeout Submittals
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Documentation to record compliance with technical or administrative

requirements or to establish an administrative mechanism.

1.1.3 Approving Authority

Approving authority rests with the Contracting Officer and his/her Authorized Representative(s). Approval
actions and correspondence with the Contractor shall be made through the Wynne Area Office.

1.1.4 Work

As used in this section, on-site and off-site construction required by
contract documents, including labor necessary to produce submittals,
construction, materials, products, equipment, and systems incorporated or
to be incorporated in such construction.

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation
are for information only or as otherwise designated. When used, a designation following the "G" designation
identifies the office that will review the submittal for the Government. The following shall be submitted in
accordance with Section 01 33 00 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Submittal register.; G

1.3 SUBMITTAL REGISTER

Submit the submittal register at least seven days prior to the prework
conference. Verify that all submittals required for the project are listed
and add any missing submittals. Complete the following on the register:

Column (g) Contractor Submit Date: Scheduled date for approving
authority to receive submittals.

Column (h) Contractor Approval Date: Date Contractor needs approval
of submittal.

14 CONTRACTOR USE OF SUBMITTAL
REGISTERUpdate the following fields.Column (b)
Transmittal Number: Contractor assigned list of

consecutive numbers.Column (j) Action Code (k):



Date of action used to record

Contractor's review when forwarding submittals to Area Engineer.
Column (1) List date of submittal transmission.

Column (q) List date approval received.

1.5 APPROVING AUTHORITY USE OF SUBMITTAL REGISTER

Update the following fields.
Column (b).
Column (I) List date of submittal receipt.
Column (m) through (p).

Column (q) List date returned to Contractor.

1.6 COPIES DELIVERED TO THE GOVERNMENT

Deliver one copy of submittal register updated by Contractor to Government
with each invoice request.

1.7 PROCEDURES FOR SUBMITTALS

1.7.1 Reviewing, Certifying, Approving Authority
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The Contractor Quality Control (CQC) organization shall be responsible for reviewing and certifying that
submittals are in compliance with contract requirements. Approving authority on submittals ultimately rests with
the Contracting Officer, and his/her Authorized Representative(s). Approval of all submittals will be made

through the Wynne Area Office.
1.7.2 Constraints
a. Submittals listed or specified in this contract shall conform to
provisions of this section, unless explicitly stated otherwise.

b. Submittals shall be complete for each definable feature of work;

components of definable feature interrelated as a system shall be
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submitted at same time.

c. When acceptability of a submittal is dependent on conditions,
items, or materials included in separate subsequent submittals,
submittal will be returned without review.

d. Approval of a separate material, product, or component does not
imply approval of assembly in which item functions.

1.7.3 Scheduling

a. Coordinate scheduling, sequencing, preparing and processing of
submittals with performance of work so that work will not be
delayed by submittal processing. Allow for potential requirements
to resubmit.

b. Except as specified otherwise, allow review period, beginning with receipt by approving
authority, that includes at least 15 working days for submittals for Contracting Officer's Authorized Representative
approval and 20 working days for submittals for Contracting Officer approval. Period of review for submittals with
Contracting Officer approval begins when Government receives submittal from CQC organization. Period of review
for each resubmittal is the same as for initial submittal.

1.7.4 Variations

Variations from contract requirements require Government approval pursuant
to contract Clause entitled "FAR 52.236-21, Specifications and Drawings for
Construction™ and will be considered where advantageous to Government.

1.7.4.1 Considering Variations

Discussion with Wynne Area Office prior to submission, will help ensure functional and quality requirements
are met and minimize rejections and resubmittals. When contemplating a variation which results in lower cost,
consider submission of the variation as a Value Engineering Change Proposal (VECP).

1.7.4.2 Proposing Variations

When proposing variation, deliver written request to the Contracting Officer, with documentation of the nature
and features of the variation and why the variation is desirable and beneficial to Government. If lower cost is a
benefit, also include an estimate of the cost saving. In addition to documentation required for variation, include
the submittals required for the item. Clearly mark the proposed variation in all documentation.

1.7.4.3 Warranting That Variations Are Compatible
When delivering a variation for approval, Contractor warrants that this

contract has been reviewed to establish that the variation, if
incorporated, will be compatible with other elements of work.
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1.7.4.4 Review Schedule Is Modified

In addition to normal submittal review period, a period of 15 working days
will be allowed for consideration by the Government of submittals with

variations.

1.8 CONTRACTOR'S RESPONSIBILITIES

a. Determine and verify field measurements, materials, field
construction criteria; review each submittal; and check and
coordinate each submittal with requirements of the work and
contract documents.

b. Transmit submittals to the Government in accordance with the
approved Submittal Register. To prevent delays in the work,
delays to Government, or delays to separate Contractors transmit
submittals using ENG FORM 4025 (Transmittal Sheet).

c. Stamp submittal data to certify that the submittal meets contract
requirements.

d. Advise Contracting Officer of variation, as required by paragraph
entitled "Variations."

e. Correct and resubmit submittal as directed by approving authority.

When resubmitting disapproved transmittals or transmittals noted
for resubmittal, the Contractor shall provide copy of that
previously submitted transmittal including all reviewer comments
for use by approving authority. Direct specific attention in
writing or on resubmitted submittal, to revisions not requested by
approving authority on previous submissions.

f. Furnish additional copies of submittal when requested by
Contracting Officer, to a limit of 20 copies per submittal.

g. Complete work which must be accomplished as basis of a submittal
in time to allow submittal to occur as scheduled.

h. Ensure no work has begun until submittals for that work have been
returned as "Approved as submitted” or "Approved, except as
noted...", except to the extent that a portion of work must be
accomplished as basis of submittal.

1.9 GOVERNMENT'S RESPONSIBILITIES
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a. Note date on which submittal was received from Contractor on each
submittal.

b. Review each submittal; and check and coordinate each submittal
with requirements of work and contract documents.

c. Review submittals for conformance with project design concepts and
compliance with contract documents.

d. Act on submittals, determining appropriate action.

(1) When the Contracting Officer's Authorized Representative is
the approving authority, take appropriate action on submittal.

(2) When Contracting Officer is approving authority or when
variation has been proposed, forward submittal to Memphis District
Office, care of the Construction Branch, with the necessary
certifying statement.

e. Ensure that material is clearly legible.

f. When approving authority is Contracting Officer, Wynne Area Officewill certify submittals
forwarded to Contracting Officer with the following certifying statement:

"I hereby certify that the (equipment) (material) (article) shown
and marked in this submittal is that proposed to be incorporated
with contract No. W912EQ-_-C-___,is in compliance with the
contract drawings and specification, can be installed in the
allocated spaces, and is submitted for Contracting Officer

approval.

Certified by Submittal Reviewer , Date
(Signature when applicable)

Certified by Area Engineer , Date "

(Signature)

Stamp each sheet of each submittal with certifying statement,
except that data submitted in bound volume or on one sheet printed
on two sides may be stamped on the front of the first sheet only.

g. When approving authority is the Contracting Officer's Authorized
Representative, the Area Engineer will take approval action on ENG
FORM 4025 (Transmittal Sheet).

h. Sign certifying statement or ENG FORM 4025 (Transmittal Sheet).
i Update submittal register as submittal actions occur and maintain

the submittal register at project site until final acceptance of
all work by Contracting Officer.
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J- Retain a copy of approved submittals at project site, including
Contractor's copy of approved samples.

k. When approving authority is Contracting Officer, the Government
will:

(1) Note date on which submittal was received by Contracting
Officer, on each submittal for which the Contracting Officer is
approving authority.

(2) Review submittals for approval within scheduling period
specified and only for conformance with project design concepts
and compliance with contract documents.

(3) Returned submittals with appropriate action indicated.

1.10 FORMAT OF SUBMITTALS

1.10.1 Transmittal Sheet

Transmit each submittal, except sample installations and sample panels, to
office of approving authority. Transmit submittals on ENG FORM 4025
(Transmittal Sheet) located at the following website:
http://www.mvm.usace.army.mil/contracting/forms/forms.htm. The transmittal
sheet shall identify Contractor, indicate date of submittal, and include

information prescribed by transmittal sheet and required in paragraph
entitled "Identifying Submittals.” Process transmittal sheets to record
actions regarding sample panels and sample installations.

1.10.2 Identifying Submittals

Identify submittals, except sample panel and sample installation, with the
following information permanently adhered to or noted on each separate
component of each submittal and noted on transmittal sheet. Mark each copy
of each submittal identically, with the following:

a. Project title and location.

b. Construction contract number.

c. Section number of the specification section by which submittal is
required.

d. Submittal description (SD) number of each component of submittal.

e. When a resubmission, add alphabetic suffix on submittal
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description, for example, SD-10A, to indicate resubmission.

f. Name, address, and telephone number of subcontractor, supplier,
manufacturer and any other second tier Contractor associated with
submittal.

g. Product identification and location in project.

1.11 SUBMISSION AND CONTROL OF SUBMITTALS
1.11.1 Submittals Required from the Contractor

Within 15 calendar days after receipt of notice to proceed, the Contractor shall complete and submit to Mr.
DONALD R. TUTOR, Area Engineer, Wynne Area Office, 1932 N. Falls Boulevard, P.O. Box 729, Wynne,
Arkansas 72396-0729

submittals required in the technical sections of this specification,

including shop drawings, product data and samples.

1.11.1.1 Submittal Procedures and Deviations

The Government will further discuss detailed submittal procedures with the Contractor at the Preconstruction
Conference. For submittals which include proposed deviations requested by the Contractor, the column
"variation" of ENG Form 4025 shall be checked. The Contractor shall set forth in writing the reason for any
deviations and annotate such deviations on the submittal. The Government reserves the right to rescind
inadvertent approval of submittals containing unnoted deviations.

1.11.1.2 Control of Submittals

The Contractor shall carefully control his procurement operations to ensure
that each individual submittal is made on or before the Contractor
scheduled submittal date shown on the approved "Submittal Register."

1.11.1.3 O&M Data

Contracting Officer will review and approve the O&M Data to verify the
submittals comply with the contract requirements; submit data specified for

a given item within 30 calendar days after the item is delivered to the
contract site. In the event the Contractor fails to deliver O&M Data
within the time limits specified, the Contracting Officer may withhold from

progress payments 50 percent of the price of the item with which such O&M
Data are applicable.

1.12 SUBMITTAL CLASSIFICATION
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Submittals are classified as follows:

1.12.1 Government Approved

Government approval is required for extensions of design, critical
materials, deviations, equipment whose compatibility with the entire system
must be checked, and other items as designated by the Contracting Officer.
Within the terms of the Contract Clause entitled "Specifications and
Drawings for Construction," they are considered to be “shop drawings."

1.12.2 Information Only

All submittals not requiring Government approval will be for information
only. They are not considered to be "shop drawings" within the terms of
the Contract Clause referred to above.

1.13 APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as
a complete check, but will indicate only that the general method of
construction, materials, detailing and other information are satisfactory.
Approval will not relieve the Contractor of the responsibility for any
error which may exist, as the Contractor under the CQC requirements of this
contract is responsible for design, dimensions, all design extensions, such
as the design of adequate connections and details, etc., and the
satisfactory construction of all work. After submittals have been approved
by the Contracting Officer, no resubmittal for the purpose of substituting
materials or equipment will be considered unless accompanied by an
explanation of why a substitution is necessary.

1.14 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting
Officer and promptly furnish a corrected submittal in the form and number
of copies specified for the initial submittal. If the Contractor considers

any correction indicated on the submittals to constitute a change to the
contract, a notice in accordance with the Contract Clause "Changes" shall
be given promptly to the Contracting Officer.

1.15 WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required
approvals have not been obtained.
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1.16 GENERAL

The Contractor shall make submittals as required by the specifications. The Contracting Officer may request
submittals in addition to those specified when deemed necessary to adequately describe the work covered in

the respective sections. Units of weights and measures used on all submittals shall be the same as those used

in the contract drawings. Each

submittal shall be complete and in sufficient detail to allow ready determination of compliance with contract
requirements. Prior to submittal, all items shall be checked and approved by the CQC System Manager and each
item shall be stamped, signed, and dated by the CQC System Manager indicating action taken. Proposed
deviations from the contract requirements shall be clearly identified. Submittals shall include items such as:
Contractor's, manufacturer's, or fabricator's drawings; descriptive literature including (but not limited to) catalog
cuts, diagrams, operating charts or curves; test reports; test cylinders; samples; O&M manuals (including parts
list); certifications; warranties; and other such required submittals. Submittals requiring Government approval
shall be scheduled and made prior to the acquisition of the material or equipment covered thereby. Samples
remaining upon completion of the work shall be picked up and disposed of in accordance with manufacturer's
Material Safety Data Sheets (MSDS) and in compliance with existing laws and regulations.

1.17 SUBMITTAL REGISTER

The Contractor shall maintain a complete list of all submittals, including completion of all data columns. Dates
on which submittals are received and returned by the Government will be tracked. The Contractor shall monitor
the progress of all submittals.

1.18 SCHEDULING

Submittals covering component items forming a system or items that are interrelated shall be scheduled to be
coordinated and submitted concurrently. Certifications to be submitted with the pertinent drawings shall be so
scheduled. Adequate time (a minimum of 21 calendar days exclusive of mailing time) shall be allowed and
shown on the register for review and approval. No delay damages or time extensions will be allowed for time
lost in late submittals.

1.19 TRANSMITTAL SHEET (ENG FORM 4025)

A sample transmittal sheet (ENG Form 4025), which can be found at
http://www.mvm.usace.army.mil/contracting/forms/forms.htm, shall be used for submitting both Government
approved and information only submittals in accordance with the instructions on the reverse side of the form.
Additionally, these forms are included in the QCS software that is available for Contractor use. The transmittal
sheet shall be properly completed by filling out all the heading blank spaces and identifying each item submitted.
Special care shall be exercised to ensure proper listing of the specification paragraph and/or sheet number of the
contract drawings pertinent to the data submitted for each item.

1.20 GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the
submittals will be identified as having received approval by being so

stamped and dated. Three copies of the submittal will be retained by the
Contracting Officer and three copies of the submittal will be returned to

the Contractor.



1.21 INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned. Approval of
the Contracting Officer is not required on information only submittals.

The Government reserves the right to require the Contractor to resubmit any
item found not to comply with the contract. This does not relieve the
Contractor from the obligation to furnish material conforming to the plans

and specifications; will not prevent the Contracting Officer from requiring
removal and replacement of nonconforming material incorporated in the work;
and does not relieve the Contractor of the requirement to furnish samples

for testing by the Government laboratory or for check testing by the
Government in those instances where the technical specifications so

prescribe.

1.22 STAMPS

Stamps used by the Contractor on the submittal data to certify that the
submittal meets contract requirements shall be similar to the following:

CONTRACTOR

(Firm Name)

Approved

Approved with corrections as noted on submittal data and/or
attached sheets(s).

SIGNATURE:

Stamps used by the Contracting Officer's Authorized Representative on the
submittal data to certify that the submittal meets contract requirements
shall be similar to the following:
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| | | | TITLE:
| |  DATE:

| I hereby certify that

the (equipment)(material)(article)shown | | and marked in this submittal is that proposed to be incorporated | | with
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contract No. W912EQ-_ -C-__,is in compliance with the | | contract drawings and specification, can be installed
in the | | allocated spaces, and is submitted for Contracting Officer approval. | | | | Certified by Submittal Reviewer
, Date | | (Signature when applicable) | | | | Certified by Area Engineer
, Date | | (Signature) | | |

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

-- End of Section -

01 42 00.00 11
SECTION TABLE OF CONTENTS
DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 42 00.00 11

SOURCES FOR REFERENCE PUBLICATIONS

1.1 ORDERING INFORMATION

-- End of Section Table of Contents -
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SECTION 01 42 00.00 11

SOURCES FOR REFERENCE PUBLICATIONS

1.1 ORDERING INFORMATION

The addresses of the standards publishing organizations whose documents are
referenced in other sections of these specifications are listed below, and

if the source of the publications is different from the address of the
sponsoring organization, that information is also provided. Documents

listed in the specifications with numbers which were not assigned by the
standards producing organization should be ordered from the source by title
rather than by number.

-- End of Section -

01 45 02.00 11
SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS

SECTION 01 45 02.00 11

QUALITY CONTROL SYSTEM (QCS)

PART 1 GENERAL

1.1 SUBMITTALS
1.2 CONTRACT ADMINISTRATION
1.2.1 Correspondence and Electronic Communications
1.2.2 Other Factors
1.3 QCS SOFTWARE
1.4 SYSTEM REQUIREMENTS
1.5 RELATED INFORMATION
1.5.1 QCS User Guide
1.5.2 Contractor Quality Control (CQC) Training
1.6 CONTRACT DATABASE
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1.7 DATABASE MAINTENANCE
1.7.1 Administration
1.7.1.1 Contractor Information
1.7.1.2 Subcontractor Information
1.7.1.3 Correspondence
1.7.1.4 Equipment
1.7.1.5 Management Reporting
1.7.1.6 Request For Information (RFI)
1.7.2 Finances
1.7.2.1 Pay Activity Data
1.7.2.2 Payment Requests
1.7.3 Quality Control (QC)
1.7.3.1 Daily Contractor Quality Control (CQC) Reports.
1.7.3.2 Deficiency Tracking.
1.7.3.3 QC Requirements
1.7.3.4 Three-Phase Control Meetings
1.7.3.5 Labor and Equipment Hours
1.7.3.6 Accident/Safety Reporting
1.7.3.7 Features of Work
1.7.4 Submittal Management
1.7.5 Schedule
1.7.6 Import/Export of Data
1.8 IMPLEMENTATION
1.9 DATA SUBMISSION VIA CD-ROM
1.9.1 File Medium
1.9.2 CD-ROM Labels
1.9.3 File Names
1.10 MONTHLY COORDINATION MEETING
1.11 NOTIFICATION OF NONCOMPLIANCE

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION (Not Used)

End of Section Table of Contents —
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SECTION 01 45 02.00 11

QUALITY CONTROL SYSTEM (QCS)

PART 1 GENERAL

1.1 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation
are for information only. When used, a designation following the "G" designation identifies the office that will
review the submittal for the Government. The following shall be submitted in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Contractor Quality Control (CQC) Plan; GContractor Administrative Data

SD-07 Certificates

Payment Requests

Schedule Updates

1.2 CONTRACT ADMINISTRATION

The Government will use the Resident Management System for Windows (RMS) to assist in its monitoring and
administration of this contract. The Contractor shall use the Government-furnished Construction Contractor
Module of RMS, referred to as QCS, to record, maintain, and submit various information throughout the contract
period. The Contractor module, user manuals, updates, and training information can be downloaded from the
RMS web site (http://www.rmssupport.com/). This joint Government-Contractor use

of RMS and QCS will facilitate electronic exchange of information and

overall management of the contract. QCS provides the means for the

Contractor to input, track, and electronically share information with the

Government in the following areas:

a. Administration
b. Finances
c. Quality Control

d. Submittal Monitoring
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e. Scheduling

f. Import/Export of Data

1.2.1 Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, to the maximum extent feasible,

exchange correspondence and other documents in electronic format. Correspondence, pay requests and other

documents comprising the official contract record shall also be provided in paper format, with signatures and

dates where necessary. Paper documents will govern, in the event of discrepancy with the electronic version.
1.2.2 Other Factors

Particular attention is directed to Contract Clause, "Schedules for Construction Contracts", Contract Clause,
"Payments", Section 01 33 00, SUBMITTAL PROCEDURES, and Section 01 45 04.00 10, CONTRACTOR
QUALITY CONTROL, which have a direct relationship to the reporting to be accomplished through QCS. Also,
there is no separate payment for establishing and maintaining the QCS database; all costs associated therewith
shall be included in the contract pricing for the work.

1.3 QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal computer or on a network. The
Government will make available the QCS software to the Contractor after award of the construction contract.
Prior to the Pre-Construction Conference, the Contractor shall be responsible to download, install and use the
latest version of the QCS software from the Government's RMS Internet Website (http://www.rmssupport.com/).
Upon specific justification and request by the Contractor, the Government can provide QCS on CD-ROM. Any
program updates of QCS will be made available to the Contractor via the Government RMS Website as they
become available.

1.4 SYSTEM REQUIREMENTS

The following is the minimum system configuration that the Contractor shall
have to run QCS:
QCS System

Hardware

IBM-compatible PC with 1000 MHz Pentium or higher processor
256+ MB RAM for workstation / 512+ MB RAM for server

1 GB hard drive disk space for sole use by the QCS system

3 1/2 inch high-density floppy drive

Compact Disk (CD) Reader 8x speed or higher

SVGA or higher resolution monitor (1024x768, 256 colors)
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Mouse or other pointing device
Windows compatible printer. (Laser printer must have 4 MB+ of RAM)
Connection to the Internet, minimum 56k BPS
Software
MS Windows 2000 or higher
QAS-Word Processing software: MS Word 2000 or newer

Latest version of: Netscape Navigator, Microsoft Internet Explorer, or other browser that supports HTML
4.0 or higher

Electronic mail (E-mail) MAPI compatible

Virus protection software that is regularly upgraded with all issued
manufacturer's updates

1.5 RELATED INFORMATION

1.5.1 QCS User Guide

After contract award, the Contractor shall download instructions for the
installation and use of QCS from the Government RMS Internet Website (
http://www.rmssupport.com/); the Contractor can obtain the current address
from the Government. In case of justifiable difficulties, the Government
will provide the Contractor with a CD-ROM containing these instructions.

1.5.2 Contractor Quality Control (CQC) Training

The use of QCS will be discussed with the Contractor's QC System Manager
during the mandatory CQC Training class.

1.6 CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the Contractor with basic contract
award data to use for QCS. The Government will provide data updates to the Contractor as needed, generally
by files attached by e-mail. These updates will generally consist of submittal reviews, correspondence status,
QA comments, and other administrative and QA data.

1.7 DATABASE MAINTENANCE

The Contractor shall establish, maintain, and update data for the contract in the QCS database throughout the
duration of the contract. The Contractor shall establish and maintain the QCS database at the Contractor's site
office. Data updates to the Government shall be submitted by e-mail with file attachments (e.g., daily reports,
submittals, RFI's, schedule updates, payment requests, etc.). If permitted by the Contracting Officer, e-mail or
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CD-ROM may be used instead of E-mail (see Paragraph DATA SUBMISSION VIA CD-ROM).

1.7.1 Administration

1.7.1.1 Contractor Information

The database shall contain the Contractor's name, address, telephone numbers, management staff, and other
required items. Within 14 calendar days of receipt of QCS software from the Government, deliver Contractor
Administrative Data in electronic format.

1.7.1.2 Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and other required information for all
subcontractors. A subcontractor must be listed separately for each trade to be performed. Each
subcontractor/trade shall be assigned a unique Responsibility Code, provided in QCS. Within 14 calendar days
of receipt of QCS software from the Government, the contractor shall deliver subcontractor administrative data
in electronic format via e-mail.

1.7.1.3 Correspondence

All Contractor correspondence to the Government shall be identified with a serial number. Correspondence initiated
by the Contractor's site office shall be prefixed with an "S". Letters initiated by the Contractor's home

(main) office shall be prefixed with an "H". Letters shall be numbered
starting from 0001 (e.g., H-0001 or S-0001). The Government's letters to
the Contractor will be prefixed with "C".

1714 Equipment
The Contractor's QCS database shall contain a current list of equipment

planned for use or being used on the jobsite, including the most recent and
planned equipment inspection dates.

1.7.1.5 Management Reporting

QCS includes a number of reports that Contractor management can use to track the status of the project. The value
of these reports is reflective of the quality of the data input, and is maintained in the various sections of QCS.
Among these reports are: Progress Payment Request worksheet, QA/QC comments, Submittal Register Status, and
Three-Phase Inspection checklists.

1.7.1.6 Request For Information (RFI)

The Contractor shall exchange all Requests For Information (RFI) using the
Built-in RFI generator and tracker in QCS.

1.7.2 Finances

1.7.2.1 Pay Activity Data
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The QCS database shall include a list of pay activities that the Contractor shall develop in conjunction with the
construction schedule. The sum of all pay activities shall be equal to the total contract amount, including
modifications. Pay activities shall be grouped by Contract Line Item Number (CLIN); the sum of the activities shall
equal the amount of each CLIN. The total of all CLINs equals the Contract Amount.

1.7.2.2 Payment Requests

All progress payment requests shall be prepared using QCS. The Contractor shall complete the payment request
worksheet and include it with the payment request. The work completed under the contract, measured as percent or
as specific quantities, shall be updated at least monthly. After the update, the Contractor shall generate a payment
request report using QCS. The Contractor shall submit the Payment Requests with supporting data by e-mail with
file attachment(s). If permitted by the Contracting Officer, a CD-ROM may be used instead of e-mail. A signed
paper copy of the approved payment request is also required, which shall govern in the event of discrepancy with
the electronic version.

1.7.3 Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control System, prepare daily reports, identify
and track deficiencies, document progress of work, and support other Contractor QC requirements. The Contractor
shall maintain this data on a daily basis. Entered data will automatically output to the QCS generated daily report.
The Contractor shall provide the Government a Contractor Quality Control (CQC) Plan within the time required in
Section 01 45 04.00 11, CONTRACTOR QUALITY CONTROL. Within seven calendar days of Government
acceptance, the Contractor shall submit a data diskette or CD-ROM reflecting the information contained in the
accepted CQC Plan: schedule, pay activities, features of work, submittal register, QC requirements, and equipment
list.

1.7.3.1 Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report. The Contractor may use other formats to record
basic QC data. However, the Daily CQC Report generated by QCS shall be the Contractor's official report. Data
from any supplemental reports by the Contractor shall be summarized and consolidated onto the QCS-generated
Daily CQC Report. Daily CQC Reports shall be submitted as required by Section 01 45 04.00 11,
CONTRACTOR QUALITY CONTROL. Reports shall be submitted electronically to the Government within
24 hours after the date covered by the report. Use of either mode of submittal shall be coordinated with the
government representative. The Contractor shall also provide the Government a signed, printed copy of the
daily CQC report.

1.7.3.2 Deficiency Tracking.

The Contractor shall use QCS to track deficiencies. Deficiencies identified by the Contractor will be
numerically tracked using QC punch list items. The Contractor shall maintain a current log of its QC punch list
items in the QCS database. The Government will log the deficiencies it has identified using its QA punch list
items. The Government's QA punch list items will be included in its export file to the Contractor. The
Contractor shall regularly update the correction status of both QC and QA punch list items.

1.7.3.3 QC Requirements

The Contractor shall develop and maintain a complete list of QC testing,
transferred and installed property, and user training requirements in QCS.
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The Contractor shall update all data on these QC requirements as work
progresses, and shall promptly provide this information to the Government
via QCS.

1.7.3.4 Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of
preparatory and initial control meetings in QCS.

1.7.3.5 Labor and Equipment Hours

The Contractor shall log labor and equipment exposure hours on a daily
basis. This data will be rolled up into a monthly exposure report.

1.7.3.6 Accident/Safety Reporting

The Government will issue safety comments, directions, or guidance whenever safety deficiencies are observed.
The Government's safety comments will be included in its export file to the Contractor. The Contractor shall
regularly update the correction status of the safety comments. In addition, the Contractor shall utilize QCS to
advise the Government of any accidents occurring on the jobsite. This brief supplemental entry is not to be
considered as a substitute for completion of mandatory reports, e.g.,

ENG Form 3394 and OSHA Form 300.

1.7.3.7 Features of Work

The Contractor shall include a complete list of the features of work in the QCS database. A feature of work may
be associated with multiple pay activities. However, each pay activity (see subparagraph "Pay Activity Data" of
paragraph "Finances") will only be linked to a single feature of work.

1.7.4 Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, SUBMITTAL REGISTER, in
electronic format. Thereafter, the Contractor shall maintain a complete list of all submittals, including completion
of all data columns. Dates on which submittals are received and returned by the Government will be included in
its export file to the Contractor. The Contractor shall use QCS to track and transmit all submittals. ENG Form
4025, submittal transmittal form, and the submittal register update, ENG Form 4288, shall be produced using
QCS. RMS will be used to update, store and exchange submittal registers and transmittals, but will not be used
for storage of actual submittals.

1.7.5 Schedule

The Contractor shall develop a construction schedule consisting of pay activities, in accordance with Contract
Clause "Schedules for Construction Contracts”. This schedule shall be input and maintained in the QCS
database either manually or by using the Standard Data Exchange Format (SDEF). The updated schedule data
shall be included with each pay request submitted by the Contractor.
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1.7.6 Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to
import submittal register and other Government-provided data from RMS, and
schedule data using SDEF.

1.8 IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is mandatory. The Contractor shall ensure that
sufficient resources are available to maintain its QCS database, and to provide the Government with regular
database updates. QCS shall be an integral part of the Contractor's management of quality control.

1.9 DATA SUBMISSION VIA CD-ROM

The Government-preferred method for Contractor's submission of updates,
payment requests, correspondence, and other data is by e-mail with file
attachment(s). For locations where this is not feasible, the Contracting
Officer may permit use of CD-ROM for data transfer. Data on the disks or
CDs shall be exported using the QCS built-in export function. If used,
submit CD-ROMs in accordance with the following:

1.9.1 File Medium

The Contractor shall submit required data on CD-ROM running on Windows XP
or newer. They shall conform to industry standards used in the United

States. All data shall be provided in English.

1.9.2 CD-ROM Labels

The Contractor shall affix a permanent exterior label to each CD-ROM
submitted. The label shall indicate in English, the QCS file name, full
contract number, contract name, project location, data date, name, and
telephone number of person responsible for the data.

1.9.3 File Names

Files will be automatically named by the QCS software. The naming
convention established by the QCS software shall not be altered in any way
by the Contractor.

1.10 MONTHLY COORDINATION MEETING
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The Contractor shall update the QCS database each workday. At least monthly, the Contractor shall generate and
submit an export file to the Government with Schedule Updates and progress Payment Requests. As required in
Contract Clause "Payments”, at least one week prior to submittal, the Contractor shall meet with the Government
representative to review the planned progress payment data submission for errors and omissions.
The Contractor shall make all required corrections prior to Government acceptance of the export file and
progress payment request. Payment requests accompanied by incomplete or incorrect data submittals will be
returned. The Government will not process progress payments until an acceptable QCS export file is
received.
1.11 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected
noncompliance with the requirements of this specification. The Contractor
shall take immediate corrective action after receipt of such notice. Such

notice, when delivered to the Contractor at the work site, shall be deemed
sufficient for the purpose of notification.

PART 2 PRODUCTS (Not Used)
PART 3 EXECUTION (Not Used)

-- End of Section -

01 45 04.00 11
SECTION TABLE OF CONTENTS

DIVISION 01 - GENERAL REQUIREMENTS
SECTION 01 45 04.00 11

CONTRACTOR QUALITY CONTROL

PART 1 GENERAL

1.1 REFERENCES
1.2 PAYMENT

PART 2 PRODUCTS (Not Used)



PART 3 EXECUTION

3.1 GENERAL REQUIREMENTS
3.2 QUALITY CONTROL PLAN
3.2.1 Content of the CQC Plan
3.2.2 Acceptance of Plan
3.2.3 Notification of Changes
3.3 COORDINATION MEETING
3.4 QUALITY CONTROL ORGANIZATION
3.4.1 Personnel Requirements
3.4.2 CQC System Manager
3.4.3 Additional Requirement
3.4.4 Organizational Changes
3.5 SUBMITTALS AND DELIVERABLES
3.6 CONTROL
3.6.1 Preparatory Phase
3.6.2 Initial Phase
3.6.3 Follow-up Phase
3.6.4 Additional Preparatory and Initial Phases
3.7 TESTS
3.7.1 Testing Procedure
3.7.2 Testing Laboratories
3.7.2.1 Laboratory Validation
3.7.2.2 Capability Check
3.7.2.3 Capability Recheck
3.7.3 Onsite Laboratory
3.7.4 Furnishing or Transportation of Samples for Testing
3.8 COMPLETION INSPECTION
3.8.1 Punch-Out Inspection
3.8.2 Pre-Final Inspection
3.8.3 Final Acceptance Inspection
3.9 DOCUMENTATION
3.10 NOTIFICATION OF NONCOMPLIANCE

-- End of Section Table of Contents -

W912EQ-07-B-0017

Page 181 of 219



W912EQ-07-B-0017

Page 182 of 219

CONTRACTOR QUALITY CONTROL

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

ASTM INTERNATIONAL (ASTM)

AS M D 3740 (2004) Minimum Requirements for Agencies Engaged in the Testing and/or
T Inspection of Soil and Rock as Used in Engineering Design and
Construction

AS ME 329
T (2002) Agencies Engaged in the Testing and/or Inspection of Materials Used
in Construction
1.2 PAYMENT

No Separate payment will be made for providing and maintaining an effective
Quality Control program, and all costs associated therewith shall be

included in the applicable unit prices or lump-sum prices contained in the
Bidding Schedule.

PART 2 PRODUCTS (Not Used)

PART 3 EXECUTION

3.1 GENERAL REQUIREMENTS

The Contractor is responsible for quality control and shall establish and maintain an effective quality control system
in compliance with the Contract Clause titled "Inspection of Construction”. The quality control system shall consist
of plans, procedures, and organization necessary to produce an end product which complies with the contract
requirements. The system shall cover all construction operations, both onsite and offsite, and shall be keyed to the
proposed construction sequence. The site project superintendent will be held responsible for the quality of work on
the job and is subject to removal by the Contracting Officer for non-compliance with the quality requirements
specified in the contract. The site project superintendent in this context shall be the highest level manager
responsible for the overall construction activities at the site, including quality and production. The site project
superintendent shall maintain a physical presence at the site at all times, except as otherwise acceptable to the



W912EQ-07-B-0017
Page 183 of 219

Contracting Officer, and shall be responsible for all construction and construction related activities at the site.

SECTION 01 45 04.00 11 Page 2

3.2 QUALITY CONTROL PLAN

The Contractor shall furnish for review by the Government, not later than 15 days after receipt of Notice of
Award of the Contract, the Contractor Quality Control (CQC) Plan proposed to implement the requirements of
the Contract Clause titled "Inspection of Construction”. The plan shall identify personnel, procedures, control,
instructions, tests, records, and forms to be used. The Government may consider an interim plan for the first 15
days of operation. Construction will be permitted to begin only after acceptance of the CQC Plan or acceptance
of an interim plan applicable to the particular feature of work to be started. Work outside of the features of work
included in an accepted interim plan will not be permitted to begin until acceptance of a CQC Plan or another
interim plan containing the additional features of work to be started.

3.2.1 Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a
chart showing lines of authority and acknowledgement that the CQC
staff shall implement the three phase control system for all

aspects of the work specified. The staff shall include a CQC

system manager and an alternate CQC system manager. Each shall
report to the project manager or higher in the Contractor's
organization. Project manager in this context shall mean the
individual with responsibility for the overall management of the
project, including quality and production.

b. The name, qualifications (in resume format), duties,
responsibilities, and authorities of each person assigned a CQC
function.

c. A copy of the letter to the CQC System Manager and the alternate CQC system manager signed by an
authorized official of the firm which describes the responsibilities and delegates sufficient authorities to adequately
perform the functions of the CQC System Manager and the alternate CQC system manager, including authority to
stop work which is not in compliance with the contract. The CQC System Manager and/or his alternate shall issue
letters of direction to all other various quality control representatives outlining duties, authorities, and
responsibilities. Copies of these letters shall also be furnished to the Government.

d. Procedures for scheduling, reviewing, certifying, and managing submittals, including those of
subcontractors, offsite fabricators, suppliers, and purchasing agents. These procedures shall be in accordance with
Section 01 33 00 SUBMITTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
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requiring test, feature of work to be tested, test frequency,
testing laboratory, and person responsible for each test.
(Laboratory facilities approved by the Contracting Officer shall
be used.)

f. Procedures for tracking preparatory, initial, and follow-up
control phases and control, verification, and acceptance tests
including documentation.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
deficiencies have been corrected.

h. Reporting procedures, including proposed reporting formats.

i A list of the definable features of work. A definable feature of work is a task which is separate and distinct
from other tasks, has separate control requirements, and may be identified by different trades or disciplines, or it
may be work by the same trade in a different environment. Although each section of the specifications may
generally be considered as a definable feature of work, there are frequently more than one definable features under a
particular section. This list will be agreed upon during the coordination meeting.

3.2.2 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of construction. Acceptance is conditional and
will be predicated on satisfactory performance during the construction. The Government reserves the right to
require the Contractor to make changes in his CQC Plan and operations including removal of personnel, as
necessary, to obtain the quality specified.

3.2.3 Natification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Officer in writing of any proposed change. Proposed changes
are subject to acceptance by the Contracting Officer.

3.3 COORDINATION MEETING

After the Preconstruction Conference but before start of construction, the Contractor shall meet with the
Contracting Officer or Authorized Representative and discuss the Contractor's quality control system. During
the meeting, a mutual understanding of the system details shall be developed, including the forms for recording
the CQC operations, control activities, testing, administration of the system for both onsite and offsite work,
and the interrelationship of Contractor's Management and control with the Government's Quality Assurance.
Minutes of the meeting shall be prepared by the Government and signed by both the Contractor and the
Contracting Officer. The minutes shall become a part of the contract file. There may be occasions when
subsequent conferences will be called by either party to reconfirm mutual understandings and/or address
deficiencies in the CQC system or procedures which may require corrective action by the Contractor.

3.4 QUALITY CONTROL ORGANIZATION
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3.4.1 Personnel Requirements

The requirements for the CQC organization are a CQC System Manager and
sufficient number of additional qualified personnel to ensure safety and
contract compliance. The Safety and Health Manager shall receive direction

and authority from the CQC System Manager and shall serve as a member of the CQC staff. Personnel
identified in the technical provisions as requiring specialized skills to assure the required work is being
performed properly will also be included as part of the CQC organization. The Contractor's CQC staff shall
maintain a presence at the site at all times during progress of the work and have complete authority and
responsibility to take any action necessary to ensure contract compliance. The CQC staff shall be subject to
acceptance by the Contracting Officer. The Contractor shall provide adequate office space, filing systems and
other resources as necessary to maintain an effective and fully functional CQC organization. Complete records
of all letters, material submittals, shop drawing submittals, schedules and all other project documentation shall
be promptly furnished to the CQC organization by the Contractor. The CQC organization shall be responsible
to maintain these documents and records at the site at all times, except as otherwise acceptable to the
Contracting Officer.

3.4.2 CQC System Manager

The Contractor shall identify as CQC System Manager an individual within the onsite work organization who
shall be responsible for overall management of CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall be a construction person with a minimum of 5 years in related
work. This CQC System Manager shall be on the site at all times during construction and shall be employed
by the prime Contractor. The CQC System Manager shall be assigned as System Manager but may have duties
as project superintendent in addition to quality control. An alternate for the CQC System Manager shall be
identified in the plan to serve in the event of the System Manager's absence. The requirements for the alternate
shall be the same as for the designated CQC System Manager.

3.4.3 Additional Requirement

In addition to the above requirements, the CQC System Manager and the
alternate CQC System Manager shall have completed, within the last 5 years,
the course entitled "Construction Quality Management For Contractors".
This course is generally offered every quarter starting with the month of
February. For further details and for the actual class schedule see the
following website http://www.mvd.usace.army.mil/cgm/cgmtraining.php.

3.4.4 Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times.
When it is necessary to make changes to the CQC staff, the Contractor shall
revise the CQC Plan to reflect the changes and submit the changes to the
Contracting Officer for acceptance.

3.5 SUBMITTALS AND DELIVERABLES

Submittals, if needed, shall be made as specified in Section 01 33 00SUBMITTAL PROCEDURES. The CQC
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organization shall be responsible for certifying that all submittals and deliverables are in compliance with the
contract requirements.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
complies with the requirements of the contract. At least three phases of
control shall be conducted by the CQC System Manager for each definable
feature of the construction work as follows:

3.6.1 Preparatory Phase

This phase shall be performed prior to beginning work on each definable
feature of work, after all required plans/documents/materials are
approved/accepted, and after copies are at the work site. This phase shall
include:

a. A review of each paragraph of applicable specifications, reference codes, and standards. A copy
of those sections of referenced codes and standards applicable to that portion of the work to be accomplished in the
field shall be made available by the Contractor at the preparatory inspection. These copies shall be maintained in the
field and available for use by Government personnel until final acceptance of the work.

b. A review of the contract drawings.

c. A check to assure that all materials and/or equipment have been
tested, submitted, and approved.

d. Review of provisions that have been made to provide required
control inspection and testing.

e. Examination of the work area to assure that all required
preliminary work has been completed and is in compliance with the
contract.

f. A physical examination of required materials, equipment, and

sample work to assure that they are on hand, conform to approved
shop drawings or submitted data, and are properly stored.

g. A review of the appropriate activity hazard analysis to assure
safety requirements are met.

h. Discussion of procedures for controlling quality of the work
including repetitive deficiencies. Document construction
tolerances and workmanship standards for that feature of work.

i A check to ensure that the portion of the plan for the work to be
performed has been accepted by the Contracting Officer.

J- Discussion of the initial control phase.
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k. The Government shall be notified at least 24 hours in advance of beginning the preparatory
control phase. This phase shall include a meeting conducted by the CQC System Manager and attended by the
superintendent, other CQC personnel (as applicable), and the foreman responsible for the definable feature. The
results of the preparatory phase actions shall be documented by separate minutes prepared by the CQC System
Manager and attached to the daily CQC report. The Contractor shall instruct applicable workers as to the acceptable
level of workmanship required in order to meet contract specifications.

3.6.2 Initial Phase

This phase shall be accomplished at the beginning of a definable feature of
work. The following shall be accomplished:

a. A check of work to ensure that it is in full compliance with
contract requirements. Review minutes of the preparatory meeting.

b. Verify adequacy of controls to ensure full contract compliance.
Verify required control inspection and testing.

c. Establish level of workmanship and verify that it meets minimum
acceptable workmanship standards. Compare with required sample
panels as appropriate.

d. Resolve all differences.

e. Check safety to include compliance with and upgrading of the
safety plan and activity hazard analysis. Review the activity
analysis with each worker.

f. The Government shall be notified at least 24 hours in advance of beginning the initial phase.
Separate minutes of this phase shall be prepared by the CQC System Manager and attached to the daily CQC report.
Exact location of initial phase shall be indicated for future reference and comparison with follow-up phases.

g. The initial phase should be repeated for each new crew to work
onsite, or any time acceptable specified quality standards are not
being met.

3.6.3 Follow-up Phase

Daily checks shall be performed to assure control activities, including control testing, are providing continued
compliance with contract requirements, until completion of the particular feature of work. The checks shall be
made a matter of record in the CQC documentation. Final follow-up checks shall be conducted and all
deficiencies corrected prior to the start of additional features of work which may be affected by the deficient
work. The Contractor shall not build upon nor conceal non-conforming work.

3.6.4 Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same
definable features of work if: the quality of on-going work is
unacceptable; if there are changes in the applicable CQC staff, onsite
production supervision or work crew; if work on a definable feature is
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resumed after a substantial period of inactivity; or if other problems
develop.

3.7 TESTS

3.7.1 Testing Procedure

The Contractor shall perform specified or required tests to verify that
control measures are adequate to provide a product which conforms to
contract requirements. Upon request, the Contractor shall furnish to the
Government duplicate samples of test specimens for possible testing by the

Government. Testing includes operation and/or acceptance tests when specified. The Contractor shall procure the
services of a Corps of Engineers approved testing laboratory or establish an approved testing laboratory at the
project site. The Contractor shall perform the following activities and record and provide the following data:

a. Verify that testing procedures comply with contract requirements.

b. Verify that facilities and testing equipment are available and
comply with testing standards.

c. Check test instrument calibration data against certified standards.

d. Verify that recording forms and test identification control number
system, including all of the test documentation requirements, have
been prepared.

e. Results of all tests taken, both passing and failing tests, shall be recorded on the CQC report for
the date taken. Specification paragraph reference, location where tests were taken, and the sequential control
number identifying the test shall be given. If approved by the Contracting Officer, actual test reports may be
submitted later with a reference to the test number and date taken. An information copy of tests performed by an
offsite or commercial test facility shall be provided directly to the Contracting Officer. Failure to submit timely test
reports as stated may result in nonpayment for related work performed and disapproval of the test facility for this
contract.

3.7.2 Testing Laboratories

3.7.2.1 Laboratory Validation

A testing laboratory validated by the Material Testing Center (MTC) of the
Corps of Engineers shall perform all testing of soil, gravel, aggregate,
stone, concrete, and asphalt. Refer to
http://www.wes.army.mil/SL/MTC/ValidatedLabsL ist.htm for a complete and current list of validated
commercial laboratories. This website is maintained by the MTC. If the Contractor proposes to use a commercial
laboratory that is not validated or set up an on-site laboratory, he shall make arrangements for validation by
contacting the Material Testing Center at Waterways Experiment Station, Vicksburg, Mississippi, telephone
numbers:

601-634-2496 or 601-634-3610, www.wes.army.mil/SL/MTC/inspection.htm. The
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Government will not be responsible for any cost associated with the
validation of laboratories that are not currently validated. The validation
process could take 60 to 90 days or more. The Contractor shall be
responsible for determining the amount of time required for the validation
of the proposed laboratory and accounting for this event in his/her
progress schedule. If the Contractor elects to use a non-validated
laboratory, the work that requires testing shall not commence until the

laboratory has been validated by MTC.

3.7.2.2 Capability Check

The Government reserves the right to check laboratory equipment in the proposed laboratory for compliance
with the standards set forth in the contract specifications and to check the laboratory technician's testing
procedures and techniques. Laboratories utilized for testing soils, concrete, asphalt, and steel shall meet
criteria detailed in ASTM D 3740

and ASTM E 329.

3.7.2.3 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a charge for each succeeding
recheck of the laboratory or the checking of a subsequently selected laboratory. Such costs will be deducted
from the contract amount due the Contractor. There will be no extension of time allowed due to necessity to
perform capability rechecks.

3.7.3 Onsite Laboratory

The Government reserves the right to utilize the Contractor's control
testing laboratory and equipment to make assurance tests, and to check the
Contractor's testing procedures, techniques, and test results at no
additional cost to the Government.

3.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials shall be
borne by the Contractor. The Contractor, to a location specified by the
Contracting Officer, shall deliver samples of materials for test
verification and acceptance testing by the Government.

Coordination for each specific test, exact delivery location, and dates
will be made through the Area Office.
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3.8 COMPLETION INSPECTION

3.8.1 Punch-Out Inspection

Near the end of the work, or any increment of the work established by a time stated in the Contract Clause,
"Commencement, Prosecution, and Completion of Work", or by the specifications, the CQC Manager shall
conduct an inspection of the work. A punch list of items which do not conform to the approved drawings and
specifications shall be prepared and included in the CQC documentation, as required by paragraph
DOCUMENTATION. The list of deficiencies shall include the estimated date by which the deficiencies will be
corrected. The CQC System Manager or staff shall make a second inspection to ascertain that all deficiencies
have been corrected.

Once this is accomplished, the Contractor shall notify the Government that
the facility is ready for the Government Pre-Final inspection.

3.8.2 Pre-Final Inspection

The Government will perform the pre-final inspection to verify that the facility is complete and ready to be
occupied. A Government Pre-Final Punch List may be developed as a result of this inspection. The Contractor's
CQC System Manager shall ensure that all items on this list have been corrected before notifying the
Government, so that a Final inspection with the customer can be scheduled. Any items noted on the Pre-Final
inspection shall be corrected in a timely manner. These inspections and any deficiency corrections required by
this paragraph shall be accomplished within the time slated for completion of the entire work or any particular
increment of the work if the project is divided into increments by separate completion dates.

3.8.3 Final Acceptance Inspection

The Contractor's Quality Control Inspection personnel, plus the superintendent or other primary management
person, and the Contracting Officer's Representative shall be in attendance at the final acceptance inspection.
Additional Government personnel may also be in attendance. The final acceptance inspection will be formally
scheduled by the Contracting Officer based upon results of the Pre-Final inspection. Notice shall be given to the
Contracting Officer at least 14 days prior to the final acceptance inspection and shall include the Contractor's
assurance that all specific items previously identified to the Contractor as being unacceptable, along with all
remaining work performed under the contract, will be complete and acceptable by the date scheduled for the final
acceptance inspection. Failure of the Contractor to have all contract work acceptably complete for this inspection
will be cause for the Contracting Officer to bill the Contractor for the Government's additional inspection cost in
accordance with the contract clause titled "Inspection of Construction".

3.9 DOCUMENTATION

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been performed.
These records shall include the work of subcontractors and suppliers and
shall be on an acceptable form that includes, as a minimum, the following

information:
a. Contractor/subcontractor and their area of responsibility.
b. Operating plant/equipment with hours worked, idle, or down for

repair.
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C. Work performed each day, giving location, description, and by
whom. When Network Analysis (NAS) is used, identify each phase of
work performed each day by NAS activity number.

d. Test and/or control activities performed with results and references to specifications/drawings
requirements. The control phase shall be identified (Preparatory, Initial, Follow-up). List of deficiencies noted,
along with corrective action.

e. Quantity of materials received at the site with statement as to
acceptability, storage, and reference to specifications/drawings
requirements.

f. Submittals and deliverables reviewed, with contract reference, by
whom, and action taken.

g. Offsite surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i Instructions given/received and conflicts in plans and/or
specifications.

J- Contractor's verification statement.

These records shall indicate a description of trades working on the

project; the number of personnel working; weather conditions encountered; and any delays encountered. These
records shall cover both conforming and deficient features and shall include a statement that equipment and
materials incorporated in the work and workmanship comply with the contract. The original and one copy of
these records in report form shall be furnished to the Government daily within 24 hours after the date covered
by the report, except that reports need not be submitted for days on which no work is performed. As a
minimum, one report shall be prepared and submitted for every 7 days of no work and on the last day of a no
work period. All calendar days shall be accounted for throughout the life of the contract. The first report
following a day of no work shall be for that day only. Reports shall be signed and dated by the CQC System
Manager. The report from the CQC System Manager shall include copies of test reports and copies of reports
prepared by all subordinate quality control personnel.

3.10 NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected noncompliance with the foregoing
requirements. The Contractor shall take immediate corrective action after receipt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deemed sufficient for the purpose of notification. If
the Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order stopping all or
part of the work until satisfactory corrective action has been taken. No part of the time lost due to such stop
orders shall be made the subject of claim for extension of time or for excess costs or damages by the Contractor.

-- End of Section -

01 57 20.00 11
DIVISION 01 - GENERAL REQUIREMENTS
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SECTION 01 57 20.00 11

ENVIRONMENTAL PROTECTION

PART 1 GENERAL

1.1 REFERENCES
1.2 SUBMITTALS
1.3 DEFINITIONS
1.3.1 Environmental Pollution and Damage
1.3.2 Environmental Protection
1.3.3 Contractor Generated Hazardous Waste
1.3.4 Land Application for Discharge Water
1.3.5 Pesticide
1.3.6 Pests
1.3.7 Surface Discharge
1.3.8 Waters of the United States
1.3.9 Wetlands
1.4 GENERAL REQUIREMENTS
1.5 SUBCONTRACTORS
1.6 ENVIRONMENTAL PROTECTION PLAN
1.6.1 Compliance
1.6.2 Contents
1.6.3 Appendix
1.7 PROTECTION FEATURES
1.8 SPECIAL ENVIRONMENTAL REQUIREMENTS
1.9 ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS
1.10 NOTIFICATION

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

3.1 ENVIRONMENTAL PERMITS AND COMMITMENTS
3.2 LAND RESOURCES
3.2.1 Work Area Limits
3.2.2 Landscape
3.2.3 Reduction of Exposure of Unprotected Erodible Soils
3.2.4 Temporary Protection of Disturbed Areas
3.2.5 Erosion and Sediment Controls
3.2.6 Contractor Facilities and Work Areas
3.2.7 -NOT USED-Borrow Areas Provided by the Government
3.3 WATER RESOURCES
3.3.1 -NOT USED- Cofferdams, Diversions, and Dewatering Operations
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ENVIRONMENTAL PROTECTION

PART 1 GENERAL

1.1 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (2003) Safety -- Safety and Health
Requirements

WETLAND MANUAL Corps of Engineers Wetlands Delineation
Manual Technical Report Y-87-1
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA)33 CFR 328

Definitions of Waters of the United States40 CFR 261 Identification and Listing of Hazardous

Waste40 CFR 262 Standards Applicable to Generators of

Hazardous Waste40 CFR 279 Standards for the Management

of Used Oil40 CFR 302 Designation, Reportable Quantities, and

Notification40 CFR 355 Emergency Planning and Notification40
CFR 68 Chemical Accident Prevention Provisions49 CFR 171 - 178 Hazardous Materials Regulations

1.2 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation
are for information only. When used, a designation following the "G" designation identifies the office that will
review the submittal for the Government. The following shall be submitted in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:
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SD-01 Preconstruction SubmittalsEnvironmental Protection Plan; G, WAO
1.3 DEFINITIONS

1.3.1 Environmental Pollution and Damage

Environmental pollution and damage is the presence of chemical, physical,
or biological elements or agents which adversely affect human health or
welfare; unfavorably alter ecological balances of importance to human life;
affect other species of importance to humankind; or degrade the environment
aesthetically, culturally and/or historically.

1.3.2 Environmental Protection

Environmental protection is the prevention/control of pollution and habitat
disruption that may occur to the environment during construction. The
control of environmental pollution and damage requires consideration of
land, water, and air; biological and cultural resources; and includes
management of visual aesthetics; noise; solid, chemical, gaseous, and
liquid waste; radiant energy and radioactive material as well as other
pollutants.

1.3.3 Contractor Generated Hazardous Waste

Contractor generated hazardous waste means materials that, if abandoned or disposed of, may meet the definition
of a hazardous waste. These waste streams would typically consist of material brought on-site by the Contractor
to execute work, but are not fully consumed during the course of construction. Examples include, but are not
limited to, excess paint thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners,excess paints, excess
solvents, waste solvents, excess pesticides, and contaminated pesticide equipment rinse water.

1.3.4 Land Application for Discharge Water
The term "Land Application” for discharge water implies that the Contractor shall discharge water at a rate which
allows the water to percolate into the soil. No sheeting action, soil erosion, discharge into storm sewers,
discharge into defined drainage areas, or discharge into the "waters of the United States" shall occur. Land
Application shall be in compliance with all applicable Federal, State, and local laws and regulations.

1.3.5 Pesticide
Pesticide is defined as any substance or mixture of substances intended for

preventing, destroying, repelling, or mitigating any pest, or intended for
use as a plant regulator, defoliant or desiccant.

1.3.6 Pests
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The term "pests™ means arthropods, birds, rodents, nematodes, fungi,
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other
organisms (except for human or animal disease-causing organisms) that
adversely affect readiness, military operations, or the well-being of
personnel and animals; attack or damage real property, supplies, equipment,
or vegetation; or are otherwise undesirable.

1.3.7 Surface Discharge

The term "Surface Discharge™ implies that the water is discharged with
possible sheeting action and subsequent soil erosion may occur. Waters

that are surface discharged may terminate in drainage ditches, storm
sewers,creeks, and/or "waters of the United States" and would require a
permit to discharge water from the governing agency.

1.3.8 Waters of the United States

All waters which are under the jurisdiction of the Clean Water Act, as defined in 33 CFR 328.

1.3.9 Wetlands

Wetlands means those areas that are inundated or saturated by surface or ground water at a frequency and
duration sufficient to support, and that under normal circumstances do support, a prevalence of vegetation
typically adapted for life in saturated soil conditions. Wetlands generally include swamps, marshes, and bogs.

Official determination of whether or not an area is classified as a wetland must be done in accordance with the
WETLAND MANUAL.

1.4 GENERAL REQUIREMENTS

The Contractor shall minimize environmental pollution and damage that may occur as the result of construction
operations. The environmental resources within the project boundaries and those affected outside the limits of
permanent work shall be protected during the entire duration of this contract. The Contractor shall plan for and
provide environmental protective measures required to correct conditions that develop during the construction
of permanent or temporary environmental features associated with the project. The Contractor shall comply
with all applicable environmental Federal, State, and local laws and regulations. The Contractor shall be
responsible for any delays resulting from failure to comply with environmental laws and regulations.

1.5 SUBCONTRACTORS

The Contractor shall ensure compliance with this section by subcontractors.
1.6 ENVIRONMENTAL PROTECTION PLAN

Within 15 days after receipt of Notice of Award of the Contract, the Contractor shall submit, in writing, an
Environmental Protection Plan for review and approval by the Contracting Officer. The purpose of the
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Environmental Protection Plan is to present a comprehensive overview of known or potential environmental
issues which the Contractor must address during construction. Issues of concern shall be defined within the
Environmental Protection Plan as outlined in this section. The Contractor shall address each topic at a level of
detail commensurate with the environmental issue and required construction task(s). Topics or issues which are
not identified in this section, but which the Contractor considers necessary, shall be identified and discussed after
those items formally identified in this section. Prior to submittal of the Environmental Protection Plan, the
Contractor shall meet with the Contracting Officer for the purpose of discussing the implementation of the initial
Environmental Protection Plan; possible subsequent additions and revisions to the plan including any reporting
requirements; and methods for administration of the Contractor's Environmental Plans. The Environmental
Protection Plan shall be current and maintained on-site by the Contractor.

1.6.1 Compliance

No requirement in this Section shall be construed as relieving the
Contractor of any applicable Federal, State, and local environmental
protection laws and regulations. During Construction, the Contractor shall
be responsible for identifying, implementing, and submitting for approval
any additional requirements to be included in the Environmental Protection
Plan.

1.6.2 Contents

The environmental protection plan shall include, but shall not be limited
to, the following:

a. Name(s) of person(s) within the Contractor's organization who
is(are) responsible for ensuring adherence to the Environmental
Protection Plan.

b. Name(s) and qualifications of person(s) responsible for manifesting
hazardous waste to be removed from the site, if applicable.

c. Name(s) and qualifications of person(s) responsible for training
the Contractor's environmental protection personnel.

d. Description of the Contractor's environmental protection personnel
training program.

e. An erosion and sediment control plan which identifies the type and
location of the erosion and sediment controls to be provided. The plan
shall include monitoring and reporting requirements to assure that the
control measures are in compliance with the erosion and sediment
control plan, Federal, State, and local laws and regulations.

f. Drawings showing locations of proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas,
structures, sanitary facilities, stockpiles of earthen material, and
disposal areas for excess earth material and unsatisfactory earth
material including methods to control runoff and to contain materials
on the site.
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g. Traffic control plans including measures to reduce erosion of
temporary roadbeds by construction traffic, especially during wet
weather. Plan shall include measures to minimize the transport of
sediment onto paved public roads by vehicles or runoff.

h. Work area plan showing the proposed activity in each portion of the
area and identifying the areas of limited use or nonuse. Plan should
include measures for marking the limits of use areas including methods
for protection of features to be preserved within authorized work areas.

i. Drawing showing the location of borrow areas, if applicable.

j. The Spill Control Plan shall include the procedures, instructions, and reports to be used in the event of an
unforeseen spill of a substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or regulated under State or
local laws and regulations. The Spill Control Plan supplements the requirements of EM 385-1-1. This plan shall
include as a minimum:

1. The name of the individual who will report any spills or hazardous substance releases and who will follow
up with complete documentation. This individual shall immediately notify the Contracting Officer. Additionally, the
individual shall work the legally required Federal, State, and local reporting channels including the National
Response Center 1-800-424-8802 if a reportable quantity is released to the environment. The plan shall contain a
list of the required reporting channels and telephone numbers.

2. The name and qualifications of the individual who will be

responsible for implementing and supervising the containment and

cleanup.

3. Training requirements for Contractor's personnel and methods
of accomplishing the training.

4. A list of materials and equipment to be immediately available
at the job site, tailored to cleanup work of the potential
hazard(s) identified.

5. The names and locations of suppliers of containment materials
and locations of additional fuel oil recovery, cleanup,

restoration, and material-placement equipment available in case of

an unforeseen spill emergency.

6. The methods and procedures to be used for expeditious
contaminant cleanup.

k. A non-hazardous solid waste disposal plan identifying methods and locations for solid waste disposal including
clearing debris. The plan shall include schedules for disposal. The Contractor shall identify any subcontractors
responsible for the transportation and disposal of solid waste. Licenses or permits shall be submitted for solid waste
disposal sites that are not a commercial operating facility. Evidence of the disposal facility's acceptance of the solid
waste shall be attached to this plan during the construction. The Contractor shall attach a copy of each of the Non-
hazardous Solid Waste Diversion Reports to the disposal plan. The report shall be submitted on the first working
day after the first quarter that non-hazardous solid waste has been disposed and/or diverted and shall be for the
previous quarter (e.g. the first working day of January, April, July, and October). The report shall indicate the total
amount of waste generated and total amount of waste diverted in cubic yards or tons along with the percent that was
diverted.

I. A recycling and solid waste minimization plan with a list of
measures to reduce consumption of energy and natural resources. The
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plan shall detail the Contractor's actions to comply with and to
participate in Federal, State, Regional, and local government sponsored
recycling programs to reduce the volume of solid waste at the source.

m. An air pollution control plan detailing provisions to assure that
dust, debris, materials, trash, etc., do not become airborne and travel
off the project site.

n. A contaminant prevention plan that: identifies potentially hazardous substances to be used on the job site;
identifies the intended actions to prevent introduction of such materials into the air, water, or ground; and details
provisions for compliance with Federal, State, and local laws and regulations for storage and handling of these
materials. In accordance with EM 385-1-1, a copy of the Material Safety Data Sheets (MSDS) and the maximum
quantity of each hazardous material to be on-site at any given time shall be included in the contaminant prevention
plan. As new hazardous materials are brought on-site or removed from the site, the plan shall be updated.

0. A waste water management plan that identifies the methods and procedures for management and/or discharge of
waste waters which are directly derived from construction activities, such as concrete curing water, clean-up water,
dewatering of ground water, disinfection water, hydrostatic test water, and water used in flushing of lines. If a
settling/retention pond is required, the plan shall include the design of the pond including drawings, removal plan,
and testing requirements for possible pollutants. If land application will be the method of disposal for the waste
water, the plan shall include a sketch showing the location for land application along with a description of the
pretreatment methods to be implemented. If surface discharge will be the method of disposal, a copy of the permit
and associated documents shall be included as an attachment prior to discharging the waste water. If disposal is to a
sanitary sewer, the plan shall include documentation that the Waste Water Treatment Plant Operator has approved
the flow rate, volume, and type of discharge.

p. A cultural resources protection plan (historical, archeological materials, etc. under provisions of National Historic
Preservation Act) that defines procedures for identifying and protecting cultural resources known to be on the
project site and/or procedures to be followed for inadvertent discoveries that might occur during construction. This
plan shall include methods to assure the protection of known or discovered resources, and it shall identify lines of
communication between Contractor personnel and the Contracting Officer.

g. A biological resources plan (including wetlands, endangered species, etc.) that defines procedures for identifying
and protecting biological resources known to be on the project site and/or identifying procedures to be followed if
biological resources not previously known to be on-site or in the area are discovered during construction. The plan
shall include methods to assure the protection of known or

discovered resources, and it shall identify lines of communication between Contractor personnel and the
Contracting Officer.

r. A pesticide treatment plan shall be included and updated, as information becomes available. The plan shall
include: sequence of treatment, dates, times, locations, pesticide trade name, EPA registration numbers, authorized
uses, chemical composition, formulation, original and applied concentration, application rates of active ingredient
(i.e. pounds of active ingredient applied), equipment used for application and calibration of equipment. The
Contractor is responsible for Federal, State, Regional and local pest management record keeping and reporting
requirements as well as any additional Project Office specific requirements.

1.6.3 Appendix

Copies of all environmental permits, permit application packages, approvals
to construct, notifications, certifications, reports, and termination

documents shall be attached,as an appendix, to the Environmental Protection
Plan.
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1.7 PROTECTION FEATURES

This paragraph supplements the Contract Clause PROTECTION OF EXISTING VEGETATION,
STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS. Prior to start of any on-site construction
activities, the Contractor and the Contracting Officer shall make a joint condition survey. Immediately following
the survey, the Contractor shall prepare a brief report including a plan describing the features requiring protection
under the provisions of the Contract Clauses, which are not specifically identified on the drawings as
environmental features requiring protection along with the condition of trees, shrubs, vines, grassed areas, and
ground cover immediately adjacent to the site of work and adjacent to the Contractor's assigned storage area and
access route(s), as applicable. This survey report shall be signed by both the the Contractor and the Contracting
Officer upon mutual agreement as to its accuracy and completeness. The Contractor shall protect those
environmental features included in the survey report and any indicated on the drawings, regardless of interference
which their preservation may cause to the Contractor's work under the contract.

1.8 SPECIAL ENVIRONMENTAL REQUIREMENTS

The Contractor shall comply with all conditions imposed by the State Water Quality Certification and the
environmental requirements listed here.

1.9 ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS

Any deviations, requested by the Contractor, from the drawings,plans and specifications which may have an
environmental impact will be subject to approval by the Contracting Officer and may require an extended
review, processing, and approval time. The Contracting Officer reserves the right to disapprove alternate
methods, even if they are more cost effective, if the Contracting Officer determines that the proposed alternate
method will have an adverse environmental impact.

1.10 NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any observed noncompliance with Federal, State
or local environmental laws or regulations, permits, and other elements of the Contractor's Environmental
Protection Plan. The Contractor shall, after receipt of such notice, inform the Contracting Officer of the proposed
corrective action and take such action when approved by the Contracting Officer. The Contracting Officer may
issue an order stopping all or part of the work until satisfactory corrective action has been taken. No time
extensions shall be granted or equitable adjustments allowed to the Contractor for any such suspensions. This is
in addition to any other actions the Contracting Officer may take under the contract, or in accordance with the
Federal Acquisition Regulation or Federal Law.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION

3.1 ENVIRONMENTAL PERMITS AND COMMITMENTS

The Contractor shall be responsible for obtaining and complying with all environmental permits and
commitments required by Federal, State, Regional, and local environmental laws and regulations.
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3.2 LAND RESOURCES

The Contractor shall confine all activities to areas defined by the drawings and specifications. Prior to the
beginning of any construction, as specified by the Contracting Officer, the Contractor shall mark any land
resources to be preserved within the work area. Except in areas indicated on the drawings or specified to be
cleared, the Contractor shall not remove, cut, deface, injure, or destroy land resources including trees, shrubs,
vines, grasses, topsoil, and land forms without approval. No ropes, cables, or guys shall be fastened to or attached
to any trees for anchorage unless specifically authorized. The Contractor shall provide effective protection for
land and vegetation resources at all times as defined in the following subparagraphs. Stone, soil, or other
materials displaced into uncleared areas shall be removed by the Contractor.

3.2.1 Work Area Limits

Prior to commencing construction activities, the Contractor shall mark the areas that should not be disturbed
under this contract. Isolated areas within the general work area which are not to be disturbed shall be marked or
fenced. Monuments and markers shall be protected before construction operations commence. Where
construction operations are to be conducted during darkness, any markers shall be visible in the dark. The
Contractor's personnel shall be knowledgeable of the purpose for marking and/or protecting particular objects.

3.2.2 Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features indicated and defined on the drawings
submitted by the Contractor as part of the Environmental Protection Plan to be preserved, shall be clearly
identified by marking, fencing, or wrapping with boards, or any other approved techniques. The Contractor
shall restore landscape features damaged or destroyed during construction operations outside the limits of the
approved work area.

3.2.3 Reduction of Exposure of Unprotected Erodible Soils

Earthwork brought to final grade shall be finished as indicated and specified. Side slopes and back slopes shall
be protected as soon as practicable upon completion of rough grading. All earthwork shall be planned and
conducted to minimize the duration of exposure of unprotected soils. Except in instances where the constructed
feature obscures borrow areas, quarries and waste material areas, these areas shall not initially be cleared in
total. Clearing of such areas shall progress in reasonably sized increments as needed to use the areas as
approved by the Contracting Officer.

3.2.4 Temporary Protection of Disturbed Areas

Such methods as necessary shall be utilized to effectively prevent erosion
and control sedimentation, including but not limited to the following:

Retardation and Control of Runoff: Runoff from the construction site shall be controlled by construction of
diversion ditches, benches, and berms to retard and divert runoff to protected drainage courses, and the
Contractor shall also utilize any measures required by area-wide plans approved under

Paragraph 208 of the Clean Water Act.

3.2.5 Erosion and Sediment Controls
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The Contractor shall be responsible for providing erosion and sediment control measures in accordance with
Federal, State, and local laws and regulations. The erosion and sediment controls selected and maintained by the
Contractor shall be such that water quality standards are not violated as a result of the Contractor's construction
activities. The area of bare soil exposed at any one time by construction operations should be kept to a minimum. In
the event that State Water Quality Certification is required, all conditions of the certification shall be followed. Any
temporary measures shall be removed after the area has been stabilized, but shall not be removed until permanent
drainage and erosion control facilities are completed and operable.

3.2.6 Contractor Facilities and Work Areas

The Contractor's field offices, staging areas, stockpile storage, and temporary buildings shall be placed in areas
designated on the drawings or as directed by the Contracting Officer. Temporary movement or relocation of
Contractor facilities shall be made only when approved. To prevent sediment from entering nearby waters, erosion
and sediment controls shall be provided for on-site borrow areas and areas of temporary or permanent excess
excavated material. Temporary excavation and embankments for plant and/or work areas shall be controlled to
protect adjacent areas.

3.2.7 -NOT USED-Borrow Areas Provided by the Government

3.3 WATER RESOURCES

The Contractor shall monitor construction activities to prevent pollution of surface and ground waters. Toxic or
hazardous chemicals shall not be applied to soil or vegetation unless otherwise indicated. All water areas affected by
construction activities shall be monitored by the Contractor. For construction activities immediately adjacent to
impaired surface waters, the Contractor shall be capable of quantifying sediment or pollutant loading to that surface
water when required by State or Federally issued Clean Water Act permits.

3.3.1 -NOT USED- Cofferdams, Diversions, and Dewatering Operations

3.3.2 -NOT USED- Stream Crossings
3.3.3 Wetlands

The Contractor shall not enter, disturb, destroy, or allow discharge of
contaminants into any wetlands.

3.4 AIR RESOURCES

Equipment operation, activities, or processes performed by the Contractor shall be in accordance with all Federal
and State air emission and performance laws and standards. The Contractor shall keep construction activities under
surveillance, management and control to minimize pollution of air resources. All activities, equipment, processes,
and work operated or performed by the Contractor in accomplishing the specified construction shall be in strict
accordance with the laws of the State or States in which the work is being performed and all Federal emission and
performance laws
and standards. Special management techniques as set forth below shall be implemented to control air pollution
by the construction activities, which are included in the contract. In the event that air pollution occurs due to the
Contractors actions, the Contractor shall take all necessary steps to rectify the situation to the satisfaction of the
Contracting Officer.
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3.4.1 Particulates

Dust particles; aerosols and gaseous by-products from construction activities; and processing and preparation of
materials, such as from asphaltic batch plants, shall be controlled at all times, including weekends, holidays and
hours when work is not in progress. The Contractor shall maintain excavations, stockpiles, haul roads, permanent
and temporary access roads, plant sites, disposal areas of excess excavated material, borrow areas, and other
work areas within or outside the project boundaries free from particulates which would cause the Federal, State,
and local air pollution standards to be exceeded or which would cause a hazard or a nuisance. Sprinkling,
chemical treatment of an approved type, bituminous treatment, baghouse, scrubbers, electrostatic precipitators or
other methods will be permitted to control particulates in the work area. Sprinkling, to be efficient, must be
repeated at such intervals to keep the disturbed area damp at all times. The Contractor must have sufficient
equipment available to accomplish these tasks. Particulate control shall be performed as the work proceeds and
whenever a particulate nuisance or hazard occurs. The Contractor shall comply with all State and local visibility
regulations.

3.4.2 Odors

Odors from construction activities shall be controlled at all times. The odors shall not cause a health hazard and
shall be in compliance with State regulations and/or local ordinances.

3.4.3 Sound Intrusions

The Contractor shall keep construction activities under surveillance and control to minimize environmental
damage by noise. The Contractor shall comply with the local allowable limits, and all rules and provisions of the
State or States in which the work is being performed.

3.4.4 Burning

Burning will not be allowed on the project site unless specified in other sections of the specifications or
authorized in writing by the Contracting Officer. The specific time, location, and manner of burning shall be
subject to approval.

3.4.5 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federal, State, and/or
local allowable limits at all times.

3.4.6 Monitoring Air Quality

Monitoring of air quality shall be the responsibility of the Contractor. The Contractor shall monitor all air
areas affected by the construction activities.

3.5 WASTE DISPOSAL
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Disposal of wastes shall be as directed below, unless otherwise specified in other sections and/or shown on the
drawings.

3.5.1 Disposal Areas

There are no disposal areas designated for this contract. All debris shall either be removed from the site of the
work, or shall be disposed of by burning.

3.5.2 Temporary Excavation and Embankments

Temporary excavation and embankments shall be controlled to protect adjacent areas from contamination.

3.5.3 Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers which are emptied on a regular schedule.
Handling, storage, and disposal shall be conducted to prevent contamination. Segregation measures shall be
employed so that no hazardous or toxic waste will become co-mingled with solid waste. [The Contractor shall
transport solid waste off Government property and dispose of it in compliance with Federal, State, and local
requirements for solid waste disposal. A Subtitle D RCRA permitted landfill shall be the minimum acceptable
off-site solid waste disposal option. The Contractor shall verify that the selected transporters and disposal
facilities have the necessary permits and licenses to operate.

3.5.4 Chemicals and Chemical Wastes

Chemicals shall be dispensed ensuring no spillage to the ground or water. Periodic inspections of dispensing
areas to identify leakage and initiate corrective action shall be performed and documented. This documentation
will be periodically reviewed by the Government. Chemical waste shall be collected in corrosion resistant,
compatible containers. Collection drums shall be monitored and removed to a staging or storage area when
contents are within 6 inches of the top. Wastes shall be classified, managed, stored, and disposed of in
accordance with Federal, State, and local laws and regulations.

3.5.5 Contractor Generated Hazardous Wastes/Excess Hazardous Materials

Hazardous wastes are defined in 40 CFR 261, or are as defined by applicable State and local regulations.
Hazardous materials are defined in 49 CFR 171 - 178. The Contractor shall, at a minimum, manage and store
hazardous waste in compliance with 40 CFR 262. The Contractor shall take sufficient measures to prevent
spillage of hazardous and toxic materials during dispensing. The Contractor shall segregate hazardous waste from
other materials and wastes, shall protect it from the weather by placing it in a safe covered location, and shall
take precautionary measures such as berming or other appropriate measures against accidental spillage. The
Contractor shall be responsible for storing, describing, packaging, labeling, marking, and placarding of hazardous
waste and hazardous material in accordance with 49 CFR 171 - 178, State, and local laws and regulations. The
Contractor shall transport Contractor generated hazardous waste off Government property within 60 days in
accordance with the Environmental Protection Agency and the Department of Transportation laws and
regulations. The Contractor shall dispose of hazardous waste in compliance

with Federal, State and local laws and regulations. Spills of hazardous or toxic materials shall be immediately
reported to the Contracting Officer. Cleanup and cleanup costs due to spills shall be the Contractor's
responsibility. The disposition of Contractor generated hazardous waste and excess hazardous materials are the
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Contractor's responsibility.

3.5.6 Fuel and Lubricants

Storage, fueling and lubrication of equipment and motor vehicles shall be conducted in a manner that affords
the maximum protection against spill and evaporation. Fuel, lubricants and oil shall be managed and stored in
accordance with all Federal, State, Regional, and local laws and regulations. Used lubricants and used oil to be
discarded shall be stored in marked corrosion-resistant containers and recycled or disposed of in accordance
with 40 CFR 279, State, and local laws and regulations. There shall be no storage of fuel on the project site.
Fuel must be brought to the project site each day that work is performed.

3.5.7 Waste Water

Disposal of waste water shall be as specified below.

a. Waste water from construction activities, such as on-site material processing, concrete curing, foundation and
concrete clean-up, water used in concrete trucks, forms, etc. shall not be allowed to enter water ways or to be
discharged prior to being treated to remove pollutants. The Contractor shall dispose of the construction related
waste water off Government property in accordance with all Federal, State, Regional and local laws and regulations.

b. For discharge of ground water, the Contractor shall surface discharge in accordance with all Federal, State, and
local laws and regulations.

3.6 REPORTING OF POLLUTION SPILLS

In the event that any oil spill or chemical release occurs during the performance of this contract, the Contractor is
required to contact the National Response Center, telephone number 1-800-424-8802 as soon as possible. The
Contractor shall comply with any instructions from the responding agency concerning containment and/or
cleanup of the spill.

3.7 WASTE MINIMIZATION AND RECYCLING

The Contractor shall participate in State and local government sponsored recycling programs. The Contractor is
further encouraged to minimize solid waste generation throughout the duration of the project.

3.8 NON-HAZARDOUS SOLID WASTE DIVERSION REPORT

The Contractor shall maintain an inventory of non-hazardous solid waste diversion and disposal of construction
and demolition debris. This does not include disposal of earthen materials or vegatation. The Contractor shall
submit, on the Contractor Quality Control Report, the following information on the first working day after non-
hazardous solid waste has been generated.

a. Construction and Demolition (C&D) Debris Disposed = in cubic
yards or tons, as appropriate.

b. Construction and Demolition (C&D) Debris Recycled = in cubic
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yards or tons, as appropriate.

c. Total C&D Debris Generated = in cubic yards or tons, as
appropriate.

d. Waste Sent to Waste-To-Energy Incineration Plant (This amount
should not be included in the recycled amount) = in cubic yards
or tons, as appropriate.

3.9 HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

Existing historical, archaeological, and cultural resources within the Contractor's work area will be so
designated by the Contracting Officer. Cultural information is confidential and shall not be shared with the
general public. The Contractor shall protect these resources and shall be responsible for their preservation
during the life of the Contract. If during excavation or other construction activities any previously unidentified
or unanticipated historical, archaeological, and cultural resources are discovered or found, all activities that may
damage or alter such resources shall be temporarily suspended. Resources covered by this paragraph include
but are not limited to: any human skeletal remains or burials; artifacts; shell, midden, bone, charcoal, or other
deposits; rock alignments, pavings, walls, or other constructed features; and any indication of historic
agricultural or other human activities. Upon such findings, the Contractor shall immediately notify the
Contracting Officer so that the appropriate authorities may be notified and a determination made as to
significance and what, if any, special disposition of the finds should be made. The Contractor shall cease all
activities that may result in impact to or the destruction of these resources. The Contractor shall secure the area
and prevent employees or other persons from trespassing on, removing, or otherwise disturbing such resources.

3.10 BIOLOGICAL RESOURCES

The Contractor shall minimize interference with, disturbance to, and damage to fish, wildlife, and plants
including their habitat. The Contractor shall be responsible for the protection of threatened and endangered
animal and plant species including their habitat in accordance with Federal, State, Regional, and local laws and
regulations.

3.11 -NOT USED- INTEGRATED PEST MANAGEMENT

3.12 PREVIOUSLY USED EQUIPMENT

The Contractor shall clean all previously used construction equipment prior to bringing it onto the project site.
The Contractor shall ensure that the equipment is free from soil residuals, egg deposits from plant pests,
noxious weeds, and plant seeds. The Contractor shall consult with the USDA jurisdictional office for additional
cleaning requirements.

3.13 MAINTENANCE OF POLLUTION FACILITIES
The Contractor shall maintain permanent and temporary pollution control facilities and devices for the
duration of the contract or for that length of time construction activities create the particular pollutant.

3.14 -NOT USED- MILITARY MUNITIONS
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3.15 TRAINING OF CONTRACTOR PERSONNEL

The Contractor's personnel shall be trained in all phases of environmental protection and pollution control. The
Contractor shall conduct environmental protection/pollution control meetings for all Contractor personnel prior to
commencing construction activities. Additional meetings shall be conducted for new personnel and when site
conditions change. The training and meeting agenda shall include: methods of detecting and avoiding pollution;
familiarization with statutory and contractual pollution standards; installation and care of devices, vegetative
covers, and instruments required for monitoring purposes to ensure adequate and continuous environmental
protection/pollution control; anticipated hazardous or toxic chemicals or wastes, and other regulated
contaminants; recognition and protection of archaeological sites, artifacts, wetlands, and endangered species and
their habitat that are known to be in the area.

3.16 INSPECTION

The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the
Contractor's Environmental Protection Plan. The Contractor shall, after receipt of such notice, inform the
Contracting Officer of proposed corrective actions and take such actions as may be approved. If the Contractor
fails to comply promptly, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective actions have been taken. No time extensions will be granted or costs or damages allowed
to the Contractor for any such suspension.

3.17 POST CONSTRUCTION CLEANUP

The Contractor shall clean up all areas used for construction in accordance with the plans submitted for approval
by the Contracting Officer. The Contractor shall, unless otherwise instructed in writing by the Contracting
Officer, obliterate all signs of temporary construction facilities such as haul roads, work area, structures,
foundations of temporary structures, stockpiles of excess or waste materials, and other vestiges of construction
prior to final acceptance of the work. The disturbed area shall be graded, filled and the entire area seeded unless
otherwise indicated.

3.18 RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore all landscape features damaged or destroyed during construction operations both
inside and outside of the limits of the approved work areas. Such restoration shall be in accordance with the plans
submitted for approval by the Contracting Officer.

-- End of Section -
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PROJECT SIGNS, BARRICADES, AND TRAFFIC CONTROL SIGNS
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1.2 PROJECT SIGNS
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PROJECT SIGNS, BARRICADES, AND TRAFFIC CONTROL SIGNS

PART 1 GENERAL

1.1 SCOPE

The work covered by this section consists of furnishing, erecting, maintaining, and removing the project signs,
barricades, and traffic control signs.

1.2 PROJECT SIGNS

The Contractor shall furnish, erect, and maintain two double-faced project
signs at the designated locations, specified by the Contracting Officer.

The signs shall be constructed of 3/4-inch marine-grade plywood or 22 gage
metal, mounted on a substantial framework of two-inch material. Size,
lettering, color and paint shall conform to the details shown on the

drawing "Temporary Project Sign" which can be found at
http://www.mvm.usace.army.mil/contracting/forms/forms.htm Upon request,
the Government will furnish without cost to the Contractor four decals of
the Engineer Castle. The signs shall be erected as soon as practicable,

but not later than 15 calendar days after the date established for
commencement of work. The signs shall be removed upon completion of all
construction work under the contract, and the signs will become the
property of the Contractor.

1.3 BARRICADES AND TRAFFIC CONTROL SIGNS

Barricades and traffic control signs shall be provided as required by the
Department of Transportation for the state or states in which the work is
being performed.

1.4 PAYMENT
No separate payment will be made for erecting, maintaining or removing the project signs, barricades, and traffic
control signs. All costs, in connection therewith, shall be considered an incidental obligation of the Contractor.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)
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-- End of Section -
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SECTION 32 15 00.00 11

AGGREGATE SURFACE COURSE

PART 1 GENERAL

1.1 Scope

The work provided for herein consists of furnishing all plant, labor,
equipment and materials, and performing all operations in connection with
the preparation of the existing surface, delivery and placement of
aggregate resurfacing, all in accordance with these specifications and the
contract drawings.

1.2 REFERENCES

The publications listed below form a part of this specification to the
extent referenced. The publications are referred to within the text by the
basic designation only.

ASTM INTERNATIONAL (ASTM)

ASTM C 117 (2004) Materials Finer Than 75 micrometer
(No. 200) Sieve in Mineral Aggregates by
Washing

ASTM C 136 (2005) Sieve Analysis of Fine and Coarse
Aggregates

ASTM D 3740 (2004) Minimum Requirements for Agencies

Engaged in the Testing and/or Inspection
of Soil and Rock as Used in Engineering
Design and Construction

ASTM D 422 (1963; R 2002) Particle-Size Analysis of
Soils
ASTM D 4318 (2000) Liquid Limit, Plastic Limit, and

Plasticity Index of Soils

ASTM D 75 (2003) Sampling Aggregates
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ASTME 11 (2004) Wire Cloth and Sieves for Testing
Purposes

1.3 SUBMITTALS

Government approval is required for submittals with a "G" designation; submittals not having a "G" designation
are for information only. When used, a designation following the "G" designation identifies the office that will
review the submittal for the Government. The following shall be submitted in accordance with Section 01 33 00
SUBMITTAL PROCEDURES:
SD-03 Product Data

Equipment; G

List of proposed equipment to be used in performance of

construction work including descriptive data.

SD-04 Samples

Representative Sample of the Aggregate Surfacing; G

Submit suitable samples prior to delivery of any such material to
the worksite if stone is not from one of the stone sources posted
at http://155.76.117.11/conops/MVDStoneL ST.htm.

SD-06 Test Reports

Sampling and Testing; G
Records and Tests; G
Gradation Test; G

Calibration curves and related test results prior to using the device on equipment being
calibrated. Copies of field test results within 24 hours after the tests are performed. Test results
from samples, not less than 30 days before material is required for the work. Results of
laboratory tests for quality control purposes, for approval, prior to using the material.

1.4 QUALITY CONTROL

The Contractor shall establish and maintain quality control for the work
specified in this section to assure compliance with contract requirements
and maintain records of his quality control for all construction operations
including but not limited to the following:

(1) Inspection of the existing surface preparation. Grading of any
pot holes, or rutted areas in existing surface to provide an even
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riding surface.
(2) Inspection at the worksite to ensure use of specified materials.

(3) Proper placement of materials including: width, thickness,
distribution, compaction, final grading, and maintenance.

A copy of these drawings, Records and Tests, as well as the records of corrective action taken, shall be furnished
to the Government.

1.5 EQUIPMENT

All plant, equipment, and tools used in the performance of the work covered
by this section will be subject to approval by the Contracting Officer

before the work is started and shall be maintained in satisfactory working
condition at all times. The equipment shall be adequate and shall have the
capability of producing the required compaction, and meeting the grade
controls, thickness controls, and smoothness requirements set forth herein.

1.6 SAMPLING AND TESTING

Sampling and testing shall be the responsibility of the Contractor. A Representative Sample of the Aggregate
Surfacing shall be taken by the Contractor under the supervision of the Contracting Officer. All costs of the
sampling and testing, except as specified in "Government Testing™ below, shall be borne by the Contractor and
no separate payment will be made therefore. Sampling and testing shall be performed by an approved commercial
testing laboratory in accordance with the paragraphs entitled, "Testing Procedure™ and "Testing Laboratories" in
Section 01 45 04.00 11CONTRACTOR QUALITY CONTROL. If the Contractor elects to establish his own
testing facilities, approval of such facilities will be based on compliance with ASTM D 3740. No work requiring
testing will be permitted until the Contractor's facilities have been inspected and approved.

1.6.1 Sampling
Sampling for material gradation, liquid limit, and plastic limit tests shall be taken in conformance with ASTM
D 75. When deemed necessary, the sampling will be observed by the Contracting Officer.

1.6.2 Testing

It is important that both field density tests and laboratory tests be
conducted on the same materials.

1.6.2.1 Liquid Limit and Plasticity Index

Liquid limit and plasticity index shall be determined in accordance with
ASTM D 4318.

PART 2 PRODUCTS
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2.1 AGGREGATES

Aggregates shall be composed of crushed limestone with sand and binding material; sand-clay-gravel mixtures;
gravel or stone screenings; crusher run coarse aggregate consisting of gravel; or any combination of such
materials which conforms to specified requirements. All materials shall be free from organic matter, lumps or
balls of clay, objectionable coatings, and other foreign materials. The material shall conform to the
requirements as specified by "Coarse Aggregates”, "Fine Aggregates” and ASTM D 422. All aggregate
furnished under this contract shall comply favorably with representative samples as to quality, gradation, and
moisture content.

2.1.1 Coarse Aggregates

Coarse aggregate is defined as aggregate retained on the No. 10 (2.00mm) sieve. Coarse aggregates shall be
reasonably uniform in density and quality. Coarse aggregate shall consist of hard, durable particles or fragments
of stone or gravel. Materials that are soft, pliable, or subject to rapid deterioration when exposed to weathering
shall not be used.

2.1.2 Fine Aggregates

Fine aggregate is defined as aggregate passing the No. 10 (2.00mm) sieve.
Fine aggregate shall consist of natural or crushed sand, and also shall

include fine particles passing the No. 200 (0.075 mm) sieve. The fraction of the material passing the No. 200
(0.075 mm) sieve shall be no more than two-thirds that of the fraction passing the No. 40 (0.425 mm) sieve.
That portion of the aggregate passing the No. 40 (0.425 mm) sieve shall have a liquid limit of not more than
35 and a plasticity index of not less than 6 nor more than 15, as determined by ASTM D 4318.

2.1.3 Gradation Requirements

Aggregate gradation shall be made in conformance with ASTM C 117, ASTM C 136, and ASTM D 422.
Gradation requirements specified in TABLE | shall apply to the completed aggregate surface. It shall be the
responsibility of the Contractor to obtain materials that will meet the gradation requirements after mixing,
placing, compacting, and other operations. TABLE | shows permissible gradations for granular material used in
aggregate surface roads. Sieves shall conform to ASTM E 11.

TABLE I. GRADATION FOR AGGREGATE SURFACE COURSES

U.S. Standard Sieve Permissible Limits
Sieve Designation Percent By Weight, Passing
3in. 100

1-1/2 in. 95-100
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3/4in. 65 - 100
3/8in. 40 - 80
No. 4 (4.75mm) 30-60
No. 10 (2.00mm) 20-50
No. 40 (0.425mm) 15-35
No. 200 (0.075mm) 5-15

2.2 SAMPLING AND TESTING

2.2.1 General

Representative sample of the aggregate resurfacing shall be taken by the Contractor under the supervision of
the Contracting Officer. All costs of the sampling and testing, except as specifed in paragraph "Government
Testing™ below, shall be borne by the Contractor and no separate payment will be made therefor.

2.2.2 Contractor Testing

Prior to delivery of any material to the job site, the aggregate shall be tested for compliance with the
specifications by an approved independent testing laboratory. Such tests shall be performed before each 7,500
tons of material is delivered to the job site under this contract, and in the event a noticeable change in the
aggregate is observed during placement, such testing shall be performed at the direction of the Contracting
Officer regardless of the quantity of aggregate delivered. Certified results of the tests shall be submitted to the
Contracting Officer for approval before the next 7,500 tons of material is delivered to the job site. When a
noticeable change is observed during placement of the aggregate, samples shall be obtained from the delivery
truck and a Gradation Test shall be performed by the Contractor. The Contracting Officer will determine
whether a representative of the Government will be present. If any testing or sampling is done without a
representative of the Government, then these results shall be submitted for Government Approval. If this test
fails to

DD1

6

meet the requirements, then the questionable aggregate shall be removed
from the job site.

2.2.3 Government Testing
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At the same time that samples for Contractor testing as specified in
paragraph "Contractor Testing" above are taken, the Contractor shall take
samples for assurance testing to be performed by and at the expense of the
Government. The Contractor shall delivery such samples to:

Mr. Donald R. Tutor, Area Engineer, Wynne Area Office, 1932 N. Falls
Boulevard, P.O. Box 729, Wynne, Arkansas 72396-0729, Telephone No. (870)
238-7983.

Notice of assurance sample deliveries shall be given to the Contracting
Officer's Representative prior to delivery.

PART 3 EXECUTION

3.1 CLEARING AND DEBRIS REMOVAL

All grass, weeds, sod, and other debris shall be cleared from the subgrade prior to placement of aggregate
surface material. Debris resulting from clearing operations shall be removed from the project right-of-way, in
compliance with all Federal, State, and local laws. Care should be taken to not disturb the levee side slopes.
Any damage to the levee side slopes shall be repaired at the Contractor's expense and to the Contracting
Officer's satisfaction.

3.2 USE OF HAUL ROADS

The Contractor shall acquaint himself with load limits and other regulations applicable to his use of public
roads and/or highways for deliveries to be made under this contract and shall comply with all such load limits
and regulations. Haul roads on the levee and its appurtenances which are used by the Contractor shall be
maintained by him in a condition satisfactory for vehicular traffic. The Contractor shall not operate hauling
equipment on the levee slopes except at ramps.

3.3 SUBGRADE

The subgrade shall be symmetrical about the centerline of the levee and shall be prepared as indicated on the
drawings and so that drainage will occur each way from the centerline. Subgrade shall be graded and smooth.
The subgrade shall be in a satisfactory condition for receiving the aggregate for a distance of at least 1500 feet
in advance of the placing of the resurfacing material. All potholes and ruts in the existing roadway surface shall
be repaired in advance of resurfacing by removing any soft material in and/or adjacent to the potholes and ruts
and by placing and compacting aggregate until the damaged area is restored to the same elevation as the
surrounding undamaged road surface. The potholes and ruts shall be dry at the time of repair.

3.4 PLACEMENT

(1) Aggregate shall be placed and spread upon the subgrade in the amount
required to produce a pavement with width and compacted thickness as
indicated on the drawings. The placement shall be commenced at the nearest
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point of delivery of the aggregate surfacing material, and shall be carried continuously away from such
point. Placing of aggregate will not be allowed when the roadway surface, in the opinion of the Contracting Officer,
is too wet to place aggregate. Reaches of surfacing shall be graded and dressed to provide a slope each way from the
centerline.
(2) No un-spread aggregate shall be left in a piled condition overnight.
By the end of each workday, all aggregate surfacing hauled and placed shall
be spread and blended into the existing levee roadway surface and ramps.
At no time under this contract shall aggregate surfacing be dumped and left
at the end of the workday without being placed as specified above.

(3) In the event aggregate is hauled over rolled or completed portions of
the resurfacing, such portions shall be subsequently graded, dressed and
rolled again as specified herein above at no additional cost to the
Government.

3.5 LAYER THICKNESS

A 6" thick aggregate surface shall be placed and compacted to a resulting 4" thickness. The aggregate surface
course shall be placed on the subgrade in layers of uniform thickness. The material may be placed in a single
layer.

3.6 THICKNESS CONTROL

The completed thickness of the aggregate surface course shall be within 1/2 inch, plus or minus, of the
thickness indicated on the plans. The thickness of the aggregate surface course shall be measured at intervals in
such manner that there will be a thickness measurement for at least each 500 square yards of the aggregate
surface course. The thickness measurement shall be made by test holes at least 3 inches in diameter through the
aggregate surface course. When the measured thickness of the aggregate surface course is more than 1/2 inch
deficient in thickness, the Contractor, at no additional expense to the Government, shall correct such areas by
scarifying, adding mixture of proper gradation, reblading, and recompacting, as directed. Where the measured
thickness of the aggregate surface course is more than 1/2 inch thicker than that indicated, it shall be considered
as conforming with the specified thickness requirements plus 1/2 inch. The average job thickness shall be the
average of the job measurements determined as specified above, but shall be within 1/4 inch of the thickness
indicated. When the average job thickness fails to meet this criterion, the Contractor shall, at no additional
expense to the Government, make corrections by scarifying, adding or removing mixture of proper gradation,
and reblading and recompacting, as directed.

3.7 COMPACTION

Each layer of the aggregate surface course shall be compacted with approved compaction equipment. At a
minimum, the reaches shall be compacted by at least four passes of a pneumatic tired roller having tire pressure
of 35 to 40 pounds per square inch and a gross weight of not less than 20,000 pounds or by other approved
compacting equipment which will obtain comparable compaction. A pass of the roller shall consist of the
completed coverage of the surface by the roller. The compaction passes of the roller shall not be performed
when the material is so wet that it is displaced under the roller or when the material is too dry for proper
bonding. In locations not accessible to the rollers, the mixture shall be compacted with mechanical tampers.
Any materials that are found to be unsatisfactory shall be removed and replaced with satisfactory material or
reworked to produce a satisfactory material.
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3.8 MAINTENANCE

The Contractor shall maintain the aggregate resurfacing in a good and

satisfactory condition until final acceptance. The Contractor shall

correct any deficiencies in width and thickness and shall remove, dispose

of as described in "CLEARING AND DEBRIS REMOVAL", and replace, without
additional compensation, any deficient material placed in the work.

-- End of Section -



