

Project Title and Description	If Follow-On Action, provide current contract number	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buying/Requiring Activity	Small Business Office Contact Info
AGC BAA - FY24	W5J9CQ23R0004	\$25,000,000.00	7/16/2024	TBD	Full & Open	N/A	Open	FY24	FY24	USACE-Army Geospatial Center (AGC)	agc-sb-forum@usace.army.mil
Wabbascka Bayou	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25Q3	FY25Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
FY24 Design-Build MATOC for Misc. Civil Works Projects (Two-phase selection process)	N/A	\$25M-\$100M	TBD	237990	Small Business Set Aside	N/A	MATOC	FY24Q3	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Fifteen Mile Bayou Channel Enlargement	N/A	\$5M-\$10M	TBD	237990	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY26Q2	FY26Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
SFB-M: Ditch 9 and 10 Cleanout	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
MRL-M Goose Pond Pump Station	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	Q3 FY 24	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
SFB-M Upper Little River Channel Castor River/ Ditch 39	N/A	\$5M-\$10M	TBD	237990	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY24Q2	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
SFB-M Ditch 19 Channel Cleanout	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Unmanned Aerial Systems (Drone) Simulation Space (Design-Bid-Build)	N/A	\$500K-\$1M	TBD	TBD	TBD	Task Order	Task Order	FY24Q4	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
MRL-C Barfield, AR, Slope Flattening	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25Q2	FY25Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Wilson, AR, Slope Flattening	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Pecan Point, AR, Slope Flattening	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25Q3	FY25Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
North Mound City, IL Sump (Seepage)	N/A	\$1M-\$5M	TBD	237990	HUB/Zone Set Aside	Task Order	Task Order	FY24Q3	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Systems 1&3 Gravity Flow Structures Renovation	N/A	\$1M-\$5M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside	N/A	Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
River Work: Stone Repairs 2020 Flood	N/A	\$1M-\$5M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside	Task Order	Task Order	FY24Q3	FY24Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Automated Mat Casting Facility (Design-Build)	N/A	\$25M-\$100M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Bayou Meto Canal 1000, Phase 3.2 (enlargement)	N/A	\$25M-\$100M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Stringout	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
Helena Floodwall	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- Memphis District	(901) 544-4520 / mvm_smallbusinessprograms@usace.army.mil
MTC BBA18 Smithland to Lacour 289-298R Levee Enlarge/Seepage	N/A	\$5M - \$15M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- New Orleans District	504-862-2627
BBA18 COMITE River Diversion, LA Bayou Baton Rouge Drop Structure	N/A	\$10M - \$20M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- New Orleans District	504-862-2627
Calcasieu River and Pass DMMP CDF-H	N/A	\$5M - \$15M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627
Port of New Orleans Access Channel Deepening PONO Access Channel Deepening Phase 1	N/A	\$5M - \$15M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627
BBA18 West Shore Lake Pontchartrain Major Pump Stations and Drainage Structures	N/A	\$100M - \$150M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
COMITE River Diversion - LA BBA 18 COM-04 Bayou Baton Rouge Drop Structure	N/A	\$100M - \$150M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY24Q2	FY24Q2	USACE- New Orleans District	504-862-2627
Dugas to Celotex Levee Lift	N/A	\$5M-\$10M	TBD	237990	TBD		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- New Orleans District	504-862-2627
COMITE River Diversion - LA BBA 18 COM-20 Channel Segment 2B	N/A	\$10M - 25M	TBD	237990	TBD		Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- New Orleans District	504-862-2627
BBA18 COMITE River Diversion, LA Structure Phase II	N/A	\$10M - \$30M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- New Orleans District	504-862-2627
MTC MRL Construction Program Critical Reaches of MR/T - Dugas to Celotex	N/A	\$5M - \$10M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- New Orleans District	504-862-2627
Calcasieu River and Pass DMMP FY24 CDF-D	N/A	\$10M - \$20M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY24Q3	FY24Q3	USACE- New Orleans District	504-862-2627
MTC BBA18 Harvey Lock Forebay - Levee Enlargement	N/A	\$5M - \$15M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q3	FY24Q4	USACE- New Orleans District	504-862-2627
Channel Segment 3 Phase II	N/A	\$25M - \$35M	TBD	237990	TBD		Stand Alone "C" Contract	FY24Q4	FY25Q1	USACE- New Orleans District	504-862-2627
MTC Morganza to the Gulf Levee Reach A	N/A	\$10M - \$20M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627
BBA18 West Shore Lake Pontchartrain US-61 Raised Highway Crossing	N/A	\$10M - \$20M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627
BBA18 West Shore Lake Pontchartrain KCSRR Floodgate and Levee	N/A	\$3M - \$8M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627
BBA18 West Shore Lake Pontchartrain CNRR Floodgate and Levee	N/A	\$1M - \$5M	TBD	237990	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627
OM Freshwater Bayou Freshwater Bayou Lock - Concrete Approach Wall and Dolphin	N/A	\$5M - \$15M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627
Alabama Bayou Revetment	N/A	\$10M-\$25M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY24Q4	FY24Q4	USACE- New Orleans District	504-862-2627
BBA18 COMITE River Diversion, LA Clearing and Snagging the Three Bayous	N/A	\$20M - \$35M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
Bayous Clearing & Snagging	N/A	\$5M-\$10M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627

W99 Levee Lift	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
W124B Levee Lift	N/A	\$5M - 10M	TBD	237990	HUBZone Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
E58 Atchafalaya Basin MRT Contruction - Levee Lift	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
MTG02A Minors Canal Floodgate Contruction	N/A	\$10M-\$25M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
E73.3 - E74 Levee Lift	N/A	TBD	TBD	237990	TBD		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
Bayou Larose Levee Lift	N/A	\$5M-\$10M	TBD	237990	TBD		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
W121 Levee Lift Atchafalaya Basin	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY25Q1	FY25Q1	USACE- New Orleans District	504-862-2627
BBA18 West Shore Lake Pontchartrain St. James Parish	N/A	\$20M - \$30M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627
MTC Atchafalaya Basin, L W99 Levee lift	N/A	\$20M - \$30M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627
BBA WSLP 115 - ST. JAMES PARISH	N/A	\$25M-\$100M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627
Beaver Bayou East BR Flood Control	N/A	TBD	TBD	237990	TBD		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627
BLACKWATER BAYOU (A) - ENLARGEMENT	N/A	\$25M-\$100M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627
Algiers Outfall Canal to Nolan Canal	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627
Algiers Outfall Canal Widening - General DeGaulle	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q2	FY25Q2	USACE- New Orleans District	504-862-2627
MTC Atchafalaya Basin, L Bayou Sale East West Tie	N/A	\$5M - \$10M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627
MTC Atchafalaya Basin, L W124B Levee Lift	N/A	\$5M - \$15M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627
Calcasieu River and Pass DMMP Calcasieu River and Pass DMMP - FY25 CDF-H	N/A	\$5M - \$15M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627
MTC Atchafalaya Basin, L W121 Levee Lift	N/A	\$10M - \$20M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627
MTG-EVM Environmental Mitigation Credits Contract 1 Construction	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627
MTG01A Humble Canal Floodgate Contruction	N/A	\$25M-\$100M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q3	FY25Q3	USACE- New Orleans District	504-862-2627
MTC MRL Construction Program Avondale Levee and Floodwall	N/A	\$40M - \$80M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
BBA18 East Baton Rouge Flood Control, LA Upper Jones Creek (A) - Rip Rap	N/A	\$20M - \$35M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
MTG03A Levee Reach A - Initiate Construction	N/A	TBD	TBD	237990	TBD		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
MTG04A Lockport to Larose Reach - Initiate Contruction	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
MTG05A Gulf Intracoastal Waterway East Floodgate Contruction	N/A	\$25M-\$100M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
MTG06A Gulf Intracoastal Waterway West Floodgate Contruction	N/A	\$25M-\$100M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
Missippi River Ship Channel Phase 3 (Philadelphia, Redeye, Batonrouge Front)	N/A	\$10M-\$25M	TBD	237990	Full & Open		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
Upper Jones Creek (A) - RIP RAP	N/A	\$25M-\$100M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY25Q4	FY25Q4	USACE- New Orleans District	504-862-2627
Lively Bayou Clearing and Snagging	N/A	\$5M-\$10M	TBD	237990	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside		Stand Alone "C" Contract	FY26Q4	FY27Q1	USACE- New Orleans District	504-862-2627
Upper Jones Creek Clearing and Snagging	N/A	\$5M-\$10M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside		Stand Alone "C" Contract	FY26Q4	FY27Q1	USACE- New Orleans District	504-862-2627
Weiner Creek Clearing and Snagging	N/A	\$1M-\$5M	TBD	237990	HUBZone Set Aside		Stand Alone "C" Contract	FY26Q4	FY27Q1	USACE- New Orleans District	504-862-2627
Blackwater Bayou (Phase B) Clearing and Snagging	N/A	\$5M-\$10M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside		Stand Alone "C" Contract	FY28Q3	FY28Q4	USACE- New Orleans District	504-862-2627
Blackwater Bayou (Phase C) Clearing and Snagging	N/A	\$1M-\$5M	TBD	237990	HUBZone Set Aside		Stand Alone "C" Contract	FY28Q3	FY28Q4	USACE- New Orleans District	504-862-2627
NXRF Analyzer - Niton XL5 Plus Analyzers and accessories	N/A	\$25K - \$100K	TBD	TBD	TBD		TBD	TBD	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
HQ Fleet Car Wash	N/A	\$25K - \$100K	TBD	TBD	TBD		TBD	TBD	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Facility Maintenance - Lake Shelbyville	N/A	\$10M - \$25M	5yrs	237990	Full & Open	SATOC	IDC	TBD	29-Jan-24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Environmental Dredging - Carlyle Lake	N/A	\$5M - \$10M	TBD	TBD	TBD			Q4, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Cahokia Heights Sanitary Sewer Trunkline	N/A	\$4,628,116	360 days	237110	Full & Open	Stand-Alone Construction	IFB/FFP	Q1 FY24	2/9/2024 (A)	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FUSRAP Remediation Services IDIQ	N/A	\$50M - \$100M	5yrs	562910	Small Business Set Aside	SATOC	BVTO/CFPP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Land and Vegetation - Mark Twain Lake	N/A	\$1M - \$5M	5yrs	561730	8(a) Set Aside	SATOC	IDC	Q2, FY24	25 Mar 2-24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
NESP L&D25 - Downstream Protection Cell	N/A	\$10M - \$25M	TBD	TBD	TBD	Stand-Alone Construction	TBD/FFP	Q4, FY24	Q1, FY25	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Mel Price L&D Aux Lock Direct Acting Cylinders	N/A	\$5M - \$10M	1 year	237990	Full & Open	Stand-Alone Construction	BVTO/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Columbia Bottom Levee Setback	N/A	\$5M - \$10M	TBD	TBD	TBD	Stand-Alone Construction	TBD/FFP	TBD	Q2, FY25	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Remediation Iowa Army Ammunition Plant (IAAAP) Remediation IDIQ	N/A	\$10M - \$25M	2yrs	562910	8(a) Set Aside	SATOC	BVTO/CFPP	Q3, FY24	Q1, FY25	USACE - St. Louis District	cemvs-sbo@usace.army.mil
UMRR Clarence Cannon NWR, MO	N/A	\$1M - \$5M	TBD	TBD	TBD	Stand-Alone Construction	IFB/FFP	Q4, FY24	TBD	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Wood River Levee District Pump Station Modifications	N/A	\$1M - \$5M	1 year	237990	Small Business Set Aside	Stand-Alone Construction	IFB/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Wood River Levee District RW No. 3	N/A	\$5M - \$10M	1 year	237990	Small Business Set Aside	Stand-Alone Construction	IFB/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Photogrammetric and Mapping CX	N/A	\$100K - \$250M	5yrs	541370	Full & Open	A-E MATOC	Brooks Act/FFP	Q4, FY24	Q2, FY25	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Hazard Tree Removal Services - Rivers Project Office	N/A	\$1M - \$5M	5yrs	561730	Small Business Set Aside	BPA Master Agreement	LPTA/FFP	Q2, FY24	04/23/2024 (A)	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FUSRAP/HTRW Lab, Verification & Environmental Svcs IDIQ	N/A	\$25M - \$50M	5yrs	562910	Full & Open	SATOC	BVTO/CFPP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Floating Plant IDIQ - Rivers Project Office	N/A	\$25M - \$50M	5yrs	238910	Full & Open	SATOC	BVTO/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Facility and Land Repair IDIQ - Rivers Project Office	N/A	\$50M - \$100M	5yrs	237990	Full & Open	SATOC	BVTO/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Lake Dredging - Lake Shelbyville	N/A	\$5M - \$10M	2yrs	237990	TBD			Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Facility IDIQ - Carlyle Lake	N/A	\$10M - \$25M	5yrs	237990	Small Business Set Aside	SATOC	IDC	Q2, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Facility IDIQ - Rend Lake	N/A	\$10M - \$25M	5yrs	237990	Small Business Set Aside	SATOC	IDC	Q2, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Historic Preservation AE Contract	N/A	\$10M - \$25M	5yrs	541330	TBD	MATOC	IDC	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Load Handling Equipment Training /Inspection BPA - Rivers Project Office	N/A	\$1M - \$5M	5yrs	611519	TBD	BPA Master Agreement	LPTA/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Hazard Tree Removal Services	N/A	<SAT	1 mth	561730	Small Business Set Aside	BPA Call Order	FFP	Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Service Base Rip Rap - Rivers Project Office	N/A	\$500K-\$1M	3 mths	238910	N/A	SATOC Task Order	FFP	Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Diving BPA - Rivers Project Office	N/A	\$500K-\$1M	5yrs	561990	Small Business Set Aside	BPA Master Agreement	LPTA/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
LD25 Top of Lockwall Resurfacing	N/A	\$1M - \$5M	1yr	237990	8(a) Sole Source	Stand-Alone Construction	Negotiated -FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
ECC Furniture Reconfiguration	N/A	<SAT	3 mths	337214	N/A	SATOC Task Order	FFP	Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
NESP Furniture Reconfiguration	N/A	<SAT	3 mths	337214	N/A	SATOC Task Order	FFP	Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
AREC Conference Room Furniture	N/A	<SAT	3 mths	337214	N/A	SATOC Task Order	FFP	Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
MPLD and Service Base Doors Replacement	N/A	<SAT	2 mths	332321	N/A	BPA Call Order	FFP	Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Visitor Center Attendant - Rivers Project Office	N/A	\$1M - \$5M	TBD	TBD	TBD	Stand-Alone Service	LPTA/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Ft. Irwin Ortho / LiDAR	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Master Alta Survey, Mel Price Lock and Dam	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil

Peterson AFB BNDY Survey COST Mod	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Lower Miss River Comp Surveys	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Upper Miss River Comp Surveys	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Illinois River Comp Surveys	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Fl Hood Orthos-Obliques	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Evergreen Holding BNDY Survey, Alabama	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
USAF Operations GIS Support	N/A	\$1M - \$5M	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
USAF Programs GIS Support	N/A	\$1M - \$5M	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
USAF Sensory GIS Support	N/A	\$1M - \$5M	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
National Park Service Aerial Idar	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Levee Topo Surveys	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Holton Main BNDY Resurvey	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Robins AFB GIS Support	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Robins AFB Roofing GIS Support	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
TopoBathy Collection (Schuykill River)	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
NC Shore Estuary Imagery-Digitizing	N/A	\$500K-\$1M	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Wright Patterson Seetches-Descr.	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Rend Lake BNDY Surveys	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Boundary & topo Survey FBI Camp, Parks	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Sentinel Legal Description USAF	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
3-inch Orthos Nimrod & Blue MNTN Lake	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Multiple Geospatial Products	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Geiger Mode Lidar, Grand Mesa AOI	N/A	<SAT	TBD	541370	TBD	A-E IDC Task Order	Fair Opp/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
DryDock MV Stephenson & Jumbo	N/A	<SAT	TBD	336611	N/A	Mastership Agreement Order		Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FY24 Dredge Potter Deck Hatches	N/A	<SAT	TBD	TBD	Small Business Set Aside	Stand-Alone Supply	SAP/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FY24 Montgomery Point Engine Repair	N/A	<SAT	1mth	423830	Full & Open	Stand-Alone Service	SAP/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Harlow Island Stage 1	N/A	\$5M - \$10M	1 year	237990	Small Business Set Aside	Stand-Alone Construction	IFB/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Regs Works O&M RM300-0	N/A	\$5M - \$10M	1 year	237990	N/A	SATOC Task Order	FFP	Q3, FY24	Q3, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FY24 Grand Tower Drydock	N/A	<SAT	TBD	336611	TBD	TBD	TBD	Q4, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Dredge Potter Boiler and Chiller Replacement	N/A	<SAT	TBD	TBD	TBD	Stand-Alone Service	SAP/FFP	Q4, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FY24 Potter and Montgomery Point Radars Installation	N/A	<SAT	1mth	334511	Small Business Set Aside	Stand-Alone Service	SAP/FFP	Q3, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
FY24Service Base Wet/Dry Abrasive Blasting System	N/A	<SAT	TBD	TBD	TBD	Stand-Alone Service	SAP/FFP	Q4, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Crains Island HREP Stage 3	N/A	\$5M - \$10M	1 year	237990	Small Business Set Aside	Stand-Alone Construction	IFB/FFP	Q4, FY24	Q4, FY24	USACE - St. Louis District	cemvs-sbo@usace.army.mil
Navigation - Lock and Dam 2 Protective Island	N/A	\$5M to \$10M	TBD	237990/Z2PZ	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam 2 Dewatering (misc projects under \$250K - no additional details)	N/A	\$1M to \$5M	TBD	339991/5330	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam 5A/7 End Cell	N/A	\$10 to \$25M	TBD	237990/Y2KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - A/E Lock and Dam 5 End Cell	N/A	\$2M	TBD	541330/C219	TBD	A/E MATOC	Task Order	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam 5 End Cell	N/A	\$5M to \$10M	TBD	237990/Y2KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam Concrete Repair - several TOs for different locations	N/A	\$500K to \$1M	TBD	238190/Z2KA	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Mississippi River Project Office Renovation	N/A	\$500K to \$1M	TBD	236220/Y1AA	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR4	FY25 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Pool 6 DMMP, Homer placement site safety improvements	N/A	\$1M to \$5M	TBD	237990/2230			Sole Source	FY24 QTR3	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Mechanical Dredging IDIQ	N/A	\$500K to \$1M	TBD	237990/Z1LB	TBD		IDC	FY24 QTR2	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - A/E - Lock and Dam 2/3 Traveling Kevl Replacement	N/A	\$5M to \$10M	TBD	541330/C219	Small Business Set Aside	Task Order	MATOC	FY24 QTR3	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam 2/3 Tow Rail Repair	N/A	\$5M to \$10M	TBD	237990/Z2KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR1	FY25 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam 3/4/5 Miter Gate Fabrication	N/A	\$10M to \$25M	TBD	332312-9540	Small Business Set Aside			FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam 7 Outdraft Study	N/A	TBD	TBD	237990/C1KA	Small Business Set Aside		TBD	TBD	TBD	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Fountain City Sub Base Building 9 Replacement	N/A	\$5M to \$10M	TBD	236220/Y1EB	Small Business Set Aside	A/E MATOC	Task Order	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Lock and Dam 4 Pedestrian Bridge	N/A	\$1M to \$5M	TBD	238320/Z1LB	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Navigation - Placement Site Unloading	N/A	\$10M to \$25M	TBD	237990/Z1KB	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - ND Flood Control - Baldhill Dam Ogee Crest grout and concrete repair	N/A	\$500K to \$1M	TBD	238190/Z2KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - ND Flood Control - West crossing Camp Ground electrical	N/A	\$500K to \$1M	TBD	237130/Z1QA	Small Business Set Aside	DB MATOC	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - MN Flood Control - Orwell dewatering	N/A	\$500K to \$1M	TBD	237990/Z2KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - MN Flood Control - White Rock mechanical upgrade	N/A	\$500K to \$1M	TBD	237990/3990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - MN Flood Control - Reservation air bladders	N/A	\$500K to \$1M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - MN Flood Control - Chippewa gate paint, concrete, electrical, sediment	N/A	\$500K to \$1M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - MN Flood Control - La Qui Par spillway repair	N/A	\$5M to \$10M	TBD	237990/Z2KZ	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - North Headwaters - Leech Lake Preliminary Engineering Report	N/A	TBD	TBD	541330	Small Business Set Aside		Task Order	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - North Headwaters - Sustainability projects	N/A	\$500K to \$1M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - South Headwaters - Gull Lake streambank erosion	N/A	\$500K to \$1M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - South Headwaters - Sustainability projects (misc projects under \$250K - no additional details)	N/A	\$500K to \$1M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Mississippi River Recreation - Eau Galle Dam pedestrian bridge	N/A	\$1M to \$5M	TBD	238320/Z1LB	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR1	FY25 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Mississippi River Recreation - Eau Galle Dam debris barrier	N/A	\$500K to \$1M	TBD	562119/Z1KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR4	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
Mississippi River Recreation - Blackhawk shower building	N/A	\$500K to \$1M	TBD	236220/Y1EB	Small Business Set Aside	DB MATOC	Task Order	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Mississippi River Recreation - Sustainability projects (misc projects under \$250K - no additional details)	N/A	\$500K to \$1M	TBD	237990	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Environmental - Management of Archaeological and Cultural Resources	N/A	\$500K to \$1M	TBD	541720/AF11	Small Business Set Aside	Cultural Resources IDQ	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Environmental - Cultural Resources Site Monitoring and Protection	N/A	\$500K to \$1M	TBD	541720/AF11	Small Business Set Aside	Cultural Resources IDQ	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Environmental - 2000 LF bank stabilization at Blackhawk Park in Pool 9	N/A	\$500K to \$1M	TBD	237990/Z2QA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - Arcadia Bridge and Railroad Closure	N/A	\$500K to \$1M	TBD	237990/Z1LB	Full & Open	A/E MATOC	Task Order	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Recreation and Natural Resources - Gull Lake water and sewer upgrade	N/A	\$500K to \$1M	TBD	237990/Z1PA	Small Business Set Aside	DB MATOC	Task Order	FY25 QTR2	FY25 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Arcadia levee and bridge removal	N/A	\$1M to \$5M	TBD	237990/Z1LB	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR4	FY26 QTR1	USACE- St. Paul District	sbo-mvp@usace.army.mil
Fargo/Moorehead Diversion Project - Southeast Reach-1B	N/A	\$10M to \$25M	TBD	237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Fargo/Moorehead Diversion Project - Southeast Reach 4	N/A	\$25M to \$100M	TBD	237990/Y1KA	Full & Open		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Fargo/Moorehead Diversion Project - Southeast Reach-5	N/A	\$1M to \$5M	TBD	237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Fargo/Moorehead Diversion Project - Southeast Reach-2B	N/A	\$25M to \$100M	TBD	237990/Y1KA	Full & Open		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR3	USACE- St. Paul District	sbo-mvp@usace.army.mil
Fargo/Moorehead Diversion Project - Southeast Reach-3	N/A	\$25M To \$100M	TBD	237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY25 QTR2	FY25 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Fargo/Moorehead Diversion Project - Oxbow-Hickson-Bakke	N/A	\$10M to \$25M	TBD	237990/Y1KA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR2	FY24 QTR2	USACE- St. Paul District	sbo-mvp@usace.army.mil
Reno Bottoms Habitat Rehabilitation and Enhancement Project (HREP)	N/A	\$10M to \$25M	TBD	237990/Y1QA	Small Business Set Aside		Stand Alone "C" Contract	FY24 QTR3	FY24 QTR4	USACE- St. Paul District	sbo-mvp@usace.army.mil
MRL Item 340-R, 3.0 mile seepage remediation in LA	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q2 FY2024	Q2 FY2024	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 345-R, 6.1 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q4 FY2024	Q1 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 366-R, 4.8 mile levee enlargement in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	TBD	Q2 FY2024	Q4 FY2024	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 367-R, 4.7 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 370-R, 3.7 mile levee enlargement and seepage remediation in LA	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	TBD	Q3 FY2025	Q4 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 393-R, 5.1 mile levee enlargement and seepage remediation in LA	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	TBD	Q2 FY2024	Q4 FY2024	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 465-L, 1,000 feet of slide repair and 0.4 mile levee enlargement in MS	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q2 FY2024	TBD	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 520-R, 2.6 mile levee enlargement and seepage remediation in AR	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 525-R, 3.0 mile levee enlargement and seepage remediation in AR	N/A	\$10M-\$25M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q4 FY2023	Q2 FY2024	USACE- Vicksburg District	sbo-mvk@usace.army.mil

MRL Item 555-R, 0.5 mile levee enlargement in AR	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 611-L, 2.9 mile seepage remediation in MS	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 614-L, 1.4 mile seepage remediation in MS	N/A	\$1M-\$5M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	Sealed Bid with Definitive Criteria	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 615-L, 1.4 mile seepage remediation in MS	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL Item 616-L, 2.7 mile seepage remediation in MS	N/A	\$5M-\$10M	3 years from NTP	237990/Y1PZ	Small Business Set Aside	N/A	MATOC	Q1 FY2025	Q2 FY2025	USACE- Vicksburg District	sbo-mvk@usace.army.mil
Channel Improvement - 5-YR Stone MATOC	N/A	\$49M Max	5 yrs	237990	Full & Open	N/A	MATOC	3rd QTR FY 24	3rd QTR	USACE- Vicksburg District	sbo-mvk@usace.army.mil
Warren County, MS, Bank Repair and Geotechnical Investigation and Monitoring for Vicksburg National Military Park (VNMP), Vicksburg, Mississippi - The Vicksburg National Military Park (VNMP) is a National Park, National cemetery, and tourist attraction for the city of Vicksburg, Mississippi. The VNMP has experienced slope stability issues in the past due to the erodibility of loess bluffs that the park sits on. The Vicksburg National Military Park (VNMP) is a National Park, National cemetery, and tourist attraction for the city of Vicksburg, Mississippi. The VNMP has experienced slope stability issues in the past due to the erodibility of loess bluffs that the park sits on.	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	2ND QTR FY24	2ND/3RD QTR FY24	USACE- Vicksburg District	sbo-mvk@usace.army.mil
2020 Ouachita River Basin P.L. 84-99 Rehab Project - During the Spring of 2020, widespread rainfall over the Ouachita River Basin resulted in extensive flooding along the Ouachita River. The damage sustained during the high water event consists of river bank erosion that has damaged and seriously threatened the Ouachita River Levees. This will consist of Bank Stabilization Project and Levee Setback Project	N/A	\$25M-\$100M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	sbo-mvk@usace.army.mil
UYP Item 8A Dredge Project - Item 8A is located near Cowart, MS along the Tallahatchie River from the Lamb Fish Bridge (approximate river mile 237) upstream to approximate river mile 240. The construction feature of this item is dredging the Tallahatchie River.	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	sbo-mvk@usace.army.mil
UYP Item 7C Phase 3 Bank Stabilization Project - Item 7C is located just south Cowart, MS along the Tallahatchie River south of Sheley road. The construction feature of this item of work is bank stabilization at two locations. This work will consist of longitudinal peak stone toe dikes and bank stability along these two locations to stabilize the bank and keep from further bank erosion.	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	sbo-mvk@usace.army.mil
UYP Item 8/9 WCS Phase I - Phase 1 & 2 will include land based sediment removal from Cassidy Bayou with hauling for disposal. Phase 2 will include barrel vault addition and repair/renewal of gate hardware including electric upgrades.	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4th QTR FY24	4th/1st QTR FY24/25	USACE- Vicksburg District	sbo-mvk@usace.army.mil
DHP LD 21-01	N/A	\$1M-\$5M	TBD	237990	Woman Owned Small Business (WOSB) Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	sbo-mvk@usace.army.mil
DHP RP 17-01	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	sbo-mvk@usace.army.mil
DHP BS 17-01	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	sbo-mvk@usace.army.mil
FWR 35	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY25	4Q FY25	USACE- Vicksburg District	sbo-mvk@usace.army.mil
JBj Opp Alexandria Front Dike	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE- Vicksburg District	sbo-mvk@usace.army.mil
JBj Approach to Overton Redesign	N/A	\$5M - \$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3Q FY25	4Q FY25	USACE- Vicksburg District	sbo-mvk@usace.army.mil
Hydraulics & Hydrology Contracts	N/A	\$15,000,000	5 years	541330/C219	TBD	N/A	MATOC	FY24Q3	FY25Q3	USACE- Vicksburg District	sbo-mvk@usace.army.mil
Hydrographic Surveying (including Gage/Discharge Measurements)	N/A	\$18,000,000	5 years	541330/C219	TBD	N/A	MATOC	FY24Q4	FY25Q4	USACE- Vicksburg District	sbo-mvk@usace.army.mil
MRL MATOC for Levee Construction	N/A	\$99,500,000	5 years	237990	Small Business Set Aside	N/A	MATOC	FY24Q5	FY25Q2	USACE- Vicksburg District	sbo-mvk@usace.army.mil
Multi-Disciplined Design Services for Military / SRM Programs - NAD-wide	W912DR19D0014 to W912DR19D0017	\$60,000,000 Shared Capacity	Five-Year Base Ordering Period	541330 / C219	Small Business Set Aside	N/A	MATOC <i>Contemplates targeted award of six contracts.</i>	FY24, Q3	FY25, Q2	USACE- Baltimore District	CENAB-SB@usace.army.mil
Value-Engineering Services (SATOC) - NAD-wide	W912DR19D0018 W912DR19D0019 W912DR19D0021	\$12,000,000 Total Capacity	Five-Year Base Ordering Period	541330 / C219	Small Business Set Aside	N/A	MATOC <i>Contemplates award of three contracts.</i>	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construction Management Services for BEP Currency Production Facility - Beltsville, MD	N/A	\$25,000,000 to \$100,000,000	One-Year with Two One-Year Optional Periods and Two Six-Month Optional Periods	541330 / R799	TBD	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Multi-Disciplined Design Services for Military / SRM Programs - NAD-wide	W912DR20D0001 to W912DR20D0006	\$300,000,000 Shared Capacity	Five-Year Base Ordering Period	541330 / C219	Full & Open	N/A	MATOC <i>Contemplates targeted award of six contracts.</i>	FY24, Q4	FY25, Q2	USACE- Baltimore District	CENAB-SB@usace.army.mil
Cost Engineering / Scheduling Services - NAD-wide	N/A	TBD Shared Capacity	TBD	541330 / C219	Small Business Set Aside	N/A	MATOC <i>Contemplates award of up to three contracts.</i>	TBD	TBD	USACE- Baltimore District	CENAB-SB@usace.army.mil
Surveying and Geospatial Mapping Services - NAD-wide	N/A	\$8,000,000 Shared Capacity	TBD	541330 / TBD	Small Business Set Aside	N/A	MATOC <i>Contemplates award of up to three contracts.</i>	FY25, Q1	FY25, Q1	USACE- Baltimore District	CENAB-SB@usace.army.mil
Multiple Award Environmental Services (MAES) 2024 - NAD-wide, CONUS, Alaska, Hawaii and Puerto Rico	W912DR19D0001 to W912DR19D0010 W912DR20D0008 W912DR20D0012	\$500,000,000 Shared Capacity	Five-Year Base Ordering Period with Two-Year Optional Ordering Period	562910 / F999	Full & Open with Small Business Reserve	N/A	MATOC <i>Contemplates targeted award of 10 contracts, which includes a Small Business Reserve targeted award of up to six contracts.</i>	FY24, Q2	FY25, Q1	USACE- Baltimore District	CENAB-SB@usace.army.mil
Optimized Remediation Contract for Joint Base McGuire-Dix-Lakehurst - Burlington County, NJ	N/A	\$25,000,000 to \$100,000,000	10 Years	562910 / F999	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Optimized Remediation Contract for Joint Base Cape Cod - Buzzards Bay, MA	N/A	\$25,000,000 to \$100,000,000	10 Years	562910 / F999	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
BRAC PFAS Remedial Investigations at Four Army Installations - Nationwide	N/A	\$25,000,000 to \$100,000,000	Seven Years	562910 / F999	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Dyke Marsh Wetland Restoration and Stabilization - Fix Sill Settlement - Alexandria, VA	N/A	\$500,000 to \$1,000,000	180 Calendar Days	237990 / Y1QA	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct DoS Foreign Mission Center at Walter Reed Army Medical Center - Bethesda, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Buildings 1301, 1302, and 374 (Greenhouses) at Fort Detrick - Frederick, MD	N/A	\$1,000,000 to \$5,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Design-Build / Design-Bid-Build Construction for Office of Director of National Security (ODNI) - Washington, DC	N/A	\$50,000,000 Maximum Capacity	TBD	236220 / TBD	TBD	N/A	SATOC	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Community Living Center for Department of Veteran Affairs - Perry Point, VA	N/A	\$100,000,000 to \$250,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 308 (Administrative / Laboratory) - Beltsville, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Fire Station at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	540 Calendar Days	236220 / Y1JZ	8(a) Set Aside	N/A	Standalone "C" Contract	FY24, Q2	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil

Construct Joint Missile Maintenance Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	910 Calendar Days	236220 / Y1BF	Full & Open	N/A	Standalone "C" Contract	FY24, Q3	FY25, Q1	USACE- Baltimore District	CENAB-SB@usace.army.mil
Effluent Decontamination System at Fort Detrick - Frederick, MD	N/A	\$25,000,000 to \$100,000,000	730 Calendar Days	541330 / AC31	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Buildings 309 and 390 at Aberdeen Proving Ground - Charles County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Demolition of Buildings 121 (Bliss Hall) and 122 (Root Hall) at Carlisle Barracks - Carlisle, PA	N/A	\$10,000,000 to \$25,000,000	365 Calendar Days	238910 / P400	8(a) Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
DLA Site Improvements at Fort Meade - Anne Arundel County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	238910 / TBD	8(a) Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Steam Sterilization Plant Fit-Out at Fort Detrick - Frederick, MD	N/A	\$10,000,000 to \$25,000,000	730 Calendar Days	236220 / Y1AZ	Full & Open	N/A	Standalone "C" Contract	FY24, Q3	FY25, Q1	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Lot 12 (Riverbank Park) at Fort Meade - Anne Arundel County, MD	N/A	\$5,000,000 to \$10,000,000	16 Months	236220 / Y1PZ	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Abatement of NCO Quarters / Pool Complex within UEPH Site at Joint Base Myer - Henderson Hall - Arlington, VA	N/A	\$1,000,000 to \$5,000,000	TBD	562910 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Two Overwatch Guard Facilities for Two Access Control Points (ACP) at Fort Belvoir - Fairfax County, VA	N/A	\$1,000,000 to \$5,000,000	365 Calendar Days	236220 / Y1JZ	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Chiller at Building A47 for Naval Research Laboratory - Washington, DC	N/A	\$1,000,000 to \$5,000,000	TBD	238220 / J041	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Component Rebuild Shop, Phase 1 at Letterkenny Army Depot - Chambersburg, PA	N/A	\$250,000,000 to \$500,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY24, Q4	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Transformers at Buildings 210, 214, and 215 for Naval Research Laboratory - Washington, DC	N/A	\$1,000,000 to \$5,000,000	TBD	238210 / J061	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q4	FY25, Q1	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Chamberlin Avenue at Fort Meade - Anne Arundel County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237310 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q4	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 215 at Fort Belvoir - Fairfax County, VA	N/A	\$100,000 to \$250,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Purchase Order	FY24, Q4	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Design-Build Construction for Naval Surface Warfare Center (NSWC) - Indian Head, MD	N/A	\$20,000,000 Maximum Capacity	TBD	TBD	8(a) Set Aside	N/A	SATOC	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Cyberwarfare Operations Facility at Fort Meade - Anne Arundel County, MD	N/A	\$100,000,000 to \$250,000,000	1,095 Calendar Days	236220 / Y1JZ	Full & Open	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct UEPH at Joint Base Myer - Henderson Hall - Arlington, VA	N/A	\$100,000,000 to \$250,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Rocket and Missile Maintenance Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$100,000,000 to \$250,000,000	730 Calendar Days	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct General Purpose Warehouse at New Cumberland Army Depot - York County, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Chemical, Biological, Radiological, Nuclear, (High-Yield) Explosives (CBRNE) Applied Science Center at Aberdeen Proving Ground - Charles County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Test Maintenance Fabrication Facility at Aberdeen Proving Ground - Harford County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 61 / 61A (Roosevelt Hall) at Fort McNair - Washington, DC	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Missile / Munitions Distribution Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	910 Calendar Days	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Child Development Center (CDC) at Fort Meade - Anne Arundel County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Electrical Power Substation for Defense Logistic Agency's (DLA) Defense Distribution Center Susquehanna - New Cumberland, PA	N/A	\$25,000,000 to \$100,000,000	TBD	238210 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 251 (Troop Medical Clinic) at Joint Base Myer - Henderson Hall - Arlington, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Taxiway and Ramp for D.C. National Guard (DCNG) at Joint Base Andrews - Joint Base Andrews, MD	N/A	\$25,000,000 to \$100,000,000	TBD	237310 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Widening of Verona Road at Fort Meade - Anne Arundel County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	237310 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Combined Support Maintenance Shop for DCNG at Joint Base Anacostia-Bolling - Washington, DC	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 370 - Task 2 at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 350 (Phases 3 and 4) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Mission Support Facility at Fort Carson - Fort Carson, CO	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Guided Missile Radar Antenna Maintenance Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Apron Expansion at McLaughlin Air National Guard Base - Charleston, WV	N/A	\$5,000,000 to \$10,000,000	TBD	237310 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
MMCA Near Field Anechoic Test Chamber Facility at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 55 (Dormitory) at Joint Base Anacostia-Bolling - Washington, DC	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Exterior of Building 3119 (Maintenance Hanger 16) for D.C. ANG at Joint Base Anacostia-Bolling - Washington, DC	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Chillers and Transformer at Building 216 for Naval Research Laboratory - Washington, DC	N/A	\$1,000,000 to \$5,000,000	TBD	238210 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
HVAC Repairs at Kingman and Casey Buildings for Humphreys Engineering Center - Alexandria, VA	N/A	\$1,000,000 to \$5,000,000	TBD	238220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Extension of Remote Inspection Facility at Fort Belvoir - Fairfax County, VA	N/A	\$1,000,000 to \$5,000,000	TBD	236220 / TBD	8(a) Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Defense Information Systems Agency (DISA) Command C3E55 Badge Door Renovation at Fort Meade - Anne Arundel County, MD	N/A	\$100,000 to \$250,000	TBD	TBD	Small Business Set Aside	N/A	Purchase Order	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Upgrade Fire Suppression System and Lighting at Building 766 (Warehouse) at Fort Belvoir - Fairfax County, MD	N/A	TBD	TBD	238220 / TBD	Small Business Set Aside	N/A	TBD	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Secure Administrative Operations Facility at Fort Meade - Anne Arundel County, MD	N/A	\$100,000,000 to \$250,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Convert Four Floors Into Sensitive Compartmented Information Facility (SCIF) Spaces for Defense Information Systems Agency (DISA) at Fort Meade - Anne Arundel County, MD	N/A	\$100,000,000 to \$250,000,000	TBD	236220 / TBD	Full & Open	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Artificial Intelligence / Machine Learning Center at Aberdeen Proving Ground - Charles County, MD	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Security Operations Facility at Raven Rock Mountain Complex - Blue Ridge Summit, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Component Rebuild Shop, Phase 2 at Letterkenny Army Depot - Chambersburg, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 214 (Patton Hall) at Joint Base Myer - Henderson Hall - Arlington, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Battalion Operations Facility at Humphreys Engineering Center - Alexandria, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Interior Renovations to Administrative Facility at Raven Rock Mountain Complex - Blue Ridge Summit, PA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil

Construct Building 2310, Phase 2 at Fort Belvoir - Fairfax County, VA	N/A	\$25,000,000 to \$100,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 1900 (School Age Center) at Fort Meade - Anne Arundel County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Family Housing Improvements at Joint Base Myer - Henderson Hall - Arlington, VA	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 6330 (Gaffney Fitness Center) at Fort Meade - Anne Arundel County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	236220 / Z2JZ	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 1416 at Fort Belvoir - Fairfax County, VA	N/A	\$10,000,000 to \$25,000,000	365 Calendar Days	236220 / Y1JZ	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 370 - Task 3 (Phase 4) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 6401 (Barracks) at Fort Meade - Anne Arundel County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Building 370 - Task 3 (Phase 5) at Letterkenny Army Depot - Chambersburg, PA	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Retaining Structure at Aberdeen Proving Ground - Charles County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Retaining Structure at Aberdeen Proving Ground - Charles County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construction, Maintenance, and Repair at Washington Aqueduct - Washington, DC	N/A	\$25,000,000 Maximum Capacity	Five-Year Base Ordering Period	237710 / Y1NE	Full & Open	N/A	JOC	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Mechanical Services at Washington Aqueduct - Washington, DC	W912DR23D0002	\$15,000,000 Maximum Capacity	Five-Year Base Ordering Period	237110 / Z1NE	Small Business Set Aside	N/A	SATOC	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace McMillan North Clearwell - Washington, DC	N/A	\$25,000,000 to \$100,000,000	910 Calendar Days	237110 / Y1NE	Full & Open	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Mid-Chesapeake Bay (Barren Island) Island Ecosystem Restoration - Phase 2 Stone Structures and Features	N/A	\$25,000,000 to \$100,000,000	730 Calendar Days	237990 / Y1KF	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Tunnel and Warm Water Slide Gate at Raystown Lake - Huntingdon County, PA	N/A	\$10,000,000 to \$25,000,000	1,095 Calendar Days with 730 Calendar Days Optional Period	237990 / Z2KA	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Cell 6 and 11 Dike Raisings at Poplar Island - Talbot County, MD	N/A	\$10,000,000 to \$25,000,000	430 Calendar Days	237990 / Z2KF	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Sewer Extension - Moscow Borough, PA	N/A	\$1,000,000 to \$5,000,000	180 Calendar Days	237110 / Y1ND	Full & Open	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Dam Gate and Hoist at Stillwater Lake - Forest City, PA	N/A	\$1,000,000 to \$5,000,000	730 Calendar Days	237990 / Z2KA	Full & Open	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Shoal Removal at Codorus Creek Flood Risk Management (Levee) - York County, PA	N/A	\$1,000,000 to \$5,000,000	60 Calendar Days	237990 / Z1KF	Woman Owned Small Business (WOSB) Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Gatehouse Electrical System at Stillwater Lake - Forest City, PA	N/A	\$500,000 to \$1,000,000	TBD	238210 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Dam Control Tower Electrical Rehabilitation at Stillwater Lake - Forest City, PA	N/A	\$500,000 to \$1,000,000	TBD	238210 / N059	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Pedestrian Bridge at Northwest Branch Anacostia - Adelphi, MD	N/A	\$500,000 to \$1,000,000	180 Calendar Days	237310 / Y1LB	Full & Open	N/A	Standalone "C" Contract	FY24, Q2	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Guardrail at East Sidney Dam - Franklin, NY	N/A	\$100,000 to \$250,000	180 Calendar Days	237310 / Z1LB	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Replace Guardrail at Aylesworth Dam - Archbald Borough, PA	N/A	\$100,000 to \$250,000	180 Calendar Days	237310 / TBD	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Baltimore Harbor Maintenance Dredging York Spit Channel - Chesapeake Bay, MD	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / Z1KF	Full & Open	N/A	Standalone "C" Contract	FY24, Q4	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
FY25 Baltimore Harbor Maintenance Dredging - MD Portions	N/A	\$25,000,000 to \$100,000,000	November 2024 to March 2025	237990 / Z1KF	Full & Open	N/A	Standalone "C" Contract	FY24, Q4	FY25, Q1	USACE- Baltimore District	CENAB-SB@usace.army.mil
Maintenance Dredging of North East River - Cecil County, MD	N/A	\$1,000,000 to \$5,000,000	90 Calendar Days	237990 / Z1KF	Small Business Set Aside	N/A	Standalone "C" Contract	FY24, Q4	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
James Island Ecosystem Restoration - Phase 1 - Dorchester County, MD	N/A	\$250,000,000 to \$500,000,000	TBD	237990 / TBD	Full & Open	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Rock Wall Stabilization at Alvin Bush Dam - Kettle Creek, PA	N/A	\$10,000,000 to \$25,000,000	365 Calendar Days	237990 / Y1PZ	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Shoreline Protection for Atlantic Coast of Maryland - DE / MD	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Anacostia Watershed Restoration - Sites 3 & 9 - Prince George's County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / TBD	TBD	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Anacostia Watershed Restoration - Site 11 - Prince George's County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Anacostia Watershed Restoration - Site 13 - Prince George's County, MD	N/A	\$5,000,000 to \$10,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Bank Armoring of Low Level Outlet Channel and Deposition Removal at Raystown Lake - Huntingdon County, PA	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Riprap Near and Repair / Remove Richland Avenue Low Hand Dam at Codorus Creek Flood Risk Management (Levee) - York County, PA	N/A	\$1,000,000 to \$5,000,000	TBD	238910 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
St. Patrick's Creek Maintenance Dredging - St Mary's County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Rock Hall Harbor Maintenance Dredging - Kent County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Outlet Tunnel, Gate, and Stoplog Guides at Stillwater Lake - Forest City, PA	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Water Treatment Plant Upgrade at Raystown Lake - Huntingdon County, PA	N/A	\$1,000,000 to \$5,000,000	365 Calendar Days	237110 / Y1ND	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
Twitch Cove and Big Thorofare Jetty Rehabilitation - Somerset County, MD	N/A	\$1,000,000 to \$5,000,000	365 Calendar Days	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY25	FY25	USACE- Baltimore District	CENAB-SB@usace.army.mil
James Island Ecosystem Restoration - Phase 2 - Dorchester County, MD	N/A	\$100,000,000 to \$250,000,000	TBD	237990 / TBD	Full & Open	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Anacostia Watershed Restoration - Sites 5 & 15 - Prince George's County, MD	N/A	\$10,000,000 to \$25,000,000	TBD	237990 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Construct Administration and Maintenance Building at Jennings Randolph Lake - Mineral County, WV	N/A	\$5,000,000 to \$10,000,000	TBD	236220 / TBD	TBD	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Sitework at Potomac Park - Washington, DC	N/A	\$5,000,000 to \$10,000,000	TBD	238910 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Modify West Seagirt Loop for Baltimore Harbor Anchorages and Channels - Baltimore, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Cell 5CD Planting at Poplar Island - Talbot County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Cell 5CD Inlet at Poplar Island - Talbot County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Cell 2AX Test Planting at Poplar Island - Talbot County, MD	N/A	\$1,000,000 to \$5,000,000	TBD	237990 / TBD	Small Business Set Aside	N/A	Standalone "C" Contract	FY26+	FY26+	USACE- Baltimore District	CENAB-SB@usace.army.mil
Residual Hauling and Disposal for Washington Aqueduct - Washington DC	W912DR19C0013	\$18,500,000 Maximum Capacity	One-Year Base with Four One- Year Optional Periods	562111 / V112	8(a) Set Aside	N/A	SATOC	FY24, Q2	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Mowing and Trimming Services for Southern New York LFPP - NY	W912DR22C0029	\$250,000 to \$500,000	One-Year Base with Four One- Year Optional Periods	561730 / S208	Small Business Set Aside	N/A	Purchase Order	FY24, Q2	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil

Wildlife Enhancement Services at Raystown Lake - Huntingdon County, PA	N/A	\$100,000 to \$250,000	Award to 05/02/2025	813312 / F019	Small Business Set Aside	N/A	Purchase Order	FY24, Q2	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Park Attendant Services at Jennings Randolph Lake - Mineral County, WV	W912DR21P0043	\$25,000 to \$100,000	One-Year Base with Two One-Year Optional Periods	721211 / M1PA	Small Business Set Aside	N/A	Purchase Order	FY24, Q2	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Drain / Abutment Cleaning and Video Inspection at Tioga Dam and Mansfield Levee - Mansfield, PA	N/A	\$500,000 to \$1,000,000	365 Calendar Days	TBD	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Cable Inspection and Lubrication at Washington Aqueduct - Washington, DC	W912DR19P0004	\$500,000 to \$1,000,000	One-Year Base with Four One-Year Optional Periods	811310 / J039	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Three Debris Barges for Survey / Debris Removal Section - Chesapeake Bay and its Tributaries	N/A	\$250,000 to \$500,000	60 Calendar Days	336611 / TBD	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q4	USACE- Baltimore District	CENAB-SB@usace.army.mil
Refuse Services at Raystown Lake - Huntingdon County, PA	W912DR19P0012	\$250,000 to \$500,000	Award to 12/31/2024 with Four One-Year Optional Periods	562111 / S205	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Aquatic Plant Control at Raystown Lake - Huntingdon County, PA	W912DR23P0017	\$100,000 to \$250,000	Award to 09/30/2024	561730 / S208	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Herbicide Application at Jennings Randolph Lake - Mineral County, WV	W912DR19P0032	\$25,000 to \$100,000	One-Year Base with Four One-Year Optional Periods	561730 / S208	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Truck Scale Maintenance and Repair Services at Washington Aqueduct - Washington, DC	W912DR19P0015	\$25,000 to \$100,000	One-Year Base with Four One-Year Optional Periods	488490 / 6670	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Tent, Audio, and Equipment Rental - Washington, DC	N/A	\$25,000 to \$100,000	5 Calendar Days	532289 / W078	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Repair Caustic Soda Tank #13 at Washington Aqueduct - Washington, DC	N/A	\$25,000 to \$100,000	120 Calendar Days	237110 / J046	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Furnish and Install Furniture for Suite 700 for U.S. Cyber Command - Annapolis Junction, MD	N/A	\$500,000 to \$1,000,000	180 Calendar Days	TBD	Small Business Set Aside	N/A	Purchase Order	FY24, Q3	FY24, Q3	USACE- Baltimore District	CENAB-SB@usace.army.mil
Environmental Monitoring and Sampling Services to Support Dredged Material Management for the New England District	N/A	\$6,000,000.00	5 years	541620	TBD	N//A	IDC	3QFY24	4QFY24	USACE- New England District	(978) 318-8427
D/B Pawcatuck River Coastal Storm Risk Management, Pawcatuck, RI	N/A	\$20,000,000.00 - \$30,000,000.00	TBD	236220	TBD	N/A	TBD	FY25	FY25	USACE- New England District	(978) 318-8427
OU4 Landfill Cap, Raymark Superfund Site, Stratford, CT	N/A	\$10,000,000.00 - \$20,000,000.00	TBD	562910	TBD	N/A	Stand Alone "C" Contract	FY25	FY25	USACE- New England District	(978) 318-8427
Soil & Sediment Remediation/Excavation, Raymark Superfund Site, Stratford, CT	N/A	\$20,000,000.00 - \$50,000,000.00	TBD	562910	TBD	N/A	Stand Alone "C" Contract	FY25	FY25	USACE- New England District	(978) 318-8427
Environmental Dredging Services to Remediate Contaminated Sediment associated with Callahan Mine Superfund Site, Brooksville, ME	N/A	\$5,000,00.00 - \$10,000,000.00	TBD	562910	TBD	N/A	Stand Alone "C" Contract	4QFY24	FY25	USACE- New England District	(978) 318-8427
Composite Cap Installation over Contaminated Mine Waste associated with the Callahan Mine Superfund Site in Brooksville, ME	N/A	\$5,000,00.00 - \$10,000,000.00	TBD	562910	TBD	N/A	Stand Alone "C" Contract	4QFY24	FY25	USACE- New England District	(978) 318-8427
Long Term Monitoring & Operation and Maintenance, Environmental Services Remediation, BRAC, Ft. Devens, MA	N/A	\$20,000,000.00 - \$30,000,000.00	5 years	562910	8(a) Set Aside	N/A	Stand Alone "C" Contract	FY25	FY25	USACE- New England District	(978) 318-8427
Maintenance Dredging, Josias River, Ogunquit, ME	N/A	\$1,000,000.00 - \$5,000,000.00	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- New England District	(978) 318-8427
Maintenance Dredging, Narraguagus River, Cherryfield, ME	N/A	\$1,000,000.00 - \$5,000,000.00	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- New England District	(978) 318-8427
Cape Cod Canal and Sandwich Beaches Shore Damage Mitigation, Sec. 111	N/A	\$10,000,000.00 - \$20,000,000.00	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- New England District	(978) 318-8427
Maintenance Dredging, Essex River, Essex, MA	N/A	\$1,000,000.00 - \$5,000,000.00	TBD	237990	TBD	N/A	Stand Alone "C" Contract	1QFY25	FY25	USACE- New England District	(978) 318-8427
Maintenance Dredging, Westport River, Westport, MA	N/A	\$1,000,000.00 - \$5,000,000.00	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- New England District	(978) 318-8427
D/B Nuclear Command, Control & Communication Acquisitions Management Facility, Hanscom AFB, Bedford, MA	N/A	\$60,000,000.00	TBD	236220	Full & Open	N/A	Stand Alone "C" Contract	FY25	FY25	USACE- New England District	(978) 318-8427
Renovation of Barracks, Building 15, U.S. Army Solider Systems Center, Natick, MA	N/A	\$10,000,000.00 - \$20,000,000.00	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- New England District	(978) 318-8427
Cape Cod Canal - Steel and timber repairs to Mooring Dolphins, Cape Cod Canal, Buzzards Bay, MA	N/A	\$1,000,000.00 - \$5,000,000.00	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Cape Cod Canal - Painting of Bourne Bridge, Cape Cod Canal, Buzzards Bay, MA	N/A	\$1,000,000.00 - \$5,000,000.00	TBD	238320	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Cape Cod Canal - Painting of Railroad Bridge, Cape Cod Canal, Buzzards Bay, MA	N/A	\$10,000,000.00 - \$20,000,000.00	TBD	238320	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Cape Cod Canal - West Bulkhead Replacement, Cape Cod Canal, Buzzards Bay, MA	N/A	\$1,000,000 - \$5,000,000	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Merrimack River Basin - Gatehouse Wiring Upgrades, Franklin Falls Dam, Franklin, NH	N/A	\$250,000.00 - \$500,000.00	TBD	238290	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Culvert, drainage, and washout repairs - Colebrook River Lake, Riverton, CT	N/A	\$250,000.00 - \$500,000.00	TBD	237310	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Paving Repair, Hop Brook Lake, Middlebury, CT	N/A	\$500,000.00 - \$1,000,000.00	TBD	237310	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Naugatuck River Basin - Repairs to Gatehouse Elevator control equipment, Black Rock Lake, Thomaston, CT	N/A	\$250,000.00 - \$500,000.00	TBD	238290	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - HVAC System Repalcement, Buffumville Lake, Charlton, MA	N/A	\$100,000.00 - \$250,000.00	TBD	238220	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Paint Removal in Gallery, Buffumville Lake, Charlton, MA	N/A	\$100,000.00 - \$250,000.00	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Gatehouse Electrical Upgrades, East Brimfield Lake, Fiskdale, MA	N/A	\$250,000.00 - \$500,000.00	TBD	238210	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Electrical Feeder Conductor Replacement to Gatehouse, Hodges Village, Oxford MA	N/A	\$250,000.00 - \$500,000.00	TBD	238210	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Repave Dam Access Road & Parking Lot, Mansfield Hollow Lake, Mansfield, CT	N/A	\$500,000.00 - \$1,000,000.00	TBD	237310	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Thames River Basin - Lake Siog Septic and pump, East Brimfield Lake, Fiskdale, MA	N/A	\$250,000.00 - \$500,000.00	TBD	238990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Slason Bridge Approach Widening, Ball Mountain Lake, Jamaica, VT	N/A	\$250,000.00 - \$500,000.00	TBD	237310	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Winhall Brook Campground Renovation, Jamaica, VT	N/A	\$100,000.00 - \$250,000.00	TBD	236220?	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Paint Bridge & Gatehouse Railings, Ball Mountain Lake, Jamaica, VT	N/A	\$100,000.00 - \$250,000.00	TBD	238990	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Corrosion & Containment Hydraulic pipes, Ball Mountain Lake, Jamaica, VT	N/A	\$100,000.00 - \$250,000.00	TBD	238990	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Replace equipment garage, North Hartland Lake, VT	N/A	\$100,000.00 - \$250,000.00	TBD	238990	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Replace overhead door, North Springfield Lake, Springfield, VT	N/A	\$100,000.00 - \$250,000.00	TBD	238990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Rt 9 Access Bridge Repair, Otter Brook Lake, Keene, NH	N/A	\$100,000.00 - \$250,000.00	TBD	238110	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Paving, Otter Brook Lake, Keene, NH	N/A	\$250,000.00 - \$500,000.00	TBD	237310	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Changehouse & septic system removal, Otter Brook Lake, Keene, NH	N/A	\$100,000.00 - \$250,000.00	TBD	238910	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Upper Connecticut River Basin - Repair & Replace Float Well & Staff Gages, Surry Mountain Lake, Surry, NH	N/A	\$100,000.00 - \$250,000.00	TBD	238990	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	FY24	USACE- New England District	(978) 318-8427

Upper Connecticut River Basin - Maintenance of dam office building & road, Surry, NH	N/A	\$100,000.00 - \$250,000.00	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	FY24	USACE- New England District	(978) 318-8427
Civil A&E - Jersey City, NJ - MultiBeam 80% and Topo/Cadastral/General Survey Services	N/A	\$10 - \$20M	60 Months	541300//C221	TBD	N/A	IDC	FY24	FY24	USACE- New York District	(917) 790-8063
Civil A&E - Jersey City, NJ - LiDAR/Aerial Photography 80% and Topo/Cadastral/General Survey Services	N/A	\$20 - \$30M	60 Months	541300//C222	TBD	N/A	IDC	FY24	FY24	USACE- New York District	(917) 790-8063
Civil A&E - Bronx, NY - HRE Bronx River A/E Design Services	N/A	\$10 - \$20M	TBD	541300//C223	TBD	Pending	TORN	FY25	FY25	USACE- New York District	(917) 790-8063
Civil A&E - Queens, NY - HRE Flushing Creek A/E Design Services	N/A	\$5 - \$10M	TBD	541300//C224	TBD	Pending	TORN	FY24	FY24	USACE- New York District	(917) 790-8063
Civil Construction - Lake Montauk, NY - Lake Montauk Harbor, NY	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	IFB	Q4 FY25	Q4 FY25	USACE- New York District	(917) 790-8063
Civil Construction - Long Beach, NY - Long Beach, NY	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	IFB	Q1 FY25	Q1 FY25	USACE- New York District	(917) 790-8063
IIES Construction - Jersey City, NJ - Liberty State Park Restoration	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	IFB	Q1 FY25	Q1 FY25	USACE- New York District	(917) 790-8063
Civil Construction - Brooklyn/Queens, NY - Spring Creek North Restoration	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	IFB	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Civil Construction - Jamaica Bay, NY - HRE-Stony Creek Marsh island Restoration	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	IFB	Q1 FY26	Q1 FY26	USACE- New York District	(917) 790-8063
Civil Construction Naval Weapons Station Earle, HRE-Oyster Restoration at NWSE	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	IFB	Q1 FY26	Q1 FY26	USACE- New York District	(917) 790-8063
Civil Construction - Staten Island, NY Staten Island- Ft Wads to Midland, Area D	N/A	\$20 - \$30M	TBD	236220//Z2AA	TBD	N/A	IFB	Q4 FY26	Q4 FY26	USACE- New York District	(917) 790-8063
Civil Construction - Staten Island, NY - Staten Island, Oakwood thru Miller Field, Area B	N/A	\$20 - \$30M	TBD	236220//Z2AA	TBD	N/A	IFB	Q4 FY26	Q4 FY26	USACE- New York District	(917) 790-8063
Civil Construction - Staten Island, NY - Staten Island, Interior Area C	N/A	\$20 - \$30M	TBD	236220//Z2AA	TBD	N/A	IFB	Q3 FY26	Q3 FY26	USACE- New York District	(917) 790-8063
Civil Construction - Staten Island, NY - Staten Island, Miller Field offset	N/A	\$250M+	TBD	236220//Z2AA	TBD	N/A	IFB	Q2 FY26	Q2 FY26	USACE- New York District	(917) 790-8063
Civil A&E/Construction - Port Monmouth, NJ - Port Monmouth Mitigation Contract 1	N/A	\$5 - \$10M	TBD	541300//C224	TBD	N/A	Design/Build	Q2 FY25	Q2 FY25	USACE- New York District	(917) 790-8063
Civil Construction - Port Monmouth, NJ - Port Monmouth Contract 4b	N/A	\$150M+	TBD	236220//Z2AA	TBD	N/A	IFB	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Civil Construction - Newark, NJ - Minish Park Contract 3B	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	IFB	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Civil Construction - Monmouth Co., NJ - Sea Bright to Manasquan Renourishment	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	IFB	Q1 FY26	Q1 FY26	USACE- New York District	(917) 790-8063
Civil Construction - Newark, NJ - Passaic Tidal Protection Area	N/A	\$1 - \$5M	TBD	236220//Z2AA	TBD	N/A	IFB	Q3 FY25	Q3 FY25	USACE- New York District	(917) 790-8063
Military Construction - Fort Drum, NY - Water Well PFAS Treatment	N/A	\$50M +	TBD	236220//Z2AA	TBD	N/A	D/B BVTO	Q3 FY26	Q3 FY26	USACE- New York District	(917) 790-8063
Military Construction - Fort Drum, NY - ARF+ Range	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY30	Q3 FY30	USACE- New York District	(917) 790-8063
Military Construction - Fort Drum, NY - ERCIP Water Well Field Expansion	N/A	\$40 - \$50M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY25	Q3 FY25	USACE- New York District	(917) 790-8063
Military Construction - Fort Drum, NY - ACFT (Field House)	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	D/B BVTO	Q3 FY26	Q3 FY26	USACE- New York District	(917) 790-8063
Military Construction - Fort Drum, NY - WSAAF Lighting Upgrade	N/A	\$20 - \$30M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q4 FY25	Q4 FY25	USACE- New York District	(917) 790-8063
Military Construction - Fort Drum, NY - Gas Alley ACP	N/A	\$10 - \$20M	TBD	236220//Z2AA	8(a) Sole Source	N/A	8(a) sole source (full design)	Q1 FY25	Q1 FY25	USACE- New York District	(917) 790-8063
Military Construction - Gabreski AB, NY - ANG Combat Rescue Helicopter	N/A	\$100M+	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY25	Q3 FY25	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Repair Airfield Hazardous Cargo Loading Area	N/A	\$50M+	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q1 FY25	Q1 FY25	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Control Tower	N/A	\$40 - \$50M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY27	Q3 FY27	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - ADAL Warehouse, B1816	N/A	\$250M +	TBD	236220//Z2AA	Small Business Set Aside	N/A	IFB	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Repair Fire Supression, B1837	N/A	\$20 - \$30M	TBD	236220//Z2AA	TBD	N/A	D/B BVTO	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Repair Fire Supression, B3370	N/A	\$40 - \$50M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q4 FY25	Q4 FY25	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Construct EV Charging Station	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q4 FY25	Q4 FY25	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Water Wells 5 and 6 at Fort Dix	N/A	\$20 - \$30M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY26	Q3 FY26	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Repair Dormitory B2619	N/A	\$20 - \$30M	TBD	236220//Z2AA	Small Business Set Aside	N/A	One Step BVTO	Q3 FY26	Q3 FY26	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Repair Dormitory B2620	N/A	\$20 - \$30M	TBD	236220//Z2AA	Small Business Set Aside	N/A	One Step BVTO	Q3 FY27	Q3 FY27	USACE- New York District	(917) 790-8063
Military Construction - JBMDL, NJ - Warehouse For C5ISR Flight Activities	N/A	\$20 - \$30M	TBD	236220//Z2AA	Small Business Set Aside	N/A	One Step BVTO	Q3 FY26	Q3 FY26	USACE- New York District	(917) 790-8063
Military Construction - Fort Hamilton, NY - CDC	N/A	\$50M+	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY27	Q3 FY27	USACE- New York District	(917) 790-8063
Military Construction - Pituffik, Greenland - Renovate Building 99	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	D/B BVTO	Q2 FY26	Q2 FY26	USACE- New York District	(917) 790-8063
Military Construction - Pituffik, Greenland - FY26 Runway Approach Lighting	N/A	\$20 - \$30M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY26	Q3 FY26	USACE- New York District	(917) 790-8063
Military Construction - Pituffik, Greenland - J-Plant	N/A	\$75 - \$100M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY24	Q3 FY24	USACE- New York District	(917) 790-8063
Military Construction - Pituffik, Greenland - Landfill Capping/Shoreline Stabilization	N/A	\$400M+	TBD	236220//Z2AA	TBD	N/A	D/B BVTO	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Military Construction - Pituffik, Greenland - FY27 Billeting Facility	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q3 FY27	Q3 FY27	USACE- New York District	(917) 790-8063
Military Construction - Picatinny Arsenal, NJ - Building 15 Addition - JCASILE Phase 2	N/A	\$10 - \$20M	TBD	236220//Z2AA	Small Business Set Aside	N/A	One Step BVTO	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Military Construction - Picatinny Arsenal, NJ - 2 ECMs	N/A	\$20 - \$30M	TBD	236220//Z2AA	Small Business Set Aside	N/A	One Step BVTO	Q3 FY25	Q3 FY25	USACE- New York District	(917) 790-8063
Military Construction - Picatinny Arsenal, NJ - Building 3028/3029 Electrical Upgrades	N/A	\$5 - \$10M	TBD	236220//Z2AA	8(a) Sole Source	N/A	8(a) sole source (full design)	Q1 FY25	Q1 FY25	USACE- New York District	(917) 790-8063
Military Construction - Picatinny Arsenal, NJ - Advanced Research Center (ARC)	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q2 FY27	Q2 FY27	USACE- New York District	(917) 790-8063
Military Construction - Picatinny Arsenal, NJ - Ammunition Supply Point	N/A	\$250K - \$1M	TBD	236220//Z2AA	Small Business Set Aside	N/A	One Step BVTO	Q2 FY26	Q2 FY26	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Building 120	N/A	\$250K - \$1M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Sanitary Sewer	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q4 FY24	Q4 FY24	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Camp Buckner Phase 3	N/A	\$1 - \$5M	TBD	236220//Z2AA	TBD	N/A	Adapt-Build, One-Step BVTO	Q3 FY24	Q3 FY24	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Camp Buckner Phase 4	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	Adapt-Build, One-Step BVTO	Q2 FY25	Q2 FY25	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Building 606 Renovation (MSEC)	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	Q2 FY25	Q2 FY25	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Construct Fire Station	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY25	FY25	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Electrical Switching Station	N/A	\$1 - \$5M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY26	FY26	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Long Range Precision Fire MCA	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY28	FY28	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Mahan Hall Infill MCA	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY26	FY26	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Building 110 Recap	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY25	FY25	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - IWTP	N/A	\$1 - \$5M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY25	FY25	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Bartlett 4th Floor/Roof	N/A	SAT	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY25	FY25	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 24	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY26	FY26	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 136	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY26	FY26	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 115	N/A	\$1 - \$5M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY26	FY26	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Repair Bldg 135	N/A	\$1 - \$5M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY26	FY26	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - LRC Warehouse UMMCA	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	TBD	TBD	FY27	FY27	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Repair Old Main Gate and Security Perimeter	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY26	FY26	USACE- New York District	(917) 790-8063
Military Construction - Watervliet Arsenal, NY - Construct HQ Expansion - Bldg 10	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY27	FY27	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Thayer Hall Renovation/Addition	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY28	FY28	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Camp Buckner Multipurpose Facility	N/A	\$10 - \$20M	TBD	236220//Z2AA	TBD	N/A	One Step BVTO	FY28	FY28	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Ike Hall Phase IV	N/A	\$1 - \$5M	TBD	236220//Z2AA	TBD	N/A	TBD	FY28	FY28	USACE- New York District	(917) 790-8063
Military Construction - West Point, NY - Repair Hayes Gym	N/A	\$5 - \$10M	TBD	236220//Z2AA	TBD	N/A	TBD	FY28	FY28	USACE- New York District	(917) 790-8063
Civil Services - Troy, NY - AFO Diving Services	N/A	\$10 - \$20M	2 years - 29 JAN 2024 - 28 JAN	212321//F011	TBD	N/A	RFP	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Supply - Jersey City, NJ - Bottled Water for Floating Plant	N/A	\$10 - \$20M	1 year - 01 DEC 2024 - 30 NOV	561990//H320	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Services - Troy, NY - AFO Barge Sandblasting	N/A	\$10 - \$20M	60 days - 01 JUNE 2024 - 31 JU	811310//TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Services - Troy, NY - AFO Automatic Transfer Switch Replacement	N/A	\$10 - \$20M	60 days - 01 JULY 2024 - 31 AU	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Construction - Troy, NY - AFO Stoplog Dam Recesses Repair and Trash Rack Filter Replacement	N/A	\$10 - \$20M	5 Years	237990//TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Supply - Jersey City, NJ - Lubricant Supplies	N/A	\$5 - \$10M	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - HVAC Maintenance	N/A	\$10 - \$20M	29 SEPT 2024 - 30 SEPT 2025	237990 / Z1KF//TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Construction - Suffolk County, NY - Fire Island Inlet Channel O&M Dredging	N/A	\$1 - \$5M	5 Years/2024-2029	237000//TBD	TBD	N/A	RFP	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063

Civil Construction - Suffolk County, NY - Long Island Intracoastal Waterway, NY O&M Dredging	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - Welding and Minor Repair	N/A	\$5 - \$10M	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Services - Troy, NY - AFO Security Services	N/A	\$5 - \$10M	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - Elevator Maintenance	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Construction - Bronx County, NY - Bronx River, NY O&M Dredging	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Construction - Richmond County, NY - Great Kills Harbor, NY O&M Dredging	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Construction Lower Bay, NY/NJ - NY & NJ Channels (Raritan Bay) O&M Dredging	N/A	TBD	1 year - 01 OCT 2024 - 30 SEPT	561720//TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Supply - Jersey City, NJ - Paint Supply	N/A	TBD	TBD	237000//TBD	TBD	N/A	IDC	FY24 Award TBD	FY24 Award TBD	USACE- New York District	(917) 790-8063
Civil Supply - Jersey City, NJ - Industrial Gas Supply	N/A	TBD	TBD	237000//TBD	TBD	N/A	IDC	FY24 Award TBD	FY24 Award TBD	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - UPS Maintenance	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY24 Award	FY24 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - Diesel Engine Mechanics	N/A	TBD	1 year - 01 DEC 2024 - 30 NOV	TBD	TBD	N/A	IFB	FY25 Award	FY25 Award	USACE- New York District	(917) 790-8063
Civil A&E - Jersey City, NJ - MultiBeam 80% and Topo/Cadastral/General Survey Services	N/A	TBD	5 Years	541330//J019 J020 Z1AZ. Z1EB	Small Business Set Aside	N/A	RFP	TBD	TBD	USACE- New York District	(917) 790-8063
Civil A&E - Jersey City, NJ - LiDAR/Aerial Photography 80% and Topo/Cadastral/General Survey Services	N/A	TBD	5 Years/ 2025-2030	541330//TBD	TBD	N/A	A&E - Brooks Act	FY25 Award	FY25 Award	USACE- New York District	(917) 790-8063
Civil Construction - Troy, NY - AFO Mooring Pier Repair	N/A	TBD	TBD	237000//TBD	TBD	N/A	IFB	FY25 Award	FY25 Award	USACE- New York District	(917) 790-8063
Civil Construction - Jersey City, NJ - Shorepower Installation for Driftmaster II	N/A	TBD	TBD	237000//TBD	TBD	N/A	IFB	FY25 Award	FY25 Award	USACE- New York District	(917) 790-8063
Civil A&E - New York Harbor - HARS Monitoring A&E - MBES Survey	N/A	TBD	TBD	541330//TBD	TBD	N/A	IFB	FY25 Award	FY25 Award	USACE- New York District	(917) 790-8063
Civil Construction - Queens County, NY - East Rockaway Inlet, NY O&M Dredging	N/A	TBD	TBD	237000//TBD	TBD	N/A	IFB	FY25 Award	FY25 Award	USACE- New York District	(917) 790-8063
Civil Construction -Northern, NJ; Staten Island, NY - NY & NJ Harbor (Arthur Kill) O&M Dredging	N/A	TBD	TBD	237000//TBD	TBD	N/A	IFB	FY25 Award	FY25 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - Marine Electronics Services	N/A	TBD	-4 Months - 01 AUG 2026 - 30	237990//Z1KF	TBD	N/A	IFB	FY26 Award TBD	FY26 Award TBD	USACE- New York District	(917) 790-8063
Civil Construction - Lower Bay, NY/NJ - Raritan River, NJ O&M Dredging	N/A	TBD	TBD	237990//TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Construction - Hudson River, Albany, NY - Hudson River, NY O&M Dredging: Haverstraw Bay	N/A	TBD	5 Years/2026-2031	237990//TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - Facility Security	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - General Electrical Services	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Services - Jersey City, NJ - Facility Fire Suppression System Service	N/A	TBD	TBD	TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Construction - Suffolk County, NY - Fire Island Inlet Channel O&M Dredging	N/A	TBD	TBD	237990//TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Construction - Hudson River, Troy, NY - Saugerties Harbor, Esopus Creek O&M Dredging	N/A	TBD	TBD	237990//TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Construction - Kings County, NY -Bay Ridge & Red Hook Channels, NY O&M Dredging	N/A	TBD	1 year - dates TBD	237990//TBD	TBD	N/A	IFB	FY26 Award TBD	FY26 Award TBD	USACE- New York District	(917) 790-8063
Civil Construction - Nassau County, NY - Jones Inlet, NY O&M Dredging	N/A	TBD	TBD	237990//TBD	TBD	N/A	TBD	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
Civil Construction -Troy, NY - AFO Site Stabilization	N/A	TBD	5 Y ears/2026-2031	237000//TBD	TBD	N/A	IFB	FY26 Award	FY26 Award	USACE- New York District	(917) 790-8063
CraneY Island Earthwork IDIQ FY24	N/A	More than \$10M	3 years	237990	Small Business Set Aside	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
ANSol Tank Farm Facility at HSAAp	N/A	More than \$10M	4 years	236210	Full & Open	N/A	Stand Alone "C" Contract	Solicited	3QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
AIWW Facilities Service Contract	N/A	More than \$10M	5 years	488310	Full & Open	N/A	Stand Alone "C" Contract	Solicited	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
CIEE, Pre-Dredging Phase 1C	N/A	More than \$10M	700 days	237990/Y1KF	Full & Open	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
Glendale National Cemetery Lodge	N/A	\$1M-\$5M	1 year	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
Hoskins Creek Maintenance Dredging Contract	N/A	\$1M-\$5M	300 days	237990/YLKF	Small Business Set Aside	N/A	Stand Alone "C" Contract	4QFY23	3QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DSCR North Gate Renovation (Construction)	N/A	\$1M-\$5M	1 year	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
AMMO AE IDIQ	N/A	More than \$10M	5 years	541330	Full & Open	N/A	Stand Alone "C" Contract	Solicited	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DODEA PM/DM IDIQ for FT Campbell, KY/TN	N/A	More than \$10M	5 years	238220/J041	Small Business Set Aside	N/A	IDC	Solicited	1QFY25	USACE- Norfolk District	CENAO-SB@usace.army.mil
JBLE Eustis - AIT PH IV HQ BLDGS	N/A	More than \$10M	540 days	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
NOVA SATOC FY23	N/A	\$1M-\$5M	5 years	236220/Y1AA	8(a) Sole Source	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DoDEA SRM SC-GA PMDM	N/A	More than \$10M	5 years	238220/J041	Small Business Set Aside	N/A	IDC	1QFY25	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
Lynnhaven IIA Dredging and Debris Removal	N/A	\$1M-\$5M	180 days	237990/YLKF	Small Business Set Aside	N/A	Stand Alone "C" Contract	2QFY24	3QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
Great Bridge Field Office Construction	N/A	\$1M-\$5M	365 calendar days	236220/Y1AA	Small Business Set Aside	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DODEA NY GC IDIQ	N/A	\$1M - \$5M	5 years	236220	8(a) Sole Source	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
AIWW - ACC and DSC Infrastructure Upgrades	N/A	\$1M-\$5M	TBD	237310	TBD	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DODEA KY GC IDIQ	N/A	\$1M-\$5M	5 years	236220	8(a) Sole Source	N/A	IDC	4QFY24	1QFY25	USACE- Norfolk District	CENAO-SB@usace.army.mil
NAO Pier Renovations	N/A	Less than \$250,000	30 days	237110	8(a) Sole Source	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
AE Small Business Multi-Discipline MATOC IDIQ	N/A	More than \$10M	TBD	541330	Small Business Set Aside	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DoDEA AE MATOC	N/A	More than \$10M	5 years	541330	Small Business Set Aside	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
ANC Sanitary Sewer Repair	N/A	\$1M-\$5M	410 days	237110	Small Business Set Aside	N/A	Stand Alone "C" Contract	Solicited	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
Quantic Maintenance Facility	N/A	\$1M-\$5M	180 days	236210	TBD	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
CraneY Island Project Office Expansion	N/A	\$1M-\$5M	1 year	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	Solicited	3QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
Fuel System Maintenance Dock - JBLE	N/A	More than \$10M	720 days	236220	Full & Open	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DSCR Contractor Laydown Area	N/A	\$500K-\$1M	120 days	236220	8(a) Sole Source	N/A	Stand Alone "C" Contract	Solicited	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
P-306 Multi-Purpose Dynamic Training Range	N/A	\$1M-\$5M	400 days	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	Solicited	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DoDEA SRM 8(a) WPNY MS Improvements	N/A	\$500K-\$1M	120 days	236220	8(a) Sole Source	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
DoDEA NC GC IDIQ	N/A	\$1M-\$5M	5 years	236220	8(a) Sole Source	N/A	IDC	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
CM Services Holston/Radford	N/A	\$1M-\$5M	5 years	541990	8(a) Sole Source	N/A	Stand Alone "C" Contract	3QFY24	4QFY24	USACE- Norfolk District	CENAO-SB@usace.army.mil
MATOC, Unrestricted \$225M A-E HTRW	N/A	\$225M	1,800 days	541330 / C219	Full & Open	MATOC	IDC	FY24 Q1	FY24 Q4	USACE- Kansas City District	(816) 389-3549
MATOC, Small Business \$45M A-E HTRW	N/A	\$45M	1,825 days	541330	Small Business Set Aside	MATOC	IDC	FY24 Q3	FY25 Q1	USACE- Kansas City District	(816) 389-3549
MATOC, Small Business \$249M Preplaced Remedial Action Contracts (PRACs)	N/A	\$249M	1,825 days	562910	Small Business Set Aside	MATOC	IDC	FY24 Q4	FY25 Q3	USACE- Kansas City District	(816) 389-3549
MATOC, Small Business \$30M A-E (Military)	N/A	\$30M	2,520 days	TBD/C219	Small Business Set Aside	MATOC	IDC	FY24 Q2	TBD	USACE- Kansas City District	(816) 389-3549
MATOC, Construction Demo \$49M	N/A	\$49M	TBD	TBD	TBD	MATOC	IDC	TBD	TBD	USACE- Kansas City District	(816) 389-3549
MATOC, Roofing Repairs, LCAAP, Independence MO	N/A	\$49M	1,825 days	238160/Y1AZ	TBD	MATOC	IDC	TBD	FY25 Q1	USACE- Kansas City District	(816) 389-3549
SATOC, Small Business, \$40M FUSRAP Maywood NJ Superfund Site	W912DQ13D3016	\$40M	1,800 Days	562910 / F108	Small Business Set Aside	SATOC	IDC	FY24 Q2	FY24 Q4	USACE- Kansas City District	(816) 389-3549
SATOC, \$9M Fort Riley Painting	N/A	\$9M	1,825 days	238320 / Z1AA	Small Business Set Aside	SATOC	IDC	TBD	FY24 Q4	USACE- Kansas City District	(816) 389-3549
SATOC, \$30M Fort Riley Roof Repair and Replacement	W912DQ20D4003 (\$15M)	\$30M	1,825 days	238320 / Z1AA	Small Business Set Aside	SATOC	IDC	FY24 Q2	FY24 Q3	USACE- Kansas City District	(816) 389-3549
SATOC, \$20M UNR A-E Army Facilities Component System (AFCS)	W912DQ19D4010 (\$20M)	\$20M	1,825 days	541330 / C211	Full & Open	SATOC	IDC	FY24 Q3	FY24 Q4	USACE- Kansas City District	(816) 389-3549
SATOC, \$20M SB A-E Army Facilities Component System (AFCS)	W912DQ19D4011 (\$10M)	\$20M	1,825 days	541330 / C211	Small Business Set Aside	SATOC	IDC	FY24 Q3	FY24 Q4	USACE- Kansas City District	(816) 389-3549
SATOC, \$3M Geotechnical Engineering Services/Construction Material Testing	N/A	\$3M	1,825 days	541380	Full & Open	SATOC	IDC	FY24 Q3	FY24 Q4	USACE- Kansas City District	(816) 389-3549
Turkey Creek Project, Kansas City KS - Natural Reach (Civil)	N/A	\$1M - \$5M	540 days	237990 / Y1QA	8(a) Set Aside		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Truman Lake, MO - Debris Boom (Civil)	N/A	\$1M - \$5M	360 days	326199 / 9330	Small Business Set Aside		Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE- Kansas City District	(816) 389-3549
MO River - Closure Structure L-455 (Civil)	N/A	\$1M - \$5M	720 days	TBD / Y1PZ	TBD		Stand Alone "C" Contract	FY25 Q1	FY25 Q1	USACE- Kansas City District	(816) 389-3549
MO River - Obstruction Removal Contract 1, Bank Stabilization and Navigation Project (BSNP) (Civil)	N/A	\$5M - \$10M	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
MO River - Obstruction Removal Contract 2, Bank Stabilization and Navigation Project (BSNP) (Civil)	N/A	\$5M - \$10M	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
MO River - Obstruction Removal Contract 3, Bank Stabilization and Navigation Project (BSNP) (Civil)	N/A	\$5M - \$10M	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Tuttle Creek, KS - Water Injection Dredging (WID) Operations (Civil)	N/A	\$1M - \$5M	360 Days	TBD	TBD		Stand Alone "C" Contract	FY25 Q1	FY25 Q2	USACE- Kansas City District	(816) 389-3549
Clinton Lake, KS - Re-line 24 inch Pipe and Valve (Civil)	N/A	\$250K - \$500K	30 Days	237110	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Pomona Lake, KS - Riprap Repair at Main Embankment/Upstream (Civil)	N/A	\$5M - \$10M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY25 Q2	FY25 Q3	USACE- Kansas City District	(816) 389-3549
Wilson Lake, KS - Install Relief Wells (Civil)	N/A	\$1M - \$5M	TBD	TBD	Small Business Set Aside		Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE- Kansas City District	(816) 389-3549
Kanopolis Lake, KS - Bridge Pier Concrete Repairs (Civil)	N/A	\$100K - \$500K	TBD	TBD	8(a) Set Aside		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Kanopolis Lake, KS - Repair Outlet Channel (Civil)	N/A	\$1M - \$5M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Swope Park, MO - FloodWall (Civil)	N/A	\$1M - \$5M	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q4	FY24 Q4	USACE- Kansas City District	(816) 389-3549
Atchison KS - Environmental Infrastructure Sewer Separation (Civil)	N/A	\$100K - \$500K	TBD	TBD	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Fort Riley Hangar Construction Contract	N/A	\$25M - \$100M	720 Days	TBD / Y1BZ	TBD		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549

Fort Riley Hangar A-E Construction Phase	N/A	TBD	720 Days	C219	TBD		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549
Fort Leonard Wood, MO - Renovate Buildings 730,731 & 736	N/A	\$25M - \$100M	720 Days	Y1FC	TBD		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Kansas City District	(816) 389-3549
Fort Leavenworth (LVN), KS - Child Development Center (CDC) Construction Contract	N/A	\$25M - \$100M	760 Days	236220 / Y1JZ	TBD		Stand Alone "C" Contract	FY24 Q2	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Next NGA West (N2W), St. Louis MO - Landscape	N/A	\$10M - \$25M	720 Days	561730 / S208	Small Business Set Aside		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549
Replace PT Surface TA 107	N/A	\$500K - \$1M	270 Days	236220 / Y1LB	8(a) Sole Source		Stand Alone "C" Contract	FY24 Q4	TBD	USACE- Kansas City District	(816) 389-3549
Replace PT Surface TA-108	N/A	\$500K - \$1M	270 Days	236220 / Z1FB	8(a) Sole Source		Stand Alone "C" Contract	TBD	FY24 Q3	USACE- Kansas City District	(816) 389-3549
Replace PT Fabric Shell Building TA-738A	N/A	\$250K - \$500K	180 Days	236220 / Y1KA	8(a) Sole Source		Stand Alone "C" Contract	TBD	FY25 Q1	USACE- Kansas City District	(816) 389-3549
Lake City Army Ammunition Plant (LCAAP), Independence MO - EW1 Repairs Construction	N/A	\$250K - \$500K	90 Days	236220 / Y1PD	8(a) Sole Source		Stand Alone "C" Contract	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT CUS 01 Berry Bend Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFST -Combo04 -Orleans Trail -FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT CUS 02 Bucksaw Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT CUS 03 Osage Bluff & Fairfield Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT CUS 04 Long Shoal & Windsor Cross Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT CUS 05 Thibaut Point Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT CUS 06 Sparrowfoot & Cooper Creek Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT CUS 07 Damsite Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT CUS 08 Nemo Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT CUS 09 Wheatland Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT CUS 10 Admin Facility Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFST CUS 11 Area 1 Mass	N/A	TBD	1,080 Days	TBD	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFP-E, Boundary Maintenance for ENS Area	N/A	TBD	180 Days	F014	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT -Combo01 -Lightfoot FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT -Combo02 -Outlet -FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
PFST -Combo03 -Crabtree -FY24 Mass SWMO	N/A	TBD	1,080 Days	S201	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFF-T NEW - Refuse Services	N/A	TBD	TBD	562111 / S205	Full & Open		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT PA 01 Berry Bend FY24 Mass SWMO	N/A	TBD	TBD	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT PA 02 Bucksaw FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT PA 04 Long Shoal FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT PA 05 Osage Bluff FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT PA 08 Wheatland FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT PA 07 Nemo FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFHT PA 03 LS & OB Relief FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
OFPT PA 06 Damsite FY24 Mass SWMO	N/A	TBD	360 Days	M1PA	Small Business Set Aside		Purchase Order	TBD	TBD	USACE- Kansas City District	(816) 389-3549
FP Outdoor Station Service Transformer B Installation -Lakes/Dams/Power - Fort Peck Dam	N/A	\$1-5M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
OA ZM Mitigation Project - Oahe Dam	N/A	\$1-5M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
FP PH1 Cubicle Room 15kV Switchgear Upgrade - Lakes/Dams/Power - Fort Peck Dam	N/A	\$5-10M	TBD	238210	TBD		New Contract	10/30/2024	1/27/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
GP Intake Gate Cylinder Replacement - Lakes/Dams/Power - Gavins Point Dam, SD	N/A	\$1-5M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
FP Fire and Security System Replacement - Lakes/Dams/Power - Fort Peck Dam	N/A	\$1-5M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
FR Intake Blower Replacement - Fort Randall Dam	N/A	\$1-5M	TBD	237110	TBD		New Contract	8/14/2024	9/18/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
\$249M Environmental AE MATOC	N/A	\$249M	TBD	541330	TBD		MATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$25M HUBZone FSRM MATOC - USACE - CENWO AOR	N/A	\$25M	TBD	236220	HUBZone Set Aside		MATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$249M SB ERS MATOC - NWD and Customers	N/A	\$249M	TBD	562910	Small Business Set Aside		MATOC	FY24	FY25	USACE - Omaha District	cenwo-sb@usace.army.mil
\$135M 8(a) FSRM DB/DBB MATOC - NOW	N/A	135M	TBD	236220	TBD		MATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$20M AE Value Engineering MATOC - NWD	N/A	\$20M	TBD	541330	Small Business Set Aside		MATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
					Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside						
\$29M ERS w/MMRP SDVOSB SATOC - NWD and Omaha District Customers	N/A	\$29M	TBD	TBD	SATOC	SATOC	SATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
					Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside						
\$149M RDI #2 SDVOSB Set-Aside MATOC - States/Regions - CONUS plus Alaska & Hawaii	N/A	\$149M	TBD	TBD			MATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$499M SB RDI#2 MATOC - USACE	N/A	\$499M	TBD	236220	Small Business Set Aside		MATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$9.9M Sole Source 8(a) Construction Management Services SATOC - NWD	N/A	\$9.9M	TBD	541330	8(a) Set Aside	SATOC	SATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
					Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside						
\$35M SDVOSB Rapid Response 6 SATOC - CONUS, AK, HI, and Outlying areas within SAD AOR	N/A	\$35M	TBD	562910		SATOC	SATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$249M Construction Management Services (CMS) Sentinel MATOC(s) - NWD AOR	N/A	\$249M	TBD	541330	TBD	MATOC	SATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$49M SB ERS (East) SATOC - NWD and Customers	N/A	\$49M	TBD	562910	TBD	SATOC	SATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
\$249M AE Fuels Leak Detection Replacement SATOC - CONUS/OCONUS	N/A	\$249M	TBD	541330	TBD	SATOC	SATOC	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
ADAL South Entry Gate - Minot AFB	N/A	\$5-10M	TBD	238210	TBD		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
					Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside						
Cemetery Expansion - Agencies - Air Force Academy, CO	N/A	\$1-\$5M	TBD	TBD			TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
557th Weather Wing Standby Power - Offutt AFB	N/A	\$5-\$10M	TBD	TBD	TBD		TBD	6/12/2024	7/12/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
DB Contract - Geothermal Test Facility - Slim Well - Air Force/ANG - FE Warren AFB	N/A	\$5-\$10M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract for Improve Carlton Complex - Agencies - Air Force Academy, CO	N/A	\$5-\$10M	TBD	TBD	8(a) Set Aside		TBD	FY24	7/3/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Microgrid w/ Geothermal Generation - PCR2 - Air Force/ANG - FE Warren AFB	N/A	\$5-\$10M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
Kettle Creek Dry Dam Repairs-Construction - USAF Academy	N/A	\$10-\$25M	TBD	TBD	Small Business Set Aside		TBD	8/11/2024	9/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract - Temporary Lodging Facility (TLF) at Peterson, SFB - Air Force/ANG - Petersen AFB	N/A	\$10-\$25M	TBD	TBD	TBD		TBD	5/30/2024	8/23/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Renovate B607, SDA - Grand Forks AFB	N/A	\$5-\$10M	TBD	TBD	8(a) Set Aside		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
St. Vrain River, Longmont, CO S205 FRM Construction - City of Longmont, Boulder County, CO	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside		TBD	8/2/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract for B-21: Weapons Release Systems Shop (WRSS) - Air Force/ANG - Ellsworth AFB, SD	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
CHAAP Annual GW Monitoring, O&M and PP/ROD - U.S. city/Counties - Grand Island, NE	N/A	\$5-\$10M	TBD	TBD	8(a) Set Aside		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
AE Services to Construct Plant Germplasm Research Facility (PGRF) Madison - University of Wisconsin Madison, WI	N/A	\$1-\$5M	TBD	TBD	TBD		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
ER-JRP-FY24-Cheyenne-RI-PFAS - Cheyenne ANGB	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside		TBD	FY24	FY24	USACE - Omaha District	cenwo-sb@usace.army.mil
RI - Skeet Ranges for Savannah District (Napier Field, Gulfport Army Airfield) - Multiple FUDS Sites	N/A	\$1-\$5M	TBD	562910	Small Business Set Aside		TBD	11/15/2024	12/20/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Oahe Project Powerhouse Horizontal Life Line Inspect and Certify	N/A	\$5,000.00	TBD	238990	TBD			5/10/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FUDS 3rd QTR (NWO) NEW TO Lincoln Site 10	N/A	\$263,582.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	5/10/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-PET Fac's 03614 & 03629	N/A	\$2,579,233.00	TBD	237120	Small Business Set Aside		Delivery Order/Task Order	5/10/2024	8/8/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
ER-JBSA A&AS	N/A	\$5,900,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	5/10/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
					Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside						
SP-POL-CMP-INSPECT-FY24-MCG	N/A	\$160,000.00	TBD	TBD			New Contract	5/13/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FUDS FY24 Q3 (NWO) Offutt Site 2 RA-O New TO	N/A	\$236,419.17	TBD	562910	Small Business Set Aside		Delivery Order/Task Order	5/13/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-PPS-Mcalester-Repairs	N/A	\$4,829,478.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	5/13/2024	9/10/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
New under SAT AE Purchase Order - Ft. Riley Paver Re-Inspection	N/A	\$200,000.00	TBD	TBD	TBD		New Contract	5/15/2024	6/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FUDS FY24 Q3 (NWO) - New Task Order for Lowry 1B	N/A	\$411,744.00	TBD	562910 Environmental Remediat	8(a) Sole Source		Delivery Order/Task Order	5/15/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil

Roads and Rail (LB) - OCONUS IMCOM Paver Implementation USAG Daegu; USAG Daegu Area IV; USAG Okinawa - Tori Station; and USAG Kwajalein Atoll (10 locations).	N/A	\$925,000.00	TBD	TBD	TBD		Delivery Order/Task Order	5/15/2024	7/12/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-AESVCS-FY23-DFSP Charleston Transfer / Backbone	N/A	\$500,000.00	TBD	541330	Small Business Set Aside		Delivery Order/Task Order	5/15/2024	8/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Buckley SFB Utility Potholing	N/A	\$100,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	5/17/2024	5/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Class III Cultural Resources Inventory In Buffalo, Hyde, Hughes, and Stanley Counties, SD	N/A	\$750,000.00	TBD	TBD	TBD		New Contract	5/17/2024	7/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FY24 IAAAP EA and CR Support for Tool and Die Facility	N/A	\$164,037.62	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	5/17/2024	6/14/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
LTM/RA - AF- Lakehurst MRS ZZ001, MRS FR004 & NTCRA Lakehurst ZZ003	N/A	\$1,005,395.47	TBD	562910	8(a) Sole Source		Delivery Order/Task Order	5/17/2024	6/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Construct USDA-ARS Headhouse/Greenhouse at University of Nebraska - Lincoln	N/A	\$17,500,000.00	TBD	236220	TBD		New Contract	5/17/2024	8/26/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
DBB- Construction - ARS/USDA US Dairy Forage Research Center Prairie de Sac, Wisconsin	N/A	\$55,000,000.00	TBD	TBD	TBD		New Contract	5/17/2024	8/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
VE Study - DOE-LM Multipurpose Facility	N/A	\$150,000.00	TBD	TBD	TBD			5/20/2024	6/7/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
VE Study - DOE-LM Field Service Center	N/A	\$150,000.00	TBD	TBD	TBD		Delivery Order/Task Order	5/20/2024	6/7/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Offutt AFB GW Modeling	N/A	\$500,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	5/20/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
ER-IRP-FY24-Mit 2 Task Order-POETS O&M	N/A	\$2,200,000.00	TBD	562910	Small Business Set Aside		Delivery Order/Task Order	5/20/2024	6/18/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
New Task Order Using Hawaii Capacity Transfer - Hawaii Schofield Barracks Paver Re-Inspection	N/A	\$258,000.00	TBD	TBD	TBD		Delivery Order/Task Order	5/21/2024	7/1/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-Repair-FY24-YNG Tanks 02001 and 02002	N/A	\$3,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	5/21/2024	9/10/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Dover AFB-Secondary Containment Liners	N/A	\$4,300,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	5/22/2024	7/16/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
New Asphalt Shingle Roof - MRPO Administration Building	N/A	\$50,000.00	TBD	TBD	TBD			5/24/2024	6/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-AESVCS-Robins AFB-POL Ops Building	N/A	\$400,000.00	TBD	541330	Small Business Set Aside		Delivery Order/Task Order	5/24/2024	7/5/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Vandenberg AFB - Fueling System Repairs (1709)	N/A	\$4,878,735.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	5/27/2024	8/23/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Columbus AFB - Re-Fueler Parking Grates	N/A	\$2,000,000.00	TBD	238110	Small Business Set Aside		Delivery Order/Task Order	5/29/2024	7/10/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Felker AAF - Fort Eustis	N/A	\$160,000.00	TBD	TBD	TBD		Delivery Order/Task Order	5/31/2024	7/1/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Garrison Spillway Approach Dredge	N/A	\$17,500,000.00	TBD	TBD	TBD		New Contract	5/31/2024	8/16/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FY24-AF-Eglin AFB Bypass Rd	N/A	\$2,052,654.35	TBD	562910	8(a) Sole Source		Delivery Order/Task Order	5/31/2024	6/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Oahe Indian Creek Bank Stabilization Major Repair	N/A	\$350,000.00	TBD	TBD	TBD		New Contract	6/3/2024	7/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Powerhouse Elevator #2 Rehab	N/A	\$1,600,000.00	TBD	238290	Small Business Set Aside		New Contract	6/3/2024	8/5/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Alpena Smalls Arms Burn Kettle remedial action.	N/A	\$450,000.00	TBD	562910	8(a) Sole Source		Delivery Order/Task Order	6/3/2024	8/9/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FUDS FY24 Q3 (NWO) - New Task Order for FEW4 PP/ROD and LTM	N/A	\$1,024,093.00	TBD	562910	New Contract		New Contract	6/3/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FR Powerhouse Passenger Elevator Replacement	N/A	\$1,600,000.00	TBD	238290	Small Business Set Aside		New Contract	6/3/2024	9/16/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
EA for ADP at USAFA	N/A	\$350,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	6/5/2024	7/12/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-HUR Tanks 90124, 90125	N/A	\$5,770,872.00	TBD	237120	Small Business Set Aside		Delivery Order/Task Order	6/5/2024	8/1/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FR Powerhouse Restroom Rehabilitation	N/A	\$530,000.00	TBD	TBD	Small Business Set Aside		New Contract	6/6/2024	7/8/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Edwards AFB - Bulk Fuels & Legacy Bulk Demo (Project 2)	N/A	\$5,500,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	6/6/2024	10/4/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
ER-Vandenberg SPOTF A&AS	N/A	\$958,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	6/7/2024	7/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Portland IAP. OR-Containment Fueling System Repairs	N/A	\$2,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	6/7/2024	8/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-DFSP Tampa-Transfer Line Repairs-	N/A	\$8,400,000.00	TBD	237120	TBD		Delivery Order/Task Order	6/7/2024	8/9/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Ft. Randall Brule Flats Bank Stabilization	N/A	\$850,000.00	TBD	TBD	TBD		New Contract	6/7/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-AESVCS-Charleston-POL Ops Building	N/A	\$400,000.00	TBD	541330	Small Business Set Aside		Delivery Order/Task Order	6/10/2024	7/19/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Repair TW Charlie, Offutt AFB	N/A	\$1,500,000.00	TBD	TBD	8(a) Sole Source			6/11/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Travis AFB- Drain and Clean	N/A	\$10,000,000.00	TBD	TBD	TBD		Delivery Order/Task Order	6/12/2024	8/27/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Williston Levee Survey - Rail	N/A	\$30,000.00	TBD	TBD	Small Business Set Aside			6/14/2024	6/28/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Chatfield Clean Flush Spillway Drainage System	N/A	\$675,000.00	TBD	541990	Small Business Set Aside		New Contract	6/14/2024	7/19/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Fort Peck-Spillway Bridge Pier Repairs and Bearing Replacement	N/A	\$3,600,000.00	TBD	TBD	Small Business Set Aside		New Contract	6/14/2024	9/13/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Bellows AFS TM001 Interim Removal Action	N/A	\$6,260,913.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	6/14/2024	7/12/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
New Below SAT AE Purchase Order - Redstone Arsenal, AL	N/A	\$250,000.00	TBD	TBD	TBD		Service Orders	6/15/2024	7/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Ali Al-Salem Air Base (AASAB) - District Plan	N/A	\$400,000.00	TBD	TBD	TBD		Delivery Order/Task Order	6/17/2024	7/17/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Duluth ANG Skeet Range Removal Action	N/A	\$1,500,000.00	TBD	562910	Small Business Set Aside		Delivery Order/Task Order	6/17/2024	8/19/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
ANG NEPA Support	N/A	\$2,000,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	6/17/2024	8/14/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
MEP Projects @ various Bldgs	N/A	\$2,199,011.00	TBD	TBD	8(a) Sole Source		New Contract	6/17/2024	9/6/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-AESVCS-DFSP Charleston - AST Containment	N/A	\$500,000.00	TBD	541330	Small Business Set Aside		Delivery Order/Task Order	6/18/2024	8/7/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
PCR Effort, Bldg 500, Offutt AFB	N/A	\$600,000.00	TBD	TBD	TBD			6/20/2024	8/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FR ORC - Delineation of soil and removal from ST005 at Malmstrom AFB	N/A	\$558,593.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	6/21/2024	9/13/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
(FY24 - F3) RPR, East Ravine Stormwater Features	N/A	\$1,600,000.00	TBD	TBD	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside		Delivery Order/Task Order	6/24/2024	8/16/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
East Ramp & Pump House Westover ARB comp water/LNAPL level monitor	N/A	\$366,595.39	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	6/24/2024	7/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Gavins Point Tracked Zero Turn Mower purchase	N/A	\$24,850.00	TBD	TBD	TBD			6/25/2024	7/25/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FY24 ANG EA at Fort Smith/Ebbing ANGB	N/A	\$350,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	6/25/2024	8/9/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-ISP Tank 663	N/A	\$1,200,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	6/27/2024	8/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FY24 Fort Carson EIS Review	N/A	\$200,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	6/28/2024	8/16/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Fort Barfoot-Fueling Facility Repairs	N/A	\$613,501.00	TBD	237120	8(a) Sole Source		Delivery Order/Task Order	6/28/2024	8/8/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-MCAS Miramar CA-Fuels system repairs	N/A	\$3,967,141.00	TBD	237120	Small Business Set Aside		Delivery Order/Task Order	6/28/2024	10/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Vandenberg Tank 1703 Re-Advertisement	N/A	\$4,571,475.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	6/28/2024	9/26/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-DSC Columbus, OH-UST/AST replacement	N/A	\$1,750,000.00	TBD	237120	Small Business Set Aside		Delivery Order/Task Order	6/29/2024	10/11/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
New Task Order Using Hawaii Capacity Transfer for PCASE Maintenance and Updates	N/A	\$350,000.00	TBD	TBD	TBD			6/30/2024	7/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Gavins Point Bank Stabilization (Bon Homme Colony)	N/A	\$600,000.00	TBD	TBD	TBD		New Contract	7/1/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FY24 IAAAP ESMF Update	N/A	\$120,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	7/2/2024	8/23/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Demolition, B404	N/A	\$2,000,000.00	TBD	TBD	8(a) Sole Source		New Contract	7/5/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
ESH Aerial Herbicide Spraying	N/A	\$320,000.00	TBD	TBD	Small Business Set Aside		New Contract	7/8/2024	8/19/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-CAF	N/A	\$2,500,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/10/2024	9/26/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FY24 Fort Carson MDTF PEA	N/A	\$700,000.00	TBD	TBD	8(a) Sole Source		Delivery Order/Task Order	7/12/2024	8/26/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
PFAS RI at Rosecrans ANG	N/A	\$1,000,000.00	TBD	TBD	TBD		Delivery Order/Task Order	7/12/2024	9/6/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Demo Hangar 104 - SOCNORTH TSOC (must award by 30 sep 2024)	N/A	\$2,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/12/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-JBLE Containment Basin Build	N/A	\$16,000,000.00	TBD	TBD	TBD		Delivery Order/Task Order	7/12/2024	8/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Dugway Generator Replacement	N/A	\$500,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/12/2024	9/27/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
TRSS - AE Design - Kampala, Uganda	N/A	\$400,000.00	TBD	TBD	TBD		Delivery Order/Task Order	7/14/2024	9/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
TRSS - Renovation Baku, Azerbaijan	N/A	\$3,000,000.00	TBD	TBD	TBD		Delivery Order/Task Order	7/14/2024	9/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Fort Randall Repair Spillway Bridge Abutment	N/A	\$750,000.00	TBD	TBD	Small Business Set Aside		New Contract	7/15/2024	9/10/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
GA - Crest Road Lighting Replacement (IFB)	N/A	\$1,055,000.00	TBD	TBD	TBD		New Contract	7/15/2024	9/10/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-PPS-Fort Buchanan-Fueling System Repairs	N/A	\$2,264,072.70	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/16/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Construct contract for Redundant Electrical Supply (ERCIP) - Buckley SFB	N/A	\$9,200,000.00	TBD	TBD	Small Business Set Aside		New Contract	7/16/2024	9/17/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
(FY24 - F3) RPR Legacy TEMFs (DPW24-063)	N/A	\$1,500,000.00	TBD	TBD	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside		Delivery Order/Task Order	7/18/2024	9/13/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY22-HFD FAC 20000 & 20005	N/A	\$2,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/18/2024	10/25/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
GA - Replace Spillway Transformers and Disconnects	N/A	\$340,000.00	TBD	335311	TBD		New Contract	7/19/2024	9/13/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
GA - Spillway Bridge Concrete Repairs	N/A	\$400,000.00	TBD	TBD	TBD		New Contract	7/19/2024	9/13/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Colorado Smelter - New TO Lead Removal	N/A	\$10,000,000.00	TBD	562910	TBD		Delivery Order/Task Order	7/19/2024	10/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
L594, L611-614, and L550 levee rehab follow-on repairs.	N/A	\$695,000.00	TBD	TBD	Small Business Set Aside		New Contract	7/19/2024	8/14/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-WPN FAC 7048,7051,7052	N/A	\$5,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/22/2024	10/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Meridian-Containment System	N/A	\$600,000.00	TBD	237120	Small Business Set Aside		Delivery Order/Task Order	7/25/2024	9/26/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
(FY24 - F2) Bldg 1043 Rolling Pins Barracks	N/A	\$12,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/26/2024	8/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-SHW-FAC 9073	N/A	\$2,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/29/2024	11/8/2024	USACE - Omaha District	cenwo-sb@usace.army.mil

Replace 54"/48" Irrigations Pipes Chatfield											
	N/A	\$150,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/30/2024	9/19/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Demolition, B436 O'Malley Inn	N/A	\$2,500,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/30/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-LEAK-CY24 Leak Detection Testing and Certifications (4QTR)	N/A	\$7,000,000.00	TBD	541330	TBD		Delivery Order/Task Order	7/30/2024	9/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-KWA	N/A	\$20,000.00	TBD	TBD	TBD		New Contract	7/31/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
ER-EQ-FY24-[New Orleans]-MARFORRES A&AS Support	N/A	\$7,500,000.00	TBD	541990	8(a) Sole Source		Delivery Order/Task Order	8/2/2024	9/13/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Service and Emergency Gates Replacement	N/A	\$1,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	8/5/2024	9/25/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Beale AFB-Type II Demo	N/A	\$2,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	8/5/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Eglin AFB, FL-Coating Repairs	N/A	\$4,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	8/16/2024	9/20/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Cheyenne ANG-Replace PLC	N/A	\$500,000.00	TBD	TBD	8(a) Sole Source		New Contract	8/23/2024	7/19/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FY24-29 Gavins Point Winter Cleaning Contract	N/A	\$42,000.00	TBD	TBD	TBD			8/30/2024	9/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Oahe Rehab Spillway Apron Slab	N/A	\$1,288,000.00	TBD	237990	Small Business Set Aside		New Contract	8/30/2024	11/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Guernsey-AST installation SP-POL-SRM-Guernsey-AST installation (FY24 Advertisement / FY25 Award)	N/A	\$3,800,000.00	TBD	237120	Small Business Set Aside		Delivery Order/Task Order	8/30/2024	12/18/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract for USAFA Bus Canopy	N/A	\$6,000,000.00	TBD	TBD	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside			9/10/2024	1/6/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
FY25 Q1 FUDS Boardman FS, PP, and DD New Contract	N/A	\$92,000.00	TBD	TBD	TBD			9/13/2024	11/15/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-OFF FAC 550 & 580	N/A	\$4,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	9/13/2024	11/5/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract for EAFB B-21 ADAL Ops/AMU 1	N/A	\$38,000,000.00	TBD	TBD	TBD		New Contract	9/30/2024	3/13/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
Construct GBSD Consolidated Maintenance Facility	N/A	\$185,000,000.00	TBD	TBD	TBD		New Contract	10/4/2024	5/1/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
AE Design for Sentinel Consolidated Ops & Maintenance Complex	N/A	\$50,000,000.00	TBD	TBD	TBD		TBD	10/11/2024	12/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract for EAFB B-21 60 Row EPS - North	N/A	\$50,000,000.00	TBD	TBD	TBD		New Contract	10/14/2024	3/13/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract for EAFB B-21 East Alert Apron EPS	N/A	\$70,000,000.00	TBD	TBD	TBD		New Contract	10/14/2024	3/13/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
FY25 Construction of Ambulatory Care Center (BAAF)	N/A	\$41,000,000.00	TBD	TBD	TBD		New Contract	10/18/2024	4/1/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
Ft McPherson MATOC ASSESSMENT AND REHABILITATION OF CARETAKER'S LODGE AST FT MCPHERSON NATIONAL CEMETERY	N/A	\$1,500,000.00	TBD	TBD	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside		Delivery Order/Task Order	10/25/2024	12/27/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
\$15M 8(a) ERS SATOC with Minto EnviroVantage, LLC	N/A	\$0.00	TBD	562910	8(a) Sole Source		New Contract	10/16/2024	1/21/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
Asbestos removal SATOC Seed project	N/A	\$1,100,000.00	TBD	562910	8(a) Sole Source		Delivery Order/Task Order	10/16/2024	1/21/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract - B-21: Renovate Dock 81	N/A	\$27,000,000.00	TBD	TBD	TBD		New Contract	5/15/2024	8/30/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
RA for ARNG at Camp Withycombe	N/A	\$3,058,433.00	TBD	562910	Small Business Set Aside		Delivery Order/Task Order	11/15/2024	1/24/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Savannah ANG - Fueling System Repairs	N/A	\$2,681,332.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	8/29/2024	10/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-REPAIR-FY21-System repairs at Robins AFB, GA	N/A	\$7,419,265.00	TBD	237120	Small Business Set Aside		Delivery Order/Task Order	10/8/2024	1/8/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
ER-IRP-FY25-Buckley-RI-Supplemental PFAS	N/A	\$4,200,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	12/20/2024	2/21/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
FR Draft Tube Bulkhead Seal Replacement	N/A	\$600,000.00	TBD	237990	TBD		New Contract	9/17/2024	11/12/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
USAFA Water Line Repair (MATOC)	N/A	\$8,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	8/2/2024	9/18/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
IIS Ft. Thompson Intake Construction	N/A	\$5,500,000.00	TBD	TBD	TBD		Delivery Order/Task Order	10/16/2024	2/19/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Arnold AFB Fuel System Demo and Replace	N/A	\$2,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	10/25/2024	12/6/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-FY23-Lakehurst Refueler Parking and Fence	N/A	\$2,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	10/17/2024	1/20/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
Construction Contract - B-21: Convert PRIDE to B-21 Parts (FY24)	N/A	\$18,100,000.00	TBD	TBD	TBD		New Contract	5/17/2024	8/23/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-PPS-Fueling System Repairs-Kaneohe Bay	N/A	\$6,615,090.00	TBD	237120	TBD		Delivery Order/Task Order	6/28/2024	10/8/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-SRM-Fort Dix Upgrade MSS	N/A	\$2,500,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	9/20/2024	12/20/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-PPS-Joint Base Lewis McChord-Repairs	N/A	\$8,700,000.00	TBD	237120	TBD		Delivery Order/Task Order	9/9/2024	12/9/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
PFAS RIs at Grand Forks FEW USAFA & Malmstrom-Mod for option tasks	N/A	\$1,400,000.00	TBD	569210	Small Business Set Aside		Delivery Order/Task Order	11/12/2024	12/6/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Repair High Temp Hot Water Piping Insulation, Cadet Area	N/A	\$23,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	7/21/2024	8/25/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Gavin's Point Intake Crane Rail Repairs - Asphalt, rail assessment with rail replacement option	N/A	\$960,000.00	TBD	TBD	TBD		Delivery Order/Task Order	11/12/2024	2/4/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
Oahe Draft Tube Crane Rail Asphalt and Rail Repair	N/A	\$420,000.00	TBD	TBD	TBD		Delivery Order/Task Order	12/13/2024	2/6/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
GP Intake Crane Replacement	N/A	\$11,000,000.00	TBD	23890 or 333120	TBD		Delivery Order/Task Order	11/12/2024	3/19/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
\$99.9M ERS 8(a) Sole Source SATOC (Pueblo)	N/A	\$0.00	TBD	562910	8(a) Sole Source		New Contract	8/15/2024	12/31/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
SP-POL-CMP-REPAIR-FY24-SMJ Tanks 10241 and 10242	N/A	\$4,000,000.00	TBD	TBD	TBD		TBD	10/9/2024	1/16/2025	USACE - Omaha District	cenwo-sb@usace.army.mil
ER-EQ MOTCO-MOTSU Asbestos Abatement	N/A	\$2,234,949.05	TBD	562910	8(a) Sole Source		Delivery Order/Task Order	8/12/2024	9/23/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
FR Internal Erosion Mitigation - 2 Step IFB	N/A	\$10,300,000.00	TBD	TBD	TBD		New Contract	6/28/2024	9/27/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
Dorm 5222 - AE Design Services	N/A	\$1,000,000.00	TBD	TBD	Small Business Set Aside		Delivery Order/Task Order	5/19/2024	9/29/2024	USACE - Omaha District	cenwo-sb@usace.army.mil
JDA HVAC UPGRADES	N/A	\$10M-\$25M	TBD	TBD	TBD	N/A	CONTRACT	11/01/2024	03/20/2025	USACE - Portland District	cenwp-sb@usace.army.mil
A&E Comprehensive MATOC	N/A	TBD	1,800 Days	541330	Full & Open	N/A	CONTRACT	05/17/2024	09/30/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Deer Creek Fish Release Site	N/A	\$5,000,000-\$10,000,000	10,800 Days	237990	8(a) Sole Source	N/A	CONTRACT	06/24/2024	01/30/2025	USACE - Portland District	cenwp-sb@usace.army.mil
Bradford Island Service Bldg PRQ Switchgear Upgrad	N/A	\$1,000,000 - \$5,000,000	360 Days	238210	Small Business Set Aside	N/A	CONTRACT	04/24/2024	07/01/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Lebanon PIT Antenna O&M	N/A	TBD	720 Days	541690	TBD	N/A	CONTRACT	02/20/2024	05/17/2024	USACE - Portland District	cenwp-sb@usace.army.mil
VAPORHCS Phase 2 Construction (B110/B111)	N/A	Greater \$500M	1,440 Days	236210	Full & Open	N/A	CONTRACT	09/30/2024	09/30/2024	USACE - Portland District	cenwp-sb@usace.army.mil
TDA Oil Accountability	N/A	\$1,000,000 - \$5,000,000	360 Days	238210	Full & Open	N/A	CONTRACT	08/09/2024	12/19/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Water Testing Analysis NWP Basin Reservoirs	W9127N18C0024	TBD	1,800 Days	541380	Full & Open	N/A	BLANKET PURCHASE AGREEMENT/BASIC ORDERING AGREEMENT	05/19/2023	05/15/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Baker Bay Pile Dikes	N/A	\$10M-\$25M	720 Days	237990	Full & Open	N/A	CONTRACT	07/25/2024	09/13/2024	USACE - Portland District	cenwp-sb@usace.army.mil
BON1 - Metering Enhancement	N/A	\$1,000,000 - \$5,000,000	TBD	238210	Full & Open	N/A	CONTRACT	04/30/2024	07/01/2024	USACE - Portland District	cenwp-sb@usace.army.mil
John Day Dam TRGR	N/A	Greater \$500M	7,650 Days	237990	Full & Open	N/A	CONTRACT	10/18/2024	09/11/2026	USACE - Portland District	cenwp-sb@usace.army.mil
JD Generator Cooling Water Rehab	N/A	\$1,000,000 - \$5,000,000	TBD	237990	Small Business Set Aside	N/A	CONTRACT	06/20/2024	10/10/2024	USACE - Portland District	cenwp-sb@usace.army.mil
BON1 Gate Repair and Storage Pits	N/A	\$5,000,000-\$10,000,000	360 Days	237990	Small Business Set Aside	N/A	CONTRACT	05/28/2024	05/28/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Mt. St. Helens SRS Second Crest Raise	N/A	\$10M-\$25M	10,800 Days	237990	Full & Open	N/A	CONTRACT	07/31/2024	11/29/2024	USACE - Portland District	cenwp-sb@usace.army.mil
AE Pile Dike SATOC IDIQ	N/A	TBD	1,800 Days	TBD	TBD	N/A	CONTRACT	07/05/2024	11/15/2024	USACE - Portland District	cenwp-sb@usace.army.mil
AE Photogrammetric LIDAR Surveying & Mapping IDIQ	N/A	TBD	1,800 Days	541370	Small Business Set Aside	N/A	CONTRACT	04/01/2024	09/09/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Bonneville Concrete Fish Ladder Rebuild	N/A	\$1,000,000 - \$5,000,000	TBD	237990	Small Business Set Aside	N/A	CONTRACT	05/17/2024	08/16/2024	USACE - Portland District	cenwp-sb@usace.army.mil
SPT: VRO Security Fencing and Lighting	N/A	\$100,000-\$250,000	60 Days	TBD	TBD	N/A	CONTRACT	04/26/2024	05/23/2024	USACE - Portland District	cenwp-sb@usace.army.mil
WV Dexter Fish Facility Intake Screens	N/A	TBD	360 Days	TBD	TBD	W912DW23D1000	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	03/01/2024	05/31/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Bonneville Spillway Crane	N/A	\$10M-\$25M	1,080 Days	TBD	TBD	N/A	CONTRACT		12/24/2025	USACE - Portland District	cenwp-sb@usace.army.mil
481426 JDA Security System	N/A	\$1,000,000 - \$5,000,000	1,080 Days	TBD	TBD	N/A	CONTRACT	08/12/2024	10/17/2025	USACE - Portland District	cenwp-sb@usace.army.mil
324589 - Foster Fish Ladder Improvement Project	N/A	\$10M-\$25M	900 Days	TBD	TBD	N/A	CONTRACT		10/13/2026	USACE - Portland District	cenwp-sb@usace.army.mil
Priest Rapids Hatchery	W9127N21C0035	TBD	360 Days	541990	TBD	N/A	CONTRACT	03/22/2024	06/03/2024	USACE - Portland District	cenwp-sb@usace.army.mil
PMLS Geotechnical Exploration and Testing	N/A	TBD	360 Days	TBD	TBD	W9127N23D0001	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	01/25/2024	06/04/2024	USACE - Portland District	cenwp-sb@usace.army.mil
JD Turbine Pit LiDAR Survey	N/A	TBD	150 Days	TBD	TBD	W9127N19D0001	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	06/07/2024	07/12/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Hatchery, O&M, RM&E ODFW SATOC - WV, CMR, BON 2024	N/A	TBD	1,800 Days	541990	Full & Open	N/A	CONTRACT	05/01/2024	05/31/2024	USACE - Portland District	cenwp-sb@usace.army.mil
SORCC - RFP Development TO (MFAES IDC)	N/A	TBD	1,800 Days	541330	TBD	W912DY20D0054	NEGOTIATED ORDER AGAINST ORDERING VEHICLE		05/31/2024	USACE - Portland District	cenwp-sb@usace.army.mil
WVP & RRB ELEVATOR MAINT 5 YR	N/A	TBD	1,800 Days	TBD	TBD	N/A	CONTRACT	06/03/2024	08/01/2024	USACE - Portland District	cenwp-sb@usace.army.mil
US Moorings Replacement Docks PS	N/A	TBD	270 Days	TBD	TBD	W9127N23D0001	PRICED ORDER AGAINST ORDERING VEHICLE	05/17/2024	07/09/2024	USACE - Portland District	cenwp-sb@usace.army.mil
BCL Structural Modification for TDG Abatement DDR	N/A	TBD	270 Days	TBD	TBD	W9127N21D0009	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	03/25/2024	06/05/2024	USACE - Portland District	cenwp-sb@usace.army.mil
Yakama Museum 45SA11 Curation	N/A	TBD	360 Days	541720	TBD	N/A	CONTRACT	03/25/2024	08/05/2024	USACE - Portland District	cenwp-sb@usace.army.mil

Trout IDIQ (SATOC/MATOC)	N/A	TBD	TBD	TBD	TBD	N/A	CONTRACT	05/10/2024	07/22/2024	USACE- Portland District	cenwp-sb@usace.army.mil
PVAMC & SORCC - AE Brooks Act CMS IDIQ	N/A	TBD	1,800 Days	541330	Small Business Set Aside	N/A	CONTRACT	04/12/2024	10/15/2024	USACE- Portland District	cenwp-sb@usace.army.mil
PVAMC & SORCC - Non-Brooks Act CMS IDIQ	N/A	TBD	1,800 Days	541990	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	N/A	CONTRACT	04/15/2024	08/30/2024	USACE- Portland District	cenwp-sb@usace.army.mil
SPT: McGregor Park Waterline	N/A	TBD	60 Days	TBD	TBD	N/A	CONTRACT	05/22/2024	07/10/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Essayons OSDP Crane and Transport	N/A	TBD	30 Days	TBD	TBD	N/A	PURCHASE ORDER	11/29/2023	10/23/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FOSTER FISH LADDER IMPROVEMENT PROJECT (FFLIP) PS	N/A	TBD	1,080 Days	541330	Small Business Set Aside	N/A	PRICED ORDER AGAINST ORDERING VEHICLE	04/16/2024	06/14/2024	USACE- Portland District	cenwp-sb@usace.army.mil
P2 457712 TDA Navlock 1st Tainter Valve	N/A	\$1,000,000 - \$5,000,000	360 Days	TBD	TBD	N/A	CONTRACT		12/13/2024	USACE- Portland District	cenwp-sb@usace.army.mil
QA Services Task Order for MSH Spirit Lake Tunnel	N/A	TBD	540 Days	541614	TBD	W9127N23D0002	PRICED ORDER AGAINST ORDERING VEHICLE		05/14/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Jetty Construction Plover Monitoring	N/A	TBD	1,080 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE		03/07/2025	USACE- Portland District	cenwp-sb@usace.army.mil
JDA CISCO Equipment	N/A	TBD	720 Days	423430	Full & Open	N/A	PRICED ORDER AGAINST ORDERING VEHICLE	05/28/2024	07/09/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Bonneville Fish Gallery Exhibit Redesign	N/A	\$25,000- \$50,000	360 Days	TBD	TBD	N/A	CONTRACT	05/01/2024	09/30/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Heron Lakes Golf Course Intensive Level Survey	N/A	TBD	360 Days	TBD	TBD	N/A	CONTRACT	04/29/2024	06/03/2024	USACE- Portland District	cenwp-sb@usace.army.mil
PMLS ♦ Cultural Resources Survey	N/A	TBD	360 Days	TBD	TBD	N/A	PURCHASE ORDER	04/29/2024	06/03/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 CTUIR Monitoring	N/A	TBD	360 Days	541720	TBD	N/A	CONTRACT	03/25/2024	08/01/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 CTUIR Tech Services Base + 2 Options	N/A	TBD	360 Days	541720	TBD	N/A	CONTRACT	04/04/2024	08/01/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 Yakama Nation Technical Services	N/A	TBD	360 Days	541720	TBD	N/A	CONTRACT	03/29/2024	07/05/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 Nez Perce TCP Monitoring Base +2	N/A	TBD	360 Days	541990	TBD	N/A	CONTRACT	05/08/2024	07/22/2024	USACE- Portland District	cenwp-sb@usace.army.mil
BONN - B2 Switchgear Breaker Cassette's	N/A	TBD	30 Days	335313	Full & Open	N/A	PURCHASE ORDER	04/19/2024	06/05/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 CTUIR DOEs	N/A	TBD	360 Days	541720	TBD	N/A	CONTRACT	04/17/2024	08/01/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 WSGV Cultural Plant Survey	N/A	TBD	360 Days	541990	TBD	N/A	CONTRACT	06/25/2024	07/25/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 WSGV Monthly Memaloose Monitoring	N/A	TBD	360 Days	541990	TBD	N/A	CONTRACT	04/10/2024	08/16/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 CTUIR Oral History Analysis	N/A	TBD	360 Days	TBD	TBD	N/A	CONTRACT	03/29/2024	07/29/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 Nez Perce Tribe Oral History Collection	N/A	TBD	360 Days	541990	TBD	N/A	CONTRACT	06/10/2024	07/19/2024	USACE- Portland District	cenwp-sb@usace.army.mil
TDA AWS (DDR & P&S)	N/A	TBD	360 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	06/12/2024	08/15/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Coos Bay Upriver Clamshell FY24	N/A	\$5,000,000-\$10,000,000	180 Days	237990 Except	Small Business Set Aside	N/A	CONTRACT	04/29/2024	06/14/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 GeoVisions South Shore Monitoring (Base+2)	N/A	TBD	360 Days	541990	TBD	N/A	CONTRACT	04/11/2024	07/29/2024	USACE- Portland District	cenwp-sb@usace.army.mil
NEW DET Control Room Desk acquisition	N/A	TBD	180 Days	TBD	TBD	N/A	CONTRACT	05/24/2024	08/19/2024	USACE- Portland District	cenwp-sb@usace.army.mil
OR/WA Coast Clamshell Dredging FY24	N/A	\$5,000,000-\$10,000,000	180 Days	237990 Except	Small Business Set Aside	N/A	CONTRACT	05/06/2024	06/21/2024	USACE- Portland District	cenwp-sb@usace.army.mil
JDA Gen Allen Bradley Hardware & Software	N/A	TBD	1,080 Days	TBD	TBD	N/A	PURCHASE ORDER	05/01/2024	06/21/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Chumbley Cottonwood Mitigation Site Maint 2024	N/A	TBD	240 Days	561730	8(a) Sole Source	N/A	CONTRACT	04/25/2024	05/17/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 Yakama Monitoring	N/A	TBD	360 Days	541720	TBD	N/A	CONTRACT	03/21/2024	07/31/2024	USACE- Portland District	cenwp-sb@usace.army.mil
PVAMC PH2 Construction Period Services TO	N/A	TBD	1,800 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE		10/08/2024	USACE- Portland District	cenwp-sb@usace.army.mil
TDA Oil accountability supply contract	N/A	TBD	360 Days	TBD	TBD	N/A	PRICED ORDER AGAINST ORDERING VEHICLE	08/30/2024	12/27/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Bonneville Fish Gallery Flooring Replacement	N/A	\$25,000- \$100,000	30 Days	TBD	TBD	N/A	CONTRACT	03/11/2024	06/03/2024	USACE- Portland District	cenwp-sb@usace.army.mil
ODJ MDS Magnum Breakers	N/A	TBD	90 Days	TBD	TBD	N/A	CONTRACT	05/01/2024	06/17/2024	USACE- Portland District	cenwp-sb@usace.army.mil
PSLF FY24 Renewal	N/A	TBD	360 Days	513210	TBD	N/A	CONTRACT		05/10/2024	USACE- Portland District	cenwp-sb@usace.army.mil
US Moorings Pest Control Services	N/A	TBD	360 Days	TBD	TBD	N/A	CONTRACT		06/06/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Redlinger Repair Contract FY 24	N/A	TBD	300 Days	TBD	TBD	N/A	CONTRACT	04/22/2024	05/17/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Elton Repair Contract FY 24	N/A	TBD	300 Days	TBD	TBD	N/A	CONTRACT	04/19/2024	05/20/2024	USACE- Portland District	cenwp-sb@usace.army.mil
SPT: Memaloose Island Stabilization 2024	N/A	\$250,000- \$500,000	180 Days	TBD	TBD	N/A	CONTRACT	06/18/2024	07/10/2024	USACE- Portland District	cenwp-sb@usace.army.mil
BON Navlock Stoplogs	N/A	\$10M-\$25M	720 Days	TBD	TBD	N/A	CONTRACT	07/03/2024	09/06/2024	USACE- Portland District	cenwp-sb@usace.army.mil
WRBP FY24 Inspections, Willamette and Santiam	N/A	TBD	270 Days	TBD	TBD	W9127N24D0002	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	05/02/2024	06/27/2024	USACE- Portland District	cenwp-sb@usace.army.mil
SPT: Fern Ridge Roof Replacement	N/A	\$250,000- \$500,000	360 Days	TBD	TBD	N/A	CONTRACT	06/28/2024	08/30/2024	USACE- Portland District	cenwp-sb@usace.army.mil
FY24 Dam Deformation Surveys	N/A	TBD	180 Days	TBD	TBD	W9127N21D0008	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	04/24/2024	06/12/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Annual Laundry Services for Dredges and Moorings	N/A	TBD	360 Days	TBD	TBD	N/A	CONTRACT	03/13/2024	05/15/2024	USACE- Portland District	cenwp-sb@usace.army.mil
HYPACK Office keys - Channels and Harbors	N/A	TBD	TBD	TBD	TBD	N/A	CONTRACT	04/22/2024	06/05/2024	USACE- Portland District	cenwp-sb@usace.army.mil
BONN - STS MOTOR UPGRADE	N/A	TBD	30 Days	TBD	TBD	N/A	CONTRACT		05/23/2024	USACE- Portland District	cenwp-sb@usace.army.mil
BONN - BRIDGE CRANE 3 LOAD TEST	N/A	TBD	30 Days	TBD	TBD	N/A	CONTRACT		05/20/2025	USACE- Portland District	cenwp-sb@usace.army.mil
ODJ Modular Building for EHS	N/A	TBD	180 Days	TBD	TBD	N/A	CONTRACT	06/03/2024	09/27/2024	USACE- Portland District	cenwp-sb@usace.army.mil
MSH LIDAR Survey	N/A	TBD	180 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	05/09/2024	07/10/2024	USACE- Portland District	cenwp-sb@usace.army.mil
LOP Confined Space Rescue Team Service Contract	N/A	TBD	180 Days	TBD	TBD	N/A	PURCHASE ORDER	04/03/2024	05/28/2024	USACE- Portland District	cenwp-sb@usace.army.mil
SPT: Ops Vegetation Management IDIQ	N/A	TBD	1,800 Days	TBD	TBD	N/A	CONTRACT		09/23/2024	USACE- Portland District	cenwp-sb@usace.army.mil
BONN - TENSIO METER CALIBRATION	N/A	TBD	30 Days	TBD	TBD	N/A	CONTRACT		05/30/2024	USACE- Portland District	cenwp-sb@usace.army.mil
The Dalles Dam Operational Compliance project	N/A	\$100,000-\$250,000	120 Days	238210	8(a) Sole Source	N/A	CONTRACT	05/17/2024	06/21/2024	USACE- Portland District	cenwp-sb@usace.army.mil
CAD Services	N/A	TBD	60 Days	TBD	TBD	N/A	CONTRACT	04/12/2024	05/20/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Water Testing BPA	N/A	TBD	1,800 Days	TBD	TBD	N/A	BLANKET PURCHASE AGREEMENT/BASIC ORDERING AGREEMENT	06/11/2024	07/31/2024	USACE- Portland District	cenwp-sb@usace.army.mil
NPDES Lab Services for WA Columbia River	N/A	TBD	1,440 Days	TBD	TBD	N/A	CONTRACT		06/03/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Minor Paving Patching Repairs - Service	N/A	TBD	90 Days	TBD	TBD	N/A	CONTRACT		07/05/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Dexter Service Building HVAC Modernization	N/A	\$250,000- \$500,000	540 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	06/05/2024	09/27/2024	USACE- Portland District	cenwp-sb@usace.army.mil
SPT: Foster Rockfall Protection	N/A	\$250,000- \$500,000	180 Days	TBD	TBD	N/A	CONTRACT	10/23/2024	12/16/2024	USACE- Portland District	cenwp-sb@usace.army.mil
MASH Cowlitz Hydrosurvey	N/A	TBD	180 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	06/07/2024	07/09/2024	USACE- Portland District	cenwp-sb@usace.army.mil
TDA NL Tainter Valve Replacement Instrumentation	N/A	TBD	720 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	02/10/2025	03/31/2025	USACE- Portland District	cenwp-sb@usace.army.mil
Lost Creek Casey Park Cultural Survey	N/A	TBD	360 Days	TBD	TBD	N/A	NEGOTIATED ORDER AGAINST ORDERING VEHICLE	05/10/2024	06/13/2024	USACE- Portland District	cenwp-sb@usace.army.mil
LOS battery charger and monitor system	N/A	TBD	180 Days	TBD	TBD	N/A	CONTRACT	06/11/2024	07/30/2024	USACE- Portland District	cenwp-sb@usace.army.mil
Bonn - Electric Utility Vehicle REC	N/A	TBD	30 Days	TBD	TBD	N/A	CONTRACT	06/04/2024	07/03/2024	USACE- Portland District	cenwp-sb@usace.army.mil
TD New Elevator Service/Maintenance Base +4	W9127N21P0146	TBD	1,800 Days	TBD	TBD	N/A	CONTRACT	06/03/2024	07/18/2024	USACE- Portland District	cenwp-sb@usace.army.mil
DEX Gravel Order	N/A	TBD	90 Days	TBD	TBD	N/A	PURCHASE ORDER		07/15/2024	USACE- Portland District	cenwp-sb@usace.army.mil
LWSC/SLECS Small Lock Emergency Closure System	N/A	\$16,000,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Greys Harbor North Jetty Repair	N/A	\$16,000,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Skokomish River Env. Restoration Contract	N/A	\$14,000,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Wycoff Debris Removal and Wall Replacement	N/A	\$80,000,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Swinomish Maintenance Dredging	N/A	\$1,700,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Chief Joseph Dam Exciters	N/A	\$14,500,000.00	TBD	TBD	TBD	N/A	TBD	Q4FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Quillayute Rialto Rvt Repair	N/A	\$2,400,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil

UFR Barnes Blvd. J84004 - Rpr McChord Bridges CE0772	N/A	\$6,092,780.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Construct Dining Facility - Yakima Training Center Joint Base Lewis-McChord	N/A	\$6,700,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Construct Fire Station Bay Storage Area	N/A	\$5,500,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Tactical Equipment Maintenance Facility	N/A	\$15,500,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
NUWC B-82 Windows	N/A	\$700,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Albeni Falls Dam FY24 Small Cap - Turbine Maintenance Platform	N/A	\$380,000.00	TBD	TBD	TBD	N/A	TBD	Q2FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Mud Mountain Dam Fish Passage Facility Security System Upgrades	N/A	\$500,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
CHJ Powerhouse Sump Pumps and Controls	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	Q3FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
JBLM - Landfill 4 Soil Cover Maintenance	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	Q4FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Howard Hansen Dam Fish Passage Facility	N/A	\$275,000,000.00	TBD	TBD	TBD	N/A	TBD	Q4FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Willapa Maintenance Dredging	N/A	\$2,800,000.00	TBD	TBD	TBD	N/A	TBD	2nd Quarter FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Perimeter Rd J84018 - Rpr McChord Bridges CE0809	N/A	\$4,380,335.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Mud Mountain Dam Lower Cascade Creek Water Control Facility	N/A	\$7,700,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Ediz Hook Repair	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Unaccompanied Enlisted Barracks	N/A	\$97,000,000.00	TBD	TBD	TBD	N/A	TBD	2nd Quarter FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
SOF Consolodated Rigging Facility JBLM	N/A	\$62,000,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Missile Handling Complex (Sentinel)	N/A	\$5,900,000.00	TBD	TBD	TBD	N/A	TBD	TBD2024	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
DLA Letterkenny Warehouse Reno	N/A	\$1,500,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
DLA Columbus Warehouse 44 Reno	N/A	\$20,000,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Powerhouse Bathroom & Decon Shower W/Filtration Upgrade	N/A	\$350,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
CJD Utility - City of Bridgeport	N/A	\$19,000.00	TBD	TBD	TBD	N/A	TBD	TBD	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Well and Bollard Painting	N/A	\$150,000.00	TBD	TBD	TBD	N/A	TBD	Q1FY23	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
NEW VA Roseburg SATOC - LB	N/A	\$15,000,000.00	TBD	TBD	TBD	N/A	TBD	Expiring 2029	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
NEW \$9.5M SATOC TO Survey and Mapping Placeholder SB	N/A	\$500,000.00	TBD	TBD	TBD	N/A	TBD	Expiring 2029	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
NEW \$50M Environmental Consulting Services IDIQ	N/A	\$75,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
NEW \$249M AE TO Multi-Discipline MATOC - JBLM LB	N/A	\$10,000,000.00	TBD	TBD	TBD	N/A	TBD	TBDFY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
NEW \$249M AE TO Multi-Discipline MATOC - JBLM SB	N/A	\$6,000,000.00	TBD	TBD	TBD	N/A	TBD	TBD FY24	FY24	USACE - Seattle District	CENWS-SB@usace.army.mil
Lucky Peak Repair Intake Tower Access Boat Ramp - Lucky Peak Dam	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Spillway Gate Hoist Rehabilitation - McNary Dam Umatilla Co., OR	N/A	\$1M-\$5M	TBD	238290	Full & Open	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Bridge Crane PLC Upgrade - McNary Dam Umatilla Co., OR	N/A	\$1M-\$5M	TBD	238210	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak Repave Dent Acres Inner Loop Lewiston Levee Trail Repair - Dworshak Dam Ahsahka, ID	N/A	\$500K-\$1M	TBD	237310	Small Business Set Aside	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Coffler Cell #4 Repairs - Ice Harbor Dam, Burbank, WA	N/A	\$500K-\$1M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor EIM Generator Metering Additions - Ice Harbor Dam, Burbank, WA	N/A	\$500K-\$1M	TBD	238210	Full & Open	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Adult Fish Ladder Cooling Intake Flap Gate - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	2379900	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Replace NavLock Controls and Operator Stands - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	2379900	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Replace NavLock Upstream Gate Hoist Machinery - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	238290	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Navigation Lock Controls Upgrades - Lower Granite Dam, Garfield Co., WA	N/A	TBD	TBD	238210	TBD	N/A	TBD	Q2 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Tainter Valve Replacement - McNary Dam, Umatilla Co., OR	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Mill Creek Diversion Dam Fish Ladder - Mill Creek, Walla Walla, WA	N/A	\$10M-\$25M	TBD	237990	8(a) Set Aside	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Discharge Ring Upgrade & Turbine Blade Cavitation Repair - Mill Creek, Walla Walla, WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Mill Creek Low Flow Channel Notching, Phase 2 Mill Creek, Walla Walla, WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak National Fish Hatchery (DNFH) Electrical Upgrades - Dworshak Dam, Ahsahka, ID	N/A	\$10M-\$25M	TBD	238210	Full & Open	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Spillway Gate Rehabilitation - McNary Dam, Umatilla Co., OR	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Spillway Gate Rehabilitation - McNary Dam, Umatilla Co., OR	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Snake River (LSR) Tainter Valve Replacement - Little Goose Dam, Lower Granite Dam, Lower Monumental Dam	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
NWW Tainter Valves System Upgrade, Little Goose Dam, Lower Granite Dam, Lower Monumental Dam, Lower Snake River Dams	N/A	\$25M-\$100M	TBD	332911	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Navigation Lock Upstream Gate Replacement - Ice Harbor Dam, Burbank, WA	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Powerhouse Annuciation and Controls - Little Goose Dam, Dayton, WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Stilling Basin Sediment Removal Lower Granite Stilling Basin Sediment Removal - Lower Monumental Dam, Kahlotus, WA, Lower Granite Dam, Garfield, Co. WA	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Navlock Tainter Valve Replacement - Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Mill Creek - Excavate Bennington Lake Intake Tower Siltation - Mill Creek, Walla Walla, WA	N/A	TBD	TBD	237990	Small Business Set Aside	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DWA SMCJ North Tower Elevator Gearbox Replacement -- Roof and Hatch Access - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Fish Ladder Cooling Water System - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Turbine Intake Gate Hydraulic System Upgrade - Lower Granite Dam, Garfield Co., WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak Fire-Rated Transformer Containment Walls - Dworshak Dam, Ahsahka, ID	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Jackson Hole Repair and Replace Project Culverts - Jackson, WY	N/A	\$500K-\$1M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Main Unit 2 Blade Sleeve Upgrade and Rehab - Lower Granite Dam, Garfield Co., WA	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Powerhouse Annuciation and Controls - Ice Harbor Dam, Burbank, WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite 500KV Transmission Line Configuration Upgrade - Lower Granite Dam, Garfield Co., WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Life Safety Fire Alarm System Upgrade - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Life Safety Fire Alarm System Upgrade - Lower Granite Dam, Garfield Co., WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak Life Safety Fire Alarm System Upgrade - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Turbine Maintenance Platform - Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil

Ice Harbor Spillbay Electrical Upgrades - Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DWA SMCI North Tower Elevator Gearbox Replacement – Gearless Hoist System - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Walla Walla District Headquarters Electrical Vehicle Charging Stations - Walla Walla, WA	N/A	TBD	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Hood Park Pavement Repair - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237310	Small Business Set Aside	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Spillway Crane 6 & 7 Replacement - McNary Dam, Umatilla Co., OR	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
FEMA Cost Eng Support	N/A	\$200K - \$500K	TBD	541330	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
NAVFAC Cost-Sked Risk Analysis Support	N/A	\$500K-\$1M	TBD	541330	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA Heat Pump #3 (Trane Chiller) GSA	N/A	\$300K-\$350K	TBD	333415	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Area 380 Apron Clean Off on Lewiston Levee	N/A	\$300K-\$500K	TBD	TBD	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
NWW HQ - Replaces Exterior Doors/Frames/ESS	N/A	\$400K - \$450K	TBD	TBD	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DWA Dam Face Fuel Dock	N/A	\$390K - \$400K	TBD	339999	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA SMCH High Capacity Forklift	N/A	\$250K - \$300K	TBD	333924	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA Module Office Trailer	N/A	\$700K - \$750K	TBD	321991	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
NWW Managed Print Services FY2024	N/A	\$350K - \$400K	TBD	532420	Small Business Set Aside	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LMA - Transformer Oil DGA	N/A	\$450K - \$500K	TBD	335311	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HQ Building Exterior Brick and Mortar Sealant	N/A	\$500K - \$600K	TBD	TBD	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA Spillway Lift Auxiliary Beam (SLAB)	N/A	\$900K - \$950K	TBD	TBD	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HLD - EIM Metering Additions	N/A	\$1.7M - 1.8M	TBD	238210	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HLD Coffier Cell #4 Repairs	N/A	\$600K - \$650K	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MCL - Fish passage notching	N/A	\$5.6M - 6M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Repave Dent Acres Inner Loop/Lewiston Levee Trail	N/A	\$900K - \$1M	TBD	237310	8(a) Set Aside	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LMA, LLA Stilling Basin Sediment Removal	N/A	\$3.9M - 4.5M	TBD	TBD	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LMA PH Bridge Crane Wheel and Drive Upgrade	N/A	\$3.8M - \$4M	TBD	238290	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DNFH Electrical Upgrades	N/A	\$12M - \$12.5M	TBD	238210	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MCL Bennington Lake Intake Tower Silt Removal	N/A	\$850K - \$900K	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA Navlock D/S Gate Replacement	N/A	\$30M - 30.5M	TBD	TBD	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Snake River Tainter Valves	N/A	\$3M - 3.5M	TBD	TBD	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Unit 2	N/A	\$5M -5.5M	TBD	TBD	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DeleteLGS MU1-6 Discharge Ring Upgrade and Cav Rpr	N/A	\$15M -15.5M	TBD	TBD	TBD	N/A	TBD	Q4 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LMA, LGA, LLA Navlock Tainter Valve Replacement	N/A	\$41.7M - \$42M	TBD	TBD	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
cancel-HQ NWS Levee Rehab - Timon Road Nooksack	N/A	\$2M - \$2.5M	TBD	TBD	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HQ NWS Levee Rehab Tukwila Segale	N/A	\$5M - \$5.5M	TBD	237990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HQ NWS Levee Rehab - High Cedars	N/A	\$8.4M - \$9M	TBD	437990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HQ NWS Levee Rehab for NWS - Upper Hampton Nooksac	N/A	\$2.7M - \$3M	TBD	437990	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LGA Spare T2 Transformer for LSR Plants	N/A	\$5M - \$5.5M	TBD	335311	TBD	N/A	TBD	Q3 24	FY24	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Fish Pump Rewind and Bearing Upgrade PH1A, Lower Granite Dam, Garfield Co, WA	N/A	\$5-\$10M	TBD	333996	TBD	N/A	TBD	Q1 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Intake Gate Hydraulic System Upgrades - Ice Harbor Dam, Burbank, WA	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Life Safety Fire Alarm System Upgrade - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Dworshak Replace T1 Transformer Disconnect Supports - Dworshak Dam, Ahsahka, ID	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary 3rd Street Replacement - McNary Dam, Umatilla Co., OR	N/A	TBD	TBD	237310	Small Business Set Aside	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Stilling Basin Sediment Removal - Little Goose Dam, Dayton, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Life Safety Fire Alarm System Upgrade, Ice Harbor Dam, Burbank, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q3 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Little Goose Turbine Intake Gate Hydraulic System Upgrade - Little Goose Dam, Dayton, WA	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Ice Harbor Replace Fish Ladder Weir Gates / Hoists - Ice Harbor Dam, Burbank, WA	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Granite Powerhouse Annuciation and Controls - Lower Granite Dam, Garfield Co., WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Powerhouse Annuciation and Controls - Lower Monumental Dam, Kahlotus, WA	N/A	\$5M-\$10M	TBD	238210	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Walla Walla District Headquarters Building Office Renovations - Walla Walla, WA	N/A	TBD	TBD	236220	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lucky Peak Office Building - Lucky Peak Dam	N/A	TBD	TBD	236220	TBD	N/A	TBD	Q4 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LLA Intake Gate Hydraulic System Upgrade	N/A	\$14M- 15M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LGA Stilling Basin Sediment Removal	N/A	\$10.6M - \$11M	TBD	TBD	TBD	N/A	TBD	Q3 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HLD Intake Gate Hydraulics System Upgrade	N/A	\$2M - \$2.5M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil

NWW HQ Building Interior Renovation	N/A	\$18M - 18.5M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LoMo PH Control Room Upgrades & Annunciation	N/A	\$6.5M - \$7M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
CR001-2 Elec Mech Design Changes modification	N/A	\$1.2M - \$1.5M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA - Avian Deterrence EDR	N/A	\$400K - \$450K	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HLD - PH Life Safety Upgrade Design	N/A	\$1M- \$1.5M	TBD	541330	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Adult Fish Ladder Cooling Concept Evaluation	N/A	\$800K - \$850K	TBD	541330	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DWA - Fish Hatchery Building #1 Heat Exchanger	N/A	\$2M - \$2.5M	TBD	238220	8(a) Set Aside	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
NWD Powerhouse Life Safety Upgrades Stage 1	N/A	\$10M -\$10.5M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA-Spillway Gate Hoist	N/A	\$3.9M \$4.5M	TBD	238290	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LLA - Unit 2 Blade Sleeve Upgrade	N/A	\$12M - \$12.5M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LLA Fish Pump MCC and Electrical Upgrades	N/A	\$1.5M \$2M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
JHL Culvert Repair and Replacement Const Contract	N/A	\$950K - \$1M	TBD	237990	Small Business Set Aside	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MNA Wastewater Expanded Improvements	N/A	\$2M -\$2.5M	TBD	TBD	TBD	N/A	TBD	Q1 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
DWA North Tower Roof Hatch Installation	N/A	\$435K - \$450K	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
516432 HLD Powerhouse Bay Space Utilization	N/A	\$3M - \$3.5M	TBD	TBD	TBD	N/A	TBD	Q1 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HLD Navlock Tainter Valve Replacement	N/A	\$12.4M - \$12.5M	TBD	TBD	TBD	N/A	TBD	Q1 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LGA/LLA Navlock Control Stand Upgrades	N/A	\$13M - 13.5M	TBD	TBD	TBD	N/A	TBD	Q3 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HLD - Navlock Upstream Gate Replacement	N/A	\$13.5M - \$14M	TBD	237990	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
MCN Turbine Slot Filler	N/A	\$2.5M - \$3M	TBD	TBD	TBD	N/A	TBD	Q1 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HQ Maintenance Service	N/A	\$300K - \$350K	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
HMU-WEED SOURCES SOUGHT	N/A	\$1.4M - \$1.5M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
519507 - MCN PH Bridge Crane Spare Wheels	N/A	\$1.7M - \$1.8M	TBD	TBD	TBD	N/A	TBD	Q2 25	FY25	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Powerhouse HVAC System Upgrade - Lower Monumental Dam, Kahlotus, WA	N/A	\$5M-\$10M	TBD	238220	TBD	N/A	TBD	Q4 26	FY26	USACE - Walla Walla District	CENWW-SB@usace.army.mil
Lower Monumental Life Safety Fire Alarm System Upgrade - Lower Monumental Dam, Kahlotus, WA	N/A	TBD	TBD	237990	TBD	N/A	TBD	Q4 26	FY26	USACE - Walla Walla District	CENWW-SB@usace.army.mil
LLA Fish Pump Motor Rewind and Bearings	N/A	\$1.5M - \$2M	TBD	TBD	TBD	N/A	TBD	Q3 24	FY26	USACE - Walla Walla District	CENWW-SB@usace.army.mil
McNary Navigation Lock Downstream Gate Replacement (Fabrication) - McNary Dam, Umatilla Co., OR	N/A	\$25M-\$100M	TBD	237990	TBD	N/A	TBD	Q4 28	FY28	USACE - Walla Walla District	CENWW-SB@usace.army.mil
\$495M Hawaii Unrestricted MATOC	N/A	\$495,000,000.00	TBD	TBD	TBD	MATOC	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
POH KWAJ Construction MATOC	N/A	\$495,000,000.00	TBD	TBD	Full & Open	MATOC	TBD	Q3 FY24	Q3 FY24	USACE Honolulu District	sb.poh@usace.army.mil
POH FY24 Architectural IDC - Unrestricted/SB Res.	N/A	\$245,000,000.00	TBD	TBD	Full & Open	IDIC	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
POH FY24 Civil A-E IDC Unrestricted	N/A	\$190,000,000.00	TBD	TBD	Full & Open	IDIC	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
POH 8(a) DB/DBB MATOC	N/A	\$95,000,000.00	TBD	TBD	TBD	MATOC	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
POH FY24 Structural A-E IDC	N/A	\$95,000,000.00	TBD	TBD	Small Business Set Aside	IDIC	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Temp Housing Site Kilohana, Maui	N/A	\$90,000,000.00	TBD	TBD	8(a) Sole Source	"C" Contract	TBD	Q3 FY24	Q3 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Secure Integrations Lab, Maui	N/A	\$84,000,000.00	TBD	TBD	Full & Open	Contract	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Secure Integrations Lab, Maui	N/A	\$84,000,000.00	TBD	TBD	TBD	Contract	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
FY17 C2F Parking Structure construction	N/A	\$60,000,000.00	TBD	TBD	Full & Open	"C" Contract	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Design-Build Repair of B500, FS	N/A	\$50,000,000.00	TBD	TBD	8(a) Sole Source	"C" Contract	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Construction Security Monitoring for Bldg. 500 FS	N/A	\$40,000,000.00	TBD	TBD	TBD	"C" Contract	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Seed Proj Repair Fuel Systems POL Lies & AST's	N/A	\$40,000,000.00	TBD	TBD	TBD	"C" Contract	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
FY24 Environmental Planning IDC Unrestricted	N/A	\$36,000,000.00	TBD	TBD	Full & Open	IDIC	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Hawaii Water Manage R155 R225	N/A	\$14,280,000.00	TBD	TBD	TBD	"C" Contract	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
RDTE FY23 Kwaj Potable Water Tank Replacement 8(a)	N/A	\$14,000,000.00	TBD	TBD	TBD	"C" Contract	TBD	Q3 FY24	Q3 FY24	USACE Honolulu District	sb.poh@usace.army.mil
TAMC Various WL (4 Waterlines) Construction	N/A	\$13,200,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Replace AST Pipes, Valves and Brackets SB	N/A	\$12,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
699 - FY23 Wildland Fire Station SB	N/A	\$11,800,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
TAMC Various Waterline Construction	N/A	\$11,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
503065 - Replace Transite WL at AMR Rim Loop	N/A	\$11,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair Physical Fitness Center, TAMC Bldg 300	N/A	\$10,800,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair/Replace Fire Sprinkler SB2071, ER6041/6043	N/A	\$10,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair Bldg 113 PFC, WAAF - Construction Award	N/A	\$10,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair Physical Fitness Center, AMR Bldg 1780 (DB)	N/A	\$8,900,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair Physical Fitness Center, FS Bldg 665 (DB)	N/A	\$7,200,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair TAMC 94 - Construction	N/A	\$7,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
503067 - Replace Transite Water Line at Radar Hill	N/A	\$5,500,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
POH FY24 DB-RFP RPR CHILLER TOWER BLDG 77 FORD ISL	N/A	\$5,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Yap Airport EIS Mod 2	N/A	\$5,000,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair TAMC 162	N/A	\$4,500,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
Repair Kalia Road & Sidewalks - Construction Award	N/A	\$4,500,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
9MSC Bldg. 1554 HVAC Renovation	N/A	\$4,500,000.00	TBD	TBD	TBD	TBD	TBD	Q3 FY24	Q4 FY24	USACE Honolulu District	sb.poh@usace.army.mil
FY24 Sustainment, Readiness and Modernization (SRM) MATOC	W911KB20D0006-0010	\$450M	7 years	236220	Small Business Set Aside	MATOC	MATOC	3Q FY24	4Q FY24	USACE-Alaska District	sb.poa@usace.army.mil
Long Term Monitoring of former Whittier Tank Farm.	N/A	\$500K	TBD	236220	8(a) Sole Source		Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE-Alaska District	sb.poa@usace.army.mil
Missile Field 3 Power Redundancy, Fort Greely D/B/B AE	N/A	\$5M - \$10M	TBD	TBD	8(a) Sole Source		Stand Alone "C" Contract	3Q FY24	4Q FY24	USACE-Alaska District	sb.poa@usace.army.mil
Unalaska Dutch Harbor, Unalaska, Civil Works, D/B/B	N/A	\$20M - \$30M	TBD	TBD	TBD		Stand Alone	3Q FY24	4Q FY24	USACE-Alaska District	sb.poa@usace.army.mil
ANG Readiness Center, JBER, AK	N/A	\$45M - \$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	sb.poa@usace.army.mil
Joint Integrated Testing and Training Center, JBER, AK	N/A	\$300M - \$450M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	sb.poa@usace.army.mil
F-22 Fuels System, JBER, AK	N/A	\$45M - \$65M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	sb.poa@usace.army.mil
Consolidated Fuel Lab, Eielson AFB, AK	N/A	\$10M - \$20M	TBD	236220	TBD		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	sb.poa@usace.army.mil

Army National Guard Maintenance Hangar, JBER, AK	N/A	\$60M - \$95M	TBD	236220	Full & Open		Stand Alone "C" Contract	1Q FY25	3Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Multi-Purpose Machine Gun Range, Fort Wainwright, AK	N/A	\$20M - \$30M	TBD	236220	TBD		Stand Alone "C" Contract	2Q FY25	4Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Sand Storage Facility, JBER, AK	N/A	\$5M - \$15M	TBD	236220	TBD		Stand Alone "C" Contract	2Q FY25	4Q FY25	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Unaccompanied Enlisted Personnel Housing, Fort Wainwright, AK	N/A	\$100M - \$250M	TBD	236220	Full & Open		Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
Air National Guard Base Supply Complex, JBER, AK	N/A	\$25M - \$50M	TBD	236220	TBD		Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
JPARC Range Operations Center, Eielson AFB, AK	N/A	\$50M - \$100M	TBD	236220	Full & Open		Stand Alone "C" Contract	2Q FY26	4Q FY26	USACE-Alaska District	907-753-5557 / sb.poa@usace.army.mil
AE Services for Environmental Quality Program (EQ Replacement)	N/A	\$249M	TBD	TBD	Full & Open With Small Business Reserve	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
AE Services for Horizontal Design, Mobile District AOR	N/A	\$49M	TBD	TBD	Full & Open With Small Business Reserve	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
AE Services for Military Design and Construction Program (MILCON Replacement), Mobile District AOR	N/A	\$499M	TBD	TBD	Full & Open With Small Business Reserve	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
AE Services for Environmental Restoration Program, HTRW and Emerging Contaminants, Mobile District AOR	N/A	\$249M	TBD	TBD	Full & Open With Small Business Reserve	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
IMCOM SMS BUILDER, Mobile District AOR	N/A	\$99M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
AE Services for Construction Management Services (CMS), Mobile District AOR	N/A	\$99M	TBD	TBD	Full & Open With Small Business Reserve	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
AE Services for Master Planning, Mobile District AOR	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
DHA/MEDCOM, 2 Phase D-B MATOC, Five Geographic Regions	N/A	\$49M - \$249M	TBD	TBD	Full & Open With Small Business Reserve	N/A	TBD	FY24-FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
DHA/MEDCOM, Operations and Maintenance, Two Regions - East/West of the Mississippi	N/A	\$99M	TBD	TBD	Full & Open With Small Business Reserve	N/A	TBD	FY24-FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
James A. Haley Veterans Hospital, Tampa FL, Spinal Cord Injury Addition 2	N/A	\$250M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Phase D-B, Tampa, FL											
Ship Simulator, ERDC, Vicksburg, MS	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Military Pavements Repair, ERDC, Vicksburg, MA	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC-46A Apron & Hydrant Fueling Pits, MacDill AFB, Tampa, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Engineer Research & Development, Redstone Arsenal, AL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Final Denial Barriers, South Gate, Patrick FB, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Commercial Vehicle Inspection Gate, Patrick AFB, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Consolidated Communications Ctr, Patrick SFB	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Range Road By-Pass, Eglin AFB	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Controls, Electronics, Integration Lab, Redstone Arsenal, AL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Ground Test Facility Infrastructure, Redstone Arsenal, AL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Substation, Redstone Arsenal, AL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Projectile Penetration Facility, ERDC, Vicksburg, MS	N/A	\$20M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Physics Lab, Redstone Arsenal, AL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC-46A Hangars #1, #4, & #5, MacDill AFB, Tampa, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
AMC Warehouse, Redstone Arsenal, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
SOF Small Arms Range, Hurlburt Field, FL	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
DLA Base Logistics Building, Hurlburt Field, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC - 46A AC Maintenance Facility Addition, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC-46A ADAL Flight Simulator, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
T-7A Hush House Pad, Colubus AFB, MS	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Barracks, Eglin AFB (Camp Bull Simons), Elgin AFB, FL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Child Dev Center, Eglin AFB (Camp Bull Simons), Elgin AFB, FL	N/A	\$25M	TBD	TBD	Full & Open	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
LRSO Hardware Software Development Test Facility, Elgin AFB, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
AFSOC Operations Center, Hurlburt Field, FL	N/A	\$15M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
ADD/ALTER Test Cell Bay, Arnold AFB, MS	N/A	\$25M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC-46A Supplies and Eqpt Whse, MacDill AB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC-46A ADAL Aircraft General Purpose Shop, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC-46A Gen Purpose Whse, MacDill AFB, Tampa, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
ADAL Installation ACP Gate 2, Arnold AFB, MS	N/A	\$20M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
T-7A Egress Shop, Columbus AFB, MS	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
T-7A Allied Support, Columbus AFB, MS	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Phillips Pkwy Haul Route B20201, Cape Canaveral, FL	N/A	\$20M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Wastewater Force Main, Cape Canaveral, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Instl Red Pwr Dist At SWSA, Cape Canaveral, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Instl Wtr Main ICBM Rd, Cape Canaveral, FL	N/A	\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil

Component Rebuild Shop, Anniston, AL	N/A	\$500M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
KC-46A ADAL MX Hangar #2 & MX Hangar #3, MacDill, AFB	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
NASA Admin Building Redstone Arsenal, AL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Aviation Fuel Facility, Soto Cano, Honduras, Central America	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
SATOC – Repair and Minor Construction, Peru, South America	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
SATOC – Repair and Minor Construction for CSL Comalapa, El Salvador, Central America	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Port of Callao Construction Peru Naval Base Phase 1D, Lima Peru, South America	N/A	\$50M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
American Creosote Works (ACW) Pensacola Superfund Site Remediation, Pensacola, FL	N/A	\$50M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Escambia Superfund Site Remediation, Pensacola, FL	N/A	\$50M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Post & Lumber OUI Superfund Site Remediation, Quincy, FL	N/A	\$50M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q1 or Q2 FY25	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Mobile Harbor Widening/Deepening, Phase VI, Mobile, AL	N/A	\$100M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
27-30 Inch Cutterhead Rental, Mobile AOR	N/A	\$49M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
24 Inch Cutterhead Rental, Mobile AOR	N/A	\$35M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Mechanical Bucket Unit Price, Vicksburg, MS	N/A	\$10M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Hopper Rental, Mobile AOR	N/A	\$20M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE - Mobile District	SAMSmallBusiness@usace.army.mil
Combat Rescue Helicopter Simulator ADAL, Kirtland AFB, NM DBB requirement to construct a new simulator training facility See W912PP23R0009 in SAM	N/A	\$10M - \$25M	670 Days	236220	Full & Open	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
High Power Electromagnetic Lab, Kirtland AFB, NM DBB requirement to consolidate and house a modern, flexible laboratory space for development of advanced high Power Electromagnetic system research.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
58th SOW/PJ/CRO Pipeline Dorm, Kirtland AFB, NM Construct a 162 room steel-frame structure with reinforced concrete foundation and floors, reinforced, insulated split-faced block walls and insulated standing seam metal roof. Includes site preparation, seismic provisions, hydraulic passenger-freight elevator, day room with kitchen, laundry room, storage and supporting spaces, parking, landscaping, heating/cooling, plumbing, electrical and fire protection systems, communications and all utilities.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY25 Q3	FY25 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
PJ/CRO Urban Training Complex, Kirtland AFB, NM DBB requirement to construct a PJ/CRO (Pararescue and Combat Rescue Officer) urban training complex at a semi-remote location. UTC will consist of 10 building shells to simulate residential structures, offices, retail, municipal and chapel, including simulated battle damage, security wall around parts of the complex, paved and unpaved roads, roadway fixtures and subterranean systems. Site improvements include landing areas for helicopters and CV-22 aircraft, basic electrical and lighting systems, water storage tank and septic system. A separate mission control area will have 5 buildings.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
Space Rapid Capabilities Office (SPRCO), Kirtland AFB, NM DBB requirement to construct a new facility to include a secure office, parking and infrastructure	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY25 Q4	FY26	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
ADAL System Digital Engineering Lab, Kirtland AFB, NM DBB requirement to construct a new system and digital engineering lab, spacecraft cleanroom, and assembly integration and test lab, including a two-story steel frame structure with reinforced concrete pier, beam foundation and floors; stucco-finished reinforced CMU walls, facility infrastructure, secure spaces, and low slope membrane roof.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY25 Q3	FY26 Q1	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
AC130J Explosive Operations Facility, Kirtland AFB, NM DBB requirement to construct a Total building envelope of approximately 5953 SF; BAY space 4121 SF and office/Mechanical/Personnel Space 1832 SF based on Exhibit from Whiteman AFB, Missouri Project. To accommodate drive thru bays a special turning radius required and pavement is required 50 feet on each side of the bays and wrapped around the facility. A standby generator is required for Alt Control Room which will need to follow the same guidance as the Control section in the admin facility.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	IDC	FY25 Q3	FY26 Q1	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
Child Development Center (CDC), Kirtland AFB, NM DBB requirement to construct a large CDC to relocate the current CDC in the Maxwell Housing Area, including associated site work, utilities, pavements, and communications, reinforced concrete foundation, structural steel frame, split-face concrete masonry unit veneer, a standing seam metal roof, and demolition of Building 1914.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY26	FY26	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
Joint Navigation Warfare Center HQ, Kirtland AFB, NM DBB requirement to construct new facility to house a secure office necessary for the operation of 243 military, civilian, and contractor personnel, to include parking and infrastructure (heating/cooling, power water, sanitation, communications). Facility requires Sensitive Compartmentalized Information Facility and Special Access Program accreditation, with necessary physical and electronic security measures. Building will have reinforced foundations, floors, 2-story steel structure, reinforced stucco-finished concrete block walls, and steel roof structure with insulated standing seam metal roofing to match appearance and character of existing area facilities.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY26 Q1	FY26 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil
Upgrade Wyoming Gate for Antiterrorism Compliance, Kirtland AFB, NM DBB requirement to replace existing entrance gate with new gate facilities meeting all current antiterrorism standards including new entry with fully complying steel gates, roadway curved to provide traffic calming, channeling guardrails, denial/exit lane, final denial barriers, overwatch, new entry control building with canopy and restrooms equivalent demolition square footage to include current site structures (visitor building 21002 and entry control building 21005), will be demolished along with walls, fences, pavements, and other structures in the project area.	N/A	\$10M - \$25M	TBD	238990	TBD	N/A	IDC	FY27 Q1	FY27 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace.army.mil

UMMC Water Infrastructure to Mesa, PEC and RSC, Melrose Air Force Range, NM DBB requirement to Construct water supply infrastructure to the Mesa, PEC and RSC on Melrose Air Force Range (MAFR). The project will include supply pipe, storage and transfer tanks, booster pumps, a dedicated supply well, and all other associated supporting facilities. This includes, but is not limited to, electrical, controls, fittings, valves, etc. See W912PP24R0006 in SAM.	N/A	\$1M - \$5M	TBD	237110	TBD	N/A	IDC	FY24 Q1	FY24 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Fire Crash Rescue Station, Melrose Air Force Range, NM DBB requirement for a new fire station with an enclosed vehicle storage area) in the Northwest Development Area (NWDA) at MAFR. The facility will consist of a metal building, reinforced concrete foundation, floor slab to serve as an airfield fire & rescue station. Includes admin offices, training room, Self-Contained Breathing Apparatus (SCBA) storage, comm room, break room, kitchen, bunk rooms, mens & womens restrooms, showers, & 2 enclosed vehicle storage bays to fit 27 SOCES ARFF vehicles.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	IDC	FY25 Q2	FY26 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Missile Assembly Support Building, White Sands Missile Range, NM DBB requirement to include a vehicle maintenance facility, petroleum & other hazardous material storage, information, fire, alarm, & intrusion detection systems. See W912PP23R0012 in SAM.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY25 Q2	FY26	USACE-Albuquerque District	albuquerque.smallbusiness@usace
MQ-9 Formal Training Unit Ops Facility, Holloman AFB, NM DB requirement to construct a two-story, 212,000 sq. ft. structure with secure areas. See W912PP22R0018 in SAM.	N/A	\$25M - \$100M	840 Days	236220	Full & Open	N/A	IDC	FY23 Q1	FY24 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Indoor Target Flip Facility, Holloman AFB, NM DBB requirement to construct special purpose high-bay facility with 40-ton overhead DC crane integrated with special mechanical flip capability to safely invert massive targets weighing over 50,000 lbs. To be built on WSMR.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY25 Q1	FY25	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Recoverable Hypersonic Sled Track, Holloman AFB, NM DBB requirement to replace the existing Holloman High-Speed Test Track (HHSTT).	N/A	\$100M+	TBD	237990	TBD	N/A	IDC	FY26	FY26	USACE-Albuquerque District	albuquerque.smallbusiness@usace
FTU Airfield Requirements, Holloman, AFB, NM DBB requirement for extensions to Taxiway J and Taxiway L. Extend Taxiway J eastward approx. 5300 LF to intersect with Taxiway B and westward running parallel with Runway 07/25 approx. 7100 LF to intersect and cross Taxiway L extending to Taxiway R. Extend Taxiway L northwest approx. 1600 LF to intersect with Runway 04/22. Construction will consist of airfield rated concrete to include asphalt shoulders and all required lighting, signage and striping and all necessary supporting work for a complete and usable facility. Create a safety buffer along the westward Taxiway J extension by realigning Kelly Road comprising approx. 13000 SM of paved road construction. Demolish Buildings 809, 904, 909 and 918.	N/A	\$25M - \$100M	TBD	237990	TBD	N/A	IDC	FY25 Q3	FY26 Q1	USACE-Albuquerque District	albuquerque.smallbusiness@usace
192-Person Dormitory, Cannon AFB, NM DBB requirement to construct a 5.5K SM, three-story dormitory with 192 rooms to include private bathrooms and kitchenettes, reinforce concrete foundation, steel frame and reinforced concrete walls.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY25 Q3	FY26 Q1	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Deployment Processing Center, Cannon AFB, NM DBB requirement to construct Deployment Processing Center and Mobility Aerial Delivery Facility. Construction of the Deployment Processing Center. The project includes all utilities, site improvements, pavements, detection/protection features, security enhancements, and other supporting work necessary to make a complete and usable facility.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY25 Q1	FY25 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Building 760 Renovation Fiber Laser Integration Test & Experimentation (FLITE), Kirtland AFB, NM DB requirement to repair labs to house new equipment, electrical service, HVAC infrastructure and layout changes. See W912PP24R0020 in SAM.	N/A	\$5M - \$10M	TBD	236220	Small Business Set Aside	N/A	IDC	FY24	FY24	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Science & Technology On-Orbit Research Mission Operations Center (STORM), Kirtland AFB, NM DB requirement to construct a new Science & Technology On-Orbit Research Mission Operations Center .	N/A	\$1M - \$5M	TBD	236220	Small Business Set Aside	N/A	IDC	FY24 Q4	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Re-Entry Vehicle Integration Laboratory (REVIL) Construct Integration Lab, Kirtland AFB, NM DBB requirement to construct integration lab. See W912PP24B0007 in SAM.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	IDC	FY24 Q4	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Small Arms Storage Facility, AC130-J, Kirtland Air Force Base, NM Construct a 100'x100' (10,000 SF) Butler type building for hazard class 1.3 and 1.4 munitions storage at 377 MXS/MXMW's Munitions Storage Area. Based on Ammunition to be stored the building climate control is not needed. Provide lighting in and around the structure. Reinforced Concrete pad is required for driveway approaching the structure. See W912PPR0024 in SAM.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	IDC	FY24 Q3	FY25 Q1	USACE-Albuquerque District	albuquerque.smallbusiness@usace
UMMC ADAL Aerospace Ground Equipment (AGE) Paint Booth, Kirtland AFB, NM DBB requirement for an addition on the northeast side of Corrosion Control Facility Building 985. The addition, used to sand, prime and paint aircraft parts and AGE, shall be made of steel, reinforced concrete foundation and floor, structural steel frame, and insulated corrugated steel walls and roof.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	IDC	FY25 Q1	FY25 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Building 20451, Kirtland AFB, NM DBB requirement to upgrade the interior spaces of Building 20451, including AV systems.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	IDC	FY25 Q1	FY25 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Consolidated RHS/LRS Warehouse, Kirtland AFB, NM DBB requirement to construct a warehouse and administrative facility to accommodate the base logistics readiness squadron and RED HORSE Squadron. Facilities will be designed as permanent construction in accordance with the DoD Unified Facilities Criteria (UFC) 1-200-01, General Building Requirements and UFC 1-200-02, High Performance and Sustainable Building Requirements.	N/A	\$25M - \$100M	TBD	236220	TBD	N/A	IDC	FY26 Q1	FY26 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace
ADAL Building 957 for AC130J Instructors & Students, Kirtland AFB, NM DBB requirement to construct a 139 SM addition to the east side of Building 957, consisting of five classrooms to accommodate six students and one instructor. Provide three offices for program managers. Provide all required fire protection, utilities, and communications to include Wi-fi, NIPR, and Learning Management Systems (LMS).	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	IDC	FY26 Q1	FY26 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace
CEREBRO, Kirtland AFB, NM DBB requirement to repair antiquated area of Building 322, including light lab areas, lab support spaces, and updated restrooms to meet current ADA, AFI and building code requirements. Upgrade of existing electrical power supply to meet laboratory needs and the installation of a 10-ton overhead crane.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	IDC	FY26 Q1	FY26 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace

PCR New Drinking Water Well, Kirtland AFB, NM DBB requirement to construct a new drinking well close to Well #3 in order to provide potable drinking water and create redundancy. Provide new well for water blending to stay below the regulation arsenic levels for potable water.	N/A	\$5M - \$10M	TBD	237110	TBD	N/A	IDC	FY26 Q1	FY26 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Narrow Band Test Facility, White Sands Missile Range, NM DBB requirement to construct a 5,100 SF metal building to house high power microwave weapons testing sources. New facility to include 9 roll up doors, mezzanine along north side, open space for work stations, test control area, conference/customer area, breakroom, restrooms, eyewash/shower station, fire detection and suppression systems, 5-ton bridge crane, electrical service, water service, gas line, communications, septic system, HVAC, compressed a system, lighting, public address system, lightning protection system, and CCTV camera system. See W912PP24B0013 in SAM.	N/A	\$1M - \$5M	TBD	236220	Small Business Set Aside	N/A	IDC	FY24 Q3	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Buildings 100 and 102 Elevator Repairs, White Sands Missile Range, NM DBB requirement to replace existing Vertical Reciprocating Conveyors with Hydraulic Passenger Elevator Systems. Project shall include structural enclosures, machine rooms, associated HVAC, fire protection, fire detection, electrical and controls, etc. as required by applicable elevator codes, regulations, and standards.	N/A	\$1M - \$5M	TBD	238290	TBD	N/A	IDC	FY24 Q4	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Salinas Peak High Voltage Line Replacement, White Sands Missile Range, NM DBB requirement to replace approx. 3 miles of overhead electrical distribution line. Includes complete replace of the Government owned distribution line.	N/A	\$5M - \$10M	TBD	238210	TBD	N/A	IDC	FY24 Q2	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Guided Missile Building Salinas Peak, White Sands Missile Range, NM DBB requirement to construct a shelter-in-place facility to protect personnel during High Energy Laser (HEL) testing scenarios, a high-wind-resistant high-aperture opening clamshell building to house HEL weapon system switchgear facility, generators, utility connections and renovate existing bunkhouse. See W912PPR0003 in SAM.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	IDC	FY24 Q3	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
HELSTF Mechanical Repairs, White Sands Missile Range, NM DBB requirement to replace water chillers at Building 26115, replace chilled water piping at Buildings 26199 and 26115, replace water chiller at basement of Building 26129, and replace ductwork insulation for four rooftop AHUs on Building 26192.	N/A	\$5M - \$10M	TBD	238220	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Building 1870 HVAC Upgrades, White Sands Missile Range, NM DBB requirement to repair the current air conditioning system by replacement for building 1870 on White Sands Missile Range (WSMR). Replace the evaporative cooler system in the office spaces with refrigerated air. Install new ceilings and lights in the office areas. Remove and install new evaporative coolers for the storage area section and provide proper air pressure relief. Separate the office cooling space from the storage air space.	N/A	\$500K - \$1M	TBD	238220	TBD	N/A	IDC	FY24 Q4	FY25 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Building 34080-N237 Fire Suppression Replacement, White Sands Missile Range, NM DBB requirement to replace the existing Halon fire suppression system. New fire suppression system may be a water-based sprinkler system or clean agent fire suppression system as warranted by code requirements and site conditions. Project also includes fire alarm upgrades as required to ensure compliance with applicable codes.	N/A	\$1M - \$5M	TBD	238220	TBD	N/A	IDC	FY26 Q2	FY26 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace
FY20 SOF DAGRE Facility, Cannon AFB, NM DBB requirement to include admin offices, conference, break & storage rooms, restrooms, M/E & comm rooms, utilities, pavements, etc.	N/A	\$1M - \$5M	TBD	236220	TBD	N/A	IDC	FY24 Q1	FY24 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Building 1460/N100W HVAC Replacement, White Sands Missile Range, NM DBB requirement for HVAC replacement.	N/A	\$2K - \$250K	TBD	238220	TBD	N/A	IDC	FY24 Q3	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
AFCEC Fence-to-Fence Environmental Services, Kirtland AFB, Holloman AFB, and Cannon AFB, NM Services to include a full range of methods, technologies, and supporting activities for environmental restoration/remediation, operations and services to address environmental conditions at multiple locations. See W912PP24R0002 in SAM.	N/A	\$10M - \$25M	TBD	562910	Small Business Set Aside	N/A	IDC	FY24 Q1	FY24 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace
FUDS-Remedial Investigation/Feasibility Study PBR West Mesa N-1 Railroad Roundhouse Target, Kirtland AFB, NM	N/A	\$1M - \$5M	TBD	562910	TBD	SPA MEGA MATOC	Task Order	FY24 Q4	FY25 Q1	USACE-Albuquerque District	albuquerque.smallbusiness@usace
FUDS Remedial Action - Removal (Sub-Surface Clearance Phase 2) MRS 03 Target A, Fort Huachuca, AZ	N/A	\$10M - \$25M	TBD	562910	TBD	TBD	TBD	FY25	FY25	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Parcel 3 MEC Management, Fort Wingate, NM Services to address Munitions & Explosive Concern (MEC).	N/A	\$5M - \$10M	TBD	562910	TBD	N/A	IDC	FY25 Q1	FY25 Q1	USACE-Albuquerque District	albuquerque.smallbusiness@usace
DLA Environmental Claims Support DLA claims support services for administrative and judicial proceedings for environmental restoration liabilities.	N/A	\$10K - \$250K	TBD	562910	TBD	N/A	Purchase Order	FY24 Q2	FY24 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Programmatic EA for AFRL Research, Development, Testing, and Evaluation (RDT&E), Kirtland AFB, NM Environmental service contract to complete NEPA Analysis requirements for AFRL RDT&E activities across KAFB. This PEA will serve as a document where AFRL's RDT&E activities are consolidated into one document and environmental impacts will be reevaluated/updated.	N/A	\$250K - \$500K	TBD	562910	8(a) Sole Source	TBD	TBD	FY24 Q2	FY24 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
BBR OST Support Follow-on, Ellsworth AFB, SD Follow-on Service Contract providing Tribal Support to Ellsworth AFB for Badlands Bombing Range AF Retained area in South Dakota.	W912PP20P0041	\$250K - \$500K	TBD	562910	Sole Source	TBD	TBD	Q2 FY24	Q3 FY24	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Groundwater Sampling, Melrose Air Force Range, NM Service Contract to complete semi-annual groundwater sampling at existing monitoring wells for several SWMUs.	N/A	\$500K - \$1M	TBD	562910	8(a) Sole Source	TBD	TBD	Q2 FY24	Q3 FY24	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Tortugas Arroyo Improvements, Rio Rancho, NM DBB requirement to provide flood control measures along Tortugas Arroyo. See W912PP23B0006 in SAM.	N/A	\$1M - \$5M	405 Days	237990	Small Business Set Aside	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Turley Manzanarez Acequia, San Juan County, NM DBB requirement for the construction of concrete lining in an existing irrigation channel located in Turley, New Mexico for the New Mexico Interstate Stream Commission. The Turley-Manzanarez Acequia System is located in Turley, New Mexico between the San Juan River and NM-511. See W912PP24B0017 in SAM.	N/A	\$5M - \$10M	TBD	237990	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace
La Joya Acequia, La Joya, NM DBB requirement for the construction of concrete lining in an existing irrigation channel. The area immediately adjacent to the channel has debris and woody vegetation along the channel embankments. See W912PP24B0011 in SAM.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	IDC	FY24 Q3	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Farmers Mutual Ditch Reach 2, San Juan County, NM DBB requirement for the rehabilitation of earthen channel.	N/A	\$1M - \$5M	TBD	237990	8(a) Sole Source	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace

Northgate Diversion Channel Section 219, El Paso, TX DBB requirement to improve the diversion channel along the Hondo Pass that leads to the Northgate dam to avoid adverse effects to the nearby community following significant rain.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	IDC	FY25 Q1	FY25 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Improvement of Clardy Fox Pump Stations, El Paso, TX DBB requirement to include installation of three 131 cfs pumps and pump cans, construction of a new electrical building to house the new pump controls, installation of a new larger generator capable of running the new pumps, construction of a building to house the new generator, new electrical service to operate the entire pump station and an extension of the existing trash screen. See W912PP23B0021 in SAM.	N/A	\$5M - \$10M	TBD	237990	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace
La Madera Water Tank Sec 595, La Madera, NM (BIL) DBB requirement for repair of the existing 20,000 gallon water tank. See W912PP24B0025 in SAM.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	IDC	FY24 Q2	FY24 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Boone Siphon Section 219, El Paso, TX (Phase 2 of 6) DBB requirement to construct a new siphon to handle and offload all the flows from the existing Boone Siphon System. Will be multi-phased project spanning multiple years.	N/A	\$5M - \$10M	TBD	237110	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Keystone Dam Seepage Repairs Sec 219, El Paso, TX DBB requirement to repair seepage at the toe of the downstream embankment slope.	N/A	\$1M - \$5M	TBD	237990	8(a) Sole Source	N/A	IDC	FY26 Q1	FY26 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Crowley County Water Tank Sec 219, Crowley, CO DBB requirement to build and install a 200k gallon water tank and a 300k gallon water tank in Crowley County, CO.	N/A	\$1M - \$5M	TBD	237990	8(a) Sole Source	N/A	IDC	FY24 Q3	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Hatch Sec 205 – Dam & Channel Improvements, Hatch, NM DBB requirement to construct a dam of an earthen embankment with a roller compacted concrete spillway	N/A	TBD	TBD	237990	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Upper Venada Drainage Management Improvement Sec 595, NM (BIL) DBB requirement for construction of off channel pond storm water quality improvement by means of the principal spillway structure design, downstream channel stabilization and bank armoring.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	IDC	FY24 Q2	FY24 Q3	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Chamita Diversion, Rio Chama, NM DBB requirement to to remove existing pipe and convert to concrete lined open channel.	N/A	\$1M - \$5M	TBD	237990	TBD	N/A	IDC	FY25	FY25	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Conduit Air Vent Repairs, Abiquiu Dam, NM DBB requirement for conduit air vent replacement.	N/A	\$1M - \$5M	TBD	238220	TBD	N/A	IDC	TBD	TBD	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Spillway Bridge, John Martin Reservoir, CO (BIL) DBB requirement for spillway bridge construction repairs.	N/A	\$1M - \$5M	TBD	237310	TBD	N/A	IDC	FY24	FY24	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Selective Demolition and Preservation of Historic CCC Lodge, Conchas Lake, NM (BIL) DBB requirement for demolition & preservation of historic building.	N/A	\$5M - \$10M	TBD	236220	TBD	N/A	IDC	FY24 Q2	FY24 Q4	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Repair Historic Administration Building, Conchas Lake, NM (BIL) DBB requirement for historic building repairs. See W912PP24R0001 in SAM.	N/A	\$1M - \$5M	TBD	236220	8(a) Sole Source	N/A	IDC	FY24 Q1	FY24 Q2	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Administrative Building Roof Repair, Santa Rosa, NM DBB requirement to perform roof repairs and/or replacement.	N/A	\$100K-\$250K	TBD	238160	8(a) Sole Source	N/A	IDC	FY24	FY24	USACE-Albuquerque District	albuquerque.smallbusiness@usace
Replace Domestic Water Pump & Generator, DBB, (See W912PL24B0004 in SAM)(Long Beach VA)	NA	\$5M-\$10M	730 days	236220	Small Business Set Aside	IFB	IDC	Q4-FY24	Q4-FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Kitchen Space Renovation, DBB-renovation to a “Just On-Time” Delivery Service, Dietetics Kitchen (Phoenix VA)	NA	\$5M-\$10M	365 days	236220	Small Business Set Aside	IFB	IDC	Q4-FY24	Q4-FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Replace 8 Inch Water Lines, DBB, (West LA VA)	NA	\$5M-\$10M	300 days	237110	Small Business Set Aside	IFB	IDC	Q4-FY24	Q4-FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Upgrade Central Chiller Plant and DDC Controls, DBB, (Long Beach VA)(See W912PL24B0004 in SAM)	NA	\$5M-\$10M	540 days	238220	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	IFB	IDC	Q4-FY24	Q4-FY24	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Renovate CLC Bldg 60, DBB-Update/modernize hospice & admin area, design & construct kitchen, refurbish dining room, repair & refurbish dining patio, replace HVAC for building (Tucson VA)	NA	\$5M-\$10M	TBD	237990	Small Business Set Aside	IFB	IDC	Q1-FY25	Q1-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
LA River Toe Access Roads Repair, repair project to bring the LA River toe access road to the as built condition (See W912PL23S0003 in SAM)	NA	\$5M-\$10M	TBD	237990	Small Business Set Aside	IFB	IDC	Q1-FY25	Q1-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Overhaul Plumbing Infrastructure, DBB-Replace hospital waste lines throughout interstitial, replace drain lines and vent lines (Loma Linda VA)	NA	\$5M-\$10M	TBD	TBD	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Munitions Igloo East, DBB, (Edwards AFB)	NA	\$5M-\$10M	TBD	TBD	Small Business Set Aside	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Radar Operations and Maintenance Building, Yuma Proving Ground	NA	\$5M-\$10M	TBD	TBD	Small Business Set Aside	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Expand Emergency Power, DBB-Provide emergency power to maintain all components of VA’s HVAC systems in event of public service power outage & provide back-up power to the entire campus (Phoenix VA)	NA	\$5M-\$10M	TBD	TBD	Small Business Set Aside	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Remodel 2C Inpatient Ward, DBB: (Patient Space: Rooms>Showers and Lift Systems)(Clinician Space: Nurse Stations)(Integrate Systems: Mechanical and Electrical) (VA, Phoenix, AZ)	NA	\$5M-\$10M	TBD	TBD	Small Business Set Aside	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Upgrade Primary 12KV Main Switchgear-DBB-Construct a New/Approximately 4K SF Building for Building for an Electrical Switchgear and Control Room(VA, Long Beach, CA)	NA	\$10M-\$25M	TBD	TBD	Small Business Set Aside	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Training Support Center, DB-Construct a standard design Training Support Facility to include climate controlled Vehicle Storage Building and related support space (Ft. Irwin, CA)	NA	\$25M-\$50M	TBD	TBD	TBD	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Military Free Fall Advanced Training Complex-DB-Construct 148Ksf military freefall advanced training complex (YPG, AZ)	NA	\$50M-\$100M	TBD	TBD	TBD	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Child Development Center, DB: Construct a 3400 SM Child Development Center, Steel-framed, concrete slab foundation system(Luke AFB, AZ)	NA	\$10M-\$25M	TBD	TBD	TBD	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Replace Patient Care HVAC Systems, DBB- B107 2A, 3A and B108 (VA Prescott, AZ)	NA	\$1M-\$5M	TBD	TBD	Small Business Set Aside	IFB	IDC	Q3-FY25	Q3-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Replace Boilers, Boiler controls, COGEN Turbine and Relocate Chiller (San Diego VA)	NA	\$25M-\$50M	TBD	TBD	TBD	IFB	IDC	Q4-FY25	Q4-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Parking Structure-DB, increase/expand existing parking garage by 389 spaces (Phoenix VA)	NA	\$10M-\$25M	TBD	TBD	TBD	IFB	IDC	Q4-FY25	Q4-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Renovate 2nd Flr Clinics Infusion Center-DBB-Renovate the second floor infusion center (Phoenix VA)	NA	\$5M-\$10M	TBD	TBD	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	IFB	IDC	Q4-FY25	Q4-FY25	USACE- Los Angeles District	splsmallbusiness@usace.army.mil
Schafer Dam HQ Building Construction - DBB	N/A	\$10M - \$25M	TBD	236220	TBD	TBD		1Q FY25	2Q FY25	USACE- Sacramento District	(916) 735-1700
Isabella Main Dam Campground	N/A	\$1M-\$5M	TBD	237990	TBD	TBD		1Q FY25	2Q FY25	USACE- Sacramento District	(916) 735-1700
Englebright HQ Building - DBB	N/A	\$10M - \$25M	TBD	236220	TBD	TBD		1Q FY25	2Q FY25	USACE- Sacramento District	(916) 735-1700
Lower San Joaquin Reach TS30L	N/A	\$10M - \$25M	TBD	237990	TBD	TBD		3Q FY24	4QFY24	USACE- Sacramento District	(916) 735-1700
Hamilton City Phase 2B Pump Station - DBB	N/A	\$5M-\$10M	TBD	237990	TBD	TBD		3Q FY24	4QFY24	USACE- Sacramento District	(916) 735-1700
Isabella USFS Visitor Center	N/A	\$10M - \$25M	TBD	237990	TBD	TBD		3Q FY24	4QFY24	USACE- Sacramento District	(916) 735-1700
Folsom Dam Raise Temperature Control Shutters (TCS)	N/A	\$25M - \$100M	TBD	237990	TBD	TBD		4Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
Englebright - Replace Gate Hoist System	N/A	\$500K - \$1M	TBD	237990	TBD	TBD		3Q FY25	4QFY25	USACE- Sacramento District	(916) 735-1700
ARCF Natomas Reach I Contract 2 (RIC2) - DBB	N/A	\$10M - \$25M	TBD	237990	TBD	TBD		2Q FY25	3QFY25	USACE- Sacramento District	(916) 735-1700
PL84-99 San Joaquin Sites 1151-18/19 - DBB	N/A	\$1M - \$5M	TBD	237990	TBD	TBD		3Q FY24	4Q FY24	USACE- Sacramento District	(916) 735-1700
Lower Amercian River Contract 3B	N/A	TBD	TBD	237990	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
Lower Amercian River Contract 4	N/A	\$25M - \$100M	TBD	237990	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
Sacramento River Bank	N/A	\$5M-\$10M	TBD	237990	TBD	TBD		4Q FY25	TBD	USACE- Sacramento District	(916) 735-1700

Regional Construction	N/A	\$2B	TBD	237990	Full & Open	MATOC		2Q FY25	FY27	USACE- Sacramento District	(916) 735-1700
MOTCO T4 and T7 Bridges	N/A	\$5M - \$10M	TBD	237310	TBD	TBD		3Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
HAFB Plating Shop Renovation	N/A	\$100M - \$250M	TBD	236220	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Rail Curves Bid Package 3	N/A	\$5M - \$10M	TBD	237990	TBD	TBD		4Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
B517 Backup Generator	N/A	\$500K - \$1M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
FHL Overhead to underground	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		4Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
POM B614 SIPR Drop	N/A	\$500K - \$1M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
FY24 - FHL B241 Renovations - DB	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
POM ACP Bolio Gate Improvements	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Boat Ramp	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Waterfront Water Distribution	N/A	\$5M - \$10M	TBD	237110	TBD	TBD		4Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
FY24 - DLA SIAD Improvements and Repairs, Fencing, Canopy	N/A	\$5M - \$10M	TBD	236220	TBD	TBD		3Q FY24	4Q FY24	USACE- Sacramento District	(916) 735-1700
MOTCO Holding Pad & Berm Repair	N/A	\$5M - \$10M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
FY26 - HAFB F35A Canopy Repair Facility	N/A	\$25M - \$100M	TBD	236220	TBD	TBD		TBD FY26	TBD	USACE- Sacramento District	(916) 735-1700
FY26 - HAFB F35 Radar Cross Section Test Facility	N/A	\$100M - \$250M	TBD	237990	TBD	TBD		TBD FY27	TBD	USACE- Sacramento District	(916) 735-1700
FY24 - HAFB F35A Composite Repair & Training Phase 1	N/A	\$100M - \$250M	TBD	236210	TBD	TBD		2Q FY26	TBD	USACE- Sacramento District	(916) 735-1700
FY24 - HAFB F35A Maintenance Facility, Phase 1	N/A	\$100M - \$250M	TBD	236210	TBD	TBD		2Q FY26	TBD	USACE- Sacramento District	(916) 735-1700
FY25 - HAFB T-7A Depot Maintenance Complex	N/A	\$250M - \$500M	TBD	237990	TBD	TBD		4Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Rail Crossover Track	N/A	\$5M - \$10M	TBD	236210	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Demo Blast Walls R Building	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Waterside Security Barrier (test section)	N/A	\$1M - \$5M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Main Street	N/A	\$5M - \$10M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO ARC Parking Lot Lighting Repair	N/A	\$1M - \$5M	TBD	238210	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
FUM New 3-year	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Taylor Rd Wetland Mitigation	N/A	\$1M - \$5M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Wharf2 CRANE Technical Support AE TO	N/A	\$1M - \$5M	N/A	333923	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Flood Control Levee AE TO#1	N/A	\$100M - \$250M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Lot 1 AE TO	N/A	\$5M - \$10M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO Interchange Track	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
MOTCO UP Connection	N/A	\$5M - \$10M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Water System - IMG Tank	N/A	\$1M - \$5M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Repave Barracks Parking Lot Section I B230	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior - DPTMS MCTC B243	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior & Exterior Facility - DPTMS MCTC B234	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior & Exterior Facility - DPTMS MCTC B240A	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior - DPTMS MCTC B241	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior - DPTMS MCTC B246	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior - DPTMS MCTC B247	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior - DPTMS MCTC B240	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior - DPTMS MCTC B244	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate BLDG 240A Exterior	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Renovate Interior - DPTMS MCTC B284	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Repair Parking and Road near Bldg. 677	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
B-200 Road Repair	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Repare / Replace Roofs Multiple Buildings	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Install Solar Covered Parking Structures	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
FY23 DDJC Tracy Combine Fire Alarm	N/A	\$10M - \$25M	TBD	561621	TBD	TBD		3Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
FY22 DDJC WWTP Repairs	N/A	\$1M - \$5M	TBD	221320	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
FY20 DDJC Paving Projects Various Locations	N/A	\$1M - \$5M	TBD	237310	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
WHSE 16B Structural Repair	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
SIAD Sanitary Sewer System Repair	N/A	\$5M - \$10M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Arc-Flash Compliance Survey	N/A	\$1M - \$5M	TBD	213112	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
WHSE 30 SEC 2 Restrooms	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Fire Protection Assessment	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
CA Vertical Construction	N/A	\$249M	TBD	236220	TBD	IDIQ		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
CA Vertical Construction	N/A	\$99M	TBD	236220	TBD	IDIQ		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Community Living Center (CLC)	N/A	\$100M - \$250M	TBD	236220	TBD	TBD		1Q FY25	TBD	USACE- Sacramento District	(916) 735-1700
Engineering Logistics Building (ELB)	N/A	\$10M - \$27M	TBD	236220	TBD	TBD		2Q FY25	TBD	USACE- Sacramento District	(916) 735-1700
LSJ - Phase C - Design Services	N/A	\$15M-\$25M	TBD	541310	TBD	TBD		TBD FY26	TBD	USACE- Sacramento District	(916) 735-1700
LSJ-Phase C	N/A	\$1M-\$5M	TBD	541310	TBD	TBD		4Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
LSJ -Phases B1 - Design Services	N/A	\$1M-\$5M ea	TBD	541310	TBD	TBD		FY25 & on	TBD	USACE- Sacramento District	(916) 735-1700
LSJ -Phases B2- Design Services	N/A	\$10M-\$20M	TBD	541310	TBD	TBD		FY25 & on	TBD	USACE- Sacramento District	(916) 735-1700
LSJ-Phases D/E/F (uncertain which ones)	N/A	\$5M-\$25M ea	TBD	541310	TBD	TBD		FY25 & on	TBD	USACE- Sacramento District	(916) 735-1700
LSJ- various reaches	N/A	\$1M-\$5M (dep on reach)	TBD	541310	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
West Sacramento- Design Services	N/A	\$10M-\$20M	TBD	541310	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
West Sacramento - Design	N/A	\$10M-\$20M	TBD	541310	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
Lower Cache Creek- Design Services	N/A	\$1M-\$5M	TBD	541310	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
Middle Creek (possible)	N/A	\$1M-\$5M	TBD	236220	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
Lower San Joaquin (LSJ)-Phase C	N/A	\$1M-\$5M	TBD	541310	TBD	TBD		TBD FY26	TBD	USACE- Sacramento District	(916) 735-1700
Wharf2 Crane Technical Support	N/A	\$1M - \$5M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Flood Control Levee	N/A	\$100M - \$250M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Lot 1	N/A	\$5M - \$10M	TBD	236220	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Sanitary Sewer System Study	N/A	\$1M - \$5M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Arc-Flash Compliance Survey	N/A	\$1M - \$5M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Fire Protection Assessment	N/A	\$1M - \$5M	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Hidden Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
New Hogan Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Terminus Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Black Butte Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Black Butte Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Hidden Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
New Hogan Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Terminus Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Truckee River Basin Reservoirs Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Pine Flat Dam and Lake Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Oroville and New Bullards Bar Reservoirs Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
Black Butte Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
Hidden Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
New Hogan Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
Terminus Dam and Reservoir Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
Truckee River Basin Reservoirs Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
Pine Flat Dam and Lake Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
Buchanan Dam-H.V. Eastman Lake Water Control Manual Update	N/A	\$500K	TBD	237110	TBD	TBD		FY25	TBD	USACE- Sacramento District	(916) 735-1700
AE - Vertical Design	N/A	\$249M	TBD	541310	TBD	MATOC		TBD	TBD	USACE- Sacramento District	(916) 735-1700
AE-Cx	N/A	\$1.1M	TBD	541310	TBD	MATOC		1Q FY25	TBD	USACE- Sacramento District	(916) 735-1700
Regional MMRP	N/A	\$249M	TBD	541310	TBD	MATOC		3Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
HTRW/PRACC	N/A	\$249M	TBD	541310	TBD	MATOC		3Q FY24	TBD	USACE- Sacramento District	(916) 735-1700
HTRW/MMRP	N/A	\$500M	TBD	541310	TBD	MATOC		1Q FY25	TBD	USACE- Sacramento District	(916) 735-1700
Englebright - Road Repair	N/A	\$100K - \$250K	TBD	237310	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
Englebright - VOIP	N/A	\$250K - \$500K	TBD	238210	TBD	TBD		TBD FY25	TBD	USACE- Sacramento District	(916) 735-1700
Yuba - Woody Material Placement	N/A	\$100K - \$250K	TBD	238130	TBD	SB		3Q FY24	TBD	USACE- Sacramento District	(916) 735-1700

Hidden - Sewage Pumping	N/A	\$25K - \$100K	TBD	237110	TBD	TBD		TBD FY24	TBD	USACE- Sacramento District	(916) 735-1700
14-Mile Pump Station Mitigation Site	N/A	\$10M-\$15M	TBD	237110	TBD	TBD		4Q FY25	TBD	USACE- Sacramento District	(916) 735-1700
San Francisco National Cemetery- Lodge & wall repair		\$1M - \$5M	TBD	238140	8(a) Sole Source		C	FY24Q4	FY24Q4	USACE San Francisco District	(916) 735-1700
Golden Gate National Cemetery- Building Renovation		\$5M -\$10M	TBD	238140	Small Business Set Aside		C	FY24Q4	FY24Q4	USACE San Francisco District	(916) 735-1700
San Francisco VAMC Building 40		\$100M-250M	TBD	236220	Full & Open		C	FY25	FY25	USACE San Francisco District	(916) 735-1700
Moss Landing Jetty Reprocurement, Repair of the Moss Landing Jetty		\$1M - \$5M	TBD	237990	TBD		C	FY25	FY25	USACE San Francisco District	(916) 735-1700
Soledad WWTP		\$500K-\$1M	TBD	237990	8(a) Sole Source		C	FY24Q4	FY24Q4	USACE San Francisco District	(916) 735-1700
Pajaro Reach 6, DBB- Construction of Reach 6 levee		\$25M-\$100M	TBD	TBD	TBD		C	FY24Q3	FY24Q4	USACE San Francisco District	(916) 735-1700
Pajaro Reach 5, Construction of Reach 5 levee		\$25M-\$100M	TBD	TBD	TBD		C	FY25	FY25	USACE San Francisco District	(916) 735-1700
Pajaro Reaches 2-4, Construction of Reach 2-4 levee		TBD	TBD	TBD	TBD		C	FY25	FY25	USACE San Francisco District	(916) 735-1700
Oakland Dredging		\$10M-\$25M	TBD	237990	Full & Open		C	FY24Q3	FY24Q3	USACE San Francisco District	(916) 735-1700
Moss Landing Dredging		\$1M-\$5M	TBD	237990	Small Business Set Aside		C	FY24Q3	FY24Q3	USACE San Francisco District	(916) 735-1700
Stockton DWSC Dredging		\$5M-\$10M	TBD	237990	Full & Open		C	FY24Q3	FY24Q3	USACE San Francisco District	(916) 735-1700
Sacramento River Dredging		\$1M-\$5M	TBD	237990	Full & Open		C	FY24Q3	FY24Q3	USACE San Francisco District	(916) 735-1700
MOTCO Debris Removal		\$1M-\$5M	TBD	237990	Small Business Set Aside		C	FY24Q3	FY24Q3	USACE San Francisco District	(916) 735-1700
Suisun Dredging		\$1M-\$5M	TBD	237990	Small Business Set Aside		C	FY24Q3	FY24Q3	USACE San Francisco District	(916) 735-1700
Redwood City Dredging		\$10M-\$25M	TBD	237990	Full & Open		C	FY24Q4	FY24Q4	USACE San Francisco District	(916) 735-1700
Petaluma Dredging		\$5M-\$10M	TBD	237990	Small Business Set Aside		C	FY24Q3	FY24Q4	USACE San Francisco District	(916) 735-1700
Crescent City Dredging		\$1M-\$5M	TBD	237990	Small Business Set Aside		C	FY24Q4	FY24Q4	USACE San Francisco District	(916) 735-1700
Richmond Dredging		\$10M-\$25M	TBD	237990	Full & Open		C	FY24Q4	FY25Q1	USACE San Francisco District	(916) 735-1700
Warm Springs Dam Repair Gate Contract		\$1M-\$5M	TBD	TBD	8(a) Set Aside		C	FY25Q3	FY25Q4	USACE San Francisco District	(916) 735-1700
Coyote Valley Dam Paint contract		\$1M-\$5M	TBD	TBD	8(a) Sole Source		C	FY24Q3	FY24Q4	USACE San Francisco District	(916) 735-1700
Coyote Valley Dam Replace Service Gate		\$1M-\$5M	TBD	TBD	8(a) Set Aside		C	FY25Q3	FY25Q4	USACE San Francisco District	(916) 735-1700
Hatchery Replace Pedestrian Bridge Replacement		\$1M-\$5M	TBD	TBD	8(a) Sole Source		C	FY24Q4	FY24Q4	USACE San Francisco District	(916) 735-1700
Warm Springs Liberty Glen Campground Wastewater Repairs		\$500K-\$1M	TBD	TBD	8(a) Sole Source		C	FY25Q2	FY25Q3	USACE San Francisco District	(916) 735-1700
Planning IDIQ		\$9.9M	TBD	TBD	Full & Open		C	FY25	FY25	USACE San Francisco District	(916) 735-1700
SF Deep Ocean Disposal Site Monitoring		\$1M-\$5M	TBD	TBD	8(a) Sole Source		C	FY24Q4	FY24Q4	USACE San Francisco District	(916) 735-1700
Sandusky Harbor Dredging - Channel maintenance dredging. Sandusky, OH	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY24 Q4	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Port Clinton Harbor Dredging - Channel maintenance dredging. Port Clinton, OH	NA	\$500K-\$1M	TBD	237990	Small Business Set Aside	MATOC	TO	FY24 Q3	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Fairport Dredging - Channel mainenance dredging. Fairport, OH	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY24 Q3	FY24 Q3	USACE- Buffalo District	(202) 761-0579
Barcelona Dredging - Channel mainenance dredging. Barcelona, NY	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	MATOC	TO	FY24 Q4	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Oswego Harbor West Arrowhead Breakwater Repair - Repair Breakwater. Oswego, NY	NA	\$5M-\$10M	TBD	237990	Full & Open	MATOC	TO	FY24 Q4	FY25 Q1	USACE- Buffalo District	(202) 761-0579
Vermilion East Pier Repair - Pier Repair. Vermilion, OH	NA	\$5M-\$10M	TBD	237990	Full & Open	MATOC	TO	FY24 Q4	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Guterl Remediation. Lockport, NY	NA	\$249M	TBD	562910	Small Business Set Aside	NA	RFP	FY24 Q4	FY25 Q3	USACE- Buffalo District	(202) 761-0579
Big John Salvage. Fairmont, WV	NA	\$25M-\$100M	TBD	562910	TBD	NA	RFP	FY25 Q1	FY25 Q2	USACE- Buffalo District	(202) 761-0579
Dunkirk Breakwater - Breakwater Repair. Dunkirk, NY	NA	\$5M-\$10M	TBD	237990	Full & Open	MATOC	TO	FY24 Q3	FY24 Q3	USACE- Buffalo District	(202) 761-0579
Cleveland Breakwater. Cleveland, OH	NA	\$5M-\$10M	TBD	237990	Full & Open	MATOC	TO	FY24 Q3	FY24 Q3	USACE- Buffalo District	(202) 761-0579
Bird Island Pier. Buffalo, NY	NA	\$5M-\$10M	TBD	237990	Full & Open	MATOC	TO	FY24 Q4	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Great Sodus Breakwater Repair. Great Sodus, NY	NA	\$10M-\$25M	TBD	237990	Full & Open	MATOC	TO	FY24 Q3	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Huron West Pier Repair. Huron, OH	NA	\$5M-\$10M	TBD	237990	Full & Open	MATOC	TO	FY24 Q3	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Buffalo CDF Repair. Buffalo, NY	NA	\$10M-\$25M	TBD	237990	Full & Open	MATOC	TO	FY24 Q4	FY25 Q1	USACE- Buffalo District	(202) 761-0579
Lorain Breakwater. Lorain, OH	NA	\$10M-\$25M	TBD	237990	Full & Open	MATOC	TO	FY24 Q4	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Emerald Shiner Fish Passage. Buffalo, NY	NA	\$5M-\$10M	TBD	237990	Small Business Set Aside	NA	IFB	FY24 Q3	FY24 Q4	USACE- Buffalo District	(202) 761-0579
USDA Grape Research Facility. Geneva, NY	NA	\$25M-\$100M	TBD	237990	Full & Open	NA	RFP	FY24 Q3	FY24 Q4	USACE- Buffalo District	(202) 761-0579
Ecorse Creek: AE Services: USACE Detroit District is seeking A-E Services to design a 29-acre watershed detention basin with an inlet diversion structure and fixed crest weir outlet structure to reduce damages caused by recurring flooding in the Dearborn Heights, MI area.	NA	Between \$1M and \$5M	18 Months after Award	541330	Full & Open	LRL Unrestricted IIJA MATOC	RFP	FY23 Q4	FY24 Q1	USACE- Detroit District	lrc.sbo@usace.army.mil
Grand Haven North Pier Wave Attenuator: The purpose of this contract is to demolish a section of the harbor's north pier to allow for the construction of a rubble mound wave attenuator. Grand Haven, MI	NA	Between \$5M and \$10M	POP to end 1 Nov 2025	237990	HUBZone Set Aside	NA	IFB	FY24 Q3	FY24Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Little Manistee Sea Lamprey Barrier & Trap: Work primarily consists of replacing the concrete spillway structure located north of the Little Manistee Weir. Manistee, MI	NA	Between \$1M and \$5M	POP to end 15 Sep 2025	237990	Full & Open	NA	IFB	FY24 Q3	FY24 Q41	USACE- Detroit District	lrc.sbo@usace.army.mil
15KV Switchgear for the SOO, Sault Ste. Marie, MI	NA	Between \$5M and \$10M	7 months from NTP	238210	Full & Open	NA	RFP	FY24 Q3	FY24 Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
SOO Duct Bank and Generator: Standby Generator System-- The work includes construction of a new natural gas fueled back-up generator system along with removal of the existing back-up generators and associated diesel fuel storage and distribution system. Sault Ste. Marie, MI	NA	Between \$10M and \$25M	TBD	236220	Full & Open	NA	RFP	FY24 Q4	FY25 Q1	USACE- Detroit District	lrc.sbo@usace.army.mil
Charlevoix Superfund Demolition and Excavation. Charlevoix, MI	NA	Between \$5M and \$10M	TBD	562910	Small Business Set Aside	LRL MATOC (W912QR22D0016 -- 0025, 0057)	RFP	FY24 Q3/Q4	FY24 Q4/FY25 Q1	USACE- Detroit District	lrc.sbo@usace.army.mil
Poe Gate 1 Fabrication and Delivery: New task order to fabricate and deliver a new Poe Lock Gate 1 to the Soo Complex. Sault Ste. Marie, MI	NA	Between \$10M and \$25M	30 Sept 2023 - 04 Oct 2024	332312	Small Business Set Aside	Task Order off MATOC (W911WN23D0001 - W911WN23D0007)	RFP	FY24 Q2	FY24 Q43	USACE- Detroit District	lrc.sbo@usace.army.mil
Soo Sanitary Sewer Rehabilitation: The work includes construction of grinder pump stations/construction of open-cut force mains/construction of force mains in galleries/tunnel and shafts/construction of open-cut service laterals/construction of electrical power and control systems/demolition of existing septic systems/replacement of existing plumbing fixtures. Sault Ste. Marie, MI	NA	Between \$1M and \$5M	661 Calendar days from NTP	237110	8(a) Set Aside	8(a) Sole Source	RFP	FY24 Q3	FY24 Q4	USACE- Detroit District	lrc.sbo@usace.army.mil

Sault Material Storage Fac and Site Improvements: and the project consists of work from four separate packages that will be recommended to be design-build construction contract at the Soo Lock Complex. Sault Ste. Marie, MI	NA	Between \$5M and \$10M	TBD	237990	Full & Open	Task Order off Disgn-Build MAOC (W912P523D0001-W912P523D0007	RFP	FY 24 Q1	FY 24 Q2	USACE- Detroit District	lrc.sbo@usace.army.mil
Lexington Harbor Breakwater Repair: The project includes adding steel sheet pile wall for 900 LF and back filling with sand to the existing rubble mound. Lexington, MI	NA	Between \$5M and \$10M	TBD	237990	TBD	TBD	TBD	TBD	TBD	USACE- Detroit District	lrc.sbo@usace.army.mil
FY23 Duluth Ship Canal: Concrete T-Wall constructed for protection of the Duluth Ship Canal facilities. This will protect the facility from increasingly frequent storms (to reduce storm damage and the resulting clean up) especially during the current high water climate. Duluth, MN	NA	Between \$1M and \$5M	POP end Oct 2024	237990	HUBZone Set Aside	NA	IFB	FY24 Q2	FY24 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
FY24 New Lock Construction Manangement Services Contract. Sault Ste. Marie, MI	NA	\$2M	12 months from date of award	236220	Woman Owned Small Business (WOSB) Set Aside	MATOC W912QR23D0012 through W912QR23D0016	RFP	FY24 Q2	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Muskegon Harbor N. Revetment Repairs - The project includes removal and replacement of the reinforced concrete walkway, excavation, engineered fill to support replaced concrete panels, use of geotextile reinforcement, subgrade preparation, removal and replacement of railing posts to meet safety requirements, removal of any woody vegetation along repair area, replenishing and new riprap to match existing. Muskegon, MI	NA	Between \$1M and \$5M	270 days after NTP	237990	Small Business Set Aside	NA	IFB	FY24 Q3	FY24 Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
New Environmental Service 8(a) IDIQ - provides environmental services to the Great Lakes and Ohio River Division	NA	\$4M for 5 year ordering period	5 years	541620	8(a) Sole Source	NA	RFP	FY24 Q2	FY24 Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
New Environmental Services MATOC - provide environmental services to the Great Lakes and Ohio River Division	NA	\$20M for 5 year ordering period	5 years	541620	Small Business Set Aside	NA	RFP	FY24 Q2	FY24 Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Industrial Hygiene Equipment Calibration - This requirement is for the annual equipment calibration to remain OSHA compliant. Michigan	NA	TBD	TBD	TBD	TBD	NA	TBD	FY24 Q2/Q3	FY24 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Concrete cutting services needed for FY24 Winter. Sault Ste. Marie, MI	NA	TBD	24-Mar	TBD	Full & Open	Concrete Cutting BPA (W911XK19A0018-W911XK19A0019)	RFQ	FY24 Q1/Q2	FY24 Q1/Q2	USACE- Detroit District	lrc.sbo@usace.army.mil
Holland Inner Maintenance Dredging. Holland, MI	NA	\$1M and \$5M	July - Nov 2024	237990	Small Business Set Aside	Dredging MATOC (W911XK21	RFP	FY24 Q2	FY24 Q2	USACE- Detroit District	lrc.sbo@usace.army.mil
Thompson EDC-provide Engineering and Design During Construction for the Thompson Reservoir Construction Contract	NA	Between \$250,000 and \$500,000	22 months after award	541330	Full & Open	USACE LRD IJJA \$200M AE D	RFP	FY24 Q2	FY24 Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
St Clair River Maintenance Dredging	NA	\$1M and \$5M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21	RFP	FY24 Q3	FY24 Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Duluth-Superior Harbor Maintenance Dredging	NA	\$1M and \$5M	15-Oct-24	237990	Full & Open	NA	IFB	FY24 Q2/Q3	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Installation of Electric Vehicle Charger-DuluthArea Office	NA	Between \$25,000 and \$100,000	6 months after award	335999	Full & Open	GSA EVSC MATOC	RFQ	FY24 Q2	FY24 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Engineering and Onsite Field Services for Power Plant	NA	Between \$25,000 and \$100,000	6 months after award	221111	Full & Open	Sole Source	RFP	FY24 Q2/Q3	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Biennial Excitation System Maintenance	NA	Between \$25,000 and \$100,000	6 months after award	811310	Full & Open	Sole Source	RFP	FY24 Q2/Q3	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
SPO Machine Shop Equipment Services - set up of a Master BPA for machine shop equipment	NA	\$1M for 5 year ordering period	5 years	811310	Full & Open	NA	RFP	FY24 Q2/Q3	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
FY24 Duluth DL Billmaier EMD & Lutkin Repairs for a Tug Boat at the Duluth Area Office	NA	Between \$25,000 and \$100,000	Jun-24	336611	Small Business Set Aside	NA	RFQ	FY24 Q2	FY42 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Audio Visual Equipment for New Lock Ceremony	NA	TBD	TBD	TBD	TBD	GSA MATOC	RFQ	FY24 Q3	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
SAO Furniture BPA Call for office furniture/cubicle configuration and installation services for the first floor South Office in the Administrative Building at the Soo Project Office in Saint Ste. Marie, Michigan.	NA	Between \$25,000 and \$100,000	TBD	337214	TBD	W911XK20A0001 - W911XK20	RFQ	FY24 Q3	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
St. Marys Falls Canal Grounds Keeping - Landscapping for the St Mary's Fall Facility	NA	TBD	1 yr base with 4 option years	561720	TBD	NA	RFQ	FY24 Q3	FY24 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Sebawaing River South Levee Repairs	NA	TBD	TBD	TBD	TBD	NA	TBD	FY24 Q4	FY25 Q1	USACE- Detroit District	lrc.sbo@usace.army.mil
Detroit River Maintenance Dredging	NA	\$1M and \$5M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY24 Q3	FY24 Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Soo Waste Disposal - The Government requires regular and recurring waste removal services at the Sault Ste Marie Project Office	NA	Between \$25,000 and \$100,000	1 yr base with 4 option years	562111	Small Business Set Aside	NA	RFQ	FY24 Q2	FY42 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Upper St. Clair River Sediment Sampling	NA	TBD	TBD	541620	8(a) Sole Source	New environmntal 8(a) SATOC	RFQ	FY24 Q2	FY42 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Clinton River GLSED - The proposed project is to complete and provide required Data Revisions, Updates, and Other Requested Information associated with the Clinton River Sediment Sampling projects from 2017-2021 so as to provide the USEPA the information required for implementation of data inclusion from the sampling efforts into the GLSED database for future project planning, evaluation, and designs	NA	Between \$25,000 and \$100,000	120 days after award	541620	8(a) Sole Source	Task Order off Contract W911XK-20-D-0004	RFP	FY24 Q2	FY42 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Frankfort North Breakwater Repair - Work includes but is not limited to: Providing A-E design services to develop construction documents for Sections A, B, C, D, and E of the Frankfort Harbor North Breakwater Repair.	NA	Between \$500,000 and \$1,000,000.	Nov-24	541330	Full & Open	USACE LRE A-E Engineering, Planning, and Design IDIQs under contract numbers W911XK22D0001, W911XK22D0002, and W911XK22D0003.	RFP	FY24 Q2	FY42 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Grand Haven (Inner) Habor and Breakwater Sampling	NA	TBD	TBD	541620	Small Business Set Aside	Task Order off the New Environmental Services MATOC	RFP	FY24 Q2	FY42 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Poe Lock Recess Repair - Repair of the upstream and downstream stoplog recesses on the Poe lock are required due to vessel impacts over the years that have caused damage to the recesses.	NA	\$1M and \$5M	Jun-26	237990	Full & Open	Task order off USACE Buffalo District (LRB) Construction DBB, Lakes & Marine IDIQs, Contracts Nos W912P423D0001 through W912P423D0007 SOWs	RFP	FY24 Q2	FY42 Q2/Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Physical Model Study - Soo Locks Ice Mitigation - The purpose of this work is to assist the US Army Corps of Engineers, with the construction and operation of a physical model of the Soo Locks to be used for the evaluation of the effectiveness of bubbler systems and other ice mitigation measures upstream and downstream of the Soo Locks under typical ice accumulation conditions.	NA	\$1M and \$5M	378 days from the date of award	541330	Full & Open	Task Order off USACE Regional AE Design Unrestricted IDIQs, Contract Nos. W912QR23D0041 through W912QR23D0047	RFP	FY24 Q3	FY42 Q3/Q4	USACE- Detroit District	lrc.sbo@usace.army.mil
Rouge River Maintenance Dredging	NA	\$1M and \$5M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY24 Q2	FY24 Q2	USACE- Detroit District	lrc.sbo@usace.army.mil
SPO Fleet Dry Dock Inspections, Repairs	NA	\$1M and \$5M	1-May-25	TBD	TBD		TBD	FY24 Q4	FY24Q4/FY25 Q1	USACE- Detroit District	lrc.sbo@usace.army.mil
Manistee Harbor Maintenance Dredging	NA	\$1M and \$5M	15-Oct-24	237990	Small Business Set Aside	Dredging MATOC (W911XK21D0001-W911XK21D0008)	RFP	FY24 Q2	FY24 Q2	USACE- Detroit District	lrc.sbo@usace.army.mil

McLouth Steel Superfund OU1 Field Investigation - Work includes but is not limited to: a Remedial Investigation (RI) of on-site soil, groundwater, and a landfill geotechnical investigation.	NA	\$1M and \$5M	365 days after Award	562910	Small Business Set Aside	Task Order Contracts (MATOCs) for the Environmental Restoration Services Contracts Small Business MATOC W912QR22D0016 - W912QR22D0017, W912QR22D0020 - W912QR0021, W912QR23D0023 – W912QR23D0025, W912QR23D0057, Multiple Award	RFP	FY24 Q3	FY24 Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Lake Superior Compensating Works Parapet Wall	NA	Between \$25,000 and \$100,000	180 Days after Award	541330	Small Business Set Aside	Task Order off USACE LRE A-E Geotechnical Engineering Services IDIQs under Contracts Nos W911XK20D0001, W911XK20D0002, and W911XK20D0003	RFP	FY24 Q3	FY24 Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Duluth Ship Canal QA - USACE LRE is seeking firms that can provide A-E Geotechnical services in Duluth, St. Louis County, Minnesota	NA	Between \$25,000 and \$100,000	1-Feb-25	541330	Small Business Set Aside	Task Order off USACE LRE A-E Geotechnical Engineering Services IDIQs under Contracts Nos W911XK20D0001, W911XK20D0002, and W911XK20D0003	RFP	FY24 Q3	FY24 Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Soo Facility Service Access Road Rehabilitation - The US Army Corps of Engineers (USACE), Detroit District requires architect-engineer (A-E) design services to develop construction documents for the reconstruction of the Brady Park Road in Sault Ste. Marie, Michigan, and other related improvements at Brady Park. Brady Park is part of USACE's Soo Locks Complex which is a National Historic Landmark (NHL).	NA	Between \$25,000 and \$100,000	TBD	541330	Small Business Set Aside	Task Order off USACE LRE A-E Geotechnical Engineering Services IDIQs under Contracts Nos W911XK20D0001, W911XK20D0002, and W911XK20D0003	RFP	FY24 Q3	FY24 Q3	USACE- Detroit District	lrc.sbo@usace.army.mil
Lansing 219 Sewer Separation - construction services for infrastructure work aspart of the City of Lansing's Combined Sewer Overflow (CSO) Control Program toeliminate combined sewer overflows via construction of a new, dedicatedsanitary sewer and rehabilitation of existing combined sewer into a dedicatedstorm sewer. The project is located in downtown Lansing in a 2-block section ofS. Washington Square between Kalamazoo Street and Allegan Street and a 2-block section of Ottawa Street between Capital Avenue and Grand Avenue	NA	Between \$5,000,000 and \$10,000,000	TBD	237110	TBD	NA	TBD	TBD	TBD	USACE- Detroit District	lrc.sbo@usace.army.mil
Install Automated Piezometers and Uplift Cells		TBD	TBD	541330	Small Business Set Aside	Task Order		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Motor Control Center (MCC) Replacement		Between \$500K-\$1M	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Repair Conduit Tunnel Outlet and Transition Area SAR		TBD	TBD	541330	Small Business Set Aside	Task Order		2Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
New Automated Data Acquisition System IDIQ		NTE \$20M	TBD	541330	Full & Open	IDIQ		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Prado Concrete Materials Engineering		TBD	TBD	541330	Full & Open	Task Order			TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Zoar Pump Rehab		Between \$500K-\$1M	TBD	237990	Small Business Set Aside	SB MATOC		4Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Sinkhole Repair		TBD	TBD	541330	Full & Open	Task Order		1Q FY2025	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
NWW DOJ Highway 12 ICE Support		TBD	TBD	541330	Full & Open	Task Order		TBD	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Install Piezometers - Piedmont Dam		TBD	TBD	541330	Small Business Set Aside	Task Order		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Utilities Relocation		TBD	TBD	541330	Full & Open	Task Order		TBD	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Geotechnical Investigations		TBD	TBD	541330	Full & Open	Task Order		TBD	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Winfield Gates Installation Plan		TBD	TBD	541330	Small Business Set Aside	Task Order		TBD	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
WIO Lifting Beam Inspection AE		TBD	TBD	541330	Small Business Set Aside	Task Order		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Rental of Excavator with Mowing Attachment		TBD	TBD	TBD	Small Business Set Aside	BPA		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Machine Milling Services BPA		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Concrete Spalling Repair		Between \$500K-\$1M	TBD	237990	Small Business Set Aside	SB MATOC		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Repair and paint 3 sluice gates and tunnel liners		Between \$1M-\$5M	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Service Gate Slot Rehab		Between \$5M-\$10M	TBD	237990	Small Business Set Aside	RFP		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Magnolia Levee Dam Safety Modifications		TBD	TBD	237990	Small Business Set Aside	TBD		TBD	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Clean Foundation Drains at BUS		Between \$25K-\$100K	TBD	237990	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
CLE/PES Sluice gate replacement		Between \$1M-\$5M	TBD	237990	Small Business Set Aside	IFB		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Concrete spalling repair		Between \$250K-\$500K	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Gantry Crane Replacement		Between \$1M-\$5M	TBD	237990	Small Business Set Aside	IIJA MATOC		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Bonanza Bar Stone Placement		Between \$250K-\$500K	TBD	237990	Small Business Set Aside	Task Order		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Big Sandy Dredge		Between \$1M-\$5M	TBD	237990	TBD	Task Order		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Ohio River Open Channel Dredge		Between \$1M-\$5M	TBD	237990	TBD	Task Order		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Kanawha River Dredge		Between \$250K-\$500K	TBD	237990	TBD	Task Order		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
London Replace Roof		Between \$1M-\$5M	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Correct Spillway Elevation		Between \$250K-\$500K	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil
Separate Greenfield Levee relief well system from sewage conduit		Between \$500K-\$1M	TBD	237990	Small Business Set Aside	SB MATOC		3Q FY2024	TBD	USACE- Huntington District	lrc.small.business@usace.army.mil

Concrete Spalling Repair		Between \$250K-\$500K	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Generator Replacement		Between \$250K-\$500K	TBD	237990	Small Business Set Aside	SB MATOC		4Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Rip Rap Installation		Between \$250K-\$500K	TBD	237990	Small Business Set Aside	Task Order		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Cyber Security Contract		Between \$1M-\$5M	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Replace Emergency Generator		Between \$500K-\$1M	TBD	237990	Small Business Set Aside	SB MATOC		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Rip Rap Installation		Between \$100K-\$250K	TBD	237990	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Replacement of Generator Set, add line to office and demo old generator set		Between \$500K and \$1M	TBD	TBD	Small Business Set Aside	IFB		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Demo & site prep for Recreation Area restroom		<\$25K	TBD	237990	Small Business Set Aside	SAP		2Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Dover - Replace Maintenance Garage		Between \$100K-\$250K	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Main office and Intake Structure Security System		Between \$1M-\$5M	TBD	TBD	Small Business Set Aside	IFB		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Intake Structure and Dam Rehab		Between \$1M-\$5M	TBD	TBD	Small Business Set Aside	IFB		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Repair Spalling Concrete on Tainter Gate Abutments		Between \$500K-\$1M	TBD	TBD	Small Business Set Aside	Task Order		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Signage for Greenup L&D (base); Signage for Meldahl L&D (option)		Between \$100K-\$250K	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Repair Pound River Sewage Service		Between \$25K-\$100K	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Pier Roof Replacement - 2 Roofs Base		Between \$25K-\$100K	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Service Bridge Rehab & Pier 3		Between \$5M-\$10M	TBD	TBD	Small Business Set Aside	IFB		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Rehabilitate Service Bridge		Between \$1M-\$5M	TBD	TBD	Small Business Set Aside	IFB		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Repair Access Road		Between \$1M-\$5M	TBD	TBD	Small Business Set Aside	TBD		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Roof Repairs		Between \$25K-\$100K	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Dam Gate Motor Controller		Between \$25K-\$100K	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Roseville Local Protection Project - Channel Bank Repair		Between \$100K-\$250K	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Somerdale Hardpiping		Between \$1M-\$5M	TBD	TBD	Small Business Set Aside	RFP		2Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Repair bridge deck corbels		Between \$250K-\$500K	TBD	TBD	Small Business Set Aside	IFB		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Maintenance Serviere Contract 2025 - 2029		TBD	TBD	TBD	Small Business Set Aside	RFQ		4Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
BCS-BOS Maintenance Service 2025 - 2029		TBD	TBD	TBD	Small Business Set Aside	RFQ		4Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
MSC Crane Inspection BPA Renewal		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Minnesota Hoist Crane Inspection BPA Renewal		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Jones Crane Inspection Crane Inspection BPA Renewal		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Jones Crane Inspection Crane Inspection BPA Renewal		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Mussel Survey (Ohio & Kanawha)		TBD	TBD	TBD	Small Business Set Aside	Task Order		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Maintenance Service 2025 - 2029		TBD	TBD	TBD	Small Business Set Aside	RFQ		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Maintenance Service 2025 - 2029		TBD	TBD	TBD	Small Business Set Aside	RFQ		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Clear trees & remove excessive vegetation from Stilling Basin Walls & install inspection ladder		Between \$250K-\$500K	TBD	TBD	Small Business Set Aside	SB MATOC		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
LRS Repairs		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
10 in Submersible Pump Repair		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Zinc Furnace Repairs		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Office Building #1 Trailer Rental		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Link Belt 348 Service		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Hydraulic Oil Removal & Replacement - Old Hickory		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Scaffolding at Old Hickory		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
IDIQ Contract for Leadership Development Program II for USACE Huntington		TBD	TBD	TBD	Small Business Set Aside	RFQ		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Monallo - SeaTrax Retrofit		TBD	TBD	TBD	Small Business Set Aside			TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Evanick & Service Barge 101 Dry Dock		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Cleaning Beach City & Bolivar 2025 - 2029		TBD	TBD	TBD	Small Business Set Aside	RFQ		4Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Raw Water Pump Repairs		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Mowing & Maintenance 2025 - 2029		TBD	TBD	TBD	Small Business Set Aside	RFQ		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Beach City - Brewster Pumpstation Electrical Rehab and Motor Control Center Replacement.		Between \$250K-\$500K	TBD	TBD	Small Business Set Aside	SB MATOC		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Lock Operator Carts for BEL & RAO		TBD	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Crest Gate Gear Reducers & Couplings		TBD	TBD	TBD	Small Business Set Aside	RFQ		4Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Lycans - Fuel Renewal		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Jahnda - New Steel BPA		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil

Jahnda - New Steel BPA		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Waterway Signage		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
New Maintenance Bulkhead - fabrication and delivery		TBD	TBD	TBD	Small Business Set Aside	FAB IDIQ		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Emergency Management TestFit Software		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Miter Gate Fabrication		TBD	TBD	TBD	Full & Open	FAB IDIQ - REG		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Gate Lift System		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
MRS Office Trailers		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Mobile Generator Sets		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
2 Forklift		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Shreve MSD Tank		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
8 Ton Forklifts for BEL, CAM & GRO		TBD	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
New Lathe Machine		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Office Trailers		TBD	TBD	TBD	Small Business Set Aside	SAP		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Jahnda - New Electrical BPA		TBD	TBD	TBD	Small Business Set Aside	BPA		TBD	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
PCS Air Burner		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Rip Rap Installation		Between \$1M-\$5M	TBD	TBD	Small Business Set Aside	IFB		1Q FY2025	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Excavator Equipment Rental		TBD	TBD	TBD	Small Business Set Aside	BPA		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Stone Procurement		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Rip Rap Installation		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Equipment Rental Excavator		TBD	TBD	TBD	Small Business Set Aside	BPA		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
STP Supply Grinder Pumps		TBD	TBD	TBD	Small Business Set Aside	SAP		3Q FY2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Tappan - Rip Rap		TBD	TBD	TBD	Small Business Set Aside	SAP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
Fabricate Standard Gate		TBD	TBD	TBD	Small Business Set Aside	RFP		4Q 2024	TBD	USACE- Huntington District	lrh.small.business@usace.army.mil
	W912DY15D0039 W912DY15D0040 W912DY15D0041 W912DY15D0042 W912DY15D0043 W912DY15D0044 W912DY15D0045 W912DY15D0046 W912DY15D0047 W912DY15D0048 W912DY15D0049 W912DY15D0050 W912DY15D0051 W912DY15D0052 W912DY20D0022 W912DY20D0026 W912DY20D0070 W912DY20D0071										
ENERGY SAVINGS AND PERFORMANCE CONTRACTS (ESPC) SERVICES GENERATON IV		\$3B	10 years	541330/R425	N/A	N/A	MATOC	FY2024 2nd QUARTER	FY2024 4th QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
MISSILE DEFENSE ARCHITECTURAL AND ENGINEERING (MDAE) SERVICES GENERATION V (Formerly known as Ballistic Missile Defense A-E Services)	N/A	\$400M	7 years	541330/C1BF	N/A	N/A	IDC	FY2024 3rd QUARTER	FY2026 3RD QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
METERING DATA MANAGEMENT SYSTEM (MDMS) GENERATION IV	W912DY19D0007	\$43M	5 years	541512/7035	N/A	N/A	SATOC	FY2024 3rd QUARTER	FY2025 3RD QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
FUELS RMMR SERVICES PACIFIC OCEAN DIVISION (POJ)	W912DY18F0508	\$150M	5 years	561210/ Z1NA	N/A	N/A	GSA-MAS	FY2024 3rd QUARTER	FY2025 2nd QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
	W912DY21D0006 W912DY21D0007 W912DY21D0008 W912DY21D0009 W912DY21D0065 W912DY21D0071 W912DY21D0074 W912DY21D0075 W912DY21D0076 W912DY21D0077 W912DY21D0078										
INITIAL OUTFITTING AND TRANSITION (IO&T) FACILITIES SUPPORT SERVICES IV		\$371M	7 years	541614/R706	N/A	N/A	MATOC	FY2025 2nd QUARTER	FY2026 3rd QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
RANGE TRAINING & LAND PROGRAM (RTLTP) ARCHITECT-ENGINEER SERVICES	W912DY-18-R-0098	\$49M	5 years	541330/C219	N/A	N/A	IDC	FY2025 3rd QUARTER	FY2026 4th QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
UTILITY MONITORING AND CONTROL SYSTEMS (UMCS) GENERATON VI	W912FY-17-R-0014	\$2.5B	7 years	541512/N059	N/A	N/A	MATOC	FY2025 3rdQUARTER	FY2027 3rd QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
FUELS RMMR SERVICES PACIFIC OCEAN DIVISION – ALASKA DISTRICT (POA)	W912DY21F0025	\$35.9M	5 years	561210/ Z1NA	N/A	N/A	GSA-MAS	FY2024 3rd QUARTER	FY2025 2nd QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
FUELS RMMR SERVICES SOUTH PACIFIC DIVISION – ARMY (SPD-A)	W912DY21F0025	\$44.0M	5 years	561210/ Z1NA	TBD	N/A	GSA-MAS	FY2024 3rd QUARTER	FY2025 1st QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
FACILITIES REDUCTION PROGRAM (FRP)	W912DY-22-F-0042	\$285M	5 years	238910/P400	TBD	N/A	MATOC	FY2025 2ND QUARTER	FY2026 1ST QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil

FACILITIES REPAIR AND RENEWAL (FRR) GENERATION VII	W912DY22D0045 W912DY22D0046 W912DY22D0047 W912DY22D0048 W912DY22D0049 W912DY22D0050 W912DY22D0051 W912DY22D0052 W912DY22D0053 W912DY22D0054 W912DY22D0055 W912DY22D0056 W912DY22D0057 W912DY22D0058 W912DY22D0059 W912DY22D0060 W912DY22D0061 W912DY22D0062 W912DY22D0068 W912DY22D0069 W912DY22D0070	\$995M	8 years	236220/Y1JZ	TBD	N/A	MATOC	FY2025 3RD QUARTER	FY2027 1ST QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
REAL PROPERTY SERVICES	W912DY22D0102	\$60M	5 years	541611/R499	TBD	N/A	MATOC	TBD	FY2025 3rd QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
METASYS BUILDING AUTOMATION SYSTEMS GENERATION IV	W912DY-20-D-0041	\$630M	5 years	541512/ N059	N/A	N/A	SATOC	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
TASK FORCE SAFETY ASSESSMENTS OF FIRE AND ELECTRICITY/UNIFIED FACILITIES CRITERIA (TF SAFE/UFC)	W912DY22C0028	\$57.2M	2 years	238210/61	TBD	N/A	STAND ALONE	FY2024 3rd QUARTER	FY2024 4th QUARTER	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
TECHNICAL AND PROGRAMMATIC SUPPORT SERVICES (TPSS) GENERATION III	W912DY21F0104 W912DY21F0105 W912DY21F0106 W912DY21F0107 W912DY21F0108 W912DY21F0109 W912DY21F0110 W912DY21F0111 W912DY21F0112 W912DY21F0113	\$25M	TBD	541512/DA01	TBD	N/A	TBD	TBD	TBD	USACE-Huntsville Engineer and Support Center	sbo-hnc@usace.army.mil
Fire Sprinkler and Extinguisher Services (CRREL Hanover, NH)	W913E519P0065	300,000.00	Base Year Plus 4	561621	Small Business Set Aside	N/A	Standalone	FY24Q3	FY24Q4	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
ERDC Mechanical Maintenance Services	W912HZ20C0002	10,000,000.00	Base Year Plus 4	238220	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	N/A	Standalone	FY24Q3	FY24Q4	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
Nuclear Magnetic Resonance Spectrometer	N/A	130,000.00	TBD	334516	Full & Open	N/A	Standalone	FY24Q3	FY24Q3	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
CRAB Final Detail Design and Build (CHL-FRF)		2,030,000.00	Two Years	541330	Full & Open	N/A	Standalone	FY24Q3	FY24Q4	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
Thermoplastic Press	NA	280,000.00	Delivery by 1 Feb 25	TBD	Small Business Set Aside	NA	Purchase Order	FY24Q3	FY24Q4	USACE- Engineering Research and Development Center (ERDC)	ERDC_SB@USACE.army.mil
Commercial Driver's License (CDL) Training	NA	235,000.00	5 years	611519	Small Business Set Aside	BPA Calls	Master BPAs	FY24Q3	FY24Q4	USACE- Engineering Research and Development Center (ERDC)	ERDC_SB@USACE.army.mil
Fiber Optic Interogator	NA	100,000.00	TBD	TBD	Small Business Set Aside	NA	Purchase Order	FY24Q3	FY24Q4	USACE- Engineering Research and Development Center (ERDC)	ERDC_SB@USACE.army.mil
Visualization Space	N/A	302,000.00	120 days	541519/7H20	Full & Open	N/A	Purchase Order	FY24Q3	FY24Q3	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
Brand Name S&C Vista Tanks (MV Switchgear)	N/A	365,000.00	lead time will be negotiated	335999/6110	Small Business Set Aside	N/A	Purchase Order	FY24Q3	FY24Q3	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
Electric Security System (ESS) service/maintenance contract	W912HZ21D0001	\$7,500,000	5 year	811210	Woman Owned Small Business (WOSB) Set Aside	IDIQ	SATOC	FY24Q3	FY24Q3	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
ERDC Broad Agency Announcement (BAA)		-	varies	541715	Full & Open	N/A	varies	Open Continuously	TBD	USACE- Engineering Research and Development Center (ERDC)	ERDC-SB@USACE.army.mil
Commercial Solutions Openings Civil Works Cold Regions Research and Engineering Emergency and Operational Support Geospatial Research Construction Engineering Research laboratory Computational Fluid Dynamics Methods for Water Resource Development		TBD	varies	varies	Full & Open	N/A	varies	Dates varies	TBD	USACE- Engineering Research and Development Center (ERDC)	info@erdcwerx.org
Renovate Aircrew Readiness Facility / Aircrew Readiness Facility, Beale AFB, CA	N/A	Between \$5M and \$10M	TBD	236220	HUBZone Set Aside	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Preservation of The Force & Family (POTFF), Davis Monthan Air Force Base, AZ	N/A	Between \$5M - \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Security Forces Facility, Dobbins Air Force Base, GA	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair Existing Airfield Storm Water Drainage System Phase II, Dobbins Air Force Base, GA	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Add Repair Component Medical Training Facility B3120, Eglin AFB, FL	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Indoor Small Arms Range, Grissom Air Force Base, IN	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q3	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Logistics Readiness Complex, Grissom Air Force Base, IN	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	IFB	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovate and Provide Minor Addition Bldg 704, Homestead-Miami Defense Area, Homestead Air Force Base, FL	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
KC-46 Two-Bay Maintenance/Fuel Cell Hangar and Add/Alt Bldg 1244 FUT/Cargo Pallet Staging / Repair Ramp Mooring Points, March Air Force Base, CA	N/A	Between \$100M and \$250M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
KC-46A Alter Bldg 2245 Squad Ops, March Air Force Base, CA	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q3	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
KC46A Repair B479 ISU Storage, March Air Force Base, CA	N/A	Between \$250K and \$500K	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
B2303 Repair Admin Area (Aero Repair), March Air Force Base, CA	N/A	Between \$250K and \$500K	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Alter B2320 Hydraulics/Boom Shop, March Air Force Base, CA	N/A	Between \$500K and \$1M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Alter B2327 Battery Shop, March Air Force Base, CA	N/A	Between \$500K and \$1M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Add/Alt Bldg 600 for KC46 Flight Simulator, March Air Force Base, CA	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Construct Addition and Renovation EOD Fac B750, Minneapolis St. Paul JAP, MN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Construct Addition and Renovate AGE FAC B820, Minneapolis St. Paul JAP, MN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil

BOWST Addition B321 & Alter Flight Simulator, Niagara Falls, NY	N/A	Between \$5M and \$10M	TBD	236220	Small Business Set Aside	Northeast MATOC	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Combined Operations Facility NFARS, Niagara Falls, NY	N/A	Between \$25M and \$100M	TBD	236220	TBD	NA	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Aircrew Flight Equipment Facility B207 Addition / FSRM Renovate Aircrew Flight Equipment Facility B207, Peterson Air Force Base, CO	N/A	Between \$5M and \$10M	TBD	236220	HUBZone Set Aside	Western MATOC	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair & Expand General Purpose Aircraft Shop B216, Peterson Air Force Base, CO	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Modify HVAC System (B129), Pittsburgh International Airport, Pittsburgh, PA	N/A	Between \$25K and \$100K	TBD	236220	Small Business Set Aside	Simplified Acquisition	AE Design Bid Build	FY24 Q1	FY24 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
10th Flight Test Squadron Operations Facility, Tinker Air Force Base, OK	N/A	Between \$10M and \$25M	TBD	236220	Small Business Set Aside	N/A	IFB	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Taxiway Golf Extension, Westover Air Force Base, MA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q3	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovate Building 7087, Phase III, Westover Air Force Base, MA	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Construct Bioenvironmental Facility, Westover Air Force Base, MA	N/A	Between \$1M and \$5M	TBD	236220	Small Business Set Aside	NAE Small Business MATOC	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Base Fire Station, Youngstown, OH	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Main Gate Vehicle Inspection Facility, Minneapolis St. Paul JAP, MN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Center, Sun Tan Valley, Phoenix, AZ	N/A	Between \$10M and \$25M	TBD	236220	Small Business Set Aside	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve Center, Albany, GA	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve Center, Birmingham, AL	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY26 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Advanced Skills Training Barracks, Camp Parks, CA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
MRAR Camp Parks ARC HVAC Repair, Camp Parks, CA	N/A	Between \$5M and \$10M	TBD	236220	Woman Owned Small Business (WOSB) Set Aside	N/A	AE Design Build	FY24 Q4	TBD	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Activity, Camp Pendleton, CA	N/A	Between \$10M and \$25M	5 years	236220	Small Business Set Aside	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve VMS Addition, Cedar Rapids, Iowa	N/A	Between \$1M and \$5M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Activity / VMS, Defense Supply Center, Richmond, VA	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q3	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair Bldg. 100 USAR Center, Des Moines, Iowa	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Collective Training Enlisted Barracks, Devens, MA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	In House Design Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve Center, Dobbins Air Force Base, GA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	In-House Design Bid Build	FY26 Q2	FY26 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Collective Training Barracks, Fort Buchanan, PR	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q3	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
CAP 097212 Network Enterprise Center, Fort Hunter Liggett, CA	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
CAP 081804 Collective Training Enlisted Barracks, Fort McCoy, WI	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	In House Design Build	FY24 Q1	FY24 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Collective Training Officer Quarters, Fort McCoy, WI	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
CAP 104647 Multipurpose Athletic Field - Army Combat, Fort McCoy, WI	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Activity, Fort Sheridan, IL	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	In-House Design Bid Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
OTH 090362 Repair Army Reserve Center, Ft. Snelling, MN	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve Vehicle Maintenance Shop, Manitowoc, WI	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q2	FY26 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
CAP 090037 Area Maintenance Support Activity/VMS, New Castle, PA	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY26 Q1	FY26 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve Center, Perrine, FL	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
MRAR Building P-1002 AR Training, Seagoville, TX	N/A	Between \$10M and \$25M	TBD	236220	Full & Open	N/A	AE Design Build	FY24 Q4	TBD	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Activity Equipment, Wilkes Barre, PA	N/A	Between \$10 and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
CAP 081803 Collective Training Enlisted Barracks, Ft. McCoy, WI	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	In House Design Build	FY24 Q1	FY24 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve Center, Asheville, NC	N/A	Between \$10M and \$25M	TBD	236220	Full & Open	N/A	AE Design Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
ARC HVAC Repair, Camp Parks, CA	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Activity, Patton USARC, CA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Vertical Skills Training Facility, Joint Base McGuire-Dix-Lakehurst, NJ	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Aviation Support Facility Hanger, Fort Knox, KY	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY30	FY30	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Activity, Joint Base Elmendorf Richardson, Alaska	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	In-House Design Bid Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Collective Training Enlisted Barracks, Camp Parks, CA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Build	FY28	FY28	USACE- Louisville District	SBO-LRL@usace.army.mil
Unaccompanied Housing, Camp Parks, CA	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Build	FY27	FY27	USACE- Louisville District	SBO-LRL@usace.army.mil
Vertical Skills Training Facility, Bellefonte, PA	N/A	Between \$1M and \$10M	TBD	236220	TBD	N/A	AE Design Build	FY26	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Vehicle Maintenance Shop, New Castle, PA	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Build	FY27	FY27	USACE- Louisville District	SBO-LRL@usace.army.mil
Vehicle Maintenance Shop, Kansas City, KS	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Build	FY26	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Army Reserve Center PHII, Fort Buchanan, PR	N/A	Between \$10M and \$25M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q1	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Airborne Equipment Parachute Repair Shop, Patton USARC, CA	N/A	Between \$5M and \$10M	TBD	236220	TBD	MATOC Task Order (Pool TBD)	AE Design Bid Build	TBD	TBD	USACE- Louisville District	SBO-LRL@usace.army.mil
Metro Louisville Pump Stations, Walls & Assoc. Features, Louisville, KY	N/A	Between \$25M and \$100M	TBD	236220	TBD	TBD	TBD	TBD	TBD	USACE- Louisville District	SBO-LRL@usace.army.mil
Johnson County Flood Warning & Emergency Evacuation Plan, Paintsville, KY	N/A	Between \$5 and \$10M	TBD	236220	TBD	TBD	TBD	TBD	TBD	USACE- Louisville District	SBO-LRL@usace.army.mil
Johnson County Levees & Floodwalls, Paintsville, KY	N/A	Between \$25M and \$100M	TBD	236220	TBD	TBD	TBD	TBD	TBD	USACE- Louisville District	SBO-LRL@usace.army.mil
Rough River Dam Cutoff Wall & Outlet Works, KY	N/A	Between \$100M and \$250M	TBD	236220	TBD	TBD	TBD	TBD	TBD	USACE- Louisville District	SBO-LRL@usace.army.mil
USMC Bldg 10 Ofc Renovation, DSSC, Columbus, OH	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Dry Detention Basin Adapted to Constructed Wetland, DSSC, Columbus, OH	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	In House Design Build	FY24 Q4	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Solar Panels installation, Camp Walker, Korea	N/A	Between \$1M and \$5M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
DISA Replace Fire Alarm & Mass Notification System, Columbus, OH	N/A	Between \$1M and \$5M	TBD	236220	Small Business Set Aside	Northeast MATOC	Design Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Building 143 Renovate Bays 1 & 3, Crane, IN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q4	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Building 3168 Security Upgrades, Crane, IN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
B3748 Trusted Microelectronic Assurance Center, Crane, IN	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q3	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Pyrotechnic Production Facility, Crane, IN	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY26	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Roof Replacement on Building 198 , Crane, IN	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
DTA PEO Bldg. 231 1st Floor Renovation, Detroit Arsenal, MI	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Manned/Unmanned Tactical Vehicle Lab, Detroit Arsenal, MI	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Ground Transport Equipment Building, Detroit Arsenal, MI	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Multipurpose Training Range, Ft. Campbell, KY	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Automated Record Fire Range, Ft. Campbell, KY	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	In House Design Bid Build	FY25 Q4	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovation Bldg. 6911, Ft. Campbell, KY	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Build	FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovation of Bldg. 6912, Ft. Campbell, KY	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Build	FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Rectifier Replacement, Ft. Campbell, KY	N/A	Between \$5M and \$10M	TBD	236220	TBD	MATOC	AE Design Build	FY25 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
DoDEA IT Server Room Upgrade, Ft. Campbell, KY	N/A	Between \$100K and \$250K	TBD	236220	8(a) Sole Source	RFP	In House Design Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Mahaffey MS Relocatable Removal, Ft. Campbell, KY	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Consolidated Housing Furniture Storage, Ft. Campbell, KY	N/A	Between \$1M and \$5M	TBD	236220	Small Business Set Aside	Southeast MATOC	Design Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
VOLAR Rpr Bldg 4067, Enlisted UPH, Ft. Campbell, KY	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	In House Design Build	FY25 Q3	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovate Building 7214 Hangar, Ft. Campbell, KY	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Child Development Center, Ft. Knox, KY	N/A	Between \$25M and \$100M	TBD	236220	Full & Open	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Scott Middle School, Ft. Knox, KY	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q4	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Forage Animal Production Research Unit, Lexington, KY	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Cyber Repair Maintenance, Mansfield, IL	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Construct Small Arms Range, Rickenbacker, OH	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Child Development Center, Rock Island Arsenal, IL	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Build	FY25 Q4	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Emergency Exit Stairs Towers Bldg 390, Rock Island Arsenal, IL	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Bldg 104 OC/T Academy (OCTA) Admin Renovation, Rock Island Arsenal, IL	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair Taxiway S/F/G/R, Scott Air Force Base, IL	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	In House Design Build	FY24 Q4	FY25	USACE- Louisville District	SBO-LRL@usace.army.mil
Indiana ANG Indoor Small Arms Range, Terre Haute, IL	N/A	Between \$5M and \$10M	TBD	236220	TBD	MATOC	AE Design Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Area Maintenance Support Activity/ VMS & Training Building/UHS, Wright Patterson Air Force Base, OH	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	In-House Design Bid Build	FY24 Q1	FY24 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovation of F20145, Wright Patterson Air Force Base, OH	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
3rd Air Stream at Research Cell B18 Complex, Wright Patterson Air Force Base, OH	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
AFRL Secure Lab for Advanced Hardened Materials Research, Wright Patterson Air Force Base, OH	N/A	Between \$10M and \$25M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q4	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
HPW HVAC Renovations, Wright Patterson Air Force Base, OH	N/A	Between \$5M and \$10M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil

Repair HVAC AHU's 1, 2 & 4 Chillers F/10271, Wright Patterson Air Force Base, OH	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovate Materials Analysis Lab F/20071, Wright Patterson Air Force Base, OH	N/A	Between \$10 and \$25M	TBD	236220	TBD	N/A	TBD	FY24 Q4	FY25	USACE- Louisville District	SBO-LRL@usace.army.mil
Demolition of 2 Buildings, DSCC, Columbus, OH	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Build	FY25 Q4	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Ambulatory Care Center, Ft. Campbell, KY	N/A	Between \$25M and \$100M	TBD	236220	TBD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
NAMRU-D Construct Lab Support Bldg - B900, , Wright Patterson Air Force Base, OH	N/A	Between \$1M and \$5M	TBD	236220	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Renovate Sensor Survivability Lab., Wright Patterson Air Force Base, OH	N/A	Between \$10 and \$25M	TBD	236220	TBD	N/A	TBD	FY24 Q4	FY25	USACE- Louisville District	SBO-LRL@usace.army.mil
10 MW Dual Fuel Generator/Microgrid, Aberdeen Proving Ground, Maryland	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Build Microgrid with Spinning Generation A, Anniston Army Depot, Alabama	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Power Generation and Microgrid, Belgium	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Hybrid Renewable Resilient Energy - Signal Renewable Resilient Energy Signal, Camp Arifan, Kuwait	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	In House Design Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Electric Power, Photovoltaic, Camp Roberts, CA	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25	FY25	USACE- Louisville District	SBO-LRL@usace.army.mil
Install Microgrid / PV / BESS & Generator, Conroe, TX	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
ARTC Microgrid 13 Gen Consol 700kW Solar, Camp Buehring, Kuwait	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Zone 1 Pad17 Hybrid Microgrid, Camp Buehring, Kuwait	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Juana Diaz Microgrid with PV, Fort Allen, PA	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Microgrid System - Mobility (Railhead) Area, Ft. Bliss, TX	N/A	Between \$5M and \$10M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q3	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
DPTMS Simulation Training Campus Microgrid, Ft. Bliss, TX	N/A	Between \$5M and \$10M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q3	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Microgrid - McGregor / Westbrook, Ft. Bliss, TX	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q4	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
5 MW NG Generator Microgrid - East, Ft. Bliss, TX	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q4	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Installation Level Microgrid, Fort Buchanan, PR	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Water Treatment System at Las Casa Lake, Fort Buchanan, PR	N/A	Between \$10M and \$25M	TBD	237110	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Electric Power - Gas Fired, Fort Riley, KS	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Phantom Warrior Central Microgrid, Fort Cavazos, TX	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Water Supply Treatment Building - Potable, Fort Liberty, NC	N/A	Between \$10M and \$25M	TBD	237110	TBD	N/A	In House Design Build	FY24 Q4	FY25	USACE- Louisville District	SBO-LRL@usace.army.mil
Construct 10MW Microgrid, Fort Liberty, NC	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Emergency Diesel Microgrid, Fort Liberty, NC	N/A	Between \$5M and \$10M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Electric Power - Gas Fired, Fort Stewart, GA	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Water Distribution Lines, Potable, Hawthorne, Nevada	N/A	Between \$5M and \$10M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q2	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
YTC Microgrid, Joint Base Lewis-McChord, WA	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Build 2.5 MW Microgrid for Gray Army Airfield, Joint Base Lewis-McChord, WA	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
AAP 15 MW NG CHP Microgrid, Lake City Army Ammo Plant, Missouri	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	In House Design Build	FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Electric Power, Photovoltaic, Parks RFTA	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Electric Power, Photovoltaic, Redstone Arsenal, AL	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Build 15 MW Microgrid with 10 MW New NG, Rock Island Arsenal, IL	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Main Potable Water Lines for Resilience, Tooele Army Depot, Utah	N/A	Between \$10M and \$25M	TBD	237110	TBD	N/A	AE Design Bid Build	FY25 Q2	FY26	USACE- Louisville District	SBO-LRL@usace.army.mil
Electric Power - Photovoltaic, White Sands Missile Range, New Mexico	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
ECIP WPAFB District Cooling Plant, Wright Patterson Air Force Base, OH	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY25 Q1	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Microgrid w/PV for Energy, Ramey, Puerto Rico	N/A	Between \$10M and \$25M	TBD	237130	Full & Open	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Solar Panels Installation, Camp Carroll, Korea	N/A	Between \$10M and \$25M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
ARTC Microgrid 14 Generator Consol 700kW Solar, Camp Buehring, Kuwait	N/A	Between \$25M and \$100M	TBD	237130	TBD	N/A	AE Design Bid Build	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair and remediation to left upstream dam abutment, Buckhorn Lake, KY	N/A	Between \$500K and \$1M	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair Boat Ramp, ditch, high wall, Buckhorn Lake, KY	N/A	Between \$1M and \$5M	TBD	237990	TBD	TBD	TBD	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Stilling Basin Outlet Wing Wall Repair, Caesar Creek Lake, OH	N/A	Between \$250K and \$500K	TBD	237990	TBD	TBD	TBD	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Stilling Basin Repair & Dewatering, Caesar Creek Lake, OH	N/A	Between \$250K and \$500K	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Replace Cedar Siding Project Office, Caesar Creek Lake, OH	N/A	Between \$250K and \$500K	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair Emergency and Service Gate Lips and Seals, Caesar Creek Lake, OH	N/A	Between \$500K and \$1M	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair and Replace Lock Controls, Cammelton Lock & Dam, IN	N/A	Between \$500K and \$1M	TBD	237990	TBD	TBD	TBD	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Stilling Basin / Stairs Concrete Repair, CJ Brown Lake, OH	N/A	Between \$250k and \$500k	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair Miter Gates at Green River Lock 1, Green River Lock & Dam	N/A	Between \$5M and \$10M	TBD	237990	TBD	TBD	TBD	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Tower bridge column spalling, Harsha Lake, Ohio	N/A	Between \$500K and \$1M	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Auxiliary Chamber Downstream Gates Rehab, Markland Lock & Dam, KY	N/A	Between \$5M and \$10M	TBD	237990	TBD	TBD	TBD	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Replace Dam Emergency Bulkheads, Markland Locks and Dam, KY	N/A	Between \$1M and \$5M	TBD	237990	TBD	MATOC A/E Services	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Install Life Safety Signs, McAlpine Lock & Dam, KY	N/A	Between \$250K and \$500K	TBD	236220	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Replace Culvert Valves, McAlpine Lock & Dam, KY	N/A	Between \$1M and \$5M	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Remove and Repair Service Gates, Monroe Lake, IN	N/A	Between \$500K and \$1M	TBD	237990	TBD	MATOC Task Order	RFP	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Hoist, Nolin River Lake, KY	N/A	Between \$250K and \$500K	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY23 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Install Piezometer Instrumentation per IRRM, Nolin River Lake, IN	N/A	Between \$100K and \$250K	TBD	237990	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Install Backup Lock Operating System for Olmsted Locks and Dam	N/A	Between \$5M and \$10M	TBD	237990	TBD	TBD	TBD	FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Replacement of North Fork Campground shower house with high efficiency/low maintenance facility, Rough River Lake, KKY	N/A	Between \$250K and \$500K	TBD	236220	TBD	TBD	TBD	FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Replace and Repair Lock Control System at Smithland Locks and Dam, IL	N/A	Between \$5M and \$10M	TBD	237990	TBD	TBD	TBD	FY25 Q1	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
Replace Tainter Gate Cable Connections at Smithland Locks and Dam, IL	N/A	Between \$5M and \$10M	TBD	237990	TBD	TBD	TBD	FY24 Q4	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Repair Intake Pier Debris Concrete Screen, West Fork Lake, OH	N/A	Between \$500K and \$1M	TBD	237990	TBD	TBD	TBD	FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Master Planning IDIQ	N/A	\$30M Shared Capacity	TBD	541330	Full & Open			FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
Master Planning IDIQ	N/A	\$15M Shared Capacity	TBD	541330	Small Business Set Aside			FY24 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
CMS- Civil Works (Service)	N/A	\$240M Shared Capacity	TBD	541611	Small Business Set Aside			FY23 Q2	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
National Roofing Program MATOC	N/A	\$250M Shared Capacity	TBD	238160	Small Business Set Aside			FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
National Roofing Program A/E IDIQ	N/A	\$15M Capacity	TBD	541330	Small Business Set Aside			FY24 Q2	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
ERCIP MATOC	N/A	\$2B Shared Capacity	TBD	237130	Full & Open With Small Business Reserve			FY24 Q2	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Environmental MATOC	N/A	\$40M Shared Capacity	TBD	541330	Full & Open			FY24 Q1	FY24 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Environmental MATOC	N/A	\$60M Shared Capacity	TBD	541330	Small Business Set Aside			FY25 TBD	FY25/26	USACE- Louisville District	SBO-LRL@usace.army.mil
Military Construction MATOC	N/A	\$240M Shared Capacity	TBD	236220	Small Business Set Aside		Design Build	FY24 Q3	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Military Construction MATOC	N/A	\$200M Shared Capacity	TBD	236220	HUBZone Set Aside		Design Build	FY24 Q3	FY25 Q3	USACE- Louisville District	SBO-LRL@usace.army.mil
Military Construction MATOC	N/A	\$160M Shared Capacity	TBD	236220	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside		Design Bid Build	FY24 Q3	FY25 Q2	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Air Force Reserve MATOC	N/A	\$95M Shared Capacity	TBD	541330	Full & Open			FY24 Q3	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Air Force Reserve MATOC	N/A	\$45M Shared Capacity	TBD	541330	Small Business Set Aside			FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Environmental Heavy Metals MATOC	N/A	\$245M Shared Capacity	TBD	562910	Full & Open			FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Geotechnical Services	N/A	\$7M Capacity	TBD	541380	Full & Open			FY24 Q3	FY24 Q4	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Geotechnical Services	N/A	\$3.5M Capacity	TBD	541380	Small Business Set Aside			FY24 Q4	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Army Reserve MATOC	N/A	\$95M Shared Capacity	TBD	541330	Full & Open			FY24 Q2	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
A/E Army Reserve MATOC	N/A	\$45M Shared Capacity	TBD	541330	Small Business Set Aside			FY24 Q3	FY25 Q1	USACE- Louisville District	SBO-LRL@usace.army.mil
Brewster Road Repair. Big South Fork, TN	NA	\$500K-\$1M	TBD	237990	Full & Open	Design Build Construction MATOC (LRD Regional MATOC)	MATOC - D/B/B	Q2FY24	Q2FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Wolf Creek GSU Transformer. Jamestown, KY	NA	\$10M-\$25M	TBD	TBD	Full & Open	NA	RFP	FY24	FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Chickamauga Lock Approach Wall and Decommissioning, Chattanooga, TN	NA	\$100M-\$250M	TBD	237990	Full & Open	NA	RFP	Q2FY24	Q4FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Ocoee & Clearwater/Mouse Creek & Cleveland. Cleveland, TN	NA	\$1M-\$5M	TBD	237990	Small Business Set Aside	NA	IFB	Q2FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil

Blount Ave: Mouse Creek/Cleveland. Cleveland, TN	NA	\$250K-\$500K	TBD	237990	Small Business Set Aside	NA	IFB	Q4FY24	Q1FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Williams St. Detention: Mouse Creek/Cleveland. Cleveland, TN	NA	\$500K-\$1M	TBD	237990	Small Business Set Aside	NA	IFB	Q4FY24	Q1FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Melton Hill MCC Supplies. Lenoir City, TN	NA	over SAT	TBD	335311	Small Business Set Aside	NA	SAP	Q2FY24	Q3FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Nickajack Two (2) new low speed gear boxes. Jasper, TN	NA	over SAT	TBD	333612	Small Business Set Aside	NA	SAP	FY26	FY26	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Wolf Creek Purchase of a pushboat/tugboat. Jamestown, KY	NA	over SAT	TBD	TBD	Small Business Set Aside	NA	SAP	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Dale Hollow Spillway Bridge Deck Repair. Celina, TN	NA	\$500K-\$1M	TBD	236220	Small Business Set Aside	NA	IFB	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Barkley Phase 1 Replace Spillway Chains. Grand Rivers, KY	NA	over SAT	TBD	332312	Small Business Set Aside	NA	IFB	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Cheatham Spillway Gate Electrical Components Replacement. Ashland City, TN	NA	\$1M-\$5M	TBD	237990	TBD	NA	IFB	TBD	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Cordell Hull Spillway Gate Metal Repairs/Protective Coatings. Carthage, TN	NA	\$1M-\$5M	TBD	237990	Full & Open	Design Build Construction MATOC (LRD Regional MATOC)	MATOC - D/B/B	TBD	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Cordell Hull Phase 1 Replace Spillway Chains. Carthage, TN	NA	over SAT	TBD	332312	Small Business Set Aside	Metal Fabrication/Install (LRD Regional MATOC)	MATOC	TBD	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Dale Hollow Phase 1 Investigate D/S Slope. Celina, TN	NA	\$1M-\$5M	TBD	TBD	TBD	TBD	TBD	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
H&H MATOC	NA	NTE \$25M	5 yrs	541330	Full & Open With Small Business Reserve	Base MATOC	RFP	Q4FY23	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Barkley Lock - Emergency Gate Disposal. Grand Rivers, KY	NA	over SAT	TBD	562910	Small Business Set Aside	Environmental MATOC (LRN)	MATOC	TBD	TBD	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Dale Hollow Obey River Sewer System. Celina, TN	NA	\$1M-\$5M	TBD	237990	TBD	NA	IFB	TBD	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Tennessee River - Dredging at TRM 155 / Beach Creek. Beech Creek, TN	NA	\$250K-\$500K	TBD	237990	Full & Open	LRH Dredging MATOC	MATOC	TBD	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Wolf Creek Bridge Crane Rehab. Jamestown, KY	NA	\$5M-\$10M	TBD	333923	TBD	Crane MATOC	MATOC	FY25	FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Wolf Creek DC Systems. Jamestown, KY	NA	\$1M-\$5M	TBD	TBD	TBD	NA	RFP	Q3FY24	Q4FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Wolf Creek Turbine Generator Rehab. Jamestown, KY	NA	\$100M-\$250M	TBD	TBD	Full & Open	NA	RFP	TBD	TBD	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Laurel Exciter Replacement. London, KY	NA	\$1M-\$5M	TBD	237130	Full & Open	LRN Excitation SATOC	SATOC	Q3FY24	Q4FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
JPP Exciter Replacement. Nashville, TN	NA	\$1M-\$5M	TBD	237130	Full & Open	LRN Excitation SATOC	SATOC	TBD	TBD	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Cheatham Intake Crane Replacement. Ashland City, TN	NA	\$10M-\$25M	TBD	333923	TBD	Crane MATOC	MATOC	FY25	FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Red River Small Boat Harbor. Clarksville, TN	NA	\$500K-\$1M	TBD	237990	8(a) Sole Source	NA	RFP	Q2FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Lee County Sewer Improvements - Phase 1A. Jonesville, VA	NA	\$25M-\$100M	TBD	TBD	TBD	NA	TBD	TBD	TBD	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Kentucky Lock Operational Contract. Grand Rivers, KY	NA	\$250M-\$500M	TBD	237990	Full & Open	NA	RFP	TBD	TBD	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Barkley Uplift Cells. Grand Rivers, KY	NA	under SAT	TBD	TBD	TBD	TBD	TBD	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Wilson Valve Lower Strut Assembly Fabrication. Florence, AL	NA	over SAT	TBD	332312	Small Business Set Aside	Metal Fabrication/Install (LRD Regional MATOC)	MATOC	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Cordell Hull Powerhouse Crane. Carthage, TN	NA	TBD	TBD	333923	TBD	Crane MATOC	MATOC	FY25	FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
JPP DC Systems and Preferred AC Systems. Nashville, TN	NA	TBD	TBD	TBD	TBD	TBD	RFP	TBD	TBD	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Cheatham Excitation. Ashland City, TN	NA	TBD	TBD	237130	Full & Open	LRN Excitation SATOC	SATOC	Q2FY25	Q3FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Center Hill Station Service. Lancaster, TN	NA	TBD	TBD	TBD	TBD	TBD	TBD	TBD	TBD	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Barkley Operations and Maintenance Contract. Grand Rivers, KY	W912P519D0001	over SAT	TBD	561210	Small Business Set Aside	Base Requirements Contract	Base Requirements Contract	Q1FY24	Q2FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Barkley Uplift Cells. Grand Rivers, KY	NA	under SAT	TBD	TBD	Small Business Set Aside	NA	SAP	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Barkley Phase 2 Replace Spillway Chains. Grand Rivers, KY	NA	over SAT	TBD	332312	Small Business Set Aside	Metal Fabrication/Install (LRD Regional MATOC)	MATOC	TBD	FY25	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Forebay Debris Removal at Cheatham, Old Hickory and Cordell Hull. Ashland City, Old Hickory and Carthage, TN	NA	TBD	TBD	TBD	TBD	LRH Dredging MATOC	MATOC	Q2FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Old Hickory Tornado Recovery. Old Hickory, TN	NA	\$5M-\$10M	TBD	TBD	TBD	TBD	TBD	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
Pickwick Lock - Replace Transformer, MCC, & Ctrl Boards. Counce, TN	NA	\$500K-\$1M	TBD	335311	TBD	TBD	TBD	FY24	FY24	USACE- Nashville District	Small-Business-Office- Nashville@usace.army.mil
91st Cyber Ops Center Joint Base San Antonio-Lackland	N/A	\$25M-\$100M	TBD	TBD	Full & Open	Competitive	TBD	FY25Q2/3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE FNWZ213004 Dyess B-21 Refueler Truck Yard	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE JCGU185001 Goodfellow Jacobson Gate Entry Control Point	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE MPLS013290 JBSA LAK Child Development Center	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE MPLS083006 JBSA Chapel for America's Airman	N/A	\$25M-\$100M	TBD	TBD	Full & Open	Competitive	TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE MPLS083737R8 JBSA BMT Recruit Dormitory 8	N/A	\$100M-\$250M	TBD	TBD	Full & Open	Competitive	TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE MPLS220527 JBSA BMT Sat Classrooms/Dining Fac 4	W9126G19C0001	\$100M-\$250M	TBD	TBD	Full & Open	Competitive	TBD	FY25 Q3/4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE MXDP193002 Laughlin T-7A MX Trng Sys Central Trng Fac	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE MXDP193005 Laughlin T-7A Ground Based Trng Sys (GBTs)	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACE TYMX083001 JBSA RAN Child Development Center	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
ACES TYMX180214 JBSA Add/Alter T-7A Egress Facility, B38	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Barksdale Renovate Blg 5546 Crisis Action Center	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Barksdale Renovate Blg 6413 Secure Space	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Barksdale Renovate Corrosion Control Hangar Blg 6626	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil

CAP 061298 Bliss Rail Extension to UP	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 068126 Johnson Information Systems Facility Phase II Admin Bldg	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 071596 CCAD Powertrain Facility (Engine Assembly)	N/A	\$100M-\$250M	TBD	TBD	Full & Open	Competitive	TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 071598 CCAD Powertrain Facility (Final Engine Test)	N/A	\$25M-\$100M	TBD	TBD	Full & Open	Competitive	TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 072987 RRAD Vehicle Paint & Prep Shop	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 082307 RRAD Component Rebuild Shop	N/A	\$25M-\$100M	TBD	TBD	Full & Open	Competitive	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 092372 Bliss Intelligence Coordination Annex	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 093508 Cavazos Ammunition Storehouse	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 095536 CAVAZOS STAGING/MARSHALLING AREA	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 103591 Upgrade Critical Medical Facilities	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 105544 RRAD Electric Vehicle Charging Facility (EVCf)	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 71597 CCAD Powertrain Phase 5 (Inspections)	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 96728 Johnson Barracks	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CAP 97571 Multi-Purpose Athletic Field w/ Track	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Army Airfield Heliport Taxiways	N/A	\$25M-\$100M	TBD	TBD	Full & Open	Competitive	TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos B36000 Remove/Replace Fire Protection System	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate B410 Phase 1	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate Barracks B10006 & B10008	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate Barracks B91220	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate Freeman DFAC B39041	N/A	\$10M-\$25M	TBD	TBD	Full & Open		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate Motorpool B26027	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate Motorpool B4351	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Cavazos Renovate Motorpool B9112	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside		TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
CBP SWBBS PF225 Legacy RE Litigation	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Bypass Channel North – Phase 1)	N/A	\$100M-\$250M	TBD	TBD	TBD			FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Bypass Channel South – Phase 1)	W9126G23C0014 Awarded	\$25M-\$100M	TBD	TBD	Full & Open	DO	MATOC	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Bypass Channel South – Phase 2)	N/A	\$100M-\$250M	TBD	TBD	TBD		TBD - Package with Bypass Channel South – Phase 1	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Gateway/Oxbow ER)	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO		TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Ham Branch Aquatic Mitigation)	N/A	\$10M-\$25M	TBD	TBD	Full & Open		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Rockwood Park ER)	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO		TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Samuels Avenue/Marine Creek Dams)	N/A	\$5M-\$10M	TBD	TBD	Full & Open	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (Upstream Valley Storage – Phase 1 (includes Rockwood Park VS, University Drive VS, and Bypass Channel North – Phase 2))	N/A	\$25M-\$100M	TBD	TBD	TBD		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Central City, UTRB, CON (West Fork Ped/Maint Bridge)	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Construct Visiting Quarters - JBSA Lackland	N/A	\$25M-\$100M	TBD	TBD	Full & Open	Competitive		FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Dallas Floodway Extension, FRM (Cadillac Heights Levee)	N/A	\$100M-\$250M	TBD	TBD	Full & Open		TBD	FY28 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Dallas Floodway Extension, FRM (Lamar Levee)	N/A	\$100M-\$250M	TBD	TBD	Full & Open		TBD	FY28 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Dallas Floodway, FRM (Hampton 3 Pump Station)	N/A	\$100M-\$250M	TBD	TBD	Full & Open		TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Dallas Floodway, FRM (Nobles Branch Sump Improvement)	N/A	\$5M-\$10M	TBD	TBD	Full & Open		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Defense Information Systems Agency Warehouse Facility - JBSA Lackland	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3/4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Fort Bliss Cultural Resource Support (FY22)	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Fort Bliss Env Pgm Support (FY23)	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Fort Bliss Env Pgm Support (FY23) 56VENQ	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Fort Bliss NEPA Support - BLM EA	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Fort Bliss OEI ECP In-House Support	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Fort Johnson Nature Based Climate Change Support	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY20 AF Project Funding - JBSA	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY23 JBSA	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY23 JBSA EQ - M2K1340	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY24 EMS and eDASH (AFCEC/CZCA) JBSA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
FY24 Real Estate BPF AMF Programmatic Support - Various CONUS	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil

JBSA Construct Briefing Facility for USN CENSECFOR - Lackland	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
JBSA Construct Mock Ship & Pier, Mock Village, Roads and Small Arms Weapon Training Facility for NTTC - Lackland	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
JBSA Construct Shoot House Trainer for NTTC - Lackland	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY25 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Job Order Contract for JBSA & CCAD	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside	Competitive		FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Johnson Barracks B1156 Rprs	N/A	\$5M-\$10M	TBD	TBD	8(a) Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Johnson FY23 - TEMF B2826 Repairs	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	Competitive	TBD	FY25 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Johnson FY24 - Vertical MATOC Small Business	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Johnson FY25 - Horizontal MATOC Small Business	N/A	\$25M-\$100M	TBD	TBD	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Johnson ITAM TO -16 Repair Trails	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Johnson Repair Roads	N/A	\$5M-\$10M	TBD	TBD	8(a) Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Medical Education & Training Complex Dormitory #1 - JBSA - FSH	N/A	\$250M-\$500M	TBD	TBD	Full & Open		TBD	FY25 Q2/3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
OTH 102943 Bliss SOF Training Center AOB Viking - Fort Bliss	N/A	\$1M-\$5M	TBD	TBD	8(a) Set Aside		TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
PFOS/PFOA SI for RRAD BRAC Site	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
RAN-2A Radar Signature Data Acquisition - JBSA	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
RE Support for RGV LGDS - McAllen TX	N/A	< \$1M	TBD	TBD	TBD		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Real Estate Support for RGV 20mi (Non-Levee)	N/A	< \$1M	TBD	TBD	TBD		TBD	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
RRAD LBP-ACM Assessment of 8 Bldgs	N/A	< \$1M			Small Business Set Aside	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Temporary Lodging Facility - JBSA - Lackland	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY25 Q1	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
TI T500-4 RGV RVSS Field Towers - Falfurrias AOR	N/A	< \$1M	TBD	TBD	Small Business Set Aside	DO	MATOC	FY24 Q2	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
VA Mental Health Clinical Expansion - A-E - Dallas TX	N/A	\$1M-\$5M	TBD	TBD	Full & Open	DO	MATOC	FY24 Q3	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
VA Mental Health Clinical Expansion - Construction - Dallas TX	N/A	\$10M-\$25M	TBD	TBD	Full & Open		TBD	TBD	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
VA Mental Health Clinical Expansion - Construction - Dallas TX	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY25 Q4	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Westside Creeks (Apache, Alazan, San Pedro, Martinez Creeks) - San Antonio TX	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY27	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Wharton, LCRB, CON - BBA 2018 (Baughman Slough, Colorado River 2)	N/A	\$25M-\$100M	TBD	TBD	Full & Open		TBD	FY26	TBD	USACE- Fort Worth District	CESWFDDSA@usace.army.mil
Port Arthur	N/A	\$25K-\$100K	TBD	237990	TBD	DO	MATOC	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Building Security Contract, Addicks & Barker	N/A	\$100K-\$250K	TBD	561612	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
ECIP, Houston Ship Channel	N/A	\$100M-\$250M	TBD	237990	TBD		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Sabine Extension Channel to Sabine Bank, Sabine Neches Waterway	N/A	\$100M-\$250M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Pump Station, Rhodes	N/A	\$10M-\$25M	TBD	237110	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
PA Improvements, Pelican Island	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
FCCE HFPP I Wall , Texas City	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Inner Basin to Viola, Corpus Christi Ship Channel	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Hopper Dredging, Galveston Harbor	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
PA Shoreline Protection, Houston	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Gulf Intracoastal Waterway, Mouth Colorado River	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Maintenance Dredging, Sabine Neches Waterway	N/A	\$10M-\$25M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
PA Improvements, San Jacinto	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
PA 14 Dike Raise, Houston	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
PA 1 Dike Repair, Cedar Bayou	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Alexander Island Dewatering, Houston	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Dewatering, Corpus Christi	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Mowing & Janitorial Svcs, Wallisville	N/A	\$250K-\$500K	TBD	561720	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Mowing & Janitorial Svcs, Buffalo Bayou	N/A	\$250K-\$500K	TBD	561720	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
DB Floodwall & Levee Raise Svcs, Port Arthur	N/A	\$250M-\$500M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Curation of Native American Artifacts, Wallisville	N/A	\$25K-\$100K	TBD	541720	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Curation of Native American Artifacts Svcs, Buffalo Bayou	N/A	\$25K-\$100K	TBD	541720	Small Business Set Aside		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Hopper Dredging, Bayport to Morgans, Houston	N/A	\$25M-\$100M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
P3 Segment B, Brazos Island Harbor, Tx	N/A	\$25M-\$100M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Managed Cloud Svcs & ArcGIS, Sabine Pass to Galveston Bay Orange	N/A	\$25M-\$100M	TBD	541990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Matagorda to Corpus Christi, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q2	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Freeport to Upper Matagorda Bay, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Gulf Intracoastal Waterway , Corpus Christi	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside		TBD	FY24 Q3	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Main Channel & Turning Basin, Texas City	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
High Island Causeway, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
Corpus Christi to Port Isabel, Gulf Intracoastal Waterway	N/A	\$5M-\$10M	TBD	237990	TBD		TBD	FY24 Q4	TBD	USACE- Galveston District	SWG-SB@usace.army.mil
McClellan-Kerr Arkansas River Navigation System Equipment Rental	N/A	\$100K-\$250K	TBD	TBD	Small Business Set Aside	BPA	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Naval Submarine Base Research Lab Initial Outfitting	N/A	\$100K-\$250K	TBD	337127	8(a) Sole Source		Stand Alone "C" Contract	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Clear Water Tower Replace Service GATE-PHASE 2	N/A	\$1M-\$5M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Camp Pendleton Veterinary Treatment Replacement Area 16 Initial Outfitting	N/A	\$1M-\$5M	TBD	337127	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Ft Chaffee, Army National Guard Base, Ready Room Renovation	N/A	\$1M-\$5M	TBD	236220	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Pine Bluff Arsenal Heating and Cooling Water Loop Replacement, Arkansas	N/A	\$10M-\$25M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY25 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil
Pine Bluff Arsenal South Side Waterline Replacement, Arkansas	N/A	\$10M-\$25M	TBD	TBD	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY25 Q4	USACE- Little Rock District	dli-ceswdeputyforsmallbusiness@usace.army.mil

Renovate Hangar 200 DB Construction award, Ebbing Air National Guard Base, Fort Smith, AR	N/A	\$100M-\$250M	TBD	236220	Full & Open		Stand Alone "C" Contract	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Arkansas Post Janitorial Services	N/A	<\$25K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office IDIQ Nature Resource Management	W9127S23D0007	<\$25K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office Liquid Waste Removal - Task Order	W9127S22D0018	<\$25K	TBD	562991	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office IDIQ Maintenance Services	W9127S21D0025	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ HVAC Services Delivery Order	W9127S20D0023	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Tree Maint	W9127S22D0027	\$25K-\$100K	TBD	561730	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Russellville Project Office Site Office Janitorial	N/A	\$25K-\$100K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office IDIQ Tree/Vegetative Services	W9127S21D0026	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office IDIQ Tree/Vegetative Services	W9127S21D0026	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
McClellan-Kerr Arkansas River Navigation System Pools 00 - 06 Herbicide Services	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Ozark Powerhouse Elevator Maintenance	N/A	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Buoy - Task Order	N/A	\$25K-\$100K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ General Maintenance - Task Order (Svc Calls)	W9127S23D0011	\$25K-\$100K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office IDIQ Maintenance Service	W9127S21D0025	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office IDIQ Paving	W9127S21D0028	\$25K-\$100K	TBD	233710	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Wildlife Res Mgmt Delivery Order	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Nav & Buoy Maint Delivery Order	W9127S23D0015	\$25K-\$100K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Tree Maint Del Ord	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Park Cleaning (Brader) - Task Order	W9127S22D0007	\$25K-\$100K	TBD	561720	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Nimrod Blue Mountain Solid Waste Disposal	N/A	\$25K-\$100K	TBD	562111	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Trash Removal, Norfork Del Ord	W9127S20D0012	\$25K-\$100K	TBD	562111	Full & Open	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Electrical IDIQ Delivery Order	N/A	\$25K-\$100K	TBD	238210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ General Maintenance - Task Order	W9127S23D0011	\$100K-\$250K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ Mowing and Tree Maintenance Delivery Order for Services	W9127S23D0006	\$100K-\$250K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
McClellan-Kerr Arkansas River Navigation System Interior Least Tern Habitat Maintenance	N/A	\$100K-\$250K	TBD	TBD	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Trash Removal, Bull Shoals	W9127S20D0013	\$100K-\$250K	TBD	562111	Full & Open	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Boundary Line IDIQ Delivery Order	W9127S21D0023	\$100K-\$250K	TBD	561730	Woman Owned Small Business (WOSB) Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Road Paving	N/A	\$100K-\$250K	TBD	237310	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
McClellan-Kerr Arkansas River Navigation System Industrial Maintenance Services	N/A	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	W9127S21D0008	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	W9127S21D0008	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ General Maintenance Delivery Order for Services	W9127S21D0008	\$100K-\$250K	TBD	561210	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ General Maintenance - Task Order	W9127S23D0011	\$100K-\$250K	TBD	561210	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil

McClellan-Kerr Arkansas River Navigation System Pools 00 - 02 Mowing Services	N/A	\$100K-\$250K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Nimrod Blue Mountain Hazardous Tree Removal	N/A	\$100K-\$250K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
McClellan-Kerr Arkansas River Navigation System Solid Waste / Dumpsters	N/A	\$100K-\$250K	TBD	562111	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Cleanup, Norfolk Delivery Order	W9127S21D0006	\$100K-\$250K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Cleanup, Bull Shoals Delivery Order	W9127S21D0007	\$100K-\$250K	TBD	561720	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ Mowing and Tree Maintenance Delivery Order for Services	W9127S23D0006	\$250K-\$500K	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Pine Bluff Arsenal Electrical Grid Assessment/ Feasibility Study	N/A	\$250K-\$500K	TBD	541330	Full & Open	Delivery Order	MATOC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Park Cleaning (Browns) - Task Order	W9127S22D0005	\$250K-\$500K	TBD	561720	Full & Open	Delivery Order	IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Greers Ferry Project, Material Supply	W9127S21D0027	\$250K-\$500K	TBD	212312	Small Business Set Aside	Delivery Order	IDC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Greers Ferry Project, Paving	W9127S21D0014	\$1M-\$5M	TBD	237310	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Grounds Keeping Delivery Order	W9127S21D0017	\$1M-\$5M	TBD	561730	Small Business Set Aside	Delivery Order	IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Republic of Singapore Air Force F-35 Academic Training Center Design	N/A	\$1M-\$5M	TBD	541330	Full & Open	Delivery Order	MATOC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
TRIMBLE Lock and Dam 110ft stop log slots	N/A	\$10M-\$25M	TBD	TBD	Full & Open	Delivery Order	MATOC	FY24 Q3	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Road Paving	N/A	\$1M-\$5M	TBD	237310	TBD		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
FY25-FY29 63d Readiness Division Region 1 Facility Investment Services, Arkansas and Oklahoma	N/A	\$10M-\$25M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q3	FY25 Q1	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
FY25-FY29 63d Readiness Division Region 5 Facility Investment Services, California	N/A	\$10M-\$25M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q3	FY25 Q1	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Nav & Buoy Maint IDIQ Contract Option Renewal	W9127S23D0015	\$0.00	TBD	561210	Small Business Set Aside		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Cleanup, Bull Shoals IDIQ Contract Option Renewal	W9127S21D0007	\$0.00	TBD	561720	Small Business Set Aside		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Cleanup, Norfolk IDIQ Contract Option Renewal	W9127S21D0006	\$0.00	TBD	561720	Small Business Set Aside		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Boundary Line IDIQ Contract Option Renewal	W9127S21D0023	\$0.00	TBD	561730	Woman Owned Small Business (WOSB) Set Aside		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Grounds Keeping IDIQ Contract Option Renewal	W9127S21D0017	\$0.00	TBD	561730	Small Business Set Aside		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Wildlife Res Mgmt IDIQ Contract Option Renewal	N/A	\$0.00	TBD	561730	Small Business Set Aside		IDC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Trash Removal, Bull Shoals IDIQ Contract Option Renewal	W9127S20D0013	\$0.00	TBD	562111	Full & Open		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Trash Removal, Norfolk IDIQ Contract Option Renewal	W9127S20D0012	\$0.00	TBD	562111	Full & Open		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office Law Enforcement	W9127S20P0102	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office Park Attendant - Horseshoe Bend Park - Exercise Opt 2	W9127S22P0040	<\$25K	TBD	721211	Full & Open		Purchase Order	FY24 Q4	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Attendant, Quarry "A" PO Option Renewal	W9127S23P0035	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Attendant, Quarry "B" PO Option Renewal	W9127S23P0036	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Boone Law Enforcement PO	W9127S23P0077	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Taney Law Enforcement PO	W9127S23P0074	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Attendant, Bidwell PO Option Renewal	W9127S23P0030	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Law Enforcement - Boone County, Arkansas	W9127S23P0072	<\$25K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Attendant, Gamaliel "A" PO Option Renewal	W9127S23P0038	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Attendant, Lakeview "B" PO Option Renewal	W9127S23P0041	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dll-ceswldputyforsmallbusiness@u sace.army.mil

Mountain Home Project Office Park Attendant, Robinson Point PO Option Renewal	W9127S23P0042	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Ozark Law Enforcement PO	W9127S23P0075	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Big M - Combo Park Attendant	W9127S23P0085	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Marion Law Enforcement PO	W9127S23P0076	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office Herbicide/Vegetation Removal - Exercise Opt 2	W9127S22P0076	<\$25K	TBD	561730	Full & Open		Purchase Order	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Park Attendant, Lead Hill PO Option Renewal	W9127S23P0046	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Baxter - Cleaning Attendant	W9127S23P0063	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Aunts Creek - Cleaning Attendant	W9127S22P0056	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Cricket Creek - Combo Attendant	W9127S23P0053	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Law Enforcement - Taney County, Missouri	W9127S23P0070	<\$25K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office Law Enforcement	W9127S20P0101	<\$25K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Moonshine Beach - Cleaning Attendant	W9127S23P0093	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Law Enforcement - Barry County, Missouri	W9127S23P0073	<\$25K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Cape Fair - Cleaning Attendant	W9127S23P0044	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Viola - Combo Attendant	W9127S23P0068	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Campbell Point - Cleaning Attendant	W9127S23P0043	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Old Highway 86 - Cleaning Attendant	W9127S23P0048	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ General Maintenance	W9127S21D0008	\$25K-\$100K	TBD	561210	Small Business Set Aside		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ HVAC Services	W9127S20D0023	\$25K-\$100K	TBD	561210	Small Business Set Aside		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office IDIQ Mowing and Tree Maintenance	W9127S23D0006	\$25K-\$100K	TBD	561730	Small Business Set Aside		IDC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Indian Point - Cleaning Attendant	W9127S22P0030	\$25K-\$100K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Mill Creek - Cleaning Attendant	W9127S22P0029	\$25K-\$100K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office Ventek Service Agreement for Fee Machines - Exercise Opt 1	W9127S23P0094	\$25K-\$100K	TBD	TBD	Full & Open		Purchase Order	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office Park Attendant	W9127S23P0014	\$25K-\$100K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Law Enforcement - Stone County, Missouri	W9127S23P0071	\$25K-\$100K	TBD	922120	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Liquid Waste Removal - Exercise Opt 2	W9127S22D0018	\$25K-\$100K	TBD	562991	Full & Open		IDC	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Janitorial Services	W9127S21P0094	\$25K-\$100K	TBD	561720	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Table Rock Project Office Liquid Waste Removal Services	W9127S20P0155	\$25K-\$100K	TBD	562991	Small Business Set Aside		Purchase Order	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office Law Enforcement (Benton County) - Exercise Opt 1	W9127S23P0080	\$25K-\$100K	TBD	922120	Full & Open		Purchase Order	FY24 Q4	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Park Cleaning (Brader) - Exercise Opt 2	W9127S22D0007	\$25K-\$100K	TBD	561720	Full & Open		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Nimrod Blue Mountain Office Janitorial	N/A	\$25K-\$100K	TBD	561720	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Fee Machine Support Purchase Order	N/A	\$25K-\$100K	TBD	334514	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Janitorial Contract	W9127S21P0152	\$25K-\$100K	TBD	561720	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Buoy - Exercise Opt 1	N/A	\$25K-\$100K	TBD	561210	Full & Open		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil

Table Rock Project Office Solid Waste Removal Services	W9127S21P0091	\$25K-\$100K	TBD	562111	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Mountain Home Project Office Baxter Law Enforcement PO	W9127S23P0078	\$100K-\$250K	TBD	922120	Full & Open		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Tree Maint - Exercise Opt 2	W9127S22D0027	\$250K-\$500K	TBD	561730	Full & Open		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Nimrod Blue Mountain Environmental Stewardship IDIQ	W9127S22D0019	\$250K-\$500K	TBD	561730	Small Business Set Aside		IDC	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ Park Cleaning (Browns) - Exercise Opt 2	W9127S22D0005	\$250K-\$500K	TBD	561720	Full & Open		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Camp Blaz Medical Dental Clinic Initial Outfitting	N/A	\$500K-\$1M	TBD	337127	8(a) Sole Source		Stand Alone "C" Contract	TBD	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY23 63rd Readiness Division Region 1 Facility Investment Services, Base Yr 1 Scope Mod, Arkansas and Oklahoma	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY23 63rd Readiness Division Region 4 Facility Investment Services, Base Yr 1 Scope Mod, New Mexico, Arizona and Nevada	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside		SATOC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office IDIQ General Maintenance - Exercise Opt 1	W9127S23D0011	\$1M-\$5M	TBD	561210	Full & Open		IDC	FY24 Q4	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Millwood Project Office DeQueen Park Attendant - Bella Mine Park	N/A	<\$25K	TBD	721211	Full & Open		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Millwood Project Office DeQueen Park Attendant - Oak Grove Park	N/A	<\$25K	TBD	721211	Full & Open		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Pine Bluff Project Office Park Fee Attendant (x2)	N/A	<\$25K	TBD	721211	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Beaver Project Office Law Enforcement (Carroll County)	N/A	<\$25K	TBD	922120	8(a) Sole Source		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Nimrod Blue Mountain Timber Inventory/Marking	N/A	\$25K-\$100K	TBD	561730	Small Business Set Aside		Purchase Order	FY24 Q2	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office Sludge Removal Services	N/A	\$100K-\$250K	TBD	562991	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Clearwater Project Office Solid Waste Removal	N/A	\$100K-\$250K	TBD	562111	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Greers Ferry Project, Boundary Line Maintenance	W9127S20P0001	\$250K-\$500K	TBD	561730	Small Business Set Aside		Purchase Order	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY24 63rd Readiness Division Region 5 Municipal Services-Grounds Maint, Base Year 2 TO, California	N/A	\$250K-\$500K	TBD	561730	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY24 63rd Readiness Division Region 4 Municipal Services, Base Year 2 TO, New Mexico, Arizona and Nevada	N/A	\$500K-\$1M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY24 63rd Readiness Division Region 5 Municipal Services-Janitorial, Base Year 2 TO, California	N/A	\$1M-\$5M	TBD	561720	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY24 63rd Readiness Division Region 2 Facility Investment Services, Base Year 2 TO, Texas	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY24 63rd Readiness Division Region 1 Facility Investment Services, Base Year 2 TO, Arkansas and Oklahoma	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY24 63rd Readiness Division Region 4 Facility Investment Services, Base Year 2 TO, New Mexico, Arizona and Nevada	N/A	\$1M-\$5M	TBD	561210	Small Business Set Aside	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
FY24 63rd Readiness Division Region 3 Facility Investment Services, Base Year 2 TO, Texas	N/A	\$1M-\$5M	TBD	561210	8(a) Sole Source	Delivery Order	SATOC	FY24 Q3	FY24 Q3	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Millwood Project Office Repair Bridge Deck	N/A	\$1M-\$5M	TBD	TBD	Full & Open		SATOC	FY24 Q2	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Pine Bluff Arsenal Water Tower Repair (6-200kgal tanks)	N/A	\$1M-\$5M	TBD	TBD	Full & Open		TBD	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Pine Bluff Arsenal Diesel to Natural Gas Generators	N/A	\$1M-\$5M	TBD	TBD	Full & Open		TBD	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
Veterans Affairs Personnel Security Adjudication Center	N/A	\$10M-\$25M	TBD	236220	Full & Open		TBD	FY24 Q3	FY24 Q4	USACE- Little Rock District	dli-ceswldputyforsmallbusiness@u sace.army.mil
AE Environmental Sves-NEPA Support MATOC	No	150M	5 Yr	541330	Full & Open With Small Business Reserve		D Contract	FY25 Q2	FY26 Q1	USACE- Tulsa District	(918) 669-7010
AE Environmental Sves-PFAS Support MATOC	No	150M	5 Yr	541330	Full & Open With Small Business Reserve		D Contract	FY25 Q3	FY26 Q1	USACE- Tulsa District	(918) 669-7011
Altus AFB Entry Control Point (ECP) South Gate	No	\$5M-\$10M	TBD	236220	Small Business Set Aside		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7012
Civil Works MATOC	W912BV200039-0043	\$99M	5 Yr	237990	TBD		D Contract	FY24 Q3	FY25 Q4	USACE- Tulsa District	(918) 669-7013
Construct New Bulkhead	No	\$1M-\$5M	TBD	237990	TBD		C Contract	FY25 Q2	FY25 Q4	USACE- Tulsa District	(918) 669-7014
Council Grove Lake, KS Bridge Repainting	No	\$250k-\$500k	TBD	237990	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7015
Council Grove Lake, KS Spillway Bridge Repairs	No	TBD	TBD	237990	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7016
Cultural Resources MATOC	No	\$6.5M	5 Yr	TBD	Small Business Set Aside		C Contract	FY24 Q3	FY24 Q3	USACE- Tulsa District	(918) 669-7017
Denison Powerhouse, OK Temporary Wall Replacement	No	\$1M-\$5M	TBD	237990	TBD		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7018
Ebbing AFB, F-35 Foreign Mil 3-Bay Hanger	No	\$50M-\$100M	TBD	236220	TBD		C Contract	FY25 Q3	FY25 Q4	USACE- Tulsa District	(918) 669-7019
Elk City Lake, KS Repair Gate Tower Bridge	No	\$100k-\$500k	TBD	237990	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7020
Eufaula Lake, OK Repair Belle Starr Embankment	No	\$100k-\$500k	TBD	237990	Small Business Set Aside		C Contract	FY24 Q3	FY24 Q3	USACE- Tulsa District	(918) 669-7021
Eufaula Lake, OK Repair Outlet Channel Erosion (Stilling Basin Repair)	No	\$1M-\$5M	TBD	237990	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7022
Fort Gibson Lake, OK Replace Spillway Bridge	No	\$50M-\$100M	TBD	237990	Full & Open		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7023
Fort Sill, ADA Indirect Fire (SHORAD) Protection Instructional Facility	No	\$25M-\$50M	TBD	236220	TBD		C Contract	FY27	FY27	USACE- Tulsa District	(918) 669-7024
Fort Sill, B419/B2471 Renovation	No	\$25M-\$50M	TBD	236221	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7025

Hulah Lake, OK Replace Toe Drain	No	\$1M-\$5M	TBD	TBD	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7026
Hydrologic and Hydraulic SATOC	W912BV19D001-2	\$5M	5 Yr	TBD	Small Business Set Aside		D Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7027
Kaw Lake, OK Road Repair	No	\$1M-\$5M	TBD	237990	TBD		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7028
Keystone Lake, OK Rehab Tainter Gates and Repair Weir Spalls	No	\$5M-\$10M	TBD	TBD	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7029
McAlester Army Ammunition Plant, OK Ammunition Reclamation Center (C-Line)	No	\$50M-\$100M	TBD	236220	Full & Open		C Contract	FY25 Q1	FY25 Q2	USACE- Tulsa District	(918) 669-7030
McAlester Army Ammunition Plant, Water Treatment Plant	No	\$50M-\$100M	TBD	236220	TBD		C Contract	FY27		USACE- Tulsa District	(918) 669-7031
McClellan-Ker Arkansas River Navigation System, Dredge Channel to 12 Ft.	No	>\$500M	TBD	TBD	TBD		C Contract	FY25	FY25	USACE- Tulsa District	(918) 669-7032
McClellan-Ker Arkansas River Navigation System, OKRepair Tainter Valves	No	\$5M-\$10M	TBD	237990	Small Business Set Aside		C Contract	FY25 Q1	FY25 Q3	USACE- Tulsa District	(918) 669-7033
McClellan-Ker Arkansas River Navigation System,WD MAYO Repair Tainter Gates	No	\$5M-\$10M	TBD	237990	TBD		C Contract	FY25 Q2	TBD	USACE- Tulsa District	(918) 669-7034
McClellan-Kerr Arkansas River Navigation System Repair Tainter Gates at Newt Graham L&D	No	\$10M-\$25M	TBD	237990	Full & Open		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7035
Pat Mayse Lake, TX Improve Drainage at Embankment Toe	No	\$1M-\$5M	TBD	TBD	TBD		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7036
Sam Rayburn Lake, TX Fire Protection and Mass Notification	No	\$500K-\$1M	TBD	238210	TBD		C Contract	FY24 Q3	FY25 Q2	USACE- Tulsa District	(918) 669-7037
Sheppard AFB Regional Confinement Facility	No	\$5M-\$10M	TBD	236220	Small Business Set Aside		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7038
Sheppard Repair Fire Protection Tech Training	No	\$10M-\$25M	TBD	236220	Full & Open		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7039
Skiatook Lake, OKReplace project office	No	\$1M-\$5M	TBD	237990	Small Business Set Aside		C Contract	FY25	TBD	USACE- Tulsa District	(918) 669-7040
Technical Support Services	No	TBD	TBD	TBD	8(a) Sole Source		Direct Award	FY25	TBD	USACE- Tulsa District	(918) 669-7041
Tenkiller Lake, OK Mechanical Repairs	No	\$1M-\$5M	TBD	237990	Small Business Set Aside		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7042
Tenkiller Lake, OK Replace Bridge	No	\$25M-\$50M	TBD	237990	TBD		C Contract	FY25 Q1	FY25 Q3	USACE- Tulsa District	(918) 669-7043
Tinker AFB Child Development Center	No	\$50M-\$100M	TBD	236220	TBD		C Contract	FY25 Q1	FY25 Q2	USACE- Tulsa District	(918) 669-7044
Tinker AFB F-35 Depot Oxygen Shop	No	\$25M-\$50M	TBD	236220	TBD		C Contract	FY25 Q1	FY25 Q3	USACE- Tulsa District	(918) 669-7045
Tinker AFB Gott Gate Demo	No	<\$50k	TBD	236220	Small Business Set Aside		C Contract	FY24 Q3	FY24 Q4	USACE- Tulsa District	(918) 669-7046
Tinker AFB KC-46 Corrosion Control Hangers	No	\$100M-\$250M	TBD	236220	Full & Open		C Contract	FY25 Q1	FY25 Q2	USACE- Tulsa District	(918) 669-7047
Tinker AFB KC-46 Fuel POL Infrastructure	No	\$10M-\$25M	TBD	236220	Small Business Set Aside		C Contract	FY26	FY26	USACE- Tulsa District	(918) 669-7048
Tinker AFB, Bomber Agile Common Hanger	No	\$250M-\$500M	TBD	236220	Full & Open		C Contract	FY26	FY26	USACE- Tulsa District	(918) 669-7049
Tinker AFB, KC-46 Corrosion Control Hangar	No	\$50M-\$100M	TBD	236220	TBD		C Contract	FY25 Q1	FY26	USACE- Tulsa District	(918) 669-7050
Tinker AFB, AWACS Squadron Ops Fac	No	\$25M-\$50M	TBD	236220	Full & Open		C Contract	FY26 Q1	FY25 Q2	USACE- Tulsa District	(918) 669-7051
Tinker AFB, B21 Infrastructure	No	\$50M-\$100M	TBD	236220	TBD		C Contract	FY25	FY25	USACE- Tulsa District	(918) 669-7052
Tinker AFB, B9201 Software Integration Lab	No	\$100M-\$250M	TBD	236220	TBD		C Contract	FY25 Q1	FY25 Q4	USACE- Tulsa District	(918) 669-7053
Tinker AFB, Refueler Vehicle Maint Shop	No	\$5M-\$10M	TBD	236220	Small Business Set Aside		C Contract	FY25 Q4	FY26 Q1	USACE- Tulsa District	(918) 669-7054
Tulsa and West-Tulsa Levee Construction	No	\$100M-\$250M	TBD	237990	TBD		C Contract	FY25 Q4	FY26 Q1	USACE- Tulsa District	(918) 669-7055
Vance AFB, T-7a Allied Support	No	\$1M-\$5M	TBD	236220	TBD		C Contract	FY27	FY27	USACE- Tulsa District	(918) 669-7056
Vance AFB, T-7a Egress Shop Addition	No	\$1M-\$5M	TBD	236220	TBD		C Contract	FY27	FY27	USACE- Tulsa District	(918) 669-7057
Vance AFB, T-7A Ground Based Trainer System	No	\$25M-\$50M	TBD	236220	TBD		C Contract	FY25 Q4	FY26	USACE- Tulsa District	(918) 669-7058
Vance AFB, T-7a HUSH House Pad	No	\$5M-\$10M	TBD	236220	TBD		C Contract	FY27	FY27	USACE- Tulsa District	(918) 669-7059
Vance AFB, T-7A Unit Maintenance Training	No	\$10M-\$25M	TBD	236220	TBD		C Contract	FY25 Q4	FY26	USACE- Tulsa District	(918) 669-7060
Waurika Lake, OK Repair Road Kiowa Park	No	\$1M-\$5M	TBD	237990	TBD		C Contract	FY24 Q4	FY25 Q1	USACE- Tulsa District	(918) 669-7061
Center of Standardization - Technical Support, Maintenance, and Design for Non-Permanent Facilities	N/A	\$9M	1 Yr + 4 Opt Yrs	541330/C219	Small Business Set Aside	N/A	SATOC	24Q3	24Q4	USACE- Middle East District	small-business-hq@usace.army.mil
eRR Maintenance		\$150K	1 yr	541618/R499	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Program Support		\$170K	1 yr	541618/R499	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Measuring Environmental Justice		\$54K	1 yr	541618/R499	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Collaboration Support to Speed Project Execution		\$320K	1 yr	541618/R499	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Collaborative Tradeoff Analysis		\$120K	1 yr	541618/R499	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Seaweb Subscription		\$5K	1 yr	519290/R702	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Export and Import Data Subscription		\$250K	1 yr	519290/R702	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Enhancement to HEC-WAT's Hydrologic Sampler Tool		\$120K	1 yr	541511/DA10	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Cybersecurity and RMF Support Contract		\$80K	1 yr	541511/DA11	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Publication Support Services	W912HQ22D00XX	\$30K	1 yr	541618/R499	TBD	IWR MATOC	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Software Maintenance and Technical Support Contract		\$110K	1 yr	541511/DA10	TBD	TBD	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support	202-934-1816 / HECSASmallBusinessProgram
Bloomberg Subscription		\$25K	1 yr	#REF!	OTSB	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
Cambridge Univ Press Subscription		\$25K	1 yr	#REF!	OTSB	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
Cataloger's Desktop Subscription (LOC)		\$25K	1 yr	#REF!	OTSB	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
Consumer's Checkbook Subscription		\$25K	1 yr	#REF!	OTSB	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
CyberFeds		\$25K	1 yr	#REF!	OTSB	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
Digitization (Fedlink IAA or BPA or Contracts)		\$1M	1 yr	#REF!	OTSB	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
Ebsco Business Subscription	W912HQ23P0015	\$100K	1 yr	#REF!	OTSB	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
GAIA Point and Regional Translation and Information Booklets		\$100K	TBD	541930/7610	Small Business Set Aside	Stand-alone	C-Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
Greenglass Inventory for Journals (OCLC)		\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
HP Server MTCE (OY3)	W52PJ116D0029	106K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
IED / RPG Sim munitions		\$25K	5 yrs	541930/7610	8(a) Sole Source	Contract Vehicle (Task/Delivery Orders)	MATOC	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
IEEE Xplore Subscription		\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
IM/IT Strategic Consulting and Technical Writing		\$1M	1 yr	541519 / DF01	8(a) Sole Source	TBD	MATOC	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil
Inside EPA Subscription	W912HQ23P0113	\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram @usace.army.mil

[illegible]

OCLC Worldshare ILL Subscription	W912HQ23P0037	\$25K	1 yr	#REF!	TBD	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
O'Reilly Subscription		\$50K	1 yr	#REF!	TBD	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Proquest Congressional Subscription	W912HQ222P0093	\$50K	1 yr	#REF!	TBD	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Proquest Materials Science Subscription	W912HQ21P0076	\$25K	1 yr	#REF!	TBD	Sole Source	TBD	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Purchase of new book and film scanners (GSA?)		\$100K	1 yr	#REF!	Small Business Set Aside	TBD	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
S24-0059 ITHC5	W912HQ23F0004	\$25M	base plus 1 option	334111 / 7K20	Small Business Set Aside	IDIQ CHESS	MATOC	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Springshare Libguides Subscription		\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Stratfor Subscription (Rane)		\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Training Vehicle Fleet (Brake Parts)		\$25K	5 yrs	336430/J026	Small Business Set Aside	Stand-alone	C-Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
UptoDate Subscription (Wolters-Kluwer)		\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Wiley Online Subscription	W912HQ22P0017	\$50K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	TBD	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Hitachi Enterprise Storage MTCE - OP1, OP2	W52P1J16D0016	\$290K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	Q4FY24	Q4FY24	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
NetApp SAN HWD MTCE - OP1,OP2,OP3	W912HQ21F0219	\$350K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	8/31/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Spacesaver Shelving/ Maintenance		\$25K	1 yr	#REF!	Small Business Set Aside	Sole Source	Stand-alone C Contract	8/31/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Firewall Configuration (Firemon)	W52P1J20D0066	\$375K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	8/30/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Redsky E911 for Enterprise	W52P1J20D0061	\$765K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	8/29/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
CheckPoint 23800 MTCE	W52P1J16D0019	\$925K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	8/26/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
CQ Online Subscription (Fiscalnote)	W912HQ22P0057	\$50K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	8/16/2024	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
MinIO Standard Subscription Plan	W52P1J20D0042	\$110K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	8/16/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
e-RR Legacy Planning Modules		\$60K	1 yr	R499/541618	TBD	TBD	TBD	8/16/2024	9/30/2024	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Nav Systems O&M		\$500K	1 yr	R499/541618	TBD	TBD	TBD	8/15/2024	9/30/2024	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Elastic Cloud Logger Hardware	W52P1J16D0010	\$90K	1 yr	334111 / 7K20	TBD	IDIQ CHESS	MATOC	8/11/2024	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
F5 Centralized Management	W52P1J16D0016	\$30K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	8/7/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Foreign Module O&M		\$50K	1 yr	541618/R499	TBD	TBD	TBD	7/31/2024	9/14/2024	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Full Elastic Cloud Enterprise Renewal	W52P1J20D0049	\$950K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	7/27/2024	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
CISCO AppSpace Digital Signage (SingleWire Paging)	W912HQ22P0095	\$58K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	7/20/2024	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
E&E Newswire Online Subscription (Politico)	W912HQ23P0024	\$50K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	7/6/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Wolters-Kluwer Nash & Cibimic Ebooks Subscription	W912HQ23P0026	\$25K	1 yr	#REF!	N/A	IDIQ CHESS	MATOC	7/1/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
F5 Maintenance for UHC	W52P1J16D0005	\$80K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	6/25/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
NAC Host Server Maintenance	W52P1J16D0005	\$25K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	6/16/2024	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Clarkson's Vessel Registry		\$15K	1 yr	R702/519290	TBD	TBD	TBD	6/15/2024	7/30/2024	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
WebSense (Forcepoint) Hardware Refresh		\$20K	1 yr	334111 / 7K20	TBD	IDIQ CHESS	MATOC	6/13/2024	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Enterprise Cohesity Renewal	W52P1J16D0005	\$90K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	6/11/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
WRDA 2022 Section 8205, Dredge Capacity Report		\$300K	1 yr	R499/541618	TBD	TBD	TBD	6/1/2024	7/15/2024	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil

Blackberry UEM Maintenance Renewal	W912HQ23C0062	\$3M	1 yr	517121 / DE11	Small Business Set Aside	TBD	MATOC	5/29/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
BlueCat IPAM	W52PJ116D0016	\$100K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	5/29/2024	TBD	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
S&P Agricultureal Subscriptions		\$95K	1 yr	R702/519290	TBD	TBD	TBD	5/15/2024	6/30/2024	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
VTN-RECONS Model Development, Update, and Maintenance		\$200K	1 yr	541618/R499	TBD	Standalone "P" Contract	TBD	5/15/2024	6/30/2024	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
HeinOnline subscription	W912HQ24P0012	\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	5/2/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Ebsco Environmental Science Subscription	W912HQ23P0015	\$25K	1 yr	#REF!	N/A	Sole Source	Stand-alone C Contract	5/1/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Corelight Maintenance Renewal	W52PJ120D0053	\$202K	1 yr	513210 / 7A21	TBD	IDIQ CHESS	MATOC	4/27/2024	#REF!	USACE- Humphrey's Engineering Center Support Activity (HECSA)	202-934-1816 / HECSASmallBusinessProgram@usace.army.mil
Repair Renovate SW Annex and Install Construct Flight Office, Robins AFB, GA	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Diamond ES Playground, Ft. Stewart, GA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Bldg 73 Cuartel Barracks, Ft. Moore, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Automated Record File Plus, Ft. Liberty, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Bldg 17 TBUP Phase 2, Ft. Moore, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Bldg 2831, Ft. Moore, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Cyber & DoD Network Trg Ctr, Ft. Eisenhower, GA	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
DOL Job Corps Facility, Atlanta, GA	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
LAAF Stormwater Phase 2, Ft. Moore, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Battle Management Combined Operations Complex, Robins AFB, GA	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Liberty Trail Phase 1, Ft. Liberty, NC	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Natural Gas Repairs, Ft. Stewart, GA	N/A	\$5M-\$10M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Repair Building 2-1105, Ft. Liberty, NC	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Bldg 900, Ft Liberty, NC	N/A	\$10M - \$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
10MW Microgrid, Hunter Army Airfield, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
UEPH, Hunter Army Airfield, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE- Savannah District	(912) 652-5539
Diamond ES Playground Addition, Hunter Army Airfield, GA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE- Savannah District	(912) 652-5539
Child Development Center, Hunter Army Airfield, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE- Savannah District	(912) 652-5539
24000 area Barracks Renovation, Ft Eisenhower, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Repair and Renovate Acft Corrosion Control Hangar 59D, Robins AFB, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
VA, Gainesville, FL	N/A	\$500M	TBD	TBD	Full & Open	N/A	TBD	TBD	TBD	USACE- Savannah District	(912) 652-5539
Construct 5.2MW Generation Plant Microgrid, Ft. Moore, GA	N/A	\$25M-\$100M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
CDC Addition, Ft. Eisenhower, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Brunswick Harbor, Modification, Brunswick, GA	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
SHEP Hutchinson Island Boat Ramp, Savannah, GA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
SHEP DMCA 14A Dike Raising, Savannah, GA	N/A	\$10M-\$25M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Inner Harbor Dredging, Savannah, GA	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Inner Harbor Dredging, Brunswick, GA	N/A	\$10M-\$25M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Channel Dredging AIWW, Savannah, GA	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
Modernize/Replace Pump Discharge Lines at Clemson Pump Station, Clemson, SC	N/A	TBD	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
DO Services Contract, Savannah District AOR	N/A	\$1M-\$5M	TBD	TBD	TBD	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
DO VTP Repairs, Savannah District AOR	N/A	\$1M-\$5M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE- Savannah District	(912) 652-5539
General Construction MATOC (SB), Savannah District AOR	N/A	\$249M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY23	TBD	USACE- Savannah District	(912) 652-5539
EPA SATOC, Savannah District AOR	N/A	\$90M	TBD	TBD	TBD	N/A	IDC	Q2 FY24	TBD	USACE- Savannah District	(912) 652-5539
Topographic Surveying MATOC, Savannah District AOR	N/A	TBD	TBD	TBD	Small Business Set Aside	N/A	IDC	Q4 FY24	TBD	USACE- Savannah District	(912) 652-5539
General Design MATOC, Savannah District AOR	N/A	TBD	TBD	TBD	Small Business Set Aside	N/A	IDC	Q1 FY25	TBD	USACE- Savannah District	(912) 652-5539
Ft. Liberty Sustainment SATOC, Ft. Liberty, NC	N/A	TBD	TBD	TBD	Small Business Set Aside	N/A	IDC	TBD	TBD	USACE- Savannah District	(912) 652-5539
DMCA Maintenance SATOC, Savannah District AOR	N/A	TBD	TBD	TBD	Small Business Set Aside	N/A	IDC	TBD	TBD	USACE- Savannah District	(912) 652-5539
Hartwell O&M SATOC, Lake Hartwell, SC	N/A	\$10M-\$25M	TBD	TBD	TBD	N/A	IDC	TBD	TBD	USACE- Savannah District	(912) 652-5539
Fort Jackson Construct Reception Barracks Phase 2	N/A	\$100M-\$150M	TBD	TBD	Full & Open	"C" Contract	TradeOff	Q3 FY24	Q4 FY24	USACE - Charleston District	CESAC-SB@usace.army.mil
FY24 DB/DBB Building Envelope, Roof Repair and Replacement MATOC	N/A	\$80M-\$95M	TBD	TBD	Small Business Set Aside	MATOC	LPTA	Q3 FY24	Q4 FY24	USACE - Charleston District	CESAC-SB@usace.army.mil
A-E Design Services (Unrestricted)	N/A	\$40M-\$50M	TBD	TBD	Full & Open	TBD	TradeOff	Q3 FY25	Q4 FY25	USACE - Charleston District	CESAC-SB@usace.army.mil

DB/DBB Large MATOC	N/A	\$200M-\$249M	TBD	TBD	Full & Open	MATOC	TradeOff	Q3 FY25	Q4 FY25	USACE - Charleston District	CESAC-SB@usace.army.mil
Formerly Utilized Sites Remedial Action Program (FUSRAP) SATOC	N/A	\$25M-\$100M	5 years	562910	Small Business Set Aside	SATOC	SATOC	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Multiple Award Environmental Services (MAES)	N/A	\$1M-\$5M	5 years	562910	Woman Owned Small Business Set Aside	MATOC	MATOC	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Stream Repair - Weissport	N/A	\$1M-\$5M	FY25	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Stream Repair - Abington Township Environmental Infrastructure Improvements (Sandy Run Creek)	N/A	\$1M-\$5M	FY24	237990	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Erosion Protection - Cape May City (Delaware Avenue)	N/A	\$1M-\$5M	FY25	237990	TBD	SATOC	SATOC	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dam Removal - Bloomsbury (Musconetcong River)	N/A	\$1M-\$5M	FY25	237990	TBD	SATOC	SATOC	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dam Removal - Boulevard Dam (Pennypack Creek)	N/A	\$1M-\$5M	FY25	237990	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Gen AE - Military Programs IDIQ	N/A	\$10M-\$25M	5 years	541330	TBD	N/A	TBD	Q3FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Gen AE - Civil Works IDIQ	N/A	\$10M-\$25M	5 years	541330	Small Business Set Aside	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3228 Galvenston Survey Vessel	N/A	\$5M-\$10M	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3309 Tulsa Floating Crane	N/A	\$10M-\$25M	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3315 Vicksburg Drane Barge	N/A	\$1M-\$5M	FY24	336611	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3348 NAB Reynolds Replacement	N/A	\$10M-\$25M	FY24	336611	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3368 Sam Spud Barge	N/A	\$1M-\$5M	FY24	336611	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3424 Kenosha Tug Replacement	N/A	\$10M-\$25M	FY24-25	336611	TBD	N/A	TBD	Q4FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3441 New York Survey Vessel	N/A	\$500K-\$1M	FY24	336611	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3479 Murden Drydock	N/A	TBD	FY24	336611	Small Business Set Aside	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
MDC 3489 CELRE Soo Area Lift Crane	N/A	\$10M-\$25M	FY24	336611	Small Business Set Aside	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
15G Dredged Material Placement Facility	N/A	\$25M-\$100M	FY24-25	237990	TBD	N/A	TBD	Q1FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Lead Paint Abatement - Beltzville and Blue Marsh	N/A	\$1M-\$5M	Late FY24 - 25	237990	TBD	N/A	TBD	Q2FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Barnegat Inlet to Little Egg Inlet, LBI, NJ	N/A	\$25M-\$100M	FY24	237990	TBD	N/A	TBD	Q3FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Manasquan Inlet to Barnegat Inlet	N/A	\$25M-\$100M	FY24	237990	TBD	N/A	TBD	Q3FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Lower Cape May Meadows	N/A	\$1M-\$5M	FY24	237990	TBD	N/A	TBD	Q4FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Great Egg harbor Inlet and Peck Beach (Ocean City)	N/A	\$25M-\$100M	FY25	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Townsend Inlet to Cape May (Avalon & Stone Harbor)	N/A	\$25M-\$100M	FY25	237990	TBD	N/A	TBD	Q3FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Rehoboth Beach & Dewey Beach	N/A	\$5M-\$25M	FY25	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Bethany Beach & South Bethany	N/A	\$5M-\$25M	FY25	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Beach Nourishment - Absecon Island (Atlantic City, Ventnor, Margate & Longport)	N/A	\$25M-\$100M	FY24	237990	TBD	N/A	TBD	Q3FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - Philly To Trenton - Delaware River	N/A	\$10M-\$25M	FY25	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - Philly to Sea - Delaware River	N/A	\$25M-\$100M	FY24	237990	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - Delaware River To Chesapeake Bay (C&D Canal)	N/A	\$5M-\$10M	FY24	237990	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Dredge - Rehoboth Bay To Delaware Bay (L&R Canal)	N/A	\$5M-\$10M	FY25	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Summit Bridge Concrete & Steel Repairs	N/A	\$5M-\$10M	FY24	237990	TBD	N/A	TBD	Q2FY24	Q3FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Reedy Point Bridge Bearing Replacement	N/A	\$5M-\$10M	FY24	237990	TBD	N/A	TBD	Q3FY24	Q4FY24	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
Indian River Inlet and Bay Jetty Repairs	N/A	\$10M-\$25M	FY25	237990	TBD	N/A	TBD	TBD	TBD	USACE - Philadelphia District	Cell Phone: (267) 379-7555 / cenap-sb@usace.army.mil
DUTCH GAP AQUATIC COMPLEX, IL - Restoration - SEC 205	N/A	\$10-15M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
MAINTENANCE OF COASTAL STRUCTURES FOR NAVIGATION	N/A	\$5-10M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
GLENWOOD WATER MAIN COOK CO SEC 219	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
MAINTENANCE OF COASTAL STRUCTURES FOR NAVIGATION - KENOSHA HARBOR WI	N/A	\$1-5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
NEW UPPER WABASH PROJECT OFFICE - SALAMONIE LAKE, IN	N/A	\$1-5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Loading Dock Construction - CALUMET HARBOR AND RIVER, IL AND IN (CAWS)	N/A	\$1-5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
SOUTH BREAKWATER REPAIRS - PORT WASHINGTON HARBOR WI	N/A	\$1-5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
HORLICK DAM - RACINE, WI - Dam Removal - GLFER - HORLICK DAM - RACINE, WI	N/A	\$1M-\$5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
CONCRETE BREAKWATER REPAIR - ALGOMA HARBOR, WI	N/A	\$1-5M	TBD	TBD	TBD		TBD	TBD	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
S. BRANCH PIKE RIVER, KENOSHA WI - Restoration	N/A	\$10-15M	TBD	TBD	TBD		TBD	7/22/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
HONEY CREEK, MILWAUKEE, WI - Restoration	N/A	\$10-15M	TBD	TBD	TBD		TBD	7/23/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Sanitary Sewer Rehabilitation-Ph 2 - CITY OF PORTAGE, IN	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Stormwater Improvements - GARY AIRPORT AUTHORITY, IN	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Water Main Improvements - Town of Cicero, IL	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Stormwater Improvements - Town of Hebron, IN	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Water Main Improvements - Village of East Hazel Crest, IL	N/A	\$500k - \$1M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Water Main Replacement - Village of Lemont, IL	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
Water Main Replacemnt Ph II - Village of Matteson, IL	N/A	\$1M - \$5M	TBD	TBD	TBD		TBD	7/30/2024	TBD	USACE - Chicago District	lrc.sbo@usace.army.mil
SOF Supply Support Activity, Fort Liberty, NC	N/A	\$10M-\$25M	TBD	236220	TBD	N/A	TBD	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
MOTSU Berm Construction, MOTSU, NC	N/A	\$10M-\$25M	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	FY25	TBD	USACE-Wilmington District	(910) 251-4452
Exploitation Training Facility, Fort Liberty, NC	N/A	\$1M-\$5M	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
FY24-FY25 Wilmington Harbor Anchorage Basin, Wilmington Harbor, NC	N/A	\$5M-\$10M	1YR	237990	Full & Open	N/A	Stand Alone "C" Contract	7/31/2024	8/30/2024	USACE-Wilmington District	(910) 251-4452
FY25 Wilmington Harbor Inner Ocean Bar, Wilmington Harbor, NC	N/A	\$10M-\$25M	1YR	237990	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	8/8/2024	USACE-Wilmington District	(910) 251-4452

FY25 SAD Regional Harbor Dredging Contract (RHDC), Charleston, SC; Brunswick, GA; Savannah, GA; Morehead City, NC & Wilmington, NC	N/A	\$10M-\$25M	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	Q4 FY24	8/30/2024	USACE-Wilmington District	(910) 251-4452
FY24 AIWW Dredged Material Placement Facility (DMPF) Improvements, AIWW, NC	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	8/8/2024	USACE-Wilmington District	(910) 251-4452
FY25 AIWW Maintenance Dredging, AIWW, NC	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	8/8/2024	USACE-Wilmington District	(910) 251-4452
AIWW Snow's Cut Shoreline Stabilization, New Hanover County, NC	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	Q4 FY24	9/30/2024	USACE-Wilmington District	(910) 251-4452
Manteo/Rollinson Channel/Stumpy Point/Atlantic Harbor of Refuge Maintenance Dredging, Carteret & Dare Counties, NC	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
Wilmington Harbor (Eagle Island) DMPF Improvements, Brunswick County, NC	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
FY25 Carolina Beach & Vicinity NC CSRM Contract, New Hanover County, NC	N/A	\$10M-\$25M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE-Wilmington District	(910) 251-4452
W. Kerr Scott Rip Rap & Erosion Control, W. Kerr Scott Reservoir, NC	N/A	\$1M-\$5M	1 YR	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2 FY24	6/1/2024	USACE-Wilmington District	(910) 251-4452
W. Kerr Scott Maintenance Compound, W. Kerr Scott Reservoir, NC	N/A	\$1M-\$5M	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	Jun-24	USACE-Wilmington District	(910) 251-4452
Channel from Back Sound to Lookout Bight, Greenville, NC	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4 FY24	AWARDED	USACE-Wilmington District	(910) 251-4452
JH Kerr - Island Creek Supply Transformers & Switchgear, John H Kerr Lake, VA & NC	N/A	TBD	TBD	236220	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q2 FY24	TBD	USACE-Wilmington District	(910) 251-4452
Dashields upper slope repair contract.- Ohio River Locks and Dams	N/A	\$10M-\$25M	TBD	237990	Full & Open		Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE- Pittsburgh District	lrp.sbo@usace.army.mil
Two Rivers- Middle - Erosion Repairs	N/A	\$1M-\$5M	TBD	237990	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
BRIP Increment 1A Fabrication (Acoustic Speakers)	N/A	\$1M-\$5M	N/A	334310	Small Business Sole Source	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Big Island - Erosion Repair	N/A	\$1M-\$5M	TBD	237990	HUBZone Set Aside	N/A	Stand Alone "C" Contract	Q3FY24	Q3FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Bay Isand Subdistrict No 1- Erosion Repair	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Sny Island L&DD Reach 1 - Erosion Repair	N/A	\$1M-\$5M	TBD	237990	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Dubuque, IA-Erosion Repair	N/A	\$500K-\$1M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Sny Island L&DD Reach 3 - Erosion Repair	N/A	\$500K-\$1M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Coal Creek D&LD - Erosion Repair	N/A	\$1M-\$5M	TBD	237990	Service Disabled Veteran Owned Small Business (SDVOSB) Set Aside	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
CR Reach 1 (UPRR)	N/A	\$1M-\$5M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	Q1FY25	Q1FY25	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
CR Reach 1 South Railyard Floodwall (Hoth)	N/A	\$5M-\$10M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
NESP NAV - LD11 Upstream Mooring Cell	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
NESP NAV - Northern MVR Mooring Cell Design (from A/E contract) LD14 Upstream (x2), LD15 Downstream	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
NESP NAV - Southern MVR Mooring Cell Design - second contract (from A/E contract) LD20 Downstream, LD22 Upstream	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
BRIP Increment 1A & IB Construction	N/A	>\$10M	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	FY25	FY25	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
NESP LD22 Fish Passage	N/A	>\$10M	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
CR Reach 2 Phase 2-Permanent Floodwall (3rd-4th and 7th-8th) & Reach 2 Phase 3-Removable Floodwall (1st-2nd and 4th-7th)	N/A	>\$10M	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	Q1FY25	Q1FY25	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
CR Reach 4 Phase 1-U/S Twin 84 Culverts to R3, Pump Station & Reach 4 Phase 2-Twin 84 culverts, Embankment, Floodwall, UPRR Closure & Otis Closure	N/A	>\$10M	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	Q1FY25	Q1FY25	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Clock Tower 3rd Floor Remodel	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
LaGrange Phase 1 Construction Contract (Machinery and HSS Fabrication)	N/A	\$25M-\$50M	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
First Floor North Annex EOC	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
IWPO Sheetpile Wall	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	8(a) Sole Source	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
IWW 3 Wicket Bulkhead Fabrication	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Willow Bar Offload Hydraulic Dredging	N/A	\$5M-\$10M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Marseilles Electrical System	N/A	\$10M-\$25M	TBD	237990	TBD	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
SWC DB - First 27	N/A	\$5M-\$10M	TBD	237990	8(a) Set Aside	N/A	Stand Alone "C" Contract	Q2FY24	Q3FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Livonia, MI - Renovate, USARC Building	N/A	\$5M-\$10M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Twinsburg, OH - Repair foundation and interior Renovation, USARC Bldg	N/A	\$5M-\$10M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY25	FY25	USACE - Rock Island District	cemvr-sb-web@usace.army.mil

Ft. Snelling, MN-Repair HVAC and Electrical Systems, Maintenance Building 510	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	Q3FY24	Q3FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Arlington Hts, IL-Repair and Replace Elevators, Building 203	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Whitehall, OH-Repair HVAC and Electrical Systems, AMSA/OMS Building	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Ft. Snelling, MN-Repair HVAC and Electrical Systems, USARC Bldg. 506	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Dubuque Forced Sewer Main CAP Sec 14	N/A	\$1M-\$5M	TBD	237990	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q4FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Miss: LD18 & LD20 Kevel Rail Replacement	N/A	\$1M-\$5M	TBD	237990	Full & Open	N/A	Stand Alone "C" Contract	Q3FY24	Q4FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Miss: LD21 Deteriorated Concrete Repair Phase 2	N/A	\$1M-\$5M	TBD	237990	8(a) Sole Source	N/A	Stand Alone "C" Contract	FY24	FY24	USACE - Rock Island District	cemvr-sb-web@usace.army.mil
Herbert Hoover Dike Pump, Herbert Hoover, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	TBD	FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
NPS Flamingo Marina Bulkhead - Everglades National Park, Broward County, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	TBD	FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Pinellas County, FL Beach Erosion Control Project, Pinellas County, FL	N/A	\$1-\$5M	TBD	TBD	TBD	N/A	TBD	Q4 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Marine Corps Support Facility Blout Island Maintenance Dredging Duval County, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
IWW Crossroads/Jupiter (Dredging), Juniper, FL	N/A	\$1-\$5M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Federal Emergency Management Agency (FEMA) Temporary Group Housing Site - Deep Blue, Jacksonville District AOR	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Port Canaveral, FL (Dredging), Canaveral Sand, FL	N/A	\$5-\$10M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Sarasota County Venice Beach (Dredging), Sarasota County, FL	N/A	\$5-\$10M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Tampa Harbor Maintenance Dredging, Tampa Harbor, FL	N/A	\$5-\$10M	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
CEPP-EAA Contract 11B, Central Everglades, FL	N/A	\$5-\$10M	TBD	TBD	TBD	N/A	TBD	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
New Pass, Sarasota, FL	N/A	\$5-\$10M	TBD	TBD	Small Business Set Aside	N/A	Stand Alone "C" Contract	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Naples to Big Marco Pass (Gordon Pass)	N/A	TBD	TBD	TBD	Full & Open	N/A	Stand Alone "C" Contract	Q4 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
National Park Service Rehilbilitate Marina Bulkheads @ Flamingo, Falmingo, FL	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q3 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
Demolition and Construction of two Pump Stations and Ancillary Features, Dade County, FL	N/A	TBD	TBD	TBD	TBD	N/A	TBD	Q4 FY24	TBD	USACE - Jacksonville District	saj-sb@usace.army.mil
CEPP-EAA Contract 11B INLET (IJA), Puerto Rico	N/A	\$500M	TBD	TBD	Full & Open	N/A	TBD	Q3 FY24	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil
RDLP Contract 1: Dorado and Toa Baja, Puerto Rico	N/A	\$250M-\$500M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil
Rio Puerto Nuevo, Bechara Material Management Area, Puerto Rico	N/A	\$1M-\$5M	TBD	TBD	Small Business Set Aside	N/A	TBD	Q4 FY24	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil
RDLP Super - Aqueduct Relocation, Puerto Rico	N/A	\$10M-\$50M	TBD	TBD	Full & Open	N/A	TBD	Q4 FY24	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil
CMP: CNT 3, Ph 1, Channel Excavation and Stabilization, Puerto Rico	N/A	\$50M-\$100M	TBD	TBD	Full & Open	N/A	TBD	Q2 FY25	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil
Rio Puerto Nuevo, CNT-1, Puerto Rico	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil
Rio Puerto Nuevo, CNT-4, Puerto Rico	N/A	\$250M-\$500M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil
Rio Puerto Nuevo, CNT-5B, Puerto Rico	N/A	\$100M-\$250M	TBD	TBD	Full & Open	N/A	TBD	FY26	TBD	USACE- Jacksonville District	saj-sb@usace.army.mil

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]

[illegible]