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Page 2 of 3

3    Page 00800-15, paragraph 19a.  At the end of the paragraph, insert the following:

“Description                                         Fuel cost Per Contract Unit
Standby Time                                      35% of the contract unit price
Dredge Effective Time                       30% of the contract unit price
Dredge Non-Effective Time               35% of the contract unit price”

4   Page 01025-3, paragraph 1.2.1 (3).  At the end of the sentence delete the following:

“Harbor Dredging below Mile 953.8 AHP; Harbor Dredging above Mile 0.0
UMR; MS Rvr Trib. Dredging below Mile 953.8 AHP; MS Rvr Trib. Dredging
above Mile 0.0 UMR.”

5    Page 01025-3, paragraph 1.2.1 (3) b.  At the end of the first sentence delete the
following:

“ “Harbor Dredging below Mile 953.8 AHP;” “Harbor Dredging above Mile 0.0
UMR;” “MS Rvr Trib. Dredging below Mile 953.8 AHP;” and “MS Rvr Trib.
Dredging above Mile 0.0 UMR.” ”

6   Page 01025-3, paragraph 1.2.1 (3) b (xi).  Delete this sentence in its entirety and
substitute the following therefor:

           “Performing hydro surveys in accordance with Section 02482 including any
resulting delays to dredging operations.”

7 Page 01025-6, paragraph 1.2.1 (6).  After the fourth bullet, add the following:

• “When dredging in harbors or on tributaries of the Mississippi River.”

8     Page 01025-7, paragraph 1.2.1 (7).  The following is added after paragraph 1.2.1 (6):

 “(7) Traffic Coordinator.
a.   Measurement.

Measurement for Traffic Coordinator will be measured by the hour to the nearest whole
hour.

b. Payment.
Payment for Traffic Coordinator will be for the period that the Contractor’s dredging or
towing operation requires a licensed Traffic Coordinator in accordance with Section
00800 Paragraph No. 28.

        c.  Unit of Measure.  The unit of measure will be by the hour: HR”

9    Page 02482-4, paragraph 5.b (1).  Delete the first sentence in its entirety and
substitute the following therefor:
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           “Survey boat(s) furnished under this contract shall have a total of 180 minimum
horsepower, at least twin-screwed, not less than 20 ft in overall length, with sufficient
enclosed space for the survey crew and shall meet all applicable US Coast Guard
Regulations.”

10 Page 02482-4, paragraph 5.b (1).  Delete the last sentence of the paragraph and
substitute the following therefor:

          “The survey boat(s) shall be equipped with:”

 11  Page 02482-6, paragraph 5.c (3).  Insert the following after the first sentence:

           “The contractor shall perform the before/after hydro surveys in a manner to
minimize impacts to the dredging operations.

12  Page 02482-6, paragraph 5.c (3).   Delete the fifth sentence in its entirety and
substitute the following therefor:

           “This survey shall be made available to the QAR upon completion of the before
dredging survey.”
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0001 Mobilization & Demobilization 1 LS XXX.XX $ 

0002 Interim Demobilization - Mobilization 2 EA $           $ 

0003 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0004 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0005 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0006 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0007 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0008 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0009 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0010 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0011 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0012 Standby Time Below Mile 953.8 AHP 300 HR $ $

0013 Standby Time Above Mile 0.0 UMR 30 HR $ $

0014 Traffic Coordinator 2,700 HR $ $

0015 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0016 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0017 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0018 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                               TOTAL LOT ONE - ITEMS 0001 THROUGH 0018

LOT ONE (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0004  00010 - 3 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0019 Mobilization & Demobilization 1 LS XXX.XX $ 

0020 Interim Demobilization - Mobilization 2 EA $           $ 

0021 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0022 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0023 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0024 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0025 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0026 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0027 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0028 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0029 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0030 Standby Time Below Mile 953.8 AHP 300 HR $ $

0031 Standby Time Above Mile 0.0 UMR 30 HR $ $

0032 Traffic Coordinator 2,700 HR $ $

0033 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0034 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0035 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0036 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0019 THROUGH 0036

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE A - FIRST BASE YEAR (12 MONTHS)

Amendment #0004  00010 - 4 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0037 Mobilization & Demobilization 1 LS XXX.XX $ 

0038 Interim Demobilization - Mobilization 2 EA $           $ 

0039 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0040 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0041 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0042 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0043 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0044 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0045 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0046 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0047 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0048 Standby Time Below Mile 953.8 AHP 300 HR $ $

0049 Standby Time Above Mile 0.0 UMR 30 HR $ $

0050 Traffic Coordinator 2,700 HR $ $

0051 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0052 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0053 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0054 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0037 THROUGH 0054

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE B - SECOND BASE YEAR (12 MONTHS)

Amendment #0004  00010 - 5 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0055 Mobilization & Demobilization 1 LS XXX.XX $ 

0056 Interim Demobilization - Mobilization 2 EA $           $ 

0057 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0058 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0059 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0060 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0061 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0062 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0063 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0064 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0065 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0066 Standby Time Below Mile 953.8 AHP 300 HR $ $

0067 Standby Time Above Mile 0.0 UMR 30 HR $ $

0068 Traffic Coordinator 2,700 HR $ $

0069 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0070 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0071 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0072 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0055 THROUGH 0072

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE C - THIRD BASE YEAR (12 MONTHS)

Amendment #0004  00010 - 6 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0073 Mobilization & Demobilization 1 LS XXX.XX $ 

0074 Interim Demobilization - Mobilization 2 EA $           $ 

0075 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0076 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0077 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0078 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0079 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0080 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0081 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0082 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0083 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0084 Standby Time Below Mile 953.8 AHP 300 HR $ $

0085 Standby Time Above Mile 0.0 UMR 30 HR $ $

0086 Traffic Coordinator 2,700 HR $ $

0087 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0088 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0089 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0090 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0073 THROUGH 0090

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE D - FOURTH BASE YEAR (12 MONTHS)

Amendment #0004  00010 - 7 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0091 Mobilization & Demobilization 1 LS XXX.XX $ 

0092 Interim Demobilization - Mobilization 2 EA $           $ 

0093 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0094 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0095 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0096 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0097 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0098 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0099 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0100 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0101 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0102 Standby Time Below Mile 953.8 AHP 300 HR $ $

0103 Standby Time Above Mile 0.0 UMR 30 HR $ $

0104 Traffic Coordinator 2,700 HR $ $

0105 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0106 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0107 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0108 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0091 THROUGH 0108

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE E - FIFTH BASE YEAR (12 MONTHS)

Amendment #0004  00010 - 8 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0109 Mobilization & Demobilization 1 LS XXX.XX $ 

0110 Interim Demobilization - Mobilization 2 EA $           $ 

0111 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0112 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0113 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0114 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0115 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0116 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0117 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0118 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0119 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0120 Standby Time Below Mile 953.8 AHP 300 HR $ $

0121 Standby Time Above Mile 0.0 UMR 30 HR $ $

0122 Traffic Coordinator 2,700 HR $ $

0123 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0124 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0125 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0126 Dredge Non-Effective Time Below 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0109 THROUGH 0126

SUPPLIES OR SERVICES AND PRICES/COSTS
LOT TWO - SCHEDULE F - FIRST OPTION YEAR (12 MONTHS)

Amendment #0004  00010 - 9 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0127 Mobilization & Demobilization 1 LS XXX.XX $ 

0128 Interim Demobilization - Mobilization 2 EA $           $ 

0129 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0130 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0131 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0132 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0133 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0134 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0135 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0136 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0137 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0138 Standby Time Below Mile 953.8 AHP 300 HR $ $

0139 Standby Time Above Mile 0.0 UMR 30 HR $ $

0140 Traffic Coordinator 2,700 HR $ $

0141 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0142 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0143 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0144 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0127 THROUGH 0144

LOT TWO - SCHEDULE G - SECOND OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0004  00010 - 10 SEE NOTES PAGE 00010-14
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Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0145 Mobilization & Demobilization 1 LS XXX.XX $ 

0146 Interim Demobilization - Mobilization 2 EA $           $ 

0147 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0148 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0149 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0150 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0151 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0152 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0153 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0154 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0155 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0156 Standby Time Below Mile 953.8 AHP 300 HR $ $

0157 Standby Time Above Mile 0.0 UMR 30 HR $ $

0158 Traffic Coordinator 2,700 HR $ $

0159 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0160 Dredge Effective Tiime Above 0.0 UMR 100 HR $ $

0161 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0162 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0145 THROUGH 0162

LOT TWO - SCHEDULE H - THIRD OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0004  00010 - 11 SEE NOTES PAGE 00010-14



DACW66-00-R-0005

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0163 Mobilization & Demobilization 1 LS XXX.XX $ 

0164 Interim Demobilization - Mobilization 2 EA $           $ 

0165 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0166 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0167 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0168 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0169 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0170 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0171 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0172 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0173 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0174 Standby Time Below Mile 953.8 AHP 300 HR $ $

0175 Standby Time Above Mile 0.0 UMR 30 HR $ $

0176 Traffic Coordinator 2,700 HR $ $

0177 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0178 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0179 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0180 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        SUBTOTAL LOT TWO - ITEMS 0163 THROUGH 0180

LOT TWO - SCHEDULE I - FOURTH OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0004  00010 - 12 SEE NOTES PAGE 00010-14



DACW66-00-R-0005

Item Estimated Unit Estimated
No Description Quantity Unit Price Amount

0181 Mobilization & Demobilization 1 LS XXX.XX $ 

0182 Interim Demobilization - Mobilization 2 EA $           $ 

0183 Dredge Fixed Costs for One Hydraulic 12 MO $ $ 

Pipeline Dustpan Dredge & Attendant Plant 

0184 Shallow Draft Dredging Between 250,000 CY $ $ 

Mile 184.1 UMR and Mile 0.0 UMR

0185 Shallow Draft Dredging Between 2,500,000 CY $ $ 

Mile 953.8 AHP and Mile 234.0 AHP

0186 Deep Draft Dredging Between 8,000,000 CY $ $ 

Mile 234.0 AHP and Mile 106.0 AHP

0187 Deep Draft Dredging Between Mile 250,000 CY $ $ 

4.0 AHP and Southwest Pass 22.0 BHP

0188 Moving Upstream Below Mile 953.8 AHP 1,000 Mile $ $

0189 Moving Upstream Above Mile 0.0 UMR 150 Mile $ $

0190 Moving Downstream Below Mile 953.8 AHP 1,000 Mile $ $

0191 Moving Downstream Above Mile 0.0 UMR 150 Mile $ $

0192 Standby Time Below Mile 953.8 AHP 300 HR $ $

0193 Standby Time Above Mile 0.0 UMR 30 HR $ $

0194 Traffic Coordinator 2,700 HR $ $

0195 Dredge Effective Time Below 953.8 AHP 1,200 HR $ $

0196 Dredge Effective Time Above 0.0 UMR 100 HR $ $

0197 Dredge Non-Effective Time Below 953.8 AHP 120 HR $ $

0198 Dredge Non-Effective Time Above 0.0 UMR 10 HR $ $

$                        

$                        

SUBTOTAL LOT TWO - ITEMS 0181 THROUGH 0198

TOTAL LOT TWO - ITEMS 0019 THROUGH 0198

LOT TWO - SCHEDULE J - FIFTH OPTION YEAR (12 MONTHS)
SUPPLIES OR SERVICES AND PRICES/COSTS

Amendment #0004  00010 - 13 SEE NOTES PAGE 00010-14


