UNOFFICIAL ABSTRACT

# US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT ABSTRACT OF BIDS

**INVITATION NO.:** DACW66-01-B-0011
**TITLE:** HARMON SEWER CULVERT, LEVEE DISTRICT NO. 3, MISSISSIPPI COUNTY, MO, MISSISSIPPI RIVER LEVEES, CONSTRUCTION
**BID OPENING DATE AND TIME:** 05/31/01 2:40 P.M.
**SMALL BUSINESS DETERMINATION:** SBSA
**NUMBER OF AMENDMENTS:** One

| | | | | GOVT. ESTIMATE | | BIDDER #1 | | BIDDER #2 | | BIDDER #3 | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | MEMPHIS DISTRICT COST ENGINEERING | | Robertson, Inc. Bridge & Grading Div. P.O. 880 Poplar Bluff, MO 63902 | | Raymond Crawford Const. Co. 310 Kennedy Dr. Sikeston, MO 63801 | | BCI Const. USA, Inc. 45 Empire Dr. Belleville, IL 62220 | |
| NO. | DESCRIPTION | QUANTITY | U/M | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT |
| 0001 | Mobilization & Demobilization | 1.0 | LS | XXX | 48,651 | | | | 150,000 | | |
| 0002 | Environmental Protection | 1.0 | LS | XXX | 7,442 | | | | 25,000 | | |
| 0003 | Clearing & Grubbing | 1.0 | LS | XXX | 16,206 | | | | 35,000 | | |
| 0004 | Dewatering | 1.0 | LS | XXX | 204,202 | | | | 60,000 | | |
| 0005 | Relief Wells | 550 | LF | 162.68 | | | | 250.00 | | | |
| 0006A | Pumping Test: First 12 Hours | 12 | HR | 288.83 | | | | 350.00 | | | |
| 0006B | Pumping Test: All over 12 Hours | 48 | HR | 123.77 | | | | 175.00 | | | |
| 0007 | Guard Posts | 24 | EA | 53.04 | | | | 100.00 | | | |
| 0008 | Pilot Hole Boring | 595 | LF | 18.27 | | | | 25.00 | | | |
| 0009 | Piezometers | 140 | LF | 20.21 | | | | 25.00 | | | |
| 0010 | Wall Drain | 1 | LS | XXX | 3,609 | | | 7,000 | 7,000 | | |
| 0011 | Riprap | 8,989 | TN | 24.99 | | | | 22.00 | | | |
| 0012 | Filter Material | 2,880 | TN | 24.67 | | | | 22.00 | | | |
| 0013 | Excavation | 22,476 | CY | 2.64 | | | | 3.25 | | | |

## US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT ABSTRACT OF BIDS

**INVITATION NO.:** DACW66-01-B-0011
**TITLE:** HARMON SEWER CULVERT, LEVEE DISTRICT NO. 3, MISSISSIPPI COUNTY, MO, MISSISSIPPI RIVER LEVEES, CONSTRUCTION
**BID OPENING DATE AND TIME:** 05/31/01 2:40 P.M.
**SMALL BUSINESS DETERMINATION:** SBSA
**NUMBER OF AMENDMENTS:** One

| | | | | GOV. ESTIMATE | | BIDDER #1 | | BIDDER #2 | | BIDDER #3 | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | MEMPHIS DISTRICT COST ENGINEERING | | Robertson, Inc. Bridge & Grading Div. P.O. Box 880 Poplar Bluff, MO 63902 | | Raymond Crawford Const. Co. 310 Kennedy Dr. Sikeston, MO 63801 | | BCI Const. USA, Inc. 45 Empire Dr. Belleville, IL 62220 | |
| NO. | DESCRIPTION | QUANTITY | U/M | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT |
| 0014 | Semi-compacted Random Backfill | 3,080 | CY | 3.55 | | | | 3.00 | | | |
| 0015 | Compacted Impervious Backfill | 938 | CY | 10.53 | | | | 12.00 | | | |
| 0016 | Compacted Pervious Backfill | 322 | CY | 9.73 | | | | 25.00 | | | |
| 0017 | 66" Dia. Reinf. Concrete Pipe | 512 | LF | 1,283.68 | | | | 1,136 | | | |
| 0018 | 66' Dia. Precast Flared End Sec. | 2 | EA | 3,002 | | | | 5,000 | | | |
| 0019 | Turf | 1.0 | LS | XXX | 6,195 | | | 12,000 | 12,000 | | |
| 0020 | Temp. Cofferdam Const. & Rem. | 1.0 | LS | XXX | 4,243 | | | | 8,000 | | |
| 0021 | Outfall Structure | 1.0 | LS | XXX | 46,858 | | | | 80,000 | | |
| 0022 | Grouting | 1.0 | LS | XXX | 16,504 | | | | 12,000 | | |
| 0023 | Bridge Foundations | 1.0 | LS | XXX | 2,063 | | | | 12,000 | | |
| 0024 | Structural Steel & Misc. | 1.0 | LS | XXX | 38,641 | | | | 45,000 | | |
| 0025 | Sluice Gate & Lift Assembly | 1.0 | LS | XXX | 79,036 | | | | 75,000 | | |
| 0026 | Sheet Piling | 341 | SF | 42.41 | | | | 55.00 | | | |
| 0027 | Excavation for Structure | 875 | CY | 4.84 | | | | 12.00 | | | |
| | | | | | | | | | | | |
| TOTAL ITEMS 0001 THROUGH 0027----------->> | | | | 1,648,414.45 | | 2,465,850.95 | | 1,675,473 | | 1,977,304 | |
| VARIATION FROM GOVT. EST----------->> | | | | | | | | | | | |
| | | | | | | | | 1 | | 2 | |

UNOFFICIAL ABSTRACT

## US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT ABSTRACT OF BIDS

**INVITATION NO.:** DACW66-01-B-0011
**TITLE:** HARMON SEWER CULVERT, LEVEE DISTRICT NO. 3, MISSISSIPPI COUNTY, MO, MISSISSIPPI RIVER LEVEES, CONSTRUCTION
**BID OPENING DATE AND TIME:** 05/31/01 2:40 P.M.
**SMALL BUSINESS DETERMINATION:** SBSA
**NUMBER OF AMENDMENTS:** One

| | | | | BIDDER #4 | | BIDDER #5 | | BIDDER #6 | | BIDDER #7 | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | R.L. Persons Const. P.O. Box 3938 Poplar Bluff, MO 63902 | | Kajacs Contractors P.O. Box 969 Poplar Bluff, MO 63902 | | Robinson Mech. Contractors DBA Robinson Construction Perryville, MO | | | |
| NO. | DESCRIPTION | QUANTITY | U/M | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT |
| 0001 | Mobilization & Demobilization | 1.0 | LS | XXX | | | | | | | |
| 0002 | Environmental Protection | 1.0 | LS | XXX | | | | | | | |
| 0003 | Clearing & Grubbing | 1.0 | LS | XXX | | | | | | | |
| 0004 | Dewatering | 1.0 | LS | XXX | | | | | | | |
| 0005 | Relief Wells | 550 | LF | | | | | | | | |
| 0006A | Pumping Test: First 12 Hours | 12 | HR | | | | | | | | |
| 0006B | Pumping Test: All over 12 Hours | 48 | HR | | | | | | | | |
| 0007 | Guard Posts | 24 | EA | | | | | | | | |
| 0008 | Pilot Hole Boring | 595 | LF | | | | | | | | |
| 0009 | Piezometers | 140 | LF | | | | | | | | |
| 0010 | Wall Drain | 1 | LS | XXX | | | | | | | |
| 0011 | Riprap | 8,989 | TN | | | | | | | | |
| 0012 | Filter Material | 2,880 | TN | | | | | | | | |
| 0013 | Excavation | 22,476 | CY | | | | | | | | |

# US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT ABSTRACT OF BIDS

**INVITATION NO.:** DACW66-01-B-0011
**TITLE:** HARMON SEWER CULVERT, LEVEE DISTRICT NO. 3, MISSISSIPPI COUNTY, MO, MISSISSIPPI RIVER LEVEES, CONSTRUCTION
**BID OPENING DATE AND TIME:** 05/31/01 2:40 P.M.
**SMALL BUSINESS DETERMINATION:** SBSA
**NUMBER OF AMENDMENTS:** One

| | | | | BIDDER #4 | | BIDDER #5 | | BIDDER #6 | | BIDDER #7 | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | R.L. Persons Const. P.O. Box 3938 Poplar Bluff, MO 63902 | | Kajacs Contractors P.O. Box 969 Poplar Bluff, MO 63902 | | Robinson Mechanical Contractors, DBA. Robinson Construction Perryville, MO | | | |
| NO. | DESCRIPTION | QUANTITY | U/M | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT | UNIT PRICE | EXTENDED AMOUNT |
| 0014 | Semi-compacted Random Backfill | 3,080 | CY | | | | | | | | |
| 0015 | Compacted Impervious Backfill | 938 | CY | | | | | | | | |
| 0016 | Compacted Pervious Backfill | 322 | CY | | | | | | | | |
| 0017 | 66" Dia. Reinf. Concrete Pipe | 512 | LF | | | | | | | | |
| 0018 | 66' Dia. Precast Flared End Sec. | 2 | EA | | | | | | | | |
| 0019 | Turf | 1.0 | LS | XXX | | | | | | | |
| 0020 | Temp. Cofferdam Const. & Rem. | 1.0 | LS | XXX | | | | | | | |
| 0021 | Outfall Structure | 1.0 | LS | XXX | | | | | | | |
| 0022 | Grouting | 1.0 | LS | XXX | | | | | | | |
| 0023 | Bridge Foundations | 1.0 | LS | XXX | | | | | | | |
| 0024 | Structural Steel & Misc. | 1.0 | LS | XXX | | | | | | | |
| 0025 | Sluice Gate & Lift Assembly | 1.0 | LS | XXX | | | | | | | |
| 0026 | Sheet Piling | 341 | SF | | | | | | | | |
| 0027 | Excavation for Structure | 875 | CY | | | | | | | | |
| | | | | | | | | | | | |
| TOTAL ITEMS 0001 THROUGH 0027----------->> | | | | 2,086,427.10 | | 2,155,461 | | 2,028,847.20 | | | |
| VARIATION FROM GOVT. EST----------->> | | | | | | | | | | | |

(3)