and recorded on this abstract. Wendell N. Norman 8/16/01

OFFICIAL ABSTRACT

WENDELL N. NORMAN, Bid Opening Officer (Date)

US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT ABSTRACT OF BIDS

INVITATION NO.: DACW66-01-B-0015
TITLE: Blue Lake, Arkansas, Relief Wells & Collector Ditch, Crittenden County, Arkansas

BID OPENING DATE AND TIME: 07/26/01 2:40 p.m.
SMALL BUSINESS DETERMINATION: SBSA
NUMBER OF AMENDMENTS: 2

				GOVT. ESTIMATE		BIDDER #1		BIDDER #2		BIDDER #3	
				MEMPHIS DISTRICT COST ENGINEERING (Without Profit)		Griffin Contract Dewatering, Inc. 6100 Harvey Wilson Dr. Houston, TX 77020 SWOB		DKW Construction Co. 303 N. Union St. Louis, MO 63108 SDWOB		Contract Dewatering Svcs., Inc. 5820 W. Riverside Dr. Saranac, MI 48881	
NO.	DESCRIPTION	QUANTITY	U/M	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT
0001	Mobilization & Demobilization	1	LS	XXX	55,979.00	XXX	97,000.00	XXX	70,828.00	XXX	70,000.00
0002	Clearing	1	LS	XXX	23,622.00	XXX	28,200.00	XXX	13,805.00	XXX	1.00
0003	Excavation	33100	CY	1.76	58,256.00	4.00	132,400.00	2.00	66,200.00	2.55	84,405.00
0004	Relief Wells										
0004AA	Relief Wells - 8 inch	4081	LF	143.67	586,317.27	156.00	636,636.00	173.00	706,013.00	142.00	579,502.00
0004AB	Relief Wells - 10 inch	3496	LF	156.22	546,145.12	223.00	779,608.00	174.00	608,304.00	162.00	566,352.00
0005	Pumping Test										
0005AA	First 94 Hours	94	HR	262.27	24,653.38	286.00	26,884.00	314.00	29,516.00	200.00	18,800.00
0005AB	All over 94 Hours	50	HR	262.26	13,113.00	265.00	13,250.00	82.00	4,100.00	110.00	5,500.00
0006	Pilot Hole Boring	8837	LF	35.35	312,387.95	27.00	238,599.00	34.00	300,458.00	23.00	203,251.00
0007	Guard Posts	252	EA	102.62	25,860.24	127.00	32,004.00	124.00	31,248.00	75.00	18,900.00
0008	Corrugated Metal Pipe, 24 inch	40	LF	73.65	2,946.00	206.00	8,240.00	56.00	2,240.00	125.00	5,000.00
0009	Flared End Section, 24 inch	2	EA	608.50	1,217.00	1,644.00	3,288.00	377.00	754.00	400.00	800.00
0010	Riprap "R-90"	660	TN	29.67	19,582.20	24.00	15,840.00	38.00	25,080.00	26.00	17,160.00
0011	Filter Material	320	TN	26.26	8,403.20	20.00	6,400.00	35.00	11,200.00	24.00	7,680.00
0012	Geotextile (Filter Fabric)	367	SY	1.28	469.76	20.00	7,340.00	2.00	734.00	2.00	734.00
0013	Fertilizing and Seeding	1	LS	XXX	60,403.00	XXX	21,000.00	XXX	18,951.00	XXX	25,000.00
0014	Environmental Protection	1	LS	XXX	7,700.00	XXX	12,000.00	XXX	4,151.00	XXX	2,500.00
TOTAL ITEMS 0001 thru 0014----------->>				$1,747,055.12		$2,058,689.00		$1,893,582.00		$1,605,585.00	
VARIATION FROM GOVT. EST.----------->>						17.84%		8.39%		-8.10%	

CEMVM 967 (REV. JAN 00)
ABSTRACT OF BIDS

US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT ABSTRACT OF BIDS

INVITATION NO.: DACW66-01-B-0015
TITLE: Blue Lake, Arkansas, Relief Wells & Collector Ditch, Crittenden County, Arkansas

BID OPENING DATE AND TIME: 07/26/01 2:40 p.m.
SMALL BUSINESS DETERMINATION: SBSA
NUMBER OF AMENDMENTS: 2

				BIDDER #4		BIDDER #5		BIDDER #6		BIDDER #7	
				Kajacs Contractors, Inc. P.O. Box 969 Poplar Bluff, MO 63902 SDB							
NO.	DESCRIPTION	QUANTITY	U/M	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT	UNIT PRICE	EXTENDED AMOUNT
0001	Mobilization & Demobilization	1	LS	XXX	87,000.00	XXX		XXX		XXX	
0002	Clearing	1	LS	XXX	51,000.00	XXX		XXX		XXX	
0003	Excavation	33100	CY	3.25	107,575.00						
0004	Relief Wells										
0004AA	Relief Wells - 8 inch	4081	LF	145.00	591,745.00						
0004AB	Relief Wells - 10 inch	3496	LF	160.00	559,360.00						
0005	Pumping Test										
0005AA	First 94 Hours	94	HR	450.00	42,300.00						
0005AB	All over 94 Hours	50	HR	150.00	7,500.00						
0006	Pilot Hole Boring	8837	LF	32.00	282,784.00						
0007	Guard Posts	252	EA	130.00	32,760.00						
0008	Corrugated Metal Pipe, 24 inch	40	LF	50.00	2,000.00						
0009	Flared End Section, 24 inch	2	EA	200.00	400.00						
0010	Riprap "R-90"	660	TN	26.00	17,160.00						
0011	Filter Material	320	TN	22.00	7,040.00						
0012	Geotextile (Filter Fabric)	367	SY	11.00	4,037.00						
0013	Fertilizing and Seeding	1	LS	XXX	68,000.00	XXX		XXX		XXX	
0014	Environmental Protection	1	LS	XXX	18,000.00	XXX		XXX		XXX	
TOTAL ITEMS 0001 thru 0014----------->>				1,878,661.00							
VARIATION FROM GOVT. EST.----------->>				7.53%							