

DACW66-02-B-0006 Lower Ditch No. 81, Channel Cleanout, Dunklin County, MO			
Quantities Last Updated: (Amendment - 1)			2/5/02 3:04 PM
Item	Quantity Calculations Description For Lump Sum Items	Estimated Quantity	U/M
1	Mobilization & Demobilization	1	LS
2	Clearing and Channel Cleanout	1	LS
2a	Total Length of Project	14.8	MI
2b	Excavated Material	79,000	CY
3	Rough Dressing, Fertilizing, and Seeding	1	LS
3a	Total R.O.W. Limits	716	AC
4	Environmental Protection	1	LS
<p>It is to be expressly understood that the accuracy of these estimates is in no way warranted and that the furnishing of this information to a bidder will not relieve him of his responsibility to estimate the quantities involved. It is further to be expressly understood that in no case will such estimate be used as a basis of claim against the Government.</p>			
<p>If you have any questions about these quantities, please contact Neal E. Newman at neal.e.newman@mvm02.usace.army.mil, 901-544-0890 (Work), or 901-544-4924 (Fax).</p>			