

| | | | |
|---------------------------------------|-------------------------------|----------------------------------|---------------------------------------|
| 2. AMENDMENT/MODIFICATION NO. 0001 | 3. EFFECTIVE DATE 05/10/02 | 4. REQUISITION/PURCHASE REQ. NO. | 5. PROJECT NO. <i>(If applicable)</i> |
|---------------------------------------|-------------------------------|----------------------------------|---------------------------------------|

| | | | |
|---|--------------|--|------|
| 6. ISSUED BY DEPARTMENT OF THE ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT 167 N. MAIN ST., B202 MEMPHIS, TN 38103-1894 | CODE B1P0100 | 7. ADMINISTERED BY <i>(If other than Item 6)</i> See Item 6 | CODE |
|---|--------------|--|------|

| | | |
|--|-----|---|
| 8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i> | (✓) | 9A. AMENDMENT OF SOLICITATION NO. DACW66-02-B-0012 |
| | X | 9B. DATED <i>(SEE ITEM 11)</i> 04/22/02 |
| | | 10A. MODIFICATION OF CONTRACTS/ORDER NO. |
| | | 10B. DATED <i>(SEE ITEM 13)</i> |
| CODE | | FACILITY CODE |

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

| | |
|-----|--|
| (✓) | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. |
| | B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). |
| | C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: |
| | D. OTHER <i>(Specify type of modification and authority)</i> |

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

This solicitation for Revetment Repairs, Dike Repairs and Riprap Upper Bank Paving in the Ohio and Mississippi Rivers between Mound City, Illinois (Ohio River Mile 972) and Mouth of White River, Arkansas (Mississippi River Mile 599 AHP) scheduled to open 23 MAY 2002 at 2:30 p.m., is amended as follows:

Section 00010, Pages 00010-3 and 00010-4 are deleted in their entirety and the attached Pages 00010-3 and 00010-4 are substituted therefor.

Section 00800, Page 00800-7, Paragraph 1.13, STONE SOURCES. Seminole Stone, Dexter, MO is deleted.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

| | | | |
|--|---|---|------------------|
| 15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i> | 16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i> | | |
| 15B. CONTRACTOR/OFFEROR | 15C. DATE SIGNED | 16B. UNITED STATES OF AMERICA | 16C. DATE SIGNED |
| _____ <i>(Signature of person authorized to sign)</i> | | BY _____ <i>(Signature of Contracting Officer)</i> | |

**REVETMENT REPAIRS, DIKE REPAIRS,
AND RIPRAP UPPER BANK PAVING
SECTION 00010
SUPPLIES OR SERVICES AND PRICES/COSTS**

| <u>ITEM</u> | <u>DESCRIPTION</u> | <u>ESTIMATED QUANTITY</u> | <u>U/M</u> | <u>U/P</u> | <u>ESTIMATED AMOUNT</u> |
|-----------------------------|---|-------------------------------|------------|------------|-----------------------------|
| 0001 | SCHEDULE A – PARCEL I MOUND CITY, IL (OHIO RIVER MILE 972) TO MEMPHIS-ARKANSAS BRIDGE (MISSISSIPPI RIVER MILE 735 AHP) | | | | |
| 0001AA | MOBILIZATION AND DEMOBILIZATION | 1 | LS | XXX.XX | _____. |
| 0001AB | 125 LB RIPRAP STONE | 30,000 | TN | _____. | _____. |
| 0001AC | 250 LB RIPRAP STONE | 30,000 | TN | _____. | _____. |
| 0001AD | GRADED STONE A, SMALL REPAIRS | 15,000 | TN | _____. | _____. |
| 0001AE | GRADED STONE A, LARGE REPAIRS | 25,000 | TN | _____. | _____. |
| 0001AF | RIPRAP UPPER BANK PAVING | 25,000 | TN | _____. | _____. |
| 0001AG | CRUSHED STONE | 1,000 | TN | _____. | _____. |
| 0001AH | OVERBANK STONE PLACEMENT (TOP OF BANK TO 300') | 10,000 | TN | _____. | _____. |
| 0001AJ | OVERBANK STONE PLACEMENT (300' TO 3,000') | 10,000 | TN | _____. | _____. |
| 0001AK | EARTHWORK | 10,000 | CY | _____. | _____. |
| 0001AL | BREAKING OUT PAVEMENT | 250 | SQ | _____. | _____. |
| 0001AM | RANGE MARKER | 75 | EA | _____. | _____. |
| 0001AN | PAINTING RANGE MARKER | 300 | EA | _____. | _____. |
| 0001AP | RANGE CLEARING | 500 | SQ | _____. | _____. |
| 0001AQ | ISLAND 15 NECK DIKE STONE | 1,000 | TN | _____. | _____. |
| 0001AR | ABOVE WILLIAMS DIKE EARTHWORK | 3,500 | CY | _____. | _____. |
| 0001AS | ABOVE WILLIAMS DIKE STONE | 4,000 | TN | _____. | _____. |
| 0001AT | DIKE STONE REMOVAL | 100 | HR | _____. | _____. |
| 0001AU | UPSTREAM TOWING | 200 | MI | _____. | _____. |
| 0001AV | DOWNSTREAM TOWING | 200 | MI | _____. | _____. |
| TOTAL SCHEDULE A – PARCEL I | | | | | \$ _____ |

| <u>ITEM</u> | <u>DESCRIPTION</u> | <u>ESTIMATED QUANTITY</u> | <u>U/M</u> | <u>U/P</u> | <u>ESTIMATED AMOUNT</u> |
|-------------|---|---------------------------|------------|------------|-------------------------|
| 0002 | SCHEDULE B – PARCEL II MEMPHIS-ARKANSAS BRIDGE (MISSISSIPPI RIVER MILE 735 AHP) TO MOUTH OF WHITE RIVER (MISSISSIPPI RIVER MILE 599 AHP) | | | | |
| 0002AA | MOBILIZATION AND DEMOBILIZATION | 1 | LS | XXX.XX | _____. |
| 0002AB | 125 LB RIPRAP STONE | 35,000 | TN | _____. | _____. |
| 0002AC | 250 LB RIPRAP STONE | 25,000 | TN | _____. | _____. |
| 0002AD | GRADED STONE A, SMALL REPAIRS | 10,000 | TN | _____. | _____. |
| 0002AE | GRADED STONE A, LARGE REPAIRS | 15,000 | TN | _____. | _____. |
| 0002AF | RIPRAP UPPER BANK PAVING | 5,000 | TN | _____. | _____. |
| 0002AG | CRUSHED STONE | 1,000 | TN | _____. | _____. |
| 0002AH | OVERBANK STONE PLACEMENT (TOP OF BANK TO 300') | 10,000 | TN | _____. | _____. |
| 0002AJ | OVERBANK STONE PLACEMENT (300' TO 3,000') | 5,000 | TN | _____. | _____. |
| 0002AK | EARTHWORK | 10,000 | CY | _____. | _____. |
| 0002AL | BREAKING OUT PAVEMENT | 100 | SQ | _____. | _____. |
| 0002AM | RANGE MARKER | 65 | EA | _____. | _____. |
| 0002AN | PAINTING RANGE MARKER | 150 | EA | _____. | _____. |
| 0002AP | RANGE CLEARING | 300 | SQ | _____. | _____. |
| 0002AQ | DIKE STONE REMOVAL | 100 | HR | _____. | _____. |
| 0002AR | UPSTREAM TOWING | 200 | MI | _____. | _____. |
| 0002AS | DOWNSTREAM TOWING | 200 | MI | _____. | _____. |
| | TOTAL SCHEDULE B – PARCEL II | | | | \$ _____ |
| | GRAND TOTAL FOR SCHEDULES A AND B | | | | \$ _____ |

- SEE NOTES ON NEXT PAGE -