SCHEDULE OF BIDS - CONSTRUCTION

Memphis District, Corps of Engineers, Memphis, Tenn.
Invitation No. DACW66-99-B-0010
Issued: 05/03/99
Opens: 06/03/99 at 2:30 p.m.

for: Revetment Repairs, Dike Repairs, and Riprap Upper Bank Paving in the Ohio and Mississippi Rivers between Mound City, Illinois (Ohio River Mile 972) and Mouth of White River, AR (Mississippi River Mile 599 AHP)
Construction/Limited to 8(a) Eligibles in the following states: AR, IL, KY, MS, MO, & TN

No Amendments

Item No.	Description	Quantity	Unit	GOVERNMENT ESTIMATE	M. T. Co. 6387 Brand Lake Waterloo, IL 62298-3029 Vendor #00002982 No. 1	M & T Paving & Construction Co Inc P.O. Box 329 Forrest City, AR 72336 Vendor #00010382 No. 2	No. 3	No. 4	No.
0001	SCHEDULE A - PARCEL I MOUND CITY, IL (OH RIVER MILE 972) TO MEMPHIS-ARKANSAS BRIDGE (MISSISSIPPI RIVER MILE 735 AHP)								
0001AA	Mobilization & Demobilization	1	JB	29,835.00	87,000.00	100,000.00			
0001AB	125 LB Riprap Stone	85,000	TN	10.05	9.90	9.50			
0001AC	250 LB Riprap Stone	50,000	TN	10.05	9.90	9.50			
0001AD	Graded Stone A, Small Repairs	15,000	TN	8.17	8.50	8.00			
0001AE	Graded Stone A, Large Repairs	20,000	TN	8.17	7.50	8.00			
0001AF	Riprap Upper Bank Paving	10,000	TN	10.14	9.80	9.50			
0001AG	Crushed Stone	1,000	TN	10.00	10.30	9.50			
0001AH	Overbank Stone Placement (Top of Bank to 300')	10,000	TN	2.24	2.40	3.00			
0001AJ	Overbank Stone Placement (300' to 3,000')	5,000	TN	2.76	3.40	5.00			
0001AK	Earthwork	25,000	CY	1.40	1.50	1.50			
0001AL	Breaking Out Pavement	250	SQ	26.30	29.00	30.00			
0001AN	Range Marker	100	EA	228.44	180.00	250.00			
0001AP	Painting Range Marker	300	EA	34.55	45.00	50.00			

LMM 967 VARIATION FROM GOVERNMENT ESTIMATE .....

UNOFFICIAL

SCHEDULE OF BIDS - CONSTRUCTION

Memphis District, Corps of Engineers, Memphis, Tenn.
Invitation No. DACW66-99-B-0010
Issued: 05/03/99
Opens: 06/03/99 at 2:30 p.m.

for: Revetment Repairs, Dike Repairs, and Riprap Upper Bank Paving in the Ohio and Mississippi Rivers between Mound City, Illinois (Ohio River Mile 972) and Mouth of White River, AR (Mississippi River Mile 599 AHP) - Construction/Limited to 8(a) Eligibles in the following states: AR, IL, KY, MS, MO, & TN
No Amendments

Item No.	Description	Quantity	Unit	GOVERNMENT ESTIMATE	M. T. Co. 6387 Brand Lake Waterloo, IL 62298-3029 Vendor #00002982 No. 1	M & T Paving & Construction Co Inc P.O. Box 329 Forrest City, AR 72336 Vendor #00010382 No. 2	No. 3	No. 4	No.
0001AQ	Range Clearing	500	SQ	14.42	14.00	15.00			
0001AR	Island 15 Neck Dike Stone	1,000	TN	11.90	14.15	15.00			
0001AS	Above Williams Dike Earthwork	3,500	CY	.93	2.00	1.50			
0001AT	Above Williams Dike Stone	4,000	TN	11.79	13.30	14.00			
0001AU	Upstream Towing	200	MI	44.75	63.00	60.00			
0001AV	Downstream Towing	200	MI	27.12	42.00	50.00			
	TOTAL SCHEDULE A - PARCEL I -	- - - - - - - - -	- - - -	1,978,818.00	2,028,900.00	2,012,750.00			
0002	SCHEDULE B - PARCEL II MEMPHIS-ARKANSAS BRIDGE								
	(MISSISSIPPI RIVER MILE 735 AHP) TO MOUTH OF WHITE RIVER								
	(MISSISSIPPI RIVER MILE 599 AHP)								
0002AA	Mobilization & Demobilization	1	JB	16,365.00	87,000.00	123,000.00			
0002AB	125 LB Riprap Stone	60,000	TN	10.73	10.75	10.75			
0002AC	250 LB Riprap Stone	35,000	TN	10.73	10.75	10.75			
0002AD	Graded Stone A, Small Repairs	10,000	TN	8.76	9.10	9.00			
LMM 967	VARIATION FROM GOVERNMENT ESTIMATE								

SCHEDULE OF BIDS - CONSTRUCTION

Memphis District, Corps of Engineers, Memphis, Tenn.
Invitation No. DACW66-99-B-0010
Issued: 05/03/99
Opens: 06/03/99 at 2:30 p.m.

for: Revetment Repairs, Dike Repairs, and Riprap Upper Bank Paving in the Ohio and Mississippi Rivers between Mound City, Illinois (Ohio River Mile 972) and Mouth of White River, AR (Mississippi River Mile 599 AHP) - Construction/ Limited to 8(a) Eligibles in the following states: AR, IL, KY, MS, MO, & TN.

No Amendments

Item No.	Description	Quantity	Unit	GOVERNMENT ESTIMATE	M. T. Co. 6387 Brand Lake Waterloo, IL 62298-3029 Vendor #00002982 No. 1	M & T Paving & Construction Co Inc P.O. Box 329 Forrest City, AR 72336 Vendor #00010382 No. 2	No. 3	No. 4	No.
0002AE	Graded Stone A, Large Repairs	20,000	TN	8.76	8.30	9.00			
0002AF	Riprap Upper Bank Paving	20,000	TN	10.78	10.70	10.75			
0002AG	Crushed Stone	1,000	TN	10.73	10.90	11.00			
0002AH	Overbank Stone Placement (Top of Bank to 300')	10,000	TN	1.94	2.00	3.00			
0002AJ	Overbank Stone Placement (300' to 3,000')	5,000	TN	2.41	2.80	3.00			
0002AK	Earthwork	20,000	CY	1.20	1.50	1.00			
0002AL	Breaking Out Pavement	100	SQ	22.65	29.00	20.00			
0002AN	Range Marker	75	EA	215.47	180.00	200.00			
0002AP	Painting Range Marker	150	EA	22.06	45.00	40.00			
0002AQ	Range Cleraing	300	SQ	8.21	14.00	10.00			
0002AR	Upstream Towing	200	MI	38.82	63.00	60.00			
0002AS	Downstream Towing	200	MI	23.53	42.00	30.00			
	TOTAL SCHEDULE B - PARCEL II	- - - - - - - -	- - - -	1,616,962.25	1,702,500.00	1,749,250.00			
GRAND TOTAL FOR SCHEDULES A & B		- - - - - - - - - -	- - - -	3,595,780.25	3,731,400.00	3,762,000.00			
					1	2			

LMM 967 VARIATION FROM GOVERNMENT ESTIMATE .....