
OFFICIAL ABSTRACT

I certify that I have opened and read all offers received in response to this solicitation and all offers have been recorded on this abstract Estella Blackman, Bid Opening Officer

UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
NO. DESCRIPTION QTY U/M PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT
0001 SCHEDULE A-PARCEL I, MOUND CITY, IL (OHIO RIVER 

MILE 972) TO MPHS-AR BRIDGE (MS RIVER MILE 735 AHP)

0001AA MOBILIZATION AND DEMOBILIZATION 1 LS XXX 50,180.00 XXX 729,600.00                   XXX 58,000.00          XXX 30,000.00          

0001AB 125 LB RIPRAP STONE 25,000 TN 21.07 526,750.00 56.30 1,407,500.00                23.68      592,000.00        26.00         650,000.00        

0001AC 250 LB RIPRAP STONE 25,000 TN 21.42 535,500.00 56.30 1,407,500.00                23.68      592,000.00        26.00         650,000.00        

0001AD GRADED STONE A 35,000 TN 17.50 612,500.00 62.70 2,194,500.00                18.52      648,200.00        22.00         770,000.00        

0001AE GRADED STONE C 25,000 TN 21.54 538,500.00 56.30 1,407,500.00                24.10      602,500.00        24.00         600,000.00        

0001AF R-1500 RIPRAP STONE 1,250 TN 25.41 31,762.50 73.00 91,250.00                     36.01      45,012.50          29.00         36,250.00          

0001AG RIPRAP UPPER BANK PAVING 20,000 TN 21.07 421,400.00 49.90 998,000.00                   24.61      492,200.00        26.00         520,000.00        

0001AH CRUSHED STONE 1,250 TN 19.46 24,325.00 55.00 68,750.00                     23.68      29,600.00          26.00         32,500.00          

0001AJ OVERBANK STONE PLACEMENT (TOP OF BANK TO 300') 5,000 TN 2.85 14,250.00 21.80 109,000.00                   5.23        26,150.00          5.00           25,000.00          

0001AK OVERBANK STONE PLACEMENT (300' TO 3,000') 5,000 TN 3.22 16,100.00 29.40 147,000.00                   6.27        31,350.00          6.00           30,000.00          

0001AL EARTHWORK 20,000 CY 3.95 79,000.00 14.10 282,000.00                   2.87        57,400.00          6.00           120,000.00        

0001AM BREAKING OUT PAVEMENT 100 SQ 74.46 7,446.00 256.00 25,600.00                     34.49      3,449.00            40.00         4,000.00            

0001AN RANGE MARKER 50 EA 449.28 22,464.00 640.00 32,000.00                     365.75    18,287.50          500.00       25,000.00          

0001AP PAINTING RANGE MARKER 100 EA 62.57 6,257.00 192.00 19,200.00                     52.25      5,225.00            75.00         7,500.00            

0001AQ RANGE CLEARING 200 SQ 27.13 5,426.00 64.00 12,800.00                     52.25      10,450.00          30.00         6,000.00            

0001AR DIKE STONE REMOVAL 50 HR 817.96 40,898.00 2,560.00 128,000.00                   574.75    28,737.50          800.00       40,000.00          

0001AS UPSTREAM TOWING 100 DH 115.50 11,550.00 640.00 64,000.00                     104.50    10,450.00          175.00       17,500.00          

0001AT DOWNSTREAM TOWING 100 DH 99.00 9,900.00 256.00 25,600.00                     78.38      7,838.00            150.00       15,000.00          

-                                -                     -                     

-                     

3,578,750.00                          

VARIATION FROM GOVT. EST.----------------------------------------------------------------->>

TOTAL SCHEDULE A- PARCEL I 2,954,208.50                           9,149,800.00                                               3,258,849.50                       

  

NUMBER OF AMENDMENTS:  
SMALL BUSINESS DETERMINATION: COMPETITIVE 8 (a) ENGINEERING

BIDDER #2

JAMES KELLEY CONST

BIDDER #1

13724 Cat Holler Rd.923 NE Woods Chapel Rd
Lee's Summit, MO  64064

GOVT. ESTIMATE

MEMPHIS 
DISTRICT

BID OPENING DATE AND TIME:  04/29/08   1:30 P.M. COST

US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT                ABSTRACT OF BIDS

Falkner, MS  38629
24590 Hwy. 370 West
Quinn Contracting, Inc.

BIDDER #3

Ozark, AR  72949

McCormick Asphalt Paving

INVITATION NO.: W912EQ-08-B-0005

TITLE:  REVETMENT REPAIRS, DIKE REPAIRS 
AND RIPRAP UPPER BANK PAVING
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 UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

0002 SCHEDULE B-PARCELL II, MPHS-AR BRIDGE (MS RIVER
MILE 735 AHP) TO MOUTH OF WHITE RIVER (MS RIVER MILE 599 AHP)

0002AA MOBILIZATION AND DEMOBILIZATION 1 LS XXX 49,800.00 XXX 595,200.00                   XXX 58,000.00          XXX 25,000.00          

0002AB 125 LB RIPRAP STONE 20,000 TN 24.68 493,600.00 56.30 1,126,000.00                29.95      599,000.00        28.00         560,000.00        

0002AC 250 LB RIPRAP STONE 10,000 TN 25.04 250,400.00 56.30 563,000.00                   29.95      299,500.00        28.00         280,000.00        

0002AD GRADED STONE A 30,000 TN 21.12 633,600.00 64.00 1,920,000.00                24.61      738,300.00        25.00         750,000.00        

0002AE GRADED STONE C 10,000 TN 25.15 251,500.00 56.30 563,000.00                   30.37      303,700.00        27.00         270,000.00        

0002AF R-1500 RIPRAP STONE 1,250 TN 29.01 36,262.50 73.00 91,250.00                     41.20      51,500.00          30.00         37,500.00          

0002AG RIPRAP UPPER BANK PAVING 15,000 TN 24.68 370,200.00 49.90 748,500.00                   30.70      460,500.00        29.00         435,000.00        

0002AH CRUSHED STONE 1,250 TN 23.08 28,850.00 55.00 68,750.00                     29.95      37,437.50          28.00         35,000.00          

0002AJ OVERBANK STONE PLACEMENT (TOP OF BANK TO 300') 5,000 TN 2.77 13,850.00 21.80 109,000.00                   5.25        26,250.00          4.00           20,000.00          

0002AK OVERBANK STONE PLACEMENT (300' TO 3000') 5,000 TN 3.13 15,650.00 29.40 147,000.00                   6.30        31,500.00          5.00           25,000.00          

0002AL EARTHWORK 20,000 CY 3.94 78,800.00 14.10 282,000.00                   2.89        57,800.00          6.00           120,000.00        

0002AM BREAKING OUT PAVEMENT 100 SQ 74.18 7,418.00 256.00 25,600.00                     34.65      3,465.00            40.00         4,000.00            

0002AN RANGE MARKER 50 EA 448.08 22,404.00 640.00 32,000.00                     367.50    18,375.00          475.00       23,750.00          

0002AP PAINTING RANGE MARKER 100 EA 57.74 5,774.00 192.00 19,200.00                     52.50      5,250.00            90.00         9,000.00            

0002AQ RANGE CLEARING 200 SQ 24.72 4,944.00 64.00 12,800.00                     52.50      10,500.00          35.00         7,000.00            

0002AR DIKE STONE REMOVAL 50 HR 816.58 40,829.00 2,560.00 128,000.00                   577.50    28,875.00          800.00       40,000.00          

0002AS UPSTREAM TOWING 100 DH 114.60 11,460.00 640.00 64,000.00                     105.00    10,500.00          175.00       17,500.00          

0002AT DOWNSTREAM TOWING 100 DH 98.23 9,823.00 256.00 25,600.00                     78.75      7,875.00            150.00       15,000.00          

-                                -                     -                     

GRAND TOTAL  FOR SCHEDULES A AND B 5,279,373.00        15,670,700.00              6,007,177.00     6,252,500.00     

US ARMY, CORPS OF ENGINEERS - MEMPHIS DISTRICT                ABSTRACT OF BIDS

INVITATION NO.: W912EQ-08-B-0005 CON'T GOVT. ESTIMATE CON'T BIDDER #1 CON'T BIDDER #2 CON'T BIDDER #3
Quinn Contracting, Inc.

AND RIPRAP UPPER BANK PAVING DISTRICT 923 NE Woods Chapel Rd 13724 Cat Holler Rd. 24590 Hwy. 370 West
TITLE:  REVETMENT REPAIRS, DIKE REPAIRS MEMPHIS JAMES KELLEY CONST McCormick Asphalt Paving

Falkner, MS  38629
SMALL BUSINESS DETERMINATION: COMPETITIVE 8(a) ENGINEERING
BID OPENING DATE AND TIME:  04/29/08  1:30 P.M. COST Lee's Summit, MO  64064 Ozark, AR  72949

TOTAL FOR SCHEDULE B - PARCEL II 2,325,164.50                           6,520,900.00                                               2,748,327.50                       2,673,750.00                          

NUMBER OF AMENDMENTS: 

VARIATION FROM GOVT. EST.----------------------------------------------------------------->>
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