

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE OF PAGES 1   2	
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 10 JUN 2002		4. REQUISITION/PURCHASE REQ. NO. W38XGR-2112-5338		5. PROJECT NO. <i>(If applicable)</i> DACW66-02-B-0017	
6. ISSUED BY		CODE W38XGR		7. ADMINISTERED BY <i>(If other than Item 6)</i>		CODE	
Department of the Army Memphis District, Corps of Engineers 167 North Main Street, Rm B202 ATTN: CEMVM-CT Memphis, TN 38103-1894							
8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW66-02-B-0017			
				<input checked="" type="checkbox"/> 9B. DATED <i>(SEE ITEM 11)</i> 20 JUN 2002			
				10A. MODIFICATION OF CONTRACTS/ORDER NO.			
				10B. DATED <i>(SEE ITEM 13)</i>			
CODE		FACILITY CODE					

### 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers tended. ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

### 13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

<input checked="" type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

**E. IMPORTANT:** Contractor ☐ is not, ☐ is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

This solicitation for Blue Lake, Arkansas, Outlet Ditches, Crittenden County, Arkansas, Mississippi River Levees Project - Construction, scheduled to open 20 JUNE 2002 at 2:30 p.m., is amended as follows:

### SPECIFICATIONS

1. Section 01451, paragraph 3.4.3. Delete and replace paragraph 3.4.3. with the following:  
"3.4.3 Additional Requirement

In addition to the above requirements, the CQC System Management and his/her alternate shall complete the course entitled "Construction Quality Management for Contractors." This course is generally offered every quarter starting with the month of February. For further details and for the actual class schedule see the following website [http://155.76.117.11/conops/const\\_quality.htm](http://155.76.117.11/conops/const_quality.htm)."

-Continued-

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>		16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
_____ <i>(Signature of person authorized to sign)</i>		BY _____ <i>(Signature of Contracting Officer)</i>	
15C. DATE SIGNED		16C. DATE SIGNED	

2. Section 01451, paragraph 3.7.2.1. Delete and replace paragraph 3.7.2.1. with the following:

“3.7.2.1 Laboratory Validation

A testing laboratory validated by the Material Testing Center (MTC) of the Corps of Engineers shall perform all testing of soil, gravel, aggregate, stone, concrete, and asphalt. Refer to MTC website <http://www.wes.army.mil/SL/MTC/ValStatesTbl.htm> for a complete and current list of validated commercial laboratories. If the Contractor proposes to use a commercial laboratory that is not validated or set up an on-site laboratory, he/she shall make arrangements for validation by contacting the Material Testing Center at Waterways Experiment Station, Vicksburg, Mississippi, telephone number: 601-634-3974, [www.wes.army.mil/SL/MTC/inspection.htm](http://www.wes.army.mil/SL/MTC/inspection.htm). The Government will not be responsible for any cost associated with the validation of laboratories that are not currently validated. The validation process could take 60 to 90 days or more. The Contractor shall be responsible for determining the amount of time required for the validation of the proposed laboratory and accounting for this event in his/her progress schedule. If the Contractor elects to use a non-validated laboratory, the work that requires testing shall not commence until the laboratory has been validated by MTC.”

DRAWINGS

1. Drawing 8 of 9. Add the following note on the Details of Culverts Highway 50 (A-4), Highway 147 (A-5), and the Typical Installation Section for Pipe Culverts, “The installation of the 54-inch concrete pipe culverts at the highway intersections will require the boring and jacking method.”
  
2. Drawing 8 of 9. Delete the note on the Plan view for Field Road (B-1) which reads “Twin 6’ x 8’ Box Culverts” and replace with the following note which should read “Twin 8’ W x 6’ H Box Culverts.”