

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE		PAGE 1 OF 4 PAGES		
2. AMENDMENT/MODIFICATION NO. 0001		3. EFFECTIVE DATE 8 July 02		4. REQUISITION/PURCHASE REQ. NO. W38XGR-2149-7066		5. PROJECT NO. (If applicable)	
6. ISSUED BY		CODE B1P0100		7. ADMINISTERED BY (If other than Item 6)		CODE	
DEPARTMENT OF THE ARMY CORPS OF ENGINEERS, MEMPHIS DISTRICT 167 N. MAIN ST., B202 MEMPHIS, TN 38103-1894				See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)				<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW66-02-B-0023		<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 06/18/02	
				10A. MODIFICATION OF CONTRACTS/ORDER NO.		10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

<input checked="" type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input checked="" type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☒ is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
This solicitation is for Honey Cypress Creek, Channel Cleanout, Mississippi County, AR and Dunklin County, MO, St. Francis Basin Project, scheduled to open 18July 2002, at 2:30 p.m., is amended as follows:

(CONTINUED ON NEXT PAGE)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR		16B. UNITED STATES OF AMERICA	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)	
15C. DATE SIGNED		16C. DATE SIGNED	

1. SECTION 00010-PAGE 00010-1, STANDARD FORM 1442, BLOCK 13A: **THE DATE FOR OPENING OF BIDS IS CHANGED TO 18 JUL 2002.**
2. SECTION 00800, Page 00800-3. Delete “FILE NO. 002a0655 – 006a0655” and substitute “FILE NO. 002b0655 – 006b0655”.
3. SECTION 00800, Page 00800-16, Paragraph 1.31. Delete “The office shall be equipped with at least 8 chairs, two desks, a drawing table, 2 two-drawer filing cabinets, and a table suitable for use as a conference table.” Substitute the deleted sentence with “The office shall be equipped with at least two chairs, one desk and one file cabinet.”
4. SECTION 02210, Table of Contents, Page 02210-TOC-1. Add Paragraph 3.2.5 Chipping/Shredding.
5. SECTION 02210, Table of Contents, Page 02210-TOC-1. Delete Paragraph 3.3 EXCAVATION in its entirety and substitute the following:
 - “3.3 EXCAVATION
 - 3.3.1 General
 - 3.3.2 Residence Vicinity of Station 120+00
 - 3.3.3 Irrigation System
 - 3.3.4 New County Bridge Construction Sites
 - 3.3.5 Lateral Ditches
 - 3.3.6 Inlet Drains
 - 3.3.6.1 New Inlet Drains
 - 3.3.6.2 Existing Inlet Drains”
6. SECTION 02210, Page 02210-2, Paragraph 3.1.1. Delete the second sentence which states “Clearing, as indicated on the contract drawings, within the station limits of the work shall be from top bank to top bank, including any berm areas and any disposal areas.” Substitute the following sentence: “Clearing, as indicated on the contract drawings, within the station limits of the work shall be from the excavation limits on the non-work side to the top bank on the work side, including any berm areas and any disposal areas.”
7. SECTION 02210, Page 02210-2, Paragraph 3.1.1. Delete the following sentence: “All clearing shall be maintained at least 3,000 feet or 20 days in advance of excavation work.”

8. SECTION 02210, Page 02210-3, Paragraph 3.2.1. Delete the first sentence which states "All debris resulting from clearing operations on this contract shall, at the Contractor's option, be disposed of by burning, burying, or removal from the site." Substitute with the following sentence: "All organic debris resulting from clearing operations on this contract shall, at the Contractor's option, be disposed of by burning, burying, or removal from the site, unless shredding-mulch producing equipment is used."

9. SECTION 02210, Page 02210-5. Add the following paragraph 3.2.5:

"3.2.5 Chipping/Shredding

If equipment is used which creates a mulch from organic debris, it may remain on the right-of-way. The mulch should be incorporated into the soil by disking, roto-tilling or allowed to decompose so as not to hinder turfing where required. Any rotary equipment which slings material and presents a potential safety hazard to the public shall be subject to the approval of the Contracting Officer."

10. SECTION 02210, Page 02210-5, Paragraph 3.3.1. Delete the next to last sentence which states "The excavation shall continue under all of the bridges encountered within the project right-of-way." Substitute the following "The excavation shall continue under all of the bridges except where noted in paragraph 3.3.4 and on the drawings as a No Work Required reach. Do not disturb existing riprap at any bridges."

11. SECTION 02210, Page 02210-6, Paragraph 3.3.2. Delete the following sentence: "Work within this area can take place provided that no riprap is encountered."

12. SECTION 02210, Page 02210-6, Paragraph 3.3.3. Delete paragraph 3.3.3 in its entirety.

13. SECTION 02210, Page 02210-6, Paragraph 3.3.4. Renumber paragraph to 3.3.3.

14. SECTION 02210, Page 02210-6. Add the following paragraph 3.3.4:

"3.3.4 New County Bridge Construction Sites

New bridges are to be constructed by separate contract at approximate stations 160+60, 208+25, 353+50, and 382+40. No work is required within 300 feet downstream and 200 feet upstream of the centerline of each bridge, as indicated on the drawings."

15. SECTION 02210, Page 02210-7, Paragraph 3.3.6.1. At the end of the paragraph add the following: "Should new inlet drains be required by the Contracting Officer, an equitable adjustment in the contract price shall be made under the CONTRACT CLAUSE entitled "Changes"."

16. SECTION 02210, Page 02210-9, Paragraph 3.7. After the first sentence add the following: "Should culvert replacement be required by the Contracting Officer, an equitable adjustment in the contract price will be made under the CONTRACT CLAUSE entitled "Changes"."

17. SECTION 02935, Page 02935-3, Paragraph 2.1.2. Delete "Crown Vetch" and substitute "Crown or Hairy Vetch".

18. SECTION 02935, Page 02935-4, Paragraph 3.4.1. Delete second sentence which states "Seed sown during the season between 1 September and 15 November, inclusive, shall consist of 40 pounds of Rye Grass, 20 pounds of Pensacola Bahia Grass, 40 pounds of Sericea Lespedeza, and 40 pounds of Crown Vetch seed per acre." Substitute the following sentence: "Seed sown during the season between 1 September and 15 November, inclusive, shall consist of 40 pounds of Perennial Rye Grass, 20 pounds of Pensacola Bahia Grass, 40 pounds of Sericea Lespedeza, and 40 pounds of Crown or Hairy Vetch seed per acre."

DRAWINGS

1. CONTRACT DRAWINGS. Original contract drawing file numbers 002a0655, 003a0655, 004a0655, 005a0655, and 006a0655 are deleted in their entirety. The following contract drawings, listed by file number, are hereby incorporated in this solicitation.

002b0655.1

003b0655.2

004b0655.2

005b0655.1

006b0655.2