SCHEDULE OF BIDS - CONSTRUCTION

Memphis District, Corps of Engineers, Memphis, Tenn.
Invitation No. DACW66-99-B-0011
Issued: 05/05/99
Opens: 06/08/99
2:30 p.m.

for:
Stone Dike Construction in the Mississippi River at Stewart Towhead, New Madrid County, Missouri - Mississippi River Mile 870R AHP

Construction/Unrestricted 1 AMENDMENT

UNOFFICIAL

Item No.	Description	Quantity	Unit	GOVERNMENT ESTIMATE	Luhr Bros., Inc. P.O. Box 50 Columbia, IL 62236 No. 1	Patton-Tully Transportation LLC P.O. Box 13444 Memphis, TN 38113 No. 2	No. 3	No. 4	No. 5	No. 6	No. 7	No
0001	Stone Dike Construction											
0001AA	Mobilization & Demobilization	1	JB	11,830	25,000	18,000						
0001AB	Excavate Weirs	1	JB	1,254	8,000	10,000						
0001AC	Graded Stone A	66,500	TN	6.19	5.80	6.98						
	TOTAL ITEMS 0001AA thru 0001AC			424,719	418,700	492,170						
					(1)	(2)						

LMM 967 VARIATION FROM GOVERNMENT ESTIMATE .....