

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>				1. CONTRACT ID CODE		PAGE 1 OF 3 PAGES	
2. AMENDMENT/MODIFICATION NO. <b>0001</b>		3. EFFECTIVE DATE <b>07/09/99</b>		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. <i>(If applicable)</i> <b>DACW66-99-B-0014</b>	
6. ISSUED BY		CODE		7. ADMINISTERED BY <i>(If other than Item 6)</i>		CODE	
Department of the Army Memphis District, Corps of Engineers 167 N. Main Street, Rm B202 Attn: CEMVM-CT Memphis, TN 38103-1894				(✓)		9A. AMENDMENT OF SOLICITATION NO. <b>DACW66-99-B-0014</b>	
				X		9B. DATED <i>(SEE ITEM 11)</i> <b>06/17/99</b>	
						10A. MODIFICATION OF CONTRACTS/ORDER NO.	
						10B. DATED <i>(SEE ITEM 13)</i>	
8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>				CODE		FACILITY CODE	

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

**12. ACCOUNTING AND APPROPRIATION DATA *(If required)***

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(✓)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

**E. IMPORTANT:** Contractor ☐ is not, ☐ is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

**14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)***

This solicitation for Drinkwater Pumping Station No. 2, Big Lake Basin, Mississippi County, Missouri, scheduled to open 20 Jul 99 at 2:30 p.m., is amended as follows:

1. SECTION 00010, SUPPLIES OR SERVICES AND PRICES/COSTS, Page Number Should be "00010-3". Make pen and ink change. A new bid schedule will not be issued.

2. SECTION 00010, page "00010-3" is changed to "00010-4".

3. SECTION 00800, page 00800-2, paragraph 1.5.a., delete drawing M-7, Underground Fuel Oil Storage Tank.

(CONTINUED ON NEXT PAGE)

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>		16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
_____ <i>(Signature of person authorized to sign)</i>		BY _____ <i>(Signature of Contracting Officer)</i>	

4. SECTION 01025, page 01025-2, paragraph 1.1.2(3)a, line 5, change "dewatering" to "unwatering".
5. SECTION 01025, page 01025-3, paragraph 1.1.2(7)a, add to the end of the paragraph "including that to enclose required cells and fill with concrete".
6. SECTION 01025, page 01025-6, paragraph 1.2.2(3)b, line 4, to the end of the first sentence, add "to include wall drain system".
7. SECTION 02221, page 02221-3, paragraph 3.2.1, line 3, change "impervious" to "pervious".
8. SECTION 02938, Delete paragraph "2.1.7 Seeding" from Table of Contents, page 02938-TOC-1 and from page 02938-3.
9. SECTION 13202, page 13202-4, paragraph 2.1.1, to the end of the paragraph add the following: "For information concerning current GSA Contracts, contact Genni Brown at 817-978-4545 or Pam Mines at 817-978-2497."

### DRAWINGS

10. G-1, Delete Drawing M7 from Index.
11. C-2, CENTERLINE PROFILE NEW STATION, Delete 36" Riprap from inlet channel. The entire 125' will be 24" Riprap.
12. C-6, SECTION "B" – "B", To the riprap thickness in the channel bottom of "14" Riprap", add "OR AS SPECIFIED ON DWG NO. C-2".
13. S-6, WEST ELEVATION, Change reference to overhead door framing from "DRG. No. A-3" to "DRG. No. A-4".
14. S-8, TRASH RACK SLOT, far left dimension should be "22'-3" ", not "2' - 4<sup>3</sup>/<sub>8</sub>" "
15. S-8, STAIR DETAIL, Concrete pad thickness should be changed from 4" to 6".
16. S-9, All of cut section designations should be "S-9" in lieu of "S-8".
17. S-9, SECTION A, change note at far left from "SEE SHEET X-X" to "SEE SHEET M-2".

18. A-4, STAGE GAGE, In NOTE, change DWG. NO. "A-1" to "A-2".
19. M-7, Delete drawing in its entirety.
20. E-6, Disregard dimensions shown; refer to Dwg. No. S-1 for dimensions.
21. Drawings "32 of 38 through 38 of 38" are to be renumbered "31 of 37 through 37 of 37". All other drawings are to be renumbered from "1 of 38 through 30 of 38" to "1 of 37 through 30 of 37".
22. NOTE: NEW OR REVISED DRAWINGS WILL NOT BE ISSUED DUE TO THIS AMENDMENT. MAKE PEN AND INK CHANGES AS NECESSARY.