

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	2
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 02-Jul-2004	4. REQUISITION/PURCHASE REQ. NO. W38XGR-4104-9035		5. PROJECT NO.(If applicable) W912EQ-04-B-0021	
6. ISSUED BY CODE US ARMY ENGINEER DISTRICT, MEMPHIS 167 N MAIN STREET B202 MEMPHIS TN 38103-1894		7. ADMINISTERED BY (If other than item 6) CODE See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. W912EQ-04-B-0021	
			X	9B. DATED (SEE ITEM 11) 14-Jun-2004	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE				
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) This solicitation for Wolf River Item 1 Channel Stabilization Weirs and Earthen Berms scheduled to open 15 July 2004 at 2:40 PM is amended in accordance with the attached Summary of Changes:					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 02-Jul-2004	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SPECIFICATIONS

1. SF 1442, Item 13A. The required bid response time is corrected to read 02:40 PM.
2. SECTION 00010, Bid Schedule. Delete Page 3 Bid Schedule, and replace with the attached revised Section 00010, Page 3, Bid Schedule.
3. SECTION 00100, Item L, Post Award Submittal Requirements. Delete the last sentence and replace with the following:
 “Within fifteen (15) days after receipt of notice of award, the contractor shall provide an approved Accident Prevention Plan, Environmental Protection Plan and Quality Control Plan.”
4. Storm Water Pollution Prevention Plan, Page No. 1, Para. 3. Add “All erosion prevention and sediment control measures must be designed to accommodate the two-year, 24-hour storm for the Memphis area (a 4-inch event).”
5. SECTION 01025, Page 01025-1, Para. 1.1.2(2)a. In the 3rd line, change “sagged” to “snagged”.
6. SECTION 01025, Page 01025-4, Para. 1.2.2(5)a. Change “square feet” to “square yard”.
7. SECTION 01025, Page 01025-4, Para. 1.2.2(5)b. In the first line, change “square feet” to “square yard”.
8. SECTION 01025, Page 01025-5, Para. 1.2.2(5)c. Change “square feet: SF” to “square yard: SY”.
9. SECTION 02542. Add the attached Blank Gradation Sheets for R200 and R2200rev.

DRAWINGS

1. Drawing 2. Add the following GPS coordinate data to the existing Drawing 2. A new drawing will not be issued.

X	Y	Z	STATION NAME
Site CW4:			
841719.0765	12750791.22	282.025	131+03.01
841469.9754	12750872.52	282.241	133+64.96
Site CW5:			
843379.524	12750788.11	281.423	106+04.03
843224.5304	12751155.83	281.852	110+02.96
842969.1054	12751168.35	283.003	112+58.61
842675.3605	12751011.67	282.991	115+91.42
Site CW6:			
844658.153	12748291.83	284.771	60+36
844511.741	12748124.65	285.157	62+58.16

The following items are applicable to this modification:

AMENDMENT 0001 BID SCHEDULE


Section 00010 - SOLICITATION CONTRACT FORM

WOLF RIVER, ITEM 1
 CHANNEL STABILIZATION
 WEIRS AND EARTHEN BERMS
 SHELBY COUNTY, TENNESSEE


ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Mobilization and Demobilization	1	Lump Sum	XXXX.XX	_____
0002	Clearing, Grubbing, and Snagging	1	Lump Sum	XXXX.XX	_____
0003	Excavation	37,800	Cubic Yard	_____	_____
0004	Bedding Material	7,965	Net Ton (2,000 LB)	_____	_____
0005	Riprap "R-200"	9,570	Net Ton (2,000 LB)	_____	_____
0006	Riprap "R-2200"	33,000	Net Ton (2,000 LB)	_____	_____
0007	Access Roads	120	Hundred Feet-Linear	_____	_____
0008	Corrugated Metal Pipe, 24-inch	300	Linear Foot	_____	_____
0009	Geotextile	23,000	Square Yard	_____	_____
0010	Rough Dressing, Fertilizing, & Seeding	1	Lump Sum	XXXX.XX	_____
0011	Environmental Protection	1	Lump Sum	XXXX.XX	_____

TOTAL ITEMS 0001 THRU 0011 _____

See notes on next page.



WEIGHT OF STONES IN POUNDS*
 *ASSUMING STONE SHAPE MIDWAY BETWEEN A SPHERE AND CUBE





MEMPHIS DISTRICT - CORPUS OF ENGINEERS
 MEMPHIS, TENNESSEE

"R-200"

PROJECT: _____ DATE: _____

RIPRAP GRADATION CURVES



MEMPHIS DISTRICT - CORPS OF ENGINEERS
MEMPHIS, TENNESSEE

"R-2200rev"

PROJECT: _____ DATE: _____

RIPRAP GRADATION CURVES