

PROJECT	LOCATION	RELEASE DATE	NAICS	COST RANGE	TYPE OF SET ASIDE	SOLICITATION TYPE
Below Kennett, MO/DD 48 Seepage Remediation	Below Kennett, Dunklin County, MO	2nd Quarter FY20	237990	\$5M-\$10M	SB	IFB
Below Piggot, AR Seepage Remediation	Below Piggott, Green County, AR	2nd Quarter FY20	237990	\$10M-\$25M	HUBZone	IFB
Mellwood Seepage Remediation	MRL - Mellwood, AR Vicinity (Phillips Co.)	2nd Quarter FY20	237990	\$1M-\$5M	8(a) Sole Source	RFP
Phillippy Seepage Berm	Tiptonville, TN	2nd Quarter FY20	237990	\$1M-\$5M	8(a) Sole Source	RFP
Sherard, MS Seepage Remediation	Sherard, MS	2nd Quarter FY20	237990	\$1M-\$5M	8(a) Sole Source	RFP
ACM Mat Casting	Various locations within District/Region	2nd Quarter FY20	237990	\$10M-\$25M	SB	IFB
Caruthersville, MO Floodwall	Caruthersville, MO	3rd Quarter FY20	237990	\$10M-\$25M	Unrestricted	RFP
Helena, AR Floodwall	Helena, AR	3rd Quarter FY20	237990	\$10-\$15M	Unrestricted	RFP
Knowlton, AR Seepage Remediation	MRL - Desha County, AR	3rd Quarter FY20	237990	\$1M-\$5M	8(a) Sole Source	RFP
Big Lake North End Control Structure	Big Lake, Arkansas	4th Quarter FY20	237990	\$25K-\$100K	8(a) Sole Source	IFB
Island 8, KY	Immediately south of Hickman, KY	4th Quarter FY20	237990	\$10K-\$15K	8(a) Competitive	IFB
Ditch 1 (Upper) Channel Cleanout	Various locations within District/Region	4th Quarter FY20	237990	\$5M-\$10M	SDVOSB	IFB
Ditch 251 (Lower) Channel Cleanout	Various locations within District/Region	4th Quarter FY20	237990	\$5M-\$10M	SDVOSB	IFB
Ditch 251 (Upper) Channel Cleanout	Various locations within District/Region	4th Quarter FY20	237990	\$1M-\$5M	SDVOSB	IFB
White River Backwater Seepage Remediation	Near Mellwood , AR	4th Quarter FY20	237990	\$1M-\$5M	8(a) Competitive	IFB
Fair Landing, AR	MRL - South of Elaine, AR	4th Quarter FY20	237990	\$1M-\$5M	SB	TBD
FY20 White River Backwater Levee Gravel Resurfacing - AR	WRB Levee at Hwy 318	4th Quarter FY20	237990	\$1M-\$5M	8(a) Sole Source	RFP
FY20 MRL Yazoo Levee Gravel Resurfacing - MS	Yazoo Levee STA 57/40+29 (HWY 49)	4th Quarter FY20	237990	\$5M-\$10M	HUBZone	IFB
FY20 MRL Missouri Levee Gravel Resurfacing - MO	New Madrid to MO-AR Line levee	4th Quarter FY20	237990	\$1M-\$5M	8(a) Sole Source	RFP
FY20 MRL Arkansas Levee Gravel Resurfacing	MO/AR Line to Mouth of St. Francis River	4th Quarter FY20	237990	\$1M-\$5M	8(a) Sole Source	RFP
FY20 St. Francis River Levee Gravel Resurfacing	Systems 10 - 12	4th Quarter FY20	237990	\$5M-\$10M	WOSB	IFB