



US Army Corps  
of Engineers®

## MEMPHIS DISTRICT CONTACT INFORMATION

### DISTRICT COMMANDER

COL. BRIAN D. SAWSER

### SMALL BUSINESS PROGRAM MANAGER

901-544-4146

### CHIEF, CONTRACTING DIVISION

901-544-3117

### CHIEF, PLANNING, PROGRAMS & PROJECT MANAGEMENT DIVISION

901-544-0883

### ARCHITECT-ENGINEER COORDINATOR


901-544-0722

### CHIEF, ENGINEERING & CONSTRUCTION DIVISION

901-544-3226

### CHIEF, OPERATIONS DIVISION

901-544-0767



# 2024 Business OPPORTUNITIES



MEMPHIS SMALL  
BUSINESS WEBSITE



BROCHURE



MEMPHIS DISTRICT  
CONTRACTING

MEMPHIS DISTRICT

## BUILDING STRONG®

## MEMPHIS DISTRICT OPPORTUNITIES FOR FISCAL YEAR 2024

PROJECT NAME	LOCATION	PROGRAM	APPROX. RELEASE	ESTI-MATE RANGE	CATEGORY	TYPE OF SET ASIDE	PROGRAM MANAGER
Seepage MATOC	Varies	SFB/MRL	1st Quarter FY24	\$40M to \$45M	Levee	TBD	Dickard/Eason
Misc. Repairs MATOC	Varies	MRL/SFB	1st Quarter FY24	\$40M to \$45M	Misc. Land Based	TBD	Eason/Dickard
Relief Well SATOC	Varies	MRL	1rd Quarter FY24	\$1M to \$5M	Levee	TBD	Dickard
St. John's Bayou Outlet Ditch	New Madrid, MO	MRL	2nd Quarter FY24	\$1M to \$5M	Channel	TBD	Dickard
MRL-M System 1, IL Gravity Flow Structures Renovation	Illinois	MRL	2nd Quarter FY24	\$1M to \$5M	Repairs	TBD	Mazzone
SFB-M DD17 Inlet Channel Cleanout	DD 17 Pumping Station	SFM	1st Quarter FY24	\$1M to \$5M	Pump Station	TBD	Dickard
MRL-M MVM Relief Wells Testing (Systems 1 and 2)	Illinois	MRL	1st Quarter FY24	\$1M to \$5M	Rehab	TBD	Henry
MRL-M MVM Relief Wells Testing (Systems 2 and 3)	Mound City, IL	MRL	1st Quarter FY24	\$1M to \$5M	Rehab	TBD	Henry
MRL-M Drinkwater II Pump Station, MO	Pump Station	MRL	2nd Quarter FY24	\$1M to \$5M	Rehab	TBD	Mazzone
MRL-M Drinkwater II Pumping Plant Facility Upgrades	Pump Station	MRL	3rd Quarter FY24	\$500K to \$1M	Renovation	TBD	Mazzone
Bayou Meto Canal 1000 Phase 3.2	Lonoke County, AR	Groundwater	1st Quarter FY24	\$20M to \$30M	Channel	TBD	Grantham
MRL-M Cottonwood Slough Pump Station, IL	Illinois	MRL-M	3rd Quarter FY24	\$5M to \$10M	Renovation	TBD	Raus
Big Slough Levee Culvert Replacement	Paragould, AR	SFB	2nd Quarter FY24	\$1M to \$5M	Culvert Rplc.	TBD	Eason
MRL-M Goose Pond Pump Station, IL	Pumping Station	MRL	3rd Quarter FY24	\$1M to \$5M	Renovation	TBD	Henry
SFB-M Upper Little River Channel	Southeast MO	SFB	4th Quarter FY24	\$5M to \$10M	Channel	TBD	Eason
SFB-M Ditch 19 Channel Clean out	Southeast MO	SFB	4th Quarter FY24	\$5M to \$10M	Channel	TBD	Eason
MRL-C North Mound City, IL Sump	Illinois	MRL-C	3rd Quarter FY24	\$1M to \$5M	Remediation	TBD	Raus
SFB-C 15 Mile Bayou Channel Enlargement, Item 3	Varies	Channel Imp.	3rd Quarter FY24	\$10M to \$15M	Channel	TBD	Johnson
MRL-C Barfield, AR Slope Flattening	Arkansas	Flattening	4th Quarter FY24	\$1M to \$5M	Slope Flattering	TBD	Ray
Non-Corrosive 16-Block Wire Mesh for Articulated Concrete Mattress	Memphis, Vicksburg, New Orleans	Channel Imp.	1st Quarter FY24	\$20M to \$30M	Supply Contract	TBD	Cook

### SERVICES

Construction Maintenance  
Crane & Forklift Inspections  
Custodial Services  
Fire Control Device Inspections  
Mowing Services  
Pest Control Services  
Sandblasting and Painting  
Temporary Services

### SUPPLIES

Equipment Rental  
Heavy Equipment Repair Parts  
Office Furniture  
Steel  
Truck Delivered Stone  
Utility Vehicles  
Welder's Equipment

\* MATOC = Multiple Award Task Order Contract  
\* SATOC = Single Award Task Order Contract  
\* SB = Small Business  
\* SDVOSB = Service Disabled Veteran Owned Small Business  
\* TBD = To Be Determined  
\* WOSB = Woman Owned Small Business  
\* RFP = Request for Proposal

\* Improvement (Imp.)  
\* Replacement (Rplc.)

**POCs:** Riley Eason (St. Francis Basin); Jason Dickard (Mississippi River Levees); Billy Grantham (Groundwater); Zach Cook (Channel Improvement); Kevin Woods (Ensley Engineer Yard)